
 
 
 
 
 
 
 

ADDENDUM No. 2  

 

Roosevelt High School 
CTE Center 
4029 S 28th Avenue S 
Minneapolis, MN 55406 
 

 Drawings dated: October 30, 2025 
 

LSE Project Number: 22.1007.03 
 
 
LSE ARCHITECTS, INC. 
1401 GLENWOOD AVENUE 
MINNEAPOLIS, MN 55405 
 
November 14, 2025 
 
This Addendum forms a part of the Contract Documents and modifies the original Bidding 
Documents dated October 30, 2025. 
 
Acknowledge receipt of this Addendum in the space provided on the Bid.  Failure to do so may 
subject Bidder to disqualification. 
 
This Addendum consists of three (3) pages, plus attachments.  Reference made to the Project 
Manual and Drawings shall be used as a guide only. Bidders shall determine the work affected 
by Addendum items. 
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MATERIAL, PRODUCT AND EQUIPMENT PRIOR APPROVALS 
 
The following approvals are granted with the understanding that each either meets or exceeds the 
respective specifications.  Materials, products and equipment listed herein and subsequently 
incorporated in the Work which do not comply with the Specifications will be removed from the Work and 
replaced with the specified material, product or equipment at no additional cost to the Owner. 
 
1. 08 71 00 – Door Hardware 

Specific product substitutes: 
Pemco Geared Hinges – subject to accepting a Von Duprin EPT as specified 
Rockwood Accessories & Plates and Flush Bolts 
Rixon OH Stops & Holders – Heavy Duty Only 

All other door hardware as specified – no exceptions 
 
2. 09 96 56 – Epoxy Moisture Mitigation 

 
Pre-approved manufacturer : Moisture Mitigation: Maxon – MVP Two-Part Epoxy 
             Underlayments & Patching: Maxon: Level EZ 
 

3. 23 09 00 1.03 D – Controls 
Pre-approved manufacturer: Kraft Mechanical LLC 
 

CONSTRACTOR QUESTIONS 
 

1. What is the thickness of the Tectum panels (AWP-1)? 
a. Tectum panels are to be 2” thick. A711 has been updated to identify this thickenss. 

 
2. The Instructions to Bidders 1.05 Bid Preparation states that two (2) completed bid responses are to 

be returned. Can you please clarify if two (2) copies of the bid submission documents are 
required to be submitted?  

a. Yes, provide 2 copies of all required bid submission documents. 
 

3. OD-8 is listed on the door schedule but not shown on the floor plans. Please advise where this 
opening is located.   

a. OD-8 is removed in this addendum. 
 

4. Wire mesh is listed in the specs, but the partition listed in Storage Room 188F is listed as chain-link. 
Can you confirm if this partition needs to consist of chain-link or wire mesh? 

a. Partition and door is revised to wire mesh on the plans to align with the specification. 
 

5. There are lockers in the specifications but not shown in the drawings. Please advise.   
a. Lockers are located in Welding Classroom 118B, see keynote 125. 

 
 

CHANGES TO PROJECT MANUAL  
 

00 01 10 – TABLE OF CONTENTS 
 REVISE Issued Sheets 
 
00 41 00.02 – MPS USER BID FORM (PART 1 OF 4) 
 ADD Alternate Bid No. 6 
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01 23 00 – MPS ALTERNATES 
 ADD Alternate Bid No. 6 

 
CHANGES TO THE ARCHITECTURAL DRAWINGS 
 

1. Drawing G025 – ALTERNATES 
ADD alternate #6 – Exterior Ramp (See civil for extents of alternate) 
 

2. Drawing A101 – LEVEL 1 – CTE OVERALL PLAN 
    REVISE welding lab partition text notes, REVISE column wrap at Commons 190 (see 6/A470) 
 

3. Drawing A405 – WATER SERVICE LAB PLANS 
REVISE masonry layout at welding water service (4/A405 & 5/A405) 
 

4.  Drawing A470 – PLAN DETAILS 
REVISE chase at entry to incorporate overflow water leader (6/A470) 
 

5.  Drawing A601 – DOOR AND FRAME SCHEDULE 
REVISE finish and glazing for OD-5 & OD-6, REMOVE OD-8 
 

6. Drawing A603 – INTERIOR GLAZING 
REVISE F-190 to incorporate chase changes (8/A603) 
 

7. Drawing A711 – MATERIAL ID SCHEDULE 
REVISE AWP-1 to include panel thickness (2”) 
 

8. Drawing A712 – CTE Equipment Plan 
REVISE layout of owner provided welding room 188 equipment 

 
CHANGES TO THE CIVIL DRAWINGS 
 
See Larson Engineering Narrative 
 
CHANGES TO THE MECHANICAL, ELECTRICAL, AND PLUMBING DRAWINGS 
 
See Halberg Engineering Narrative 
 
Attachments 
 
00 01 10 – TABLE OF CONTENTS 
00 41 00.02 – MPS USER BID FORM (PART 1 OF 4) 
01 23 00 – MPS ALTERNATES 
 
DRAWING G025 – ALTERNATES 
DRAWING A101 – LEVEL 1 CTE OVERALL PLAN 
DRAWING A405 – WATER SERVICE LAB PLANS 
DRAWING A470 – PLAN DETAILS 
DRAWING A601 – DOOR AND FRAME SCHEDULE 
DRAWING A603 – INTERIOR GLAZING 
DRAWING A711 – MATERIAL ID SCHEDULE 
DRAWING A712 – CTE EQUIPMENT PLAN 
 
Larson Engineering Narrative 
 
Halberg Engineering Narrative 

END OF ADDENDUM 
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SECTION 00 01 10 

TABLE OF CONTENTS 

Revised per ADD 2 

 
 

 

INTRODUCTORY INFORMATION  
 
00 00 00  Cover Page  
00 01 01  Project Title Page 
00 01 05  Certification Page 
00 01 10  Table of Contents Revised per ADD 2 
00 11 00.D  Drug-Free and Weapon-Free Schools 
00 11 13  Call for Bids 
 
PROCUREMENT REQUIREMENTS 
 
Instructions to Bidders 
00 21 13  Instructions to Bidders  
00 21 13a   Affirmative Action 
00 21 13b  Request for Prior Approval Form 
00 21 13c 01 Business Partner Diversity Progress Report 
00 21 13c 02 EEO Compliance Review Report 
00 21 13c 03 MPS Utilization Analysis Report 
00 22 13  Supplemental Instructions to Bidders 

 
Information Available to Bidders 
00 31 26.23 Asbestos-Containing Materials 

Attachment (F) - Abatement Scope of Work (For Information,  
Coordination and Scheduling) 
 

00 31 26.26 Lead-Containing Materials 
00 31 32  Geotechnical Data 

 
Bid Form  
 
00 41 00.01 Letter of Accent – Attachment A 
00 41 00  Bid Form - Part 1 of 4  Revised per ADD 2 
00 41 00A  Bid Form - Part 2 of 4 - Diversity Requirements and Reporting 
00 41 00B  Bid Form - Part 3 of 4 - Diversity Subcontractor Performance 
00 41 00C  Bid Form - Part 4 of 4 - Diverse Vendor Affidavit 
00 41 00D  Diverse Vendor Definitions 
 
CONDITIONS OF THE CONTRACT 
 
00 51 00  Notice of Award 
00 52 00  Form of Agreement 
00 61 00  Bonds 
00 61 00a  Bond - Sample 
00 61 00b  Acknowledgement of Principal 
00 61 00c  Acknowledgement of Surety 
00 72 00  General Conditions 
          AIA A201 – 2017 General Conditions of the Contract for Construction 
 
00 73 00  Supplementary Conditions 
00 73 00a  Project Labor Agreement 
00 73 00b   Exhibit E – Subcontractor Exemption Certificate  
00 73 00c  Procedure for Hot Work Permit 
00 73 00d  Hot Work Permit – Sample 
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00 73 46  Wage Determination Schedule 
00 73 46a  Wage Rate Provisions 
00 73 46b  Prevailing Wage Certificate 
00 73 46c  A guide to Minnesota’s Prevailing Wage 
00 73 46d  State Projects and State Highway Construction 
00 73 46e  Minnesota Department of Labor and Industry Prevailing Wage Rules and 

Regulations 
00 73 46f  A guide to Minnesota’s Prevailing Wage 
 
SPECIFICATIONS 

 
DIVISION 01 - GENERAL REQUIREMENTS  
 

01 11 00  Summary of Work 
01 11 00a  2025-26 MPS School Calendar 
01 11 00b  2026-27 MPS School Calendar 
01 21 00  Allowances 
01 22 00  Unit Prices 
01 23 00  Alternates  Revised per ADD 2 
01 26 00  Contract Modifications 
01 29 00  Payment Procedures 
01 29 00a  Vendor Registration Form 
01 29 00b  Vendor Information and Payment Form 
01 29 00c  W-9 Request for Taxpayer Identification Number and Certification 
01 29 00d  NOT USED 
01 29 00e  Continuation Sheet - Sample 
01 31 13  Coordination 
01 31 19  Project Meetings 
01 31 23  Project Management Systems 
01 32 13  Sequence and Scheduling of the Work – Bar Chart 
01 32 13.01  Sequence and Scheduling of the Work – CPM 
01 32 13a  Short Interval Schedule 
01 33 00  Submittals 
01 33 33  Electronic Drawings 
   Attachment - AIA C106 
 
01 35 13  Special Project Procedures 
01 35 13a  Special Project Procedures – Memorandum FA FS 
01 40 00  Quality Requirements 
01 42 13  Abbreviations and Acronyms 
01 42 19  Reference Standards 
01 45 23  Special Inspection and Testing Services 
01 45 23a  Special Testing & Inspection Schedule  
01 45 25  Roofing Inspection Services 
01 50 13  Temporary Facilities and Controls 
01 56 00  Temporary Barriers and Enclosures 
01 61 00  Common Product Requirements 
01 62 00  Product Options and Substitutions 
01 71 23  Field Engineering 
01 73 29  Cutting and Patching 
01 74 00  Cleaning and Waste Management 
01 74 23  Final Cleaning 
01 77 00  Closeout Procedures 
01 77 00a  MN Dept of Revenue – Withholding Affidavit for Contractors IC-134 
01 78 27  Operating and Maintenance Data 
01 78 27a  Equipment Maintenance Summary Report 
01 78 27b  Material Turnover Report 
01 78 33  Warranties and Bonds 
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01 78 39  Project Record Documents 
01 91 00     Commissioning 
 
DIVISION 02 - EXISTING CONDITIONS  

 

02 41 19 Selective Demolition  
  
DIVISION 03 - CONCRETE  

 
03 10 00 Concrete Forming and Accessories  
03 20 00 Concrete Reinforcing   
03 30 00 Cast-In-Place Concrete  
03 35 36 Polished Concrete Finishing 
03 41 00 Precast Structural Concrete 
03 45 13 Precast Concrete Wall Panels 
 
DIVISION 04 - MASONRY  
 

04 05 15 Mortar and Masonry Grout   
04 20 00 Unit Masonry   
 
DIVISION 05 - METALS 
 

05 12 00 Structural Steel Framing 
05 21 00 Steel Joist Framing 
05 31 23 Steel Roof Decking 
05 40 00 Cold Formed Metal Framing 
05 50 00 Metal Fabrications   
 
DIVISION 06 - WOOD, PLASTICS, AND COMPOSITES   
 
06 10 00 Rough Carpentry  
06 20 00 Finish Carpentry  
 
DIVISION 07 - THERMAL AND MOISTURE PROTECTION   
 
07 21 00 Thermal Insulation 
07 42 43 Rainscreen Aluminum Composite Wall Panels 
07 51 13 Built-Up Asphalt Roofing 
07 62 00 Sheet Metal Flashing and Trim 
07 84 00 Firestopping 
07 92 00 Joint Sealers  
 

DIVISION 08 - OPENINGS   
 

08 11 13 Hollow Metal Doors and Frames  
08 14 16 Flush Solid Core Wood Doors  
08 31 00 Access Doors and Panels  
08 33 23 Overhead Coiling Doors 
08 33 33 Coiling Storm Doors 
08 36 13 Sectional Doors 
08 41 13 Aluminum Framed Entrances and Storefronts  
08 44 13 Glazed Aluminum Curtainwall 
08 56 53.13 Wind and Impact Security Windows 
08 71 00 Door Hardware  
08 81 10 Interior Glazing  
08 81 11 Exterior Glazing 
08 87 33 Decorative Films 
08 91 19.16 Building Louvers and Dampers 
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DIVISION 09 - FINISHES   
 

09 21 16 Gypsum Board Assemblies  
09 30 00 Tiling  
09 51 00 Acoustical Ceilings  
09 65 00 Resilient Flooring  
09 67 23 Epoxy Resinous Flooring 
09 68 13 Tile Carpeting  
09 72 33 Dry Erase Wall Covering 
09 84 13 Fixed Sound-Absorptive Panels 
09 91 00 Painting  
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DIVISION 10 - SPECIALTIES  
 
10 14 19 Dimensional Letter Signage 
10 22 13 Wire Mesh Partitions 
10 22 39.13 Aluminum-Framed Glazed Sliding-Folding Partition 
10 26 13 Corner Protection  
10 28 13 Toilet and Bath Accessories 
10 44 00 Fire Protection Specialties  
10 51 13 Metal Lockers 
 
DIVISION 11 - EQUIPMENT  
 
11 57 00 Vocational Shop Equipment 
 
DIVISION 12 - FURNISHINGS  
 
12 24 13 Roller Window Shades  
12 32 16 Plastic Laminate Faced Casework  
 
DIVISION 13 - SPECIAL CONSTRUCTION  

Not Used 

DIVISION 14 - CONVEYING EQUIPMENT  
 

Not Used 
 
DIVISION 21 - FIRE SUPPRESSION  
 
21 05 00 Fire Suppression - General Requirements 
21 13 00 Water-Based Fire Suppression Systems 
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22 13 00 Facility Sanitary Sewerage 
22 14 00 Facility Storm Drainage 
22 15 00 General Service Compressed Air Systems 
22 40 00 Plumbing Fixtures 
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DIVISION 23 - HEATING, VENTILATING AND AIR CONDITIONING   
 
23 00 00 Heating, Ventilating, and Air-Conditioning (HVAC) - General Requirements 
23 01 00 Operation and Maintenance of HVAC Systems 
23 05 13 Common Motor Requirements for HVAC Equipment 
23 05 16 Expansion Fittings and Loops for HVAC Piping 
23 05 19 Meters and Gauges for HVAC Piping 
23 05 23 General-Duty Valves for HVAC Piping 
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23 05 30 Hydronic System Specialties 
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23 05 93 Testing, Adjusting, and Balancing For HVAC 
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23 09 00 Building Management System 
23 09 33 Variable Frequency Drives 
23 21 13.23 Aboveground Hydronic Piping 
23 21 23 Hydronic Pumps 
23 22 13 Aboveground Steam and Condensate Heating Piping 
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DIVISIONS 24 & 25 

Not Used 

 
DIVISION 26 - ELECTRICAL  
 
26 00 00 General Requirements – Electrical 
26 01 00 Operation and Maintenance of Electrical Systems 
26 01 05 Submittals, Closeout Documents, Training and Spare Parts 
26 01 26 Maintenance and Testing of Electrical Systems 
26 05 00 Common Work Results 
26 05 05 Electrical Demolition 
26 05 19 Low Voltage Cables and Conductors (600 Volts & Below) 
26 05 25 Tracing of Circuits 
26 05 26 Grounding and Bonding 
26 05 29 Hangers and Supports for Electrical Systems 
26 05 33 Raceways and Boxes 
26 05 53 Identification for Electrical Systems 
26 05 73.10 Electrical Power System Studies 
26 08 00 Commissioning of Electrical Systems 
26 09 23 Occupancy Sensors 
26 09 43 Network Lighting Controls 
26 22 13 Transformers 
26 24 00 Panelboards 
26 27 26 Wiring Devices 
26 28 13 Fuses 
26 28 16 Enclosed Switches and Circuit Breakers 
26 29 13 Motor Controls 
26 50 00 Lighting 
26 53 00 Exit Signs 
 
DIVISION 27 - COMMUNICATIONS  
 
27 00 00 Technology General Requirements 
27 11 00 Communications Equipment Room Fittings  
27 13 00 Backbone Data Cabling Systems  
27 15 00 Horizontal Data Cabling Systems 
27 40 00* AV/Multimedia General Requirements* 
27 41 00* Audio Visual Systems* 
27 41 16.51* Integrated Audio Enhancement System and Equipment for Classrooms* 
27 51 30 Building Paging and Intercom System 
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• Refer to Specifications Prepared by True North Consulting Group 
 
DIVISION 28 - ELECTRONIC SAFETY AND SECURITY  
 
28 00 01* General Security Requirements* 
28 05 00* Physical Security General Requirements* 
28 10 00* Electronic Access Control System* 
28 20 00* Video Surveillance System* 
28 31 00.01 Existing Fire Alarm System Testing 
28 31 10 Fire Detection and Alarm System 

 

• Refer to Specifications Prepared by True North Consulting Group 
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DIVISION 31 – EARTHWORK 
 
31 11 00 Clearing and Grubbing 
31 20 00 Earthwork 

 
DIVISION 32 - EXTERIOR IMPROVEMENTS 
 

32 12 16 Asphaltic Concrete Paving 
32 31 13 Chain Link Fences and Gates 
32 31 19 Decorative Metal Fences 
32 35 00 Site Screening Devices Arch 
32 90 00 Planting 
32 92 93 Sodding  

 
DIVISION 33 – UTILITIES 

 
NOT USED 

 

END OF DOCUMENT 
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 BID FORM - Part 1 of 4 

Revised per ADD 2 

 
 
Project: MPS ROOSEVELT HIGH SCHOOL CTE IMPROVEMENTS 
  4029 28th Avenue South 
  Minneapolis, MN 55406 
 
To:  Minneapolis Public Schools (MPS) 

Special School District No. 1 
1250 West Broadway Avenue 
Minneapolis, MN  55411 

 
Official Publication Number:   26-2609 
 
Architect: LSE Architects, Inc. 

1401 Glenwood Avenue 
Minneapolis, MN  55405 

 
BIDDER:    
 
BASE BID 
 

a. I have examined the work site and the Bidding Documents, and hereby propose and agree to 
furnish all labor, materials, and equipment required to complete the Work. 

 
b. Base Bid: 

 
Written:        DOLLARS 

 
Numerical:  $    

 
ALTERNATES 
 

a. Add Alternate Bid No. 1:  If the Owner elects to proceed with Alternate No. 1, POLISHED 
CONCRETE FLOORS, add the sum. 

 
Written:        DOLLARS 

 
Numerical:  $    
 

b. Deduct Alternate Bid No. 2:  If the Owner elects to proceed with Alternate No. 2, SEALED 
CONCRETE FLOORS deduct the sum. 

 
Written:        DOLLARS 

 
Numerical:  $    

 

c. Deduct Alternate Bid No. 3:  If the Owner elects to proceed with Alternate No. 3, OPERABLE 
PARTITIONS, deduct the sum. 

 
Written:        DOLLARS 

 
Numerical:  $    
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d. Deduct Alternate Bid No. 4:  If the Owner elects to proceed with Alternate No. 4, FINISHES IN 
191H - INCUBATOR CLASSROOM, deduct the sum. 

 
Written:        DOLLARS 

 
Numerical:  $    
 

e. Add Alternate Bid No. 5:  If the Owner elects to proceed with Alternate No. 5, ACOUSTIC 
WALL/CEILING PANELS IN 182 - MACHINE SHOP, add the sum. 

 
Written:        DOLLARS 

 
Numerical:  $    
 

e. Add Alternate Bid No. 6:  If the Owner elects to proceed with Alternate No. 6, EXTERIOR 
RAMP, add the sum. 

 
Written:        DOLLARS 

 
Numerical:  $    

 
UNIT PRICES 
 

a. Unit Price Bid No. 1:  Epoxy Moisture Mitigation Sys, as a price per square foot: 
 

Written:        DOLLARS 
 

Numerical:  $    
 
 

ADDENDA 
a. I acknowledge receipt of the following Addenda and have incorporated their provisions into the 

bid. 
 

No.    Date   No.    Date    
 

No.    Date   No.    Date    
 
CONTRACT TIME 
 

a. I agree to substantially complete the Work by March 26, 2027                           ]. 
 
SITE VISIT 
 

a. I have visited the work site to verify existing conditions in regard to the Contract Documents. 
 
BID GUARANTY PERIOD 
 

a. I agree to hold these bids open for a period of ninety (90) days after the bid opening.  If this bid 
is accepted within that period, I agree to execute a contract with the Owner, and to furnish a 
Labor and Materials Payment Bond and a Performance Bond in the full amount of the Contract. 
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PROJECT LABOR AGREEMENT (See Document 00 73 00, Supplementary Conditions) 
 

a. If awarded a Contract, all labor employed on the Project will comply with the paying of the Project 
Labor Agreement (PLA).        yes        no  

 
BID BOND 
 

a. I enclose a Bid Bond, certified check, or cashier’s check in the amount of two percent (2%) of the 
maximum bid, payable to Minneapolis Public Schools. 

 
EQUAL EMPLOYMENT AND AFFIRMATIVE ACTION (See Appendix to Document 00 21 13, Instruction 

to Bidders) 
 

a. I agree to comply with requirements for Equal Employment Opportunity and Affirmative Action. 
 

b. For construction projects or related materials and supplies over $10,000 but under $100,000: 
I have attached to this Bid Form a compliance statement on my company stationary assuring that 
the contracting firm is an Equal Opportunity/Affirmative Action Employer.  (Failure to respond with 
this information may result in rejection of the Bid Form.) 

 
c. For construction projects or related materials and supplies over $100,000: 

I have attached to this Bid Form verification of having an Affirmative Action Plan approved by 
Minneapolis Public Schools.  (Failure to respond with this information may result in rejection of 
the Bid Form.) 

 
d. To complete this portion of the Bid Form; review, complete as indicated within the documents, 

and include with your bid submission the documents titled Bid Form - Part 2 of 4, Diversity 
Requirements and Reporting; Bid Form - Page 3 of 4, Diversity Subcontractor Performance; and 
Bid Form - Page 4 of 4, Diverse Vendor Affidavit. 

 
1) I have attached Part 2 of 4, Diversity Requirements & Reporting.      yes     no 
2) I have attached Part 3 of 4, Diversity Subcontractor Performance.       yes     no 
3) I have attached Part 4 of 4, Diverse Vendor Affidavit.         yes     no 

 
AFFIRMATIVE ACTION (See to Appendix to Document 00 21 13, Instruction to Bidders) 
 

a. I have attached the Affirmative Action Bid Statement.        yes     no 
 

PREVAILING WAGES (See Document 00 73 46, Wage Determination Schedule) 
 

a. I have attached the Prevailing Wage Certificate.         yes     no 
 
RESPONSIBLE CONTRACTOR 
 

a. I have attached the Attachment A – Prime Contractor Response  ___ yes__ no 
 
b. I have attached the Attachment A1 – First Tier Subcontractor List  ___ yes__ no 

 
STATUS OF FIRM 
 

a. Bidder is:       A sole proprietor.       A partnership.       A corporation registered in the state of     . 
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SIGNATURE 
 

a. Name:      Title:    
 

b. Signature:     Date:    
 

c. Firm:     
 

d. Address:     
(Street)   (City)  (State)           (Zip Code) 

 
e. Telephone:     Fax:    

 
f. If a partnership, list name and address of all partners.  If a corporation, affix corporate seal and 

list State of Incorporation. 
 

g. The person signing this form is a person authorized to bind the company they are signing for. 
 
 END OF DOCUMENT 
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SECTION 012300  
ALTERNATES 

Revised per ADD 2 

PART 1 GENERAL 

1.01 RELATED DOCUMENTS 

A. Drawings and general provisions of Contract, including General and Supplementary Conditions 
and other Division 1 Specification Sections, apply to this Section. 

1.02 SUMMARY 

A. This Section specifies administrative and procedural requirements for Alternates. 

B. Definition: 

1. An Alternate is an amount proposed by Bidders and stated on the Bid Form for certain 
construction activities defined in the Bidding Requirements that may be added to or 
deducted from Base Bid amount if the Owner decides to accept a corresponding change 
in either the amount of construction to be completed, or in the products, materials, 
equipment, systems or installation methods described in Contract Documents. 

C. Coordination: 

1. Coordinate related Work and modify or adjust adjacent Work as necessary to ensure that 
Work affected by each accepted Alternate is complete and fully integrated into the project. 

D. Notification: 

1. Immediately following the award of the Contract, prepare and distribute to each party 
involved, notification of the status of each Alternate.  Indicate whether Alternates have 
been accepted, rejected or deferred for consideration at a later date.  Include a complete 
description of negotiated modifications to Alternates. 

E. Schedule: 

1. A "Schedule of Alternates" is included at the end of this Section.  Specification Sections 
referenced in the Schedule contain requirements for materials and methods necessary to 
achieve the Work described under each Alternate. 

F. Include as part of each Alternate, miscellaneous devices, accessory objects and similar items 
incidental to or required for a complete installation whether or not mentioned as part of the 
Alternate. 

PART 2 (NOT USED) 

PART 3 EXECUTION 

3.01 SCHEDULE OF ALTERNATES 

A. ALTERNATE #1: POLISHED CONCRETE FLOORS 

1. BASE BID: Provide sealed concrete in commons and hallways as indicated on the finish 
plans 

2. ALTERNATE: Provide polished concrete in commons, hallways, and previous phase 
hallways as indicated on alternates plan 

 

B. ALTERNATE #2: SEALED CONCRETE FLOORS 

1. BASE BID: Provide epoxy flooring in lab spaces as indicated on the finish plans 

2. ALTERNATE: Provide sealed concrete in lab spaces as indicated on alternates plan. 

 

 

 

 



 

 

24ROOSCTE  012300 - 2  
 

ALTERNATES 

ADD 2  

C. ALTERNATE #3: OPERABLE PARTITIONS 

1. BASE BID: Provide operable partitions and associated structure as shown on bid 
documents 

2. ALTERNATE: Provide fixed interior storefront in lieu of operable partitions. Omit related 
structure. Glass should be same size as operable partition and include film. 

 

D. ALTERNATE #4: FINISHES IN 191H - INCUBATOR CLASSROOM 

1. BASE BID: Show all finishes and technology as indicated on bid documents. 

2. ALTERNATE: Provide shell in incubator classroom only. Do not provide furring at precast 
walls, AV tech, ceiling, flooring (seal concrete floors), or wall finishes. 

 

E. ALTERNATE #5: ACOUSTIC WALL/CEILING PANELS IN MACHINE SHOP 

1. BASE BID: No Work. 

2. ALTERNATE: Provide acoustic wall/ceiling panels in Machine Shop 182 as indicated on 
Reflected Ceiling Plans. 

 

F. ALTERNATE #6: EXTERIOR RAMP 

1. BASE BID: Provide landscaping and curb as indicated on civil drawings. 

2. ALTERNATE: Provide ramp, stair, fencing, and revised landscaping as indicated on 
alternate site plan. 

 

 

END OF SECTION  012300 


