LAKELAND HIGH SCHOOL TURF FIELD

INVITATION TO BID # 1778-B

Date: December 6, 2021

Owner: Suffolk City School Board
User: Suffolk Public Schools

Engineer: Timmons Group
Suffolk Public Schools Bid # 1778-B

Suffolk Public Schools is soliciting lump sum, sealed bids for the construction a turf field at Lakeland
High School. The project is located at the rear of Lakeland High School, 214 Kenyon Road, Suffolk
VA 23434.

All bids must be submitted in a sealed envelope or package clearly marked “BID-1778-B Lakeland
High School Turf field,” including the due date and time. All bids shall be received in the
Purchasing Office, on or before 12:00 PM., Friday, January 7, 2022 and delivered to:

Anthony W. Hinds, MBA

Department of Purchasing

Suffolk Public Schools

100 North Main Street (entrance @ rear of building)
Suffolk, Virginia 23434

Bids may be delivered or mailed into the above address. Failure of any courier to meet the stated
time and date will be require bids to be returned unopened to the bidder. Suffolk Public Schools will
hold no responsibility for a late bid arrival. Furthermore, the use of the United States Postal Service
close to the due date is discouraged as the post office box is checked only once daily. Any bid
received after the time designated above will be returned unopened.

Bids shall be publicly opened and read aloud at the above stated date, time and location.

Any award resulting from this solicitation will be issued to the successful offeror in writing and will
be posted on the Suffolk Public School Bid Board located at 100 North Main Street, Suffolk, Virginia
23434 and the Suffolk Public Schools website.

A bid bond is required. Performance and Payment bonds will be required upon award of the contract.
Procedures for submitting a bid, claiming an error, withdrawal of bids, and other pertinent
information are contained in the contract documents. The procedure for withdrawal of bids shall be
in accordance with the Instructions to Bidders and Section 2.2-4330, Code of Virginia. Bidders shall
be required to comply with the provisions of Section 2.2-4311, Code of Virginia, in regard to
nondiscrimination in employment. The owner reserves the right to reject any or all bids.

Digital copies of the any portion of the bid documents may be requested by any bidder. Should that
request take place, the digital version will be emailed to the potential bidder.

Any questions regarding this invitation to bid should be directed in writing to Anthony W. Hinds,
Purchasing Manager at the above address or emailed to anthonyhinds@spsk12.net and Casey Heron
at casey.heron@timmons.com.
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END OF INVITATION TO BID
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IFB- 1778 LAKELAND HIGH SCHOOL TURF FIELD
BID FORM

This bid is for the Construction of a Turf Field at Lakeland High School per the attached
specifications and drawings contained in this Invitations for Bids.

Each bidder shall submit their bid on this form. Submit two (2) copies of this form completed and
with original signatures.

To: Anthony W. Hinds, MBA
Department of Purchasing
Suffolk Public Schools
100 North Main Street
Suffolk, Virginia 23434

From:
(Name)

(Address)

Having carefully examined the bid documents including the Invitation to Bid, Instructions to Bidders,
Specifications, Drawings, Terms of Agreement and Addenda (if any) prepared by the architect,
entitled:

Lakeland High School Turf Field

as well as the premises and conditions affecting the work, the undersigned proposes to furnish all
labor, supervision, materials, equipment, and services necessary to perform all the work in accordance
with the contract documents for the following lump sum amount.

BASE BID:

The Lump Sum Base Bid price for the entire work in this package, including any allowances,
completed within the time limits and in accordance with the contract documents is:

Dollars

(Words)

(% ).
(Figures)
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BID ALTERNATES:

Bid Alternate No. 1: Outer Perimeter curb and concrete pad at track access points in
accordance with contract documents and drawings.

Dollars

(Words)

(% )

Bid Alternate No. 2: Provide and install 2 Sportsfield Specialties — High School aluminum sand
pit covers (SP6820) with 2” black track surfacing insert for aluminum panels. Contractor shall
provide O&M documents. An approved alternate will be contemplated but the alternate’s
specifications proving equal or better to the item specified must be provided in this bid.

Dollars

(Words)

(% ).

ADDENDA:

The above stated bid is based on the Contract Documents and the following additional addenda issued
subsequent to the release of the drawings and specifications for bids. (List all addenda with dates, if
issued. If no addenda are issued, write the word “none”.

Addenda # Date Addenda # Date
Addenda # Date Addenda # Date
TIME OF COMPLETION:

Work at the site shall commence within ten (10) working days following the execution of the contract
or the Notice-To-Proceed. The Owner anticipates the Award of this contract or the issuance of the
Notice-Of-Award on or before January 10, 2022. All work shall be substantially complete no later
than May 2, 2022 and 100% Final Completion shall be achieved no later than June 2, 2022. The
Owner will consider any request made by the Contractor to extend the Contractor’s time for
performance of the work and may grant time reasonable time extensions when delays in the
Contractor’s work performance are directly caused by supply chain delays, if the Contractor has
provided the Owner with (i) reasonable notice in advance that its work is being impacted by supply
chain delays; (ii) adequate verification to support the Contractor’s claim; and (iii) written
certification that any delay in its performance of this Contract is beyond the Contractor’s control and
not the result of actions or any failure to act by the Contractor.

PROFIT AND OVERHEAD FOR CHANGE ORDERS:

Change Orders initiated per Article 9 of the General Conditions shall be executed on the basis of the
cost of the work, plus a percentage of the work, according to the percentages indicated in Articles
9.3.4.2.1 and 9.3.4.2.2 of the General Conditions.
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OTHER:

If notified of the acceptance of this bid within (60) calendar days after the date fixed for the opening
of the bids, the undersigned agrees to execute and deliver to the owner the Contract and Contractor’s
Bonds within ten (10) calendar days from the date of notification and, to faithfully and properly
complete the work with the best interest of the Owner, the safety of the public, and in accordance
with first class workmanship.

The undersigned agrees that the Owner may retain five percent (5%) of the Contract amount as
specified in the Sample Agreement/Agreement.

BID SECURITY:

Attached hereto is a cashiers check, certified check, or Bid Bond (AIA Document A310 or from a
Surety Company authorized to do business in the Commonwealth of Virginia and acceptable to the
Owner), none of which shall be less than five percent (5%) of the principle bid amount, and made
payable to Suffolk City School Board.

The undersigned agrees, if awarded the Contract, to comply with all provisions regarding
commencement, performance, completion, and acceptance of the work described in the above-
mentioned specifications and drawings, construction contract, and as stipulated in this proposal. The
undersigned further agrees, if awarded this contract, to execute and deliver Performance and Labor
and Material Payment bonds each in an amount equal to one hundred percent (100%) of the Contract
Price. In case of bidders failure to execute the Contract, provide a performance bond, or to commence
the work, the check or bid bond shall be paid as liquidated damages for such failure; otherwise the
check or bid bond accompanying the proposal will be returned to the Undersigned.

LIQUIDATED DAMAGES:

The Bidder acknowledges and agrees to the liquidated damages specified in the Sample
Agreement/Agreement. Bidder also acknowledges that time is of the essence and that work to be
performed by others and/or use of the school is restrained by the timely completion of the work
within this contract.
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BID FORM SIGNATURE(S):
The Undersigned declares that this firm is (check one):

A Corporation organized and existing under the laws of
A Partnership consisting of
A sole Proprietorship.
Other

ocooDOo

Virginia State Corporation Commission ID #

It is agreed, that the Undersigned has complied with and/or will comply with all requirements
concerning licensing and with all other Local, State, and National laws and that no legal requirement
has been, or will be, violated in making or accepting this proposal, in awarding the contract to him,
and/or in the prosecution of the work required therein.

The Undersigned declares that the person, or persons, signing this proposal is/are fully authorized to
sign the proposal on behalf of the firm listed and to fully bind their firm listed to all the conditions
and provisions thereof. It is agreed that no person, persons, or company other that the firm listed
below or as otherwise indicated hereinafter has any interest whatsoever in this proposal of the
Contract that may be entered into as a result thereof and that in all respects the proposal is legal, fair,
and submitted in good faith without collusion or fraud.

Respectfully submitted this day of ,2021.

(Name of Firm)

(Address)
Affix Seal

Telephone ( ) Fax ( )

Email address

Registered Virginia Contractor #: ( Please attach a copy of the registration)

By:

(Signature)

Name:
(Printed)

Title: Affix Seal
(Printed)

END OF BID FORM
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Sample Agreement

Suffolk City School Board
Bid # -1778 B — Lakeland High School Turf Field

THIS AGREEMENT, made and entered into this day of , 20 by and
between the Suffolk City School Board, (hereinafter called the Owner), whose address is 100 N Main
Street, Suffolk, VA 23434 and (hereinafter called the

Contractor), whose address is

WITNESSETH: WHEREAS, the Owner intends to contract the construction of a new turf field in
accordance with the bidding documents, I[FB 1778B.

WHEREAS, the Contractor agrees to perform the work for the sum herein stated.
NOW THEREFORE, the Owner and the Contractor agree as set forth below.

ARTICLE 1. SCOPE OF WORK

The work to be performed shall be in accordance with IFB-1778-B and all related Contract
Documents prepared by Timmons Group dated December 3, 2021 and entitled “Lakeland High
School Turf Field”. The Contractor agrees to furnish all labor, materials, equipment and supervision
to complete the work as required in the Contract Documents, which are hereby made a part of this
contract by reference. It is understood and agreed by the parties hereto that all work shall be
performed as required in IFB-1778-B and related Contract Documents and shall be subject to
inspection and approval by the Owner or its authorized representative. The relationship of the
Contractor to the Owner hereunder is that of an independent Contractor. The Contract Documents are
defined in the General Conditions and are incorporated herein by reference.

ARTICLE 2. TIME OF COMPLETION

The Contractor shall commence the work promptly upon the date established in the Notice of Award
or Notice to Proceed. The Contractor shall achieve all the times and dates shown on the bid form,
which are incorporated herein by reference and made a part of this Contract as though fully set forth
herein. All work shall be Substantially Complete no later than May 2, 2022 and 100% Final
Completion shall be achieved no later than June 2, 2022. The Owner will consider any request made
by the Contractor to extend the Contractor’s time for performance of the work and may grant time
reasonable time extensions when delays in the Contractor’s work performance are directly caused by
supply chain delays, if the Contractor has provided the Owner with (i) reasonable notice in advance
that its work is being impacted by supply chain delays; (ii) adequate verification to support the
Contractor’s claim; and (iii) written certification that any delay in its performance of this Contract is
beyond the Contractor’s control and not the result of actions or any failure to act by the Contractor.

ARTICLE 3. CONTRACT SUM

The Owner agrees to pay, and the Contractor agrees to accept in full performance of this Contract, the
sum of , (8 )} which sum also includes:
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A) The cost of a 100% Performance Bond and a 100% Payment Bond, said bonds having been
posted by the Contractor pursuant to laws of the Commonwealth of Virginia;
B) All work included in bid Addenda Number(s)

ARTICLE 4. PAYMENT

The Owner agrees to pay the Contractor as the work progresses, but not more frequently than once
each month after the date of the Notice of Award or Notice to Proceed, and only after fully complying
with the General Conditions and completion of an acceptable Certificate of Payment for the work
performed during the preceding calendar month, ninety-five percent (95%) of the value of the labor
performed and, subject to the requirements of the General Conditions, ninety-five percent (95%) of
the value of materials furnished in place or on-site.

The Contractor shall supply such evidence of labor performed and materials furnished, as the Owner
may desire, at time of request for the Certificate of Payment of account. Materials for which payment
has been made cannot be removed from job site.

Retainage Reduction — Five percent (5%) of the earned amount shall be retained from each monthly
payment until fifty percent (50%) of the dollar amount of the Contract has been earned. During the
last fifty percent (50%) of the Contract, retainage may be reduced pursuant to applicable provisions of
the General Conditions.

ARTICLE S. INDEBTEDNESS

Before final payment is made, the Contractor must submit evidence in the form of a final waiver of
lien or claim to the Owner that all payrolls, materials bills, subcontracts and outstanding indebtedness
in connection with the work have been paid or what arrangements have been made for their payment.

Payment will be made without unnecessary delay and after receipt of such evidence as mentioned
above and final acceptance of the work by the Owner.

ARTICLE 6. ADDITIONAL WORK

It is understood and agreed by the parties hereto that no money will be paid to the Contractor for any
additional labor or materials furnished unless a new contract in writing or a modification hereto for
such additional materials or labor has been executed by the Owner and Contractor. The Owner
specifically reserves the right to modify or amend this Contract and the total sum due hereunder either
by enlarging or restricting the scope of work.

ARTICLE 7. ACCEPTANCE

The work shall be inspected for acceptance by the Program Manager and Architect promptly upon
receipt of notice from the Contractor that the work is complete and ready for inspection.

ARTICLE 8. DISPUTES PERTAINING TO PAYMENT FOR WORK
Should disputes arise regarding the value of any work done, or any work omitted, or of any extra

work which said Contractor may be required to perform, or respecting any other elements involved in
this Contract, said dispute shall be brought to the attention of the Program Manager who will
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endeavor to settle matters. If he/she is unsuccessful, the dispute will be brought to the attention of the
Suffolk City School Board and their decision shall be final and conclusive.
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ARTICLE 9. TERMINATION FOR BREACH, ETC.

If the Contractor shall be adjudged bankrupt, or if he should make a general assignment for the
benefit of his creditors, or if a receiver should be appointed on account of his insolvency, or if he or
any of his subcontractors violate any of the provisions of this Contract, the Owner may serve written
notice upon him of its intention to terminate said Contract; and unless, within ten (10) days after the
serving of such notice, such violation shall cease, the Owner then may take over the work and
prosecute same to completion by contract or by any other method it may deem advisable for the
account and at the expense of the Contractor. The Owner may take possession of and utilize in
completing the work, such materials, equipment, and any other property belonging to the Contractor
as may be on the site of the work and necessary therefore. The Owner may, at any time upon ten (10)
days written notice to the Contractor, terminate (without prejudice to any right or remedy of the
Owner) the whole or any portion of the work for the convenience of the Owner.

ARTICLE 10. OWNER’S RIGHT TO WITHHOLD CERTAIN AMOUNT AND MAKE
APPLICATION THEREOF

The Owner may withhold from payment to the Contractor such an amount or amounts as, in the
Owner’s sole judgment, may be necessary to pay just claims against the Contractor or any
subcontractor for labor and services rendered and materials furnished in and about the work. The
Owner may apply such withheld amounts on the payment of such claims in its sole discretion. In so
doing, the Owner shall be deemed the agent of the Contractor and payments so made by the Owner
shall be made by the Owner under the terms of the Contract and in good faith and no liability
whatsoever shall attach to the Owner for having made such payments. Such payments may be made
without prior determination by the Owner of the validity of any claim or claims.

ARTICLE 11. LIABILITY AND INDEMNIFICATION

The Contractor agrees that it shall at all times protect and indemnify and save harmless, the Suffolk
City School Board and all institutions, agencies, departments, authorities and instrumentalities of the
School Board and any member of the School Board or of their boards or commissions or any of the
elected or appointed officers or any of their employees or authorized volunteers as described in the
General Conditions of the project specifications which are included herein by reference, from any and
all claims, damages of every kind and nature made, rendered or incurred by or in behalf of any person
or corporation whatsoever, including the parties hereto and their employees that may arise, that occur
or grow out of any acts, actions, work or other activity done by the said Contractor in the performance
and execution of this Contract.

ARTICILE 12. SUBCONTRACTOR

No part of this Contract shall be sublet by the Contractor without prior written approval of the Owner.

ARTICLE 13. LIQUIDATED DAMAGES

Should the Contractor fail to Finally Complete the work on or before the Contract Completion Date,
referred to in Article 2 hereof, the Contractor shall pay to the Owner the sum of $500.00 for each
consecutive calendar day that terms of the Contract remain unfulfilled as defined in Article 9, Section
9.11 of the Supplementary General Conditions of the Construction Contract.1
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ARTICLE 14, NONDISCRIMINATION

During the performance of this contract, the contractor agrees as follows:

a. The contractor will not discriminate against any employee or applicant for
employment because of race, religion, color, sex, national origin, age, disability, or
any other basis prohibited by state law relating to discrimination in employment,
except where there is a bona fide occupational qualification reasonably necessary to
the normal operation of the contractor. The contractor agrees to post in conspicuous
places, available to employees and applicants for employment, notices setting forth
the provisions of this nondiscrimination clause.

b. The contractor, in all solicitations or advertisements for employees placed by or on
behalf of the contractor, will state that such contractor is an equal opportunity
employer.

c. Notices, advertisements and solicitations placed in accordance with federal law, rule

or regulation shall be deemed sufficient for the purpose of meeting the requirements
of this section.

The contractor will include the provisions of the foregoing paragraphs a, b and ¢ in every subcontract
or purchase order of over $10,000, so that the provisions will be binding upon each subcontractor or
vendor.

Suffolk Public Schools does not discriminate against faith-based organizations.

ARTICLE 15, DRUG FREE WORKPLACE

During the performance of this contract, the contractor agrees to:

a Provide a drug-free work place for the contractor’s employees,

b. Post in conspicuous places, available to employees and applicants for employment, a
statement notifying employees that the unlawful manufacture, sale, distribution,
dispensation, possession or use of a controlled substance or marijuana is prohibited
in the contractor’s work place and specifying the actions that will be taken against
employees for violations of such prohibition,

c. State in all solicitations or advertisements for employees placed by or on behalf of
the contractor that the contractor maintains a drug-free work place,

d. Include the provisions of the foregoing clauses in every subcontract or purchase order
of over $10, 000 so that the provisions will be binding upon each subcontractor or
vendor.

ARTICLE 16, CONTRACTOR/EMPLOYEE BACKGROUND CERTIFICATION

Upon award, the contractor and any employee who will have direct contact with students shall
provide a background certification.

Any person making a materially false statement regarding such offense shall be guilty of a Class 1
misdemeanor and, upon conviction, the fact of such conviction shall be grounds for the revocation of
the contract to provide such services and, when relevant, the revocation of any license required to
provide such services. (Included)
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ARTICLE 17, STATE CORPORATION COMMISSION ID NUMBER

In accordance with new registration requirements effective July 1, 2010, the Contractor shall include
the identification number issued by the State Corporation Commission as proof of registration or

justification for non-registration per the requirements in Section 13.1 or Title 50 of the Code of
Virginia.

SCCID #

ARTICLE 18, COMPLIANCE WITH FEDERAL IMMIGRATION LAW

The Contractor shall not, during the performance of a contract knowingly employ an unauthorized
alien as defined in the Federal Immigration Reform and Control Act of 1986.
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SIGNATURE PAGES

IN WITNESS WHEREOF, the parties have caused the Agreement to be executed by the
following duly authorized officials.

SUFFOLK CITY SCHOOL BOARD,
A Body Corporation

By:

Dr. John B. Gordon III
Superintendent
Suffolk City Public Schools

NOTARY CLAUSE
Commonwealth of Virginia
City/County , to wit: The following instrument was
Acknowledged before me this day of , 2022 by
Name
) ,and
Name Title
Name Title

My commission expires:

Notary Number:

Notary Public
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Contractor

By:
Signature
Print Name
Title
NOTARY CLAUSE
Commonwealth of Virginia
City/County , to wit: The following instrument was
Acknowledged before me this day of , 2022 by
Name
s , and
Name Title
Name Title
My commission expires:
Notary Number:
Notary Public
APPROVED AS TO FORM AND CONTENT:
School Board Attorney
SAMPLE AGREEMENT SA -8
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DOCUMENT 000213 - INSTRUCTIONS TO BIDDERS

1. DRAWINGS AND SPECIFICATIONS:

Contract Documents will be posted on EVA. In the event a Contract is not awarded, all plans, draw-
ings and specifications will be recalled.

2. BIDS:

Before submitting a bid, each bidder shall carefully examine the drawings, specifications and other
Contract Documents; read and understand the bidding documents and his bid; shall visit the site of the
work; shall fully inform himself as to all existing conditions and limitations; and shall include in the
bid the cost of all labor, supervision, items, materials, systems, and equipment described and included
in the Contract Documents without exceptions.

3. CONTRACT AND BONDS

Each bid shall be accompanied by a bid security in the form of a Bid Bond, a cashier’s check, or a
certified check in the amount of five percent (5%) of the total bid, made payable to the Suffolk City
School Board. This Bid Bond, cashier’s check, or certified check pledges that the bidder will enter in-
to a Contract with the Owner on the terms stated in the Bid and will furnish bonds covering faithful
performance of the Contract and payment of all obligations arising there under. Should the bidder re-
fuse to enter into such a Contract or fail to furnish such bonds, the amount of the bid security shall be
forfeited to the Owner as liquidated damages, not as a penalty.

Surety Bonds shall be written on AIA Document A310, Bid Bond, and the attorney-in-fact who exe-
cutes the bond on behalf of the surety shall affix to the bond a certified and current copy of the power
of attorney.

All bonds shall be written by sureties or insurance companies licensed to do business in the Com-
monwealth of Virginia. Other bid bond forms will be acceptable if in the same format as AIA Docu-
ment A310, Bid Bond.

The Contract agreement will be on a form similar to that which is bound in the specifications. The
completion date of construction shall be as indicated in the bid document. The successful bidder, sim-
ultaneously with the execution of the Contract agreement, shall be required to furnish a performance
bond and a payment bond in an amount equal to one hundred percent (100%) of the Contract price,
said bonds shall be secured from a surety company licensed to do business in the Commonwealth of
Virginia and acceptable to the Suffolk City School Board.

4. QUALIFICATION OF CONTRACTORS

Each bidder shall submit with the bid a completed Contractors Qualification Statement using AIA
Document A305, 1986 Edition (a copy is included after the Supplementary General Conditions).

Bidders are required to submit with the bid evidence of proper and current certificates of contractors’
registration in Virginia.

INSTRUCTIONS TO BIDDERS
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5. LISTING OF SUBCONTRACTORS

The experience and responsibility of subcontractors may have bearing on the choice of a contractor
by the Owner.

If required by the Owner, the apparent two low bidders shall deliver to the Owner within seventy-two
(72) hours (not including Saturday, Sunday or State Holidays) for review the following information:

a. Provide a list of the work to be performed by the bidder with his own forces.

b. Provide the proprietary names and the suppliers of the principle parts (items, systems, materi-
als, and equipment) proposed for the work.

c. Provide a list of the names of the subcontractors to be employed for each of the principal
parts of the work, copies of their agreements, and their corresponding dollar amounts.

d. Provide a list of references and/or past projects for individual subcontractors performing a
principal part of the work. This requirement applies to subcontractors at any tier.

Principal part shall mean a subcontract dollar value in excess of $10,000.00.

The bidder will be required to establish the reliability and responsibility of the proposed subcontrac-
tors, manufactures, and suppliers who shall furnish and perform the work described in the specifica-
tions to the satisfaction of the Architect and the Owner.

These lists shall be binding upon the Contractor; however, the Owner has the right to reject any or all
subcontractors which the Architect and the Owner determines to be unqualified to do the work. Own-
er may withhold awarding a contract to any particular bidder if the Owner considers one or more of
the proposed contractors to be unqualified.

6. INTERPRETATIONS OF PLANS AND SPECIFICATIONS

If any person contemplating the submission of a bid for the proposed Contract is in doubt as to the
true meaning of any part of the drawings, specifications or other proposed contract documents, he/she
may submit a written request to Timmons Group, Attention: Casey Heron, at ca-
sey.heron@timmons.com and Anthony Hinds at anthonyhinds@spsk12.net. Requests must be in
writing and received no later than five days (5) days prior to the date of the bid opening, for an inter-
pretation thereof. The person submitting the request will be responsible for its prompt delivery. Any
interpretation of the proposed documents will be made only by addendum. The Owner and the Archi-
tect will not be responsible for any other explanations or interpretations of the proposed documents.

7. ADDENDA OR BULLETINS

Contract documents, including any subsequent addenda, will be posted on eVa. It is the bidders’ re-
sponsibility to check eVa’s website to obtain any addenda.

8. RIGHT TO NEGOTIATE

The Owner reserves the right to negotiate with the lowest responsive and responsible Bidder to obtain
a Contract price with funds available to the Owner whenever such low bid exceeds the Owner’s
availability of funds for the work.

9. AWARD OF CONTRACT

The Owner intends to award this contract in writing to the lowest responsive and responsible bidder
provided the bid has been submitted in accordance with the requirements of the bid and contract doc-
uments, Virginia procurement regulations, is judged to be reasonable, and does not exceed the funds
available. The Notice of Award will be posted on the Suffolk Public Schools Bid Board, located on
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10.

11.

12.

13.

14.

the second floor of the School Board office, 100 North Main Street, Suffolk, VA 23434 and on the
Suffolk Public Schools website.

The Owner reserves the right to waive any informality in any bid or in the bidding. The accepted bid-
der shall assist and cooperate with the Owner in preparing a formal Contract Agreement and within
five (5) days following its presentation shall sign and deliver four (4) complete sets of Contract
Agreement documents to the Owner, including but not limited to: the Agreement, the Performance
Bond, Payment Bond, Hold Harmless Agreement, and all necessary Certificates of Insurance.

The successful bidder, upon failure or refusal to enter in the Contract and/or to furnish the required
Performance Bond, Payment Bond, and other required documents within the time specified, shall pay
to the Owner as liquidated damages, an amount equal to the bid guarantee deposited with the bid or a
portion thereof equal to the difference between the bid security and the next highest acceptable bid.

TIME IS OF THE ESSENCE
Time is of the essence for this Contract.

RESPONSIBLE BIDDER

The Owner reserves the right to award a contract as may be in their best interest and to award to the
lowest responsive and responsible bidder. In determining the “lowest responsible bidder” Suffolk
Public Schools may consider the following:

a. Past performances of the contractor and subcontractors that indicate their ability to complete this
project (includes organization, equipment available and any other indicators)

b. Whether the bidder can perform the contract or provide the service promptly, or within the time
specified, without delay.

¢. Quality of products used and adherence to bid specifications

d. The sufficiency of financial resources and the ability of bidder to perform the contract
e. The previous and existing compliance by the bidder with laws and ordinances
f. The quality of performance of previous contracts or services

In addition, the Owner reserves the right to reject any or all bids or to negotiate with the low bidder in
the case of insufficient funds.

COST BREAKDOWN

The Contractor shall, before starting his work, submit to the Owner and Architect the cost of various
segments of the work according to construction activity, the total amount equaling the Contract price.
This breakdown shall be used as the basis for the payment of estimates as stated in the Contract Doc-
uments.

RIGHT TO REJECT BIDS

The Owner reserves the right to reject any or all bids, in whole or in part; to waive informalities;
and/or to delete items prior to making an award; whenever it may be deemed by the Owner to be in
their best interest.

BID BOND OR CHECKS OF SUCCESSFUL BIDDERS

Bid Bond or Checks submitted by the successful bidder will be returned upon acceptance of the 100%
performance bond and separate 100% payment bond. Checks from other bidders, not previously for-
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15.

16.

feited, will be returned as soon as it is determined that the bids represented by the checks will receive
no further consideration by the Owner.

REVISIONS TO BID

Handwritten or typed notes on the envelope containing the bid will not be accepted as authorized
modifications to the Bid Form included herein. The bid amount indicated on the Bid Form will be the
only data considered.

WITHDRAWAL OF BIDS

Bids may be withdrawn by written or telegraphic request received from bidders prior to the time fixed
for the bid opening. Telegraphic requests must be received by the Owner in written form before the
bid opening. Negligence on the part of the bidder in preparing the bid confers no right for the with-
drawal of the bid after it has been opened except as permitted in Section 2.2-4330 of the Code of Vir-
ginia as outlined below.

A bidder may withdraw his bid from consideration if the price bid was substantially lower than the
other bids due solely to a mistake in the bid, provided the bid was submitted in good faith, and the
mistake was a clerical mistake as opposed to a judgment mistake, and was actually due to an uninten-
tional arithmetic error or an unintentional omission of a quantity of work, labor or material made di-
rectly in the compilation of a bid, whereby the unintentional arithmetic error or unintentional omis-
sion can be clearly shown by objective evidence drawn from inspection of original work papers, doc-
uments and materials used in the preparation of the bid sought to be withdrawn.

The bidder must give notice in writing of his claim of right to withdraw his bid within two (2) busi-
ness days after the conclusion of the bid opening procedure. This notice to the Owner must be ac-
companied with his original work papers, documents, and materials used in the preparation of the bid.
Such work papers shall be delivered to the Owner by the bidder in person or by registered mail.

Such mistake shall be proved only from the original work papers, documents, and materials delivered
to the Owner as required herein.

Failure of bidder to submit his original work papers, documents, and materials used in the prepara-
tions of this bid at the time, date and place required, shall constitute a waiver of bidders’ right to
claim a mistake in his bid.

No bid shall be withdrawn under this section when the result would be the awarding of the Contract
on another bid of the same bidder.

No bidder who is permitted to withdraw a bid shall for compensation, supply any material or labor to
or perform any subcontract or other work agreement for the person or firm to whom the Contract is
awarded or otherwise benefit directly or indirectly from the performance of the Project for which the
withdrawn bid was submitted.

If the bid is withdrawn under authority of this section, the next lowest responsive and responsible
bidder shall be deemed to be the low bidder on the Project.

When the procedure set forth in the paragraphs above is utilized, original work papers, documents,
and materials used in the preparation of the bid must be submitted in an envelope or package separate
and apart from the envelope containing the bid marked clearly as to the contents.

INSTRUCTIONS TO BIDDERS
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SUPPLEMENTAL CONDITIONS

The following Supplemental Conditions modify the "General Conditions of the Contract for
Construction", AIA Document A201, Fifteenth Edition, 2007. Where a portion of the
General Conditions is modified or deleted by these Supplemental Conditions, the unaltered
portions of the General Conditions shall remain in full force and effect.

ARTICLE 1; GENERAL PROVISIONS

1.2 CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS

Add to 1.2. the following Clause 1.2.3.1:

1.2.3.1 Where on any drawings a portion of the Work is drawn out and the remainder is
indicated in outline, the parts drawn out shall apply also to all other work. Where details or
conditions are indicated but started only, such details, or conditions shall be continued
throughout the course or parts in which they occur and shall also apply to all other similar
parts of the Work unless otherwise indicated or specifically noted. On all Drawings, figures
shall take precedence over measurements by scale, and scaling is done at the Contractor’s
own risk.

ARTICLE 2; OWNER

2.1. GENERAL

Delete Subparagraph 2.1.2 in its entirety.

2.2 INFORMATION AND SERVICES REQUIRED OF THE OWNER

Delete Subparagraph 2.2.1 in its entirety.

Delete subparagraph 2.2.5 in its entirety and substitute the following:

2.2.5 The Contractor will be furnished, free of charge ten (10) copies of the drawings.
Additional sets will be furnished at the cost of reproduction, postage and handling.

2.4 OWNER’S RIGHT TO CARRY OUT THE WORK

2.4.1 Delete the sentence in Subparagraph 2.4.1 reading "Such action by the Owner and
amounts charged to the Contractor are both subject to prior approval of the Architect.”

3.10 CONTRACTOR’S CONSTRUCTION SCHEDULES
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Add the following subparagraph 3.10.4:

3.10.4 Contract time adjustments for abnormal inclement weather will be based upon the
following requirements:

3.10.4.1 Contractor agrees that Dates under this Contract will not be extended due to
normal inclement weather. For a time extension to be granted for abnormal inclement
weather: (1) such weather must, in the judgment of the Architect, actually have an adverse
effect upon the progress of the Contractor’s work which is of a critical nature; and (2) in the
judgment of the Architect, the adverse effect must not be due to any fault or negligence of
Contractor and could not have been avoided by Contractor through proper planning,
coordination, and implementation of adequate weather protection necessary to allow the
Work to be continued. Contractor agrees that the fact that abnormal inclement weather may
occur, does not, of itself, justify any time extension hereunder.

3.104.2 Contractor agrees that it shall not be entitled to a time extension for normal
inclement weather which can be expected at the Project locale due to precipitation, based on
actual data from the U.S. Department of Commerce, National Oceanic and Atmospheric
Administration (NOAA) for the locale of the Project. Contractor acknowledges and warrants
that in making its bid and Construction Schedule for the Work, it gave due care and
consideration to this expected number of work days of inclement weather for the locale of the
Project and allowed therefore the impact of inclement weather on subsequent work. During
the time of performance, should the expected number of work days of inclement weather for
the locale of the Project be less than originally anticipated by Contractor and Owner, at the
time of contracting, those days not so affected by inclement weather shall be considered float
time.

January 8 July 8
February 7 August 7
March 8 September 5
April 6 October 5
May 6 November 5
June 6 December 7
3.10.4.3 Time extensions for weather delays during a given month will be allowed only

for actual work days lost in excess of the anticipated number of work days lost (listed above)
and only when those excess lost days adversely impact the current critical path(s) leading to
the specified Substantial Completion or Contract Completion dates. Actual work days lost
are defined as days that work was prevented on critical path activities for fifty percent (50%)
or more of the Contractor’s scheduled workday.

SUPPLEMENTAL CONDITIONS 000800 - 2



LAKELAND HIGH SCHOOL TURF FIELD

3.104.4 Within fourteen (14) calendar days after the end of a given month, the
Contractor must submit its time extension request for any weather related delays along with
supporting data. For instance, if the contractor requests a time extension for weather related
delays during March, the request is due on April 14. If the extension request is not submitted
within the aforementioned timeframe, the Contractor shall have waived any and all rights it
may have against the Owner.

Add the following subparagraph 3.10.5:

3.10.5 The Contractor shall submit an updated construction schedule monthly with his
application for payment. The revised schedule will demonstrate a strategy for overcoming
any variances in the previous month's schedule in order to complete the project on time. Pay
requests will not be reviewed unless accompanied by the update schedule.

3.12 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES
Amend subparagraph 3.12.5 by adding new sub-paragraphs 3.12.5.1 and 3.12.5.2, as follows:

3.12.5.1 Any Drawings, Schedules, and Catalog Data submitted without the Contractor's
stamp of approval will not be considered by the Architect and will be returned to the
Contractor.

3.12.5.2 The Contractor shall be responsible for the satisfactory construction of all Work in
accordance with the quantities, dimensions, and designs shown in the Contract documents
and the furnishing of all materials necessary for the Work and required by the Contract
Documents even if not indicated on the submittals that have been approved by the Architect.

Amend subparagraph 3.12.8 by adding the following to the end of the paragraph:

Failure to so notify the Architect in writing of such deviations shall constitute just cause for
rejection of samples and Shop Drawings, including all finished work resulting therefrom, at
any time during the construction and up through the prescribed guarantee period. The
Architect's approval of samples and Shop Drawings is made with the understanding that such
Shop Drawings and samples conform with, and do not deviate from the Contract Documents
unless Architect is so informed in writing at the time of submittal thereof.

3.14 CUTTING AND PATCHING

Add to 3.14 the following subparagraph 3.14.3:

3.14.3 No cutouts, access doors or mechanical or electrical conduit or devices of any sort
shall be installed in finished materials or areas other than in mechanical rooms, wall chases
and shafts without specified prior approval of location, and without the prior submittal by

Contractor to Owner of a sample of the proposed catalog cut.

3.18 INDEMNIFICATION
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Delete the wording within the parentheses in Subparagraph 3.18.1.

ARTICLE 4; ADMINISTRATION OF THE CONTRACT
4.1 ARCHITECT
Add to 4.1.1 the following clause 4.1.1.1:

4.1.1.1 Wherever the term "Architect" is used in the Contract Documents, it refers to RRMM
Architects and/or their duly authorized representatives.

Delete Subparagraphs 4.1.2 and 4.1.3.

4.2 ARCHITECT’S ADMINISTRATION OF THE CONTRACT

Delete subparagraph 4.2.12 and substitute the following:

4.2.12 Interpretations and decisions of the Architect will be consistent with the intent of, and
reasonably inferable from, the Contract Documents and will be in writing or in the form of
drawings. When making such interpretations and decisions, the Architect will endeavor to
secure faithful performance by both Owner and Contractor.

ARTICLE S5; SUBCONTRACTORS

5.4 CONTINGENT ASSIGNMENT OF SUBCONTRACTS

Delete Subparagraph 5.4.2 in its entirety.

ARTICLE 6; CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS
6.2 MUTUAL RESPONSIBILITY
Add the following subparagraph 6.2.6:

6.2.6 If any other Contractor or his subcontractors or their material suppliers shall suffer loss
or damage through acts of omissions on the part of the Contractor, any subcontractor, and
sub-subcontractor or any material man of any foregoing, the Contractor agrees to reimburse
such other Contractor or his sub-contractor or material supplier to the extent that they may be
entitled to reimbursement. If such other Contractor or subcontractor or his material supplier
shall assert any claim against the Owner on account of any damage alleged to have been
sustained, the Owner shall notify the Contractor and the Contractor shall indemnify and save
the Owner harmless from and against loss, liability, claim, damage, fee, expense, including
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reasonable attorney's fees of any kind whatsoever arising out of or in any way connected with
any such claim and Contractor shall defend at his own expense any suit in connection with
any such claim, and if a judgment shall be rendered against the Owner in connection with
any such claim, Contractor shall pay or satisfy any such judgment or claim and shall pay all
costs, fees, expenses, disbursements and liabilities of whatsoever kind in connection
therewith.

ARTICLE 7; CHANGES IN THE WORK
7.3 CONSTRUCTION CHANGE DIRECTIVES

7.3.7 At the end of the first sentence, delete the words "an amount for overhead and profit as
set forth in the Agreement, or if no such agreement, a reasonable amount." and substitute "an
allowance for overhead and profit in accordance with Clause 7.3.11.1 through 7.3.11.6
below."

Add the following Subparagraph 7.3.11:

7.3.11 In Subparagraph 7.3.7, the allowance for the combined overhead and profit included
in the total cost to the Owner shall be based on the following schedule:

1 For the Contractor, for Work performed by the Contractor's own forces, ten percent of
the cost.
2 For the Contractor, for Work performance by the Contractor's Subcontractor, five

percent of the amount due the Subcontractor.

3 For each Subcontractor or Sub-subcontractor involved, for Work performed by the
Subcontractor's or Sub-subcontractor's own forces, ten percent of the cost.
4 For each Subcontractor, for Work performed by the Subcontractor's Sub-

subcontractors, five percent of the amount due the Sub-subcontractor.

5 Cost to which overhead and profit is to be applied shall be determined in accordance
with Subparagraph 7.3.6.

.6 In order to facilitate checking of quotations for extras or credits, all proposals, except
those so minor that their propriety can be seen by inspection, shall be accompanied by a
complete itemization of costs including labor, materials and Subcontracts. Labor and
materials shall be itemized in the manner prescribed above. Where major cost items are
Subcontracts, they shall be itemized also. In no case will a change involving over $500.00 be
approved without such itemization.

ARTICLE 9; PAYMENTS AND COMPLETION
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9.3 APPLICATIONS FOR PAYMENT
Add the following clause 9.3.1.3 t0 9.3.1:

9.3.1.3 Until substantial completion, the Owner shall not pay more than ninety-five percent
(95%) of the amount due the Contractor on account of progress payments.

9.7 FAILURE OF PAYMENT

Delete Paragraph 9.7.

9.8 SUBSTANTIAL COMPLETION

Delete Paragraph 9.8.

9.10 FINAL COMPLETION AND FINAL PAYMENT
Delete Subparagraph 9.10.3

Delete Subparagraph 9.10.5 and substitute the following:

9.10.5 Acceptance of final payment by the Contractor or sub-contractor or material supplier
shall constitute a waiver and release of all Claims by that payee except those previously
made in writing and pursued by the payee as required by the terms of the Contract
Documents. Such Claims previously made must be identified by the payee as unsettled at the
time of final application for payment.

Add Subparagraph 9.10.6 as follows:

9.10.6 Contractor’s obligation to perform the work and complete the project in accordance
with the Contract Documents shall be absolute. Neither approval of any progress or final
payment nor the issuance of a certificate of substantial completion, nor any payment by
Owner to Contractor under the Contract Documents, nor any use or occupancy of the project
or any part thereof by Owner, nor any act of acceptance by Owner, nor any failure to do so,
nor the failure of Owner to file a Claim as set forth in the Contract Documents, nor any
correction of defective work by Owner, shall constitute an acceptance of work not in
accordance with the Contract Documents nor shall the same relieve the Contractor of
responsibility for faulty materials or workmanship or operate to release the Contractor or his
surety from any obligation under the contract, the performance bond or the payment bond.
Add the following Paragraph 9.11 as follows:

9.11 LIQUIDATED DAMAGES

9.11.1 Because time is of the essence and because the consequences of untimely completion
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of the Work cannot be quantified as of the date of this Agreement, the parties agree that the
Contractor and the Contractor's surety, if any, shall be liable for and shall pay the Owner the
sums hereinafter stipulated as liquidated damages, and not as a penalty, for each calendar day
of delay until the Work is finally complete, Five Hundred U.S. Dollars ($500.00), and
Contractor further agrees that Owner may deduct and retain such liquidated damages out of
any money due Contractor under the terms of this Contract.

ARTICLE 10; PROTECTION OF PERSONS AND PROPERTY
10.2 SAFETY OF PERSONS AND PROPERTY
Add to 10.2.1 the following paragraph 10.2.1.4:

10.2.1.4 Contractor’s materials, tools, machinery, equipment, appliances, shoring, sheds and
personal property of the Contractor's employees.

Add to 10.2.2 the following clause 10.2.2.1:

10.2.2.1 The Contractor agrees in order that work be executed with the greater degree of safety:
ey To comply with all laws, ordinances, and regulations regarding safety.

(2) To comply as applicable with the "Rules and Regulations Governing Construction
Demolition and All Excavations" as adopted by the Safety Codes Commission of the
Commonwealth of Virginia.

3) To conform to all applicable provisions of the "Manual of Accident Prevention in
Construction" published by the Association of General Contractor of America, Inc., latest

edition.

(4)  To comply with all applicable provisions of the "Occupational Safety and Health Act
of 1970," as amended.

In subparagraph 10.2.5 delete the language within the parentheses.
10.3 HAZARDOUS MATERIALS

Delete subparagraph 10.3.2 and in its place substitute the following:
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10.3.2 The Owner shall verify the presence or absence of the material or substances reported
by the Contractor and, in the event such material or substance is found to be present, verify
that it has been rendered harmless. When the material or substance has been rendered
harmless, Work in the affected area shall resume upon written agreement of the Owner and
Contractor. The Contract Time shall be extended appropriately and the Contract Sum shall
be increased in the amount of the Contractor’s reasonable additional costs of shut-down,
delay and start-up.

Delete subparagraph 10.3.3 in its entirety.

Delete subparagraph 10.5 in its entirety.

ARTICLE 11; INSURANCE AND BONDS
11.1 CONTRACTOR’S LIABILITY INSURANCE
Add new subparagraphs 11.1.1.9 and 11.1.1.10, as follows:

11.1.1.9 Liability Insurance shall include all major divisions of coverage and be on a
comprehensive basis including:

1. Premises Operations (including X, C, and U coverage as applicable).

2. Independent Contractor's Protective

3. Products and Completed Operations

4. Personal Injury Liability with Employment Exclusion deleted.

5. Contractual, including specified provision for Contractor's obligation under Paragraph 3.18.
6. Owned, non-owned and hired motor vehicles.

7. Broad Form Property Damage including Completed Operations.

11.1.1.10 If the General Liability coverages are provided by a Commercial General Liability
Policy on a claims-made basis, the policy date or Retroactive Date shall predate the Contract;
the termination date of the policy or applicable extended reporting period shall be no earlier
than the termination date of coverages required to be maintained after final payment, certified
in accordance with Subparagraph 9.10.2.

Add the following Clause 11.1.2.1:

11.1.2.1 The insurance required by Subparagraph 11.1.1 shall be written for not less that the
following limits, or greater if required by law:
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1. Worker's Compensation

(a) State: Statutory
(b) Applicable Federal (e.g., Longshoreman's): Statutory
(c) Employer's Liability: $100,000 per Accident

$100,000 Disease, Policy Limit

$100,000 Disease, Each Employee
2. Comprehensive or Commercial General Liability (including Premises Operations;
Independent Contractor's Protective; Products and Completed Operations; Broad Form
Property Damage):

(a) Bodily Injury: $1,000,000 Each Occurrence
$1,000,000 Aggregate

(b) Property Damage: $100,000 Each Occurrence
$1,000,000 Aggregate

(©) Products and Completed Operations to be maintained for one year after final payment:
$1,000,000 Aggregate
(d) Property Damage Liability Insurance shall provide X, C, and U coverage

(e) Broad Form Property Damage Coverage shall include Completed Operations.

3. Contractual Liability:

(a) Bodily Injury: $1,000,000 Each Occurrence
$1,000,000 Aggregate

4, Personal Injury, with Employment Exclusion deleted: $1,000,000 Aggregate

S. Business Auto Liability (including owned, non-owned and hired vehicles):

(a) Bodily Injury: $1,000,000 Each Person
$1,000,000 Each Occurrence

(b) Property Damage: $100,000 Each Occurrence

6. Umbrella Excess Liability: $1,000,000 over primary insurance

$10,000 retention for self-insured
hazards each occurrence.

11.1.3 Add the following sentence to Subparagraph 11.1.3:
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If this insurance is written on the Comprehensive General Liability policy form, the
Certificates shall be AIA Document G705, Certificate of Insurance. If this insurance is
written on a Commercial General Liability policy form, ACORD form 25S will be
acceptable. The Certificate of Insurance shall provide an endorsement naming Suffolk
Public Schools of the City of Suffolk, Virginia as Additional Insured.

11.3 PROPERTY INSURANCE

Delete subparagraphs 11.3.1, 11.3.1.1, 11.3.1.2, 11.3.1.3, 11.3.1.4 and 11.3.1.5, and
substitute the following:

11.3.1 Contractor or builder's risk insurance in the all-risk form shall be provided by the
Contractor in a minimum amount of 100 per cent of the Contract Sum covering damage to or
loss of work performed under the Contract caused by fire, explosion, wind, lightening,
vandalism, malicious mischief and any other similar casualty risk or peril. The insurance
shall be payable to the Owner and the Contractor as their respective interests may appear.
The Owner shall be named as an additional insured in the insurance contract. Such insurance
shall cover portions of the Work stored off site, and also portions of the Work in transit.

Delete Subparagraphs 11.3.3,11.3.4,11.3.5, 11.3.6,11.3.7,11.3.8, 11.3.9 and 11.3.10.
11.4 PERFORMANCE BOND AND PAYMENT BOND
Delete Subparagraph 11.4.1 and substitute the following:

11.4.1 The Contractor shall furnish bonds covering faithful performance of the Contract and
payment of obligations arising thereunder. Bonds shall be in the form specified in the
Contract Documents with surety approved by the County Attorney. The cost of all bonds
shall be included in the Contract sum. The amount of each bond shall be equal to 100
percent of the Contract sum. The bonds shall be maintained in full force and effect until final
acceptance of the Work by the Owner. The Contractor will cause the surety to agree to be
bound by each and every provision in the Contract Documents.

11.4.1.1 The Contractor shall deliver the required bonds to the Owner not later than the date
of execution of the Contract or if the work is to be commenced prior thereto in response to a
letter of intent, the Contractor shall, prior to the commencement of the work, submit evidence
satisfactory to the Owner that such bonds will be furnished.

11.4.1.2 The Contractor shall require the attorney-in-fact who executes the required bonds on
behalf of the surety to affix thereto a certified and current copy of the power of attorney.
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11.4.1.3 The surety will give written notice to the Owner, within seven (7) days after receipt
of a declaration of default of the surety’s election either to remedy the default or defaults
promptly or to pay the Owner the penal sum of the bond, time being of the essence. In the
notice of election, the surety shall indicate the date on which the remedy or performance will
commence, and it shall then be the duty of the surety to give prompt notice in writing to the
Owner immediately upon completion of (a) the remedy and/or correction of each default, (b)
the remedy and/or correction of each item of Work, (c) the finishing of each omitted item of
Work, and (d) the performance of the Work. The surety shall not assert insolvency of the
Contractor or Contractor’s denial of default as justification for its failure to promptly remedy
the default or defaults or to perform the Work.

ARTICLE 13; MISCELLANEOUS PROVISIONS

13.6 INTEREST

Delete paragraph 13.6.

13.7 TIME LIMITS ON CLAIMS

Delete paragraph 13.7 and all subparagraphs thereof, in their entirety.
Add a new paragraph 13.8 as follows:

13.8 EQUAL OPPORTUNITY

13.8.1 During the performance of this contract, the Contractor shall maintain policies of
employment as follows:

13.8.1.1 The Contractor, in accordance with Articles 5.10 and 5.11 of the IFB, will not
discriminate against any employee or applicant for employment because of race, religion,
color, sex or national origin, except where religion, sex or national origin is a bona fide
occupational qualification reasonably necessary to the normal operation of the Contractor.
The Contractor agrees to post in conspicuous places, available to employees and applicants
for employment, notices setting forth the provisions of this nondiscrimination clause.

13.8.1.2 The Contractor, in all solicitations or advertisements for employees placed by or on
behalf of the Contractor, will state that such Contractor is an equal opportunity employer.

13.8.1.3 Notices, advertisements and solicitations placed in accordance with federal law, rule
or regulation shall be deemed sufficient for the purpose of meeting the requirements of this
section.

13.8.2 The Contractor will include the provisions of the foregoing subparagraphs 13.8.1.1,

13.8.1.2, and 13.8.1.3 in every subcontract or purchase order of over $10,000, so that the
provisions will be binding upon each subcontractor or vendor.
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ARTICLE 14; TERMINATION OR SUSPENSION OF THE CONTRACT
14.1 TERMINATION OF THE CONTRACTOR

Delete Subparagraph 14.1.1.4

14.2 TERMINATION BY THE OWNER FOR CAUSE

14.2.2 In the first sentence, delete "upon certification by the Initial Decision Maker that
sufficient cause exists to justify such action,"

ARTICLE 15; CLAIMS AND DISPUTES
15.1 CLAIMS
Delete Subparagraph 15.1.1 and substitute the following:

15.1.1 Definition. A claim is a demand or assertion by one of the parties seeking, as a matter
of right, adjustment or interpretation of the Contract Documents, payment of money,
extension of time or other relief with respect to the terms of the Contract. The term "Claim"
includes other disputes and matters in question between the Owner and Contractor arising out
of or relating to the Contract but specifically does not include any Claim or demand arising
for the first time after final payment is made. Claims must be made by written notice. The
responsibility to substantiate claims shall rest with the party making the claim.

Delete Subparagraph 15.1.2 and substitute the following:

15.1.2 NOTICE OF CLAIMS.

a. Notice. Notice of a claim by either party must be given to the other party within twenty-
one (21) calendar days after occurrence of the event giving rise to such Claim or within
twenty-one (21) days after the Claimant should reasonably have known of the condition
giving rise to the Claim, whichever is later. Notice of claim must be made by written notice.
Failure to make claims within the time period specified in this subparagraph shall be deemed
a waiver of the claim.

b. Documentation. Supporting documentation of the claim shall be submitted within thirty
(30) calendar days of the event on which the claim is based. Failure to submit supporting
documentation within thirty (30) days bars further pursuit of the claim.

c¢. Additional_claim. An additional claim made after the initial claim had been implemented
by change order will not be considered unless submitted in a timely manner.

15.1.5 CLAIMS FOR ADDITIONAL TIME.
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Add the following to the end of subparagraph 15.1.5.1:
Requests for extension of time based on delayed deliveries of materials will not be
considered, except in Owner’s sole and unreviewable discretion. Submission of a bid and the

time of completion stated thereon shall be considered confirmation of Contractor's having
verified delivery dates for required materials.

15.3 MEDIATION
Delete Paragraph 15.3 and all subparagraphs thereof in their entirety.

15.4 ARBITRATION

Delete paragraph 15.4 and all subparagraphs thereof in their entirety.

END OF SUPPLEMENTAL CONDITIONS
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ADDITIONAL CONDITIONS

DRUG FREE WORK PLACE

1.

During the performance of this contract, the contractor agrees to:

a.
b.

Provide a drug-free work place for the contractor’s employees,

Post in conspicuous places, available to employees and applicants for employment, a
statement notifying employees that the unlawful manufacture, sale, distribution, dispensa-
tion, possession or use of a controlled substance or marijuana is prohibited in the contrac-
tor’s work place and specifying the actions that will be taken against employees for viola-
tions of such prohibition,

State in all solicitations or advertisements for employees placed by or on behalf of the
contractor that the contractor maintains a drug-free work place,

Include the provisions of the foregoing clauses in every subcontract or purchase order of
over $10, 000 so that the provisions will be binding upon each subcontractor or vendor.

NONDISCRIMINATION

During the performance of this contract, the contractor agrees as follows:

The contractor will not discriminate against any employee or applicant for employment
because of race, religion, color, sex, national origin, age, disability, or any other basis
prohibited by state law relating to discrimination in employment, except where there is a
bona fide occupational qualification reasonably necessary to the normal operation of the
contractor. The contractor agrees to post in conspicuous places, available to employees
and applicants for employment, notices setting forth the provisions of this nondiscrimina-
tion clause.

The contractor, in all solicitations or advertisements for employees placed by or on behalf
of the contractor, will state that such contractor is an equal opportunity employer.
Notices, advertisements and solicitations placed in accordance with federal law, rule or
regulation shall be deemed sufficient for the purpose of meeting the require-
ments of this section.

The contractor will include the provisions of the foregoing paragraphs a, b and ¢ in every subcon-
tract or purchase order of over $10,000, so that the provisions will be binding upon each subcon-
tractor or vendor.

Suffolk Public Schools does not discriminate against faith-based organizations.
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CONTRACTOR/EMPLOYEE BACKGROUND CERTIFICATION

1. Upon award, the contractor and any employee who will have direct contact with students shall
provide certification that (i) he has not been convicted of a felony or any offense involving the
sexual molestation or physical or sexual abuse or rape of a child; and (ii) whether he has been
convicted of a crime of moral turpitude.

Any person making a materially false statement regarding such offense shall be guilty of a Class
1 misdemeanor and, upon conviction, the fact of such conviction shall be grounds for the revoca-
tion of the contract to provide such services and, when relevant, the revocation of any license re-
quired to provide such services. (See Attachment 1)

COMPLIANCE WITH FEDERAL IMMIGRATION LAW

The successful bidder shall not, during the performance of a contract for goods and services in the Com-
monwealth of Virginia knowingly employ an unauthorized alien as defined in the Federal Immigration
Reform and Control Act of 1986

SUSPENSION AND DISBARMENT

In submitting your bid, you are certifying that the bidder has not been disbarred at the federal, state, or
local levels and are eligible for award of a contract.

The Vendor certifies that neither the Vendor or its principals; the sub-recipients or their principals; or the
subcontractors or their principals are suspended, debarred, proposed for debarment, voluntarily excluded
from covered transactions, or otherwise disqualified by any federal department or agency from doing
business with the Federal government pursuant to Executive Orders 12549 and 12689. The Vendor spe-
cifically covenants that neither the Vendor nor its principals; the subcontractors or their principals; norm
the sub-recipients or their principals are included on the Excluded Parties List System maintained by the
General Services Administration or the debarment and suspension list kept on file by EVA. By respond-
ing to this solicitation, the Vendor is certifying they are in “Good Standing”. (Attachment 2).

SUPPLEMENTAL CONDITIONS
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CONTRACTOR/EMPLOYEE BACKGROUND CERTIFICATION

Pursuant to Virginia Code Section 22.1-296.1.C, prior to the award of a contract for the provision of services that
require the contractor or any of its employees to have direct contact with students, the school board is required to
have the contractor, and when relevant, any employee who will have direct contact with students, provide certifica-
tion that (i) he has not been convicted of any violent felony as set forth in the definition of a barrier crime in Virginia
Code 19.2-392.02, or any offense involving the sexual molestation or physical or sexual abuse or rape of a child.

The School Board may award a contract for the provision of services that require the contractor or employees of the
contractor to have direct contact with students on school property during regular school hours or during school-
sponsored activities when any individual who provides such services has been convicted of any felony or crime of
moral turpitude that is not set forth in the definition of barrier crime in subsection A of Virginia Code 19.2-392.02
and does not involve sexual molestation, physical or sexual abuse, or rape of a child, provided that in the case of a
felony conviction, the Governor has restored the individual’s civil rights.

So as not to place an undue burden or hardship on the day to day operation of the school division and remain in
compliance with the aforementioned Code provision, any contractor providing services for Suffolk Public Schools,
whose employees will have direct contact with students, is required to provide the certification listed below:

As a contractor providing services for Suffolk Public Schools, whose employees will have direct contact with
students, I certify that neither the contractor nor any of its employees, whether current employees or those
who will be employed in the future, have been (i) convicted of a violent felony as set forth in the definition of a
barrier crime or any offense involving the sexual molestation or physical or sexual abuse or rape of a child
and/or meet the terms as outlined above:

CONTRACTOR NAME

BUSINESS ADDRESS

PHONE NUMBER

CERTIFIED BY

PRINTED NAME

TITLE

DATE

Any person making a materially false statement regarding any such offense shall be guilty of a Class 1 misdemeanor
and, upon conviction, the fact of such conviction shall be grounds for the revocation of the contract to provide such
services and, when relevant, the revocation of any license required to provide such services. School boards shall not
be liable for materially false statements regarding the certifications required by this subsection. For the purposes of
this subsection, “direct contact with students” means being in the presence of students during regular school hours or
during school-sponsored activities

SUPPLEMENTAL CONDITIONS
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ATTACHMENT 2: SUSPENSION AND DISBARMENT

Certification Regarding Debarment, Suspension, and Other
Responsibility Matters - Primary Covered Transactions

This certification is required by the regulations implementing Executive Order 12549, Debarment and
Suspension, 7 CFR Part 3017, Section 3017.510, Participants' responsibilities. The regulations were pub-
lished as Part IV of the January 30, 1989, Federal Register (Pages 4722-4733). Copies of the regulations
may be obtained by contacting the Department of Agriculture agency offering the proposed covered
transaction.

(Before completing certification, read instructions on Page 2)

n The prospective primary participant certifies to the best of its knowledge and belief, that it
and its principals:

(@ are not presently debarred, suspended, proposed for debarment, declared ineligible, or volun-
tarily excluded from covered transactions by any Federal department or agency;

(b) have not within a three-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in connection with obtain-
ing, attempting to obtain, or performing a public (Federal, State or Local) transaction or contract under a
public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft,
forgery, bribery, falsification or destruction of records, making false statements, or receiving stolen prop-

erty;

(c) are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or Local) with commission of any of the offenses enumerated in paragraph (1)(b) of
this certification; and

(d) have not within a three-year period preceding this application/proposal had one or more pub-
lic transactions (Federal, State or Local) terminated for cause or default.

2) Where the prospective primary participant is unable to certify to any of the statements in this
certification, such prospective participant shall attach an explanation to this proposal.

ORGANIZATION NAME PR/AWARD NUMBER OR PROJECT NAME

NAME AND TITLE OF AUTHORIZED REPRESENTATIVE

SIGNATURE |DATE (MM-DD-YYYY)

SUPPLEMENTAL CONDITIONS
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END OF DOCUMENT
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Contractor's Qualification Statement

THE PARTIES SHOULD EXECUTE A SEPARATE CONFIDENTIALITY AGREEMENT IF THEY INTEND FOR ANY OF THE

INFORMATION IN THIS A305-2020 TO BE HELD CONFIDENTIAL.

SUBMITTED BY: SUBMITTED TO:
(Organization name and address.) (Organization name and address.)
«» «»

TYPE OF WORK TYPICALLY PERFORMED

(Indicate the type of work your organization typically performs, such as general
contracting, construction manager as constructor services, HVAC contracting, electrical
contracting, plumbing contracting, or other.)

«»

THIS CONTRACTOR'’S QUALIFICATION STATEMENT INCLUDES THE FOLLOWING:
(Check all that apply.)

[« »] Exhibit A — General Information

[« »] Exhibit B — Financial and Performance Information
[« »] Exhibit C — Project-Specific Information

[ « »] Exhibit D — Past Project Experience

[« »] Exhibit E — Past Project Experience (Continued)

CONTRACTOR CERTIFICATION
The undersigned certifies under oath that the information provided in this Contractor’s
Qualification Statement is true and sufficiently complete so as not to be misleading.

«»
Organization’s Authorized Representative Date
Signature
« »

Printed Name and Title

NOTARY

State of: « »

County of: « »

Signed and sworn to before me this « » day of « » « »

Notary Signature

My commission expires: « »

ADDITIONS AND DELETIONS: The
author of this document has
added information needed for
its completion. The author
may also have revised the
text of the original AIA
standard form. An Additions
and Deletions Report that
notes added information as
well as revisions to the
standard form text is
available from the author and
should be reviewed.

This document has important
legal consequences.
Consultation with an
attorney is encouraged with
respect to its completion or
modification:

ELECTRONIC COPYING of any
portion of this AIA® Document to
another electronic file is
prohibited and constitutes a
violation of copyright laws as
set forth in the footer of this
document .

AIA Document A305™ - 2020. Copyright © 1964, 1969, 1979, 1986, and 2020 by The American Institute of Architects. All rights reserved. The “American

Institute of Architects,” “AIA,” the AIA Logo, and “AIA Contract Documents” are registered trademarks and may not be used without permission.
This draft was produced by AIA software at 15:50:02 ET on 06/11/2021 under Order No.6083473644 which expires on 07/16/2021, is not for resale,

is licensed for one-time use only, and may only be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright

violations, e-mail copyright@aia.org.
User Notes:

(929907285)



AIA Document A305 - 2020
Exhibit A

General Information

This Exhibit is part of the Contractor’s Qualification Statement, submitted by « » and
dated the « » day of « » in the year « »
(In words, indicate day, month and year.) ADDITIONS AND DELETIONS: The
author of this document has
added information needed for
§ A1 ORGANIZATION its completion. The author
§ A.1.1 Name and Location may also have revised the
§ A.1.1.1 Identify the full legal name of your organization. text of the original AIA
standard form. An Additions
and Deletions Report that
«» notes added information as
well as revisions to the
standard form text is
available from the author and
should be reviewed.

§ A.1.1.2 List all other names under which your organization currently does business and,
for each name, identify jurisdictions in which it is registered to do business under that

trade name. This document has important

legal consequences.
«» Consultation with an
attorney is encouraged with
respect to its completion or

§ A.1.1.3 List all prior names under which your organization has operated and, for each modification.

name, indicate the date range and jurisdiction in which it was used.
«»

§ A.1.1.4 Identify the address of your organization’s principal place of business and list all
office locations out of which your organization conducts business. If your organization
has multiple offices, you may attach an exhibit or refer to a website.

«»

§ A.1.2Legal Status

§ A.1.2.1 Identify the legal status under which your organization does business, such as
sole proprietorship, partnership, corporation, limited liability corporation, joint venture, or
other.

« N

A If your organization is a corporation, identify the state in which it is
incorporated, the date of incorporation, and its four highest-ranking
corporate officers and their titles, as applicable.

«®«»

.2 If your organization is a partnership, identify its partners and its date of
organization.
ELECTRONIC COPYING of any
«» portion of this AIA® Document to
another electronic file is

e e e . . prohibited and constitutes a
.3 If your organization is individually owned, identify its owner and date of violation of copyright laws as

organization. set forth in the footer of this
document .

«»

AIA Document A305" - 2020 Exhibit A. Copyright © 2020 by The American Institute of Architects. All rights reserved. The “American Institute of
Architects,” “AIA,” the AIA Logo, and “AIA Contract Documents” are registered trademarks and may not be used without permission. This draft

was produced by AIA software at 15:50:53 ET on 06/11/2021 under Order No.6083473644 which expires on 07/16/2021, is not for resale, is licensed 1
for one-time use only, and may only be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations,
e-mail copyrighteaia.org.
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4  Ifthe form of your organization is other than those listed above, describe it and identify its individual
leaders:

«»

§ A.1.2.2 Does your organization own, in whole or in part, any other construction-related businesses? If so, identify
and describe those businesses and specify percentage of ownership.

«»

§ A.1.3 Other Information
§ A.1.3.1 How many years has your organization been in business?

«»
§ A.1.3.2 How many full-time employees work for your organization?
«»

§ A.1.3.3 List your North American Industry Classification System (NAICS) codes and titles. Specify which is your
primary NAICS code.

«»

§ A.1.3.4 Indicate whether your organization is certified as a governmentally recognized special business class, such as
a minority business enterprise, woman business enterprise, service disabled veteran owned small business; woman
owned small business, small business in a HUBZone, or a small disadvantaged business in the 8(a) Business
Development Program. For each, identify the certifying authority and indicate jurisdictions to which such certification
applies.

«»

§ A.2 EXPERIENCE

§ A.2.1 Complete Exhibit D to describe up to four projects, either completed or in progress, that are representative of
your organization’s experience and capabilities.

§ A.2.2 State your organization’s total dollar value of work currently under contract.

«»

§ A.2.3 Of the amount stated in Section A.2.2, state the dollar value of work that remains to be completed:

«»

§ A.2.4 State your organization’s average annual dollar value of construction work performed during the last five
years.

«»

§ A.3 CAPABILITIES
§ A.3.1 List the categories of work that your organization typically self-performs.

«»

§ A.3.2 Identify qualities, accreditations, services, skills, or personnel that you believe differentiate your organization
from others.

AIA Document A305~ -~ 2020 Exhibit A. Copyright © 2020 by The American Institute of Architects. All rights reserved. The “American Institute of
Architects,” “AIA,” the AIA Logo, and “AIA Contract Documents” are registered trademarks and may not be used without permission. This draft
was produced by AIA software at 15:50:53 ET on 06/11/2021 under Order No.6083473644 which expires on 07/16/2021, is not for resale, is licensed
for one-time use only, and may only be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations,
e-mail copyrighte@aia.org.
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«£»

§ A.3.3 Does your organization provide design collaboration or pre-construction services? If so, describe those
services.

«£»

§ A.3.4 Does your organization use building information modeling (BIM)? If so, describe how your organization uses
BIM and identify BIM software that your organization regularly uses.

«»

§ A.3.5 Does your organization use a project management information system? If so, identify that system.
«»

§ A.4 REFERENCES

§ A.4.1 Identify three client references:

(Insert name, organization, and contact information)

«£»

§ A.4.2 Identify three architect references:
(Insert name, organization, and contact information)

«»

§ A.4.3 Identify one bank reference:
(Insert name, organization, and contact information)

«»

§ A.4.4 Identify three subcontractor or other trade references:
(Insert name, organization, and contact information)

«»

AIA Document A305™ — 2020 Exhibit A. Copyright © 2020 by The American Institute of Architects. All rights reserved. The “American Institute of
Architects,” “AIA,” the AIA Logo, and “AIA Contract Documents” are registered trademarks and may not be used without permission. This draft
was produced by AIA software at 15:50:53 ET on 06/11/2021 under Order No.6083473644 which expires on 07/16/2021, is not for resale, is licensed
for one-time use only, and may only be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations,
e-mail copyright@aia.org.
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LAKELAND HIGH SCHOOL TURF REPLACEMENT
SUFFOLK PUBLIC SCHOOLS
SUFFOLK, VIRGINIA

SECTION 011000 — SUMMARY

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division | Specification Sections, apply to this Section.

1.2 SUMMARY

A.  This Section includes the following:

1. Work covered by the Contract Documents.
2. Type of the Contract.

3. Project Completion Schedule.

4. Use of premises.

5. Owner’s occupancy requirements.

6. Work restrictions.

1.3 WORK COVERED BY CONTRACT DOCUMENTS
A.  Project Identification:
I. Turf Replacement —Lakeland High School
a. Address: 214 Kenyon Rd, Suffolk, VA 23434
B.  Owner: Suffolk Public Schools
1. Owner’s Representative: Anthony Hinds

C. Civil Engineer: Dan Ruby, Timmons Group

D.  The contractor is responsible for:
1.  Remove existing grass field and replace with artificial turf field.
2. Replace long and triple jump as concrete with latex rubber surface and install new sand pit.
3.  Provide take off boards and blanking boards for long jump and triple jump.
4. Stockpile surplus material onsite and stabilize.
5.  Install stormwater infrastructure.
6.  Furnishing all maintenance equipment described in the plans as well as a John Deere TS

4x2 Traditional Utility Vehicle or approved equal.

~

Diligently protect existing track and high jump during construction.
8.  All items shown as proposed work in the plans and specifications.

9. ALL permitting and bonding costs required by the authority having jurisdiction.

SUMMARY 011000 -1



1.4

1.5

LAKELAND HIGH SCHOOL TURF REPLACEMENT
SUFFOLK PUBLIC SCHOOLS
SUFFOLK, VIRGINIA

During the construction period, the Contractor will be responsible for the maintenance and proper
operation of facilities which the Contractor alters, connects to, or damages as a result of project
work.

Use of Professional Seals on Bidding, Procurement, and Contract Documents: for the purposes
of this paragraph, the term “Regulant” refers to the individual who signs and seals parts of the
Contract Documents (e.g. the Drawings and Specifications). Certain information has been
excerpted verbatim from a source or sources (e.g., UL Assemblies, SMACNA details, IBC code
text) which was considered or used by Regulant in preparing parts of the Contract Documents, as
follows:

1. The excerpted information was neither prepared under the direct control nor personal
supervision nor created by the Regulant, as it was prepared by the source and owner of the
excerpted information.

2. For purposes of bidding, procuring, and performance of the Work, and in any event of
conflicts or ambiguities between the excerpted information in the Contract Documents and
the requirements of applicable codes and standards, provide the better quality or greater
quantity of Work which, at a minimum, complies with the requirements of the applicable
codes and standards.

3. Advise Architect immediately upon becoming aware of requirements of the Work which
are not consistent with the requirements of the excerpted information.

4. Attribution is acknowledged for information obtained and included herein verbatim from
other source or sources.

S. Regulant has taken into consideration and used certain excerpted information from other
sources which are applicable to the Contract Documents, and the Regulant indicates by its
seal that it is assuming responsibility for its services in use and application of the excerpted
information to the requirements of Work, but not for the excerpted information itself which
was prepared by others. Regulant does not indicate by its seal that it is responsible for use
or application of other information in such source or sources which was not included
herein.

TYPE OF CONTRACT

This project will be constructed under a single prime contract.

PROJECT COMPLETION SCHEDULE AND WORK SEQUENCE

Contractor shall provide the Owner with a schedule of work prior to commencing any
construction.

The Contractor shall not interfere with the operation of equipment and services in those areas of
the facility where work is not scheduled and where the Owner, students, employees and others
occupy the facility, facilities and/or site.

Notice to Proceed will be issued by Owner on or before January 3, 2022. Construction activities
cannot begin until this date.

Construction Contract Project Substantial Completion and a Certificate of Occupancy shall be
obtained by May 2, 2021.

Final Complete shall be obtained by June 2, 2022.

SUMMARY 011000 -2



1.6

1.7

1.8

1.9

LAKELAND HIGH SCHOOL TURF REPLACEMENT
SUFFOLK PUBLIC SCHOOLS
SUFFOLK, VIRGINIA

Contractor shall submit Certificates of Insurance to the Owner within 2 weeks of Notice of Award.
Failure to submit Certificates of Insurance within this 2-week period will not be considered for
extensions of Contract Time.

USE OF PREMISES

Contractor Use of Premises and Partial Owner Occupancy: Contractor shall have limited use of
the premises for construction operations. Owner will occupy the premises during entire
construction period, with the exception of areas under construction. Cooperate with Owner during
construction operations to minimize conflicts and facilitate Owner usage. Perform the Work so
as not to interfere with Owner’s operations.

1. Maintain access to existing walkways, corridors, and other adjacent occupied or used
facilities.

2. Do not close or obstruct walkways, corridors, or other occupied or used facilities without
written permission from Owner and authorities having jurisdiction.

3. Provide not less than 72 hours’ notice to Owner of activities that will affect Owner’s
operations.

OWNER’S OCCUPANCY REQUIREMENTS

The Owner will occupy the site and all facilities located at the site during the entire period of
construction. The Contractor shall cooperate fully with the Owner and any of his representatives
during construction operations to minimize conflicts and to facilitate the Owner’s usage of the
facilities. The Contractor shall perform the work so as not to interfere with the Owner’s usage,
class schedules, and any other facility operations.

WORK RESTRICTIONS

On-Site Work Hours are unrestricted.

EXAMINATION OF SITE

Bidders are required to visit the site, compare the Drawings and specifications with existing
conditions and inform themselves of all conditions. Failure to visit the site and examine the
existing conditions in relation to the Work to be performed will in no way relieve the Contractor
from necessity of furnishing any materials or performing any Work that may be required to
complete Work in accordance with Drawings and specifications without any additional cost to
the Owner. The Contractor will be responsible for demolition of all existing utilities and site
elements necessary to provide finished product as indicated by the Contract Documents.

The Contractor shall be responsible for locating, determining, and clearly identifying (marking)
all existing underground utilities in the work area, including but not limited to, conduits for
exterior electrical services and communication services. The Contractor shall contact “Miss
Utility” at 1-800-532-7001 prior to any digging work to identify and mark any underground
utilities. The Contractor shall commission an independent utility locator to determine the exact
location of all utilities before commencing Work and agree to be fully responsible for any and all
damages which might be occasioned by the Contractor’s failure to fully and exactly locate and
preserve any and all underground utilities.

Any relocations of existing utilities for the convenience of the Contractor shall be at no additional

SUMMARY 011000-3
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cost to the Owner.

D.  The Contractor shall not damage utilities. Damage caused to utilities by the Contractor shall be
repaired and the facilities restored to their original conditions at no additional cost to the Owner.

E.  The Contractor shall be responsible for filing all requests with public utility corporations,
jurisdictional agencies, or other Owners to make all adjustments to public utility fixtures.

1.10 MISCELLANEOUS PROVISIONS

A.  Use, consumption, and/or possession of any controlled substance, substances consider to be
illegal, and alcohol are strictly prohibited on school property.

B. The entire school site, including construction areas, are no tobacco zones. Use of tobacco products
and/or cigarette smoking are strictly prohibited on school property.

C.  Use or possession of weapons, firearms, or archery equipment of any types, including those
intended for hunting, are strictly prohibited on school property.

D.  Use of vulgar, suggestive, or abusive language and/or gestures are strictly prohibited on school
property.

E.  Contractor shall provide identity badges that must be visibly worn at all times by each
construction worker while on school property.

F. Contractor and construction workers shall not consult with school personnel regarding any issue
of a construction nature, except in emergency situations and as necessary for safely scheduling
school activities.

G.  Fraternization between Contractor or construction workers and school staff or students is strictly
prohibited on school property.

H.  Use of school restrooms is strictly prohibited.

L Use of, eating from, or dining in school cafeterias are strictly prohibited in an occupied school
facility.
J. Use of school dumpsters for construction debris and trash is strictly prohibited.

K.  Use of radios, stereos, compact disc players, and/or other noise producing equipment may be
deemed unacceptable in occupied school facilities if they are disruptive to the educational
environment.

1.11 ACBM MATERIALS AND CERTIFICATION

A.  All new materials provided by this Contract shall be free from all new asbestos-containing
building materials. The Contractor shall submit certification at the completion of the Project that
no asbestos-containing materials have been used in the construction.

1.12 LEAD-BASED PAINT MATERIALS AND CERTIFICATION

A.  The Work shall be free from all new lead-containing building materials. Contractor shall submit
certification at the completion of the Project that the Project is free from all new lead-containing
building materials.

PART 2 — PRODUCTS (Not Used)
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PART 3 — EXECUTION (Not Used)

END OF SECTION 011000
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SUFFOLK PUBLIC SCHOOLS
SUFFOLK, VIRGINIA

SECTION 01100 — BID ALTERNATES

PART 1 - GENERAL

1.1
A

1.2

A.

1.3

B.

1.01 RELATED DOCUMENTS

Drawings and General Provisions of Contract, including General Conditions and Division 1
Specification Sections, apply to this Section, with special attention to the following:

1. Price Proposal Form.,

1.02 DESCRIPTION

The bid shall include a lump sum amount constituting a base bid. The individual amounts
proposed for addition to the base bid for each alternate specified shall be stated separately.

1. The base bid shall include all costs for performing all work indicated or specified but
excluding those items of work indicated and/or specified to be added as alternates.

2. The alternate prices shall be a sum for adding work as indicated or specified. Alternate
prices shall include all costs of labor, materials, taxes, equipment and tools, other direct
costs, indirect costs, safety costs, overhead, taxes, insurance profit, delay costs and any
other related cost required to perform the alternate work plus overhead and profit.

The Owner will evaluate acceptance of the bid alternates in accordance with the Price Proposal
Form.

The Contract Time will be the same regardless of the bid alternates that are selected by the
Owner.

1.03 BID ALTERNATES

ALTERNATE 1:

1. Outer Perimeter Curb and Concrete Pad at Track Access Points in accordance  with
contract documents.

ALTERNATE 2:

1. Provide and install (2) Sportsfield Specialties — High School Aluminum Sand Pit Covers
(SP6820) with Y4“-inch black track surfacing insert for aluminum panels. Contractor shall
provide O&M documents

END OF SECTION 01100
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SUFFOLK PUBLIC SCHOOLS
SUFFOLK, VIRGINIA

SECTION 010200 — GENERAL SITEWORK REQUIREMENTS

PART 1 - GENERAL

1.1

1.2

1.3

14

1.5

A,

A.

RELATED DOCUMENTS

The provisions of the Contract Documents apply to the work of this Section,

TRAFFIC

Construction access shall be limited to one route as defined by Owner.

SUBMITTALS

Site photographs of all existing features to be impacted by construction, including, but not
limited to, curbing, sidewalks, lawn areas, light poles. Photographs shall be taken prior to the
commencement of construction and shall represent the existing site conditions.

For those submittals, close-out documents and O&M manuals requiring review by the
Architect’s consultants, Contractor shall ship such documents directly to the consultant, while
sending a copy of the transmittal to the Architect.

CORRELATION OF CONSTRUCTION DOCUMENTS

Review construction documents thoroughly prior to the start of construction.

Report any conflict or discrepancy discovered in the Construction Documents to the Architect
prior to the start of construction.

Report any conflict or discrepancy discovered between the Construction Documents and state
and local governmental regulations to the Architect prior to the start of construction.

PROJECT CONDITIONS

The conditions existing at the time of inspection for bidding purposes will be maintained by the
Owner to the extent practical. However, minor variations may occur due to the natural
occurrences prior to the start of work.

Call “Miss Utility” prior to the start of demolition work requiring excavation for assistance in
the location of existing underground utilities.

PART 2 — PRODUCTS (Not Used)

PART 3 — EXECUTION

3.1

A
B.

PROJECT CLEANUP
Clean site as construction progresses. Do not allow trash or other waste materials to accumulate,

Prior to requesting the punch-list inspection, clean the site to the following requirements:

GENERAL SITEWORK REQUIREMENTS 010200 - 1
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1. The site shall be broom clean.

2. Remove all trash and debris.

32 EXISTING FACILITIES

A.  Preserve existing signs, markers, guardrails and fences in their original condition unless written

permission is obtained for their removal and replacement.

B. Replace damaged items at no additional cost to the Contract.

END OF SECTION 010200

GENERAL SITEWORK REQUIREMENTS
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SUFFOLK PUBLIC SCHOOLS
SUFFOLK, VIRGINIA

SECTION 022110 — SITEWORK ALLOWANCES

PART 1 GENERAL

1.1 RELATED DOCUMENTS

A. The provisions of the Contract Documents apply to the work of this Section.

1.2 SUMMARY

A. This Section specifies administrative and procedural requirements regarding allowances associated
with sitework.

B. This section provides anticipated quantities and values for each of the anticipated potential materials
required due to unforeseen site conditions or owner revisions. The intent of this section is to
provide a uniform dollar value to be included in the base bid for all bidders. Actual unit pricing will
be negotiated at the time the need is identified. Pricing will be considered for cost of materials
installed plus reasonable overhead and profit not to exceed 10%.

C. This Section includes the following allowances and assumes the quantities and values shown below:
1. Additional Excavation
2 VDOT Std. No.1 Stone
3. VDOT Std. No. 57 Stone
4

Woven Geotextile Fabric

PART 2 - PRODUCTS
(Not Applicable)

PART 3 EXECUTION

3.1 SCHEDULE OF UNIT PRICE ALLOWANCES

A. Additional Excavation, import structural fill and stockpile excess material onsite, 100 (C.Y.) at
$25/CY = $2,500.

1. Provide in the Base Bid an allowance for excavation of material, where authorized or
directed, below or in addition to the levels required for the Work.

2.  Dispose of excavated material onsite in the areas indicated on the plans. Backfill with
imported structural fill material compacted per specifications. Credit or additions to the
Contract Price for actual quantities removed and replaced (based on volume of material
cut) shall be made per the Unit Prices contained in the Bid Form. Include in the unit
price the cost of quantity verification by a Surveyor Licensed in the Commonwealth of
Virginia.
B. VDOT #1 stone, in place 10 (C.Y.) at $75/CY = $750.

SITEWORK ALLOWANCES 022110-1
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Q

VDOT #57 aggregate, in place 100 (C.Y.) at $50/CY = $5,000.
D. Woven Geotextile Fabric, in place 50 (8.Y.) at $4/SY = $200.

32 SCHEDULE OF ALLOWANCES
A. Notused.

33 ADMINISTRATION OF SITEWORK UNIT PRICE ALLOWANCES
A. Unit Prices for each allowance shall be given on the Bid Form.
1. The Owner reserves the right to negotiate said Unit Prices prior to the award of Contract.

B. Allowances required by this Section shall be included in the Base Bid amount.

a

Allowances required by this Section shall be indicated on the Bid Form.

D. Submit invoices or surveyor’s certificate, as required, with pay requests that involve the Unit Price
Allowances.

E. Credit unused amount of Unit Price Allowance (if any) to Owner by Change Order at Project
Closeout.

34 ADMINISTRATION OF ALLOWANCES

A. Conform to the requirements of the General Conditions.

END OF SECTION 022110
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SECTION 024113 - SELECTIVE SITE DEMOLITION

PART 1 - GENERAL

1.1

1.2

1.3

1.4

A.

RELATED DOCUMENTS

The provisions of the Contract Documents apply to the work of this Section.

SUMMARY
This Section includes the following:

1. Demolition and removal of existing asphalt and/or concrete pavement, concrete and/or asphalt
walks, curbs and gutters, and other exterior site items indicated or not indicated which interfere
with the Work.

2. Removal and replacement of fencing.

DEFINITIONS

Remove: Remove and legally dispose of items except those indicated to be reinstalled, salvaged,
or to remain the Owner's property.

Remove and Salvage: Items indicated to be removed and salvaged remain the Owner's property.
Remove, clean, and pack or crate items to protect against damage. Identify contents of containers
and deliver to Owner's designated storage area.

Remove and Reinstall: Remove items indicated; clean, service, and otherwise prepare them for
reuse; store and protect against damage. Reinstall items in the same locations or in locations
indicated.

Existing to Remain: Protect items indicated to remain against damage and soiling. When permitted
by the Architect, items may be removed to a suitable, protected storage location and then cleaned
and reinstalled in their original locations.

MATERIALS OWNERSHIP

Except for items or materials indicated to be reused, salvaged, reinstalled, or otherwise indicated
to remain the Owner's property, remove demolished materials from the site with further disposition
at the Contractor's option.

Storage or sale of removed items or materials on-site will not be permitted.

Historical items, relics, and similar objects including, but not limited to, cornerstones and their
contents, commemorative plaques and tablets, antiques, and other items of interest or value to the
Owner, which may be encountered, remain the Owner's property. Carefully remove and salvage
each item or object in a manner to prevent damage and deliver promptly to the Owner.

SELECTIVE SITE DEMOLITION 024113 -1
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SUBMITTALS

. Photographs or videotape, sufficiently detailed, of existing conditions of adjoining construction and

site improvements that might be misconstrued as damage caused by the Work.

. Record drawings at Project closeout.

1. Identify and accurately locate capped utilities and other subsurface structural, electrical, or
mechanical conditions.

. Schedule of selective demolition activities indicating the following:

1. Detailed sequence of selective demolition and removal work, with starting and ending dates
for each activity.

2. Coordination of Owner's continuing occupancy of portions of existing building and of Owner's
partial occupancy of completed Work.

3. Locations of temporary partitions and means of egress.

QUALITY ASSURANCE

. Regulatory Requirements: All work shall comply with Federal, State and Local laws and

regulations concerning hauling and disposal of demolition debris.

. Notify the proper agencies prior to the start of work and obtain all necessary permits for this work.

PROJECT CONDITIONS

. Owner assumes no responsibility for actual condition of items or structures to be demolished.

Conditions existing at the time of inspection for bidding purposes will be maintained by the Owner
to the extent practical. However, minor variations may occur due to Owner’s removal and salvage
operations prior to the start of demolition work.

. The location of existing underground utilities indicated is approximate only. Field locate all

existing underground utilities in the area of work, regardless of whether or not they are indicated.
Call “Miss Utility” prior to the start of demolition work for assistance in the location of existing
underground utilities.

. Should charted, uncharted or incorrectly charted utilities be encountered during demolition, contact

the Architect immediately for instructions. Cooperate with Owner and utility companies to keep
services and facilities in operation.

. Do not interrupt existing utilities serving facilities occupied and used by the Owner and others,

except when permitted in writing by the Owner. Provide acceptable temporary utility service as
required to maintain Owner’s operations.

SCHEDULING

. Owner will occupy portions of the building immediately adjacent to the Work. Conduct selective

demolition so that the Owner's operations will not be disrupted. Provide not less than 72 hours
notice to Owner of activities that will affect Owner's operations.

SELECTIVE SITE DEMOLITION 024113 -2
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Arrange selective demolition schedule so as not to interfere with Owner's on-site operations.

Notify and coordinate any required relocation and/or removal of existing underground utilities,
poles, meters or other above ground appurtenances with the appropriate utility company (i.e. power,
telephone, cable and natural gas/propane) prior to the start of selective demolition work.

USE OF EXPLOSIVES

Do not use explosives to perform selective site demolition work.

PART 2 - PRODUCTS

(Not Applicable)

PART 3 - EXECUTION

3.1

3.2

EXAMINATION

Call “Miss Utility” prior to the start of demolition work for assistance in the location of existing
underground utilities. Field locate all existing underground utilities in the area of work, regardless
of whether or not they are indicated.

Should uncharted or incorrectly charted existing utilities be identified, contact the Architect
immediately for instructions. Provide a scale drawing with the location of the uncharted or
incorrectly charted utilities for use by the Architect in preparing additional direction.

Verify that utilities indicated as removed, abandoned and/or relocated have been disconnected and
capped.

Survey existing conditions and correlate with requirements indicated to determine extent of
selective demolition required.

Inventory and record the condition of items to be removed and reinstalled and items to be removed
and salvaged and turned over to the Owner.

PROTECTION OF PERSONS AND PROPERTY

Drain, purge, or otherwise remove, collect, and dispose of chemicals, gases, explosives, acids,
flammables, or other dangerous materials before proceeding with selective demolition operations.

Conduct demolition operations and remove debris to ensure minimum interference with roads,
streets, walks and other adjacent occupied and used facilities.

1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities without
permission from Owner and authorities having jurisdiction. Provide alternate routes around
closed or obstructed traffic ways if required by governing regulations.

SELECTIVE SITE DEMOLITION 024113 -3
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. Conduct demolition operations to prevent injury to people and damage to adjacent buildings and

facilities to remain. Ensure safe passage of people around selective demolition area.

1. Erect temporary protection, such as walks, fences, railings, canopies, and covered
passageways, where required by authorities having jurisdiction.

2. Protect existing site improvements, appurtenances, and landscaping to remain.

. Barricade areas of demolition occurring as part of this work, and post with warning lights as

required by authorities having jurisdiction.

Protect structures, buildings, utilities, walks, pavements, existing vegetation and other facilities to
remain from damage caused by settlement, lateral movement, undermining, washout and other
hazards created by demolition operations.

POLLUTION CONTROLS

. Perform all work in accordance with the requirements of the latest edition of the Virginia Erosion

and Sediment Control Handbook and those of the local Erosion Control official.

. Clean adjacent structures and improvements of dust, dirt, and debris caused by the Work. Return

adjacent areas to condition existing before start of selective demolition.

3.4 DEMOLITION OF EXISTING FACILITIES

A. Electric Service

1. Coordinate the removal and/or relocation of existing utilities with Dominion Energy if
necessary.

2. Contact to arrange for required removal and/or relocation of existing service.

. Phone Service

1. Coordinate the removal and/or relocation of existing utilities, if necessary.

2. Contact to arrange for required removal and/or relocation of existing service.

. Cable Television

1. Coordinate the removal and/or relocation of existing utilities with Charter/Spectrum, if
necessary.

2. Contact to arrange for required removal and/or relocation of existing service.

. Gas

1. Coordinate the removal and/or relocation of existing utilities with Virginia Natural Gas, if
necessary.

2. Contact to arrange for required removal and/or relocation of existing service.
Fiber Optic Lines
1. Coordinate the removal and/or relocation of existing utilities, if necessary.

2. Contact to arrange for required removal and/or relocation of existing service.

SELECTIVE SITE DEMOLITION 024113 -4
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F. Utilities

1. Coordinate the removal and/or relocation of existing utilities with the appropriate utility
companies.

2. Remove existing utilities as indicated and terminate in a manner conforming to the nationally
recognized code covering the specific utility and to local jurisdictional codes.

3. Provide adequate means of support and protection during demolition and other construction
operations for existing utilities that are to remain in place. Repair utilities damaged by
construction operations to the satisfaction of the utility owner.

. Asphalt Pavement

1. Remove asphalt concrete pavement by saw cutting to the full depth of the pavement. Provide
neat saw cuts at the limits of pavement removal indicated.

. Fencing

1. Temporarily remove existing chain-link fencing as indicated on the drawings.

2. Fencing to be reinstalled or replaced as indicated on the plans.

DISPOSAL OF DEMOLISHED MATERIALS

. Promptly dispose of demolished materials. Do not allow demolished materials to accumulate on-

site.

. Do not burn demolished materials or debris.

. Transport and legally dispose of demolished materials off of Owner's property.

CLEANUP AND REPAIR

. Upon completion of demolition work remove all tools, equipment and demolition materials from

site. Remove demolition work area protection and leave areas clean.

. Repair any demolition performed in excess of that required. Return elements of construction and

surfaces to remain to the condition existing prior to the start of construction. Repair adjacent
construction or surfaces soiled or damaged by demolition work.

END OF SECTION 024113
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Section 02749 — Sand-Rubber Synthetic Turf System Athletic Field Surface And Related Work
PART | — GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and General Provisions of Contract, including General Conditions and Division 1
Specifications Sections, apply to the Work of this Section, with special attention to the
following:

1. Shop Drawings, Product Data and Samples: Section 01340
2 Project Record Information: Section 01720

3. Operating and Maintenance Data: Section 01730

4 Warranties and Bonds: Section 01740

1.2 RELATED WORK
A. Base Construction and Related Work Synthetic Turf Field System: Section 02752

1.3 DESCRIPTION

A.  This project is a natural grass athletic field conversion to a multipurpose synthetic turf athletic
field in which the contractor shall furnish all labor materials, materials, equipment and tools
necessary to convert the existing natural grass field to synthetic turf including installation of
typical Sand/Rubber In-Fill Synthetic Turf System as indicated on the drawings and as specified
herein. The installation of all new materials shall be performed in strict accordance with the
Synthetic Turf Manufacturer’s instructions and in accordance with all approved shop drawings.
A Synthetic Turf System includes all earthwork, base construction and athletic field surface.

14 QUALITY ASSURANCE

A. Regulatory Requirements and references as listed below are the current guidelines set forth by
the governing bodies listed. All work under this Section shall conform to the latest edition as
applicable:

American Society for Testing and Materials (ASTM)
Consumer Product Safety Commission (CPSC)

International Hockey Federation (FIH)

National Collegiate Athletic Association (NCAA)

National Federation of State High School Association (NFHS)
National Recreation and Park Association (NRPA)

USA Field Hockey

US Lacrosse Foundation

Y 2% N Wb

United States Soccer

B.  The Contractor must employ competent workers skilled in the installation of Synthetic Turf as

SAND-RUBBER SYNTHETIC TURF SYSTEM ATHLETIC FIELD 02749 1
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outlined in Section 1.05.

The designated supervisory personnel on the project must be certified in writing by the
Synthetic Turf Manufacturer as competent in the installation of this material, including sewing
seams and proper installation of the infill mixture.

The Contractor is responsible for reviewing and certifying that the proposed subgrade, drainage,
and laser grading are completed in accordance with the contract documents prior to the
installation of the Synthetic Turf, that the Synthetic Turf system being supplied and installed
meets or exceeds the design criteria of the specifications, and that the site conditions exceed the
minimum requirements of the system’s design performance standards as set by the Synthetic
Turf Manufacturer. Installation of synthetic field surface materials may not commence until the
Engineer receives the final acceptance of finished crushed stone/aggregate base from the
synthetic turf field manufacturer.

The Contractor is required to use a licensed Land Surveyor registered in the State of Virginia
for all layout and engineering work.

In-fill materials will be tested by the Owner for conformance to the specification.

EXPERIENCE
Firm Experience:

1. The Synthetic Turf System shall be installed by an experienced Contractor who shall
provide a list of twenty-five (25) completed field installations in the United States within
the last three years performing business under the name of the current installation
company, providing specific information about the name of the product, contact names,
addresses, telephone numbers, year of the installation and type of infill material for the
following type of fields:

A. A soccer field and a football field of 70,000 sq. ft. or larger.
B. A list of synthetic turf fields, other than soccer or football.

2. The list shall include a minimum of twenty-five (25) fields that have been approved for

game play by one of the following associations:

A. National Collegiate Athletic Association-(NCAA)

B. National Federation of State High School Associations

C. Federation Internationale de Football Associations (FIFA)
D. National Recreation and Park Association (NRPA)

3. The Contractor may use Subcontractors/Installers who employ only qualified and

experienced Supervisors and Technicians skilled in the installation of the Synthetic Turf.

4, The contractor shall have a minimum of one (1) certified field builder on staff through

American Sports Builders Association (ASBA).
Principal Staff Experience:

1. The Contractor shall detail the experience, educational background and training of the

SAND-RUBBER SYNTHETIC TURF SYSTEM ATHLETIC FIELD
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proposed principal staff, as follows:

A. Contract Manager- The Contract Manager shall be a current and qualified
employee of the Contractor; be skilled in the performance of the assigned duties;
and have a minimum of three years experience managing or supervising similar
sized projects.

B. Supervisor- The supervisor shall be a current and qualified employee of the
Contractor; be skilled in the performance of the assigned duties; have a minimum
of eighteen months experience in supervising similar sized projects; and have
installed In-Fill Synthetic Turf System products a minimum of twenty-five (25)
installations

C. The turf installation crew personnel qualifications shall include the
individuals’ resume, project list and contact information. Such
information shall clearly identify the experience and qualifications in
performing the type of work covered by these Specifications. All
information provided shall include a description of the identified
projects, and the name and telephone number of a responsible  contact
person who can verify the information provided.

D. The Contractor shall not replace the named individuals for the  duration of the
contract unless the substitute individuals have equivalent qualifications as
approved by the Owner.

DELIVERY, STORAGE, AND HANDLING
Deliver materials in sealed unopened containers with manufacturer’s labels intact.

Store materials in protected area at a temperature not to exceed maximum and minimum
temperatures as recommended by manufacturer. Protect products from UV degradation.

SUBMITTALS

All submittals shall be directed to the Owner and Engineer electronically for distribution. The
contractor may only send paper submittals where applicable.

One sample of Synthetic Turf, a minimum of 12 x 12 inches in size, illustrating details of the
finished product.

A letter and specifications sheet certifying that the products of this specification Section meet or
exceed specified requirements.

Submit Certified copies of independent (third-party) laboratory reports on ASTM tests as
follows for Synthetic Turf carpet:

1. Specific Gravity and Density of Plastics by Displacement, ASTM D792
2. Tuft Bind without Infill, ASTM D1335

3. Melt Point Index, American Association of Textile Chemists and Colorists #20
(AATCC #20)

4, Total Product Weight without Infill, ASTM D5848

SAND-RUBBER SYNTHETIC TURF SYSTEM ATHLETIC FIELD

3
SURFACE AND RELATED WORK 02749 -



® N

10.
11.
12.
13.
14.
15.
16.
17.
18.
19.
20.
21.
22

LAKELAND HIGH SCHOOL TURF REPLACEMENT
SUFFOLK PUBLIC SCHOOLS
SUFFOLK, VIRGINIA
Average Pile Yarn Weight, ASTM D5848
Average Tuft Height, ASTM D5823
Grab Tear Strength, ASTM D5034

Breaking Strength of Textile Fabrics (Length) — Glued or Sewn Seam Turf Sample,

ASTM D5034

Pile Height, Face Width & Total Fabric Weight, ASTM D5848
Methanamine Pill Test ASTM D2859

Impact Attenuation, GMax, ASTM F355/F1936

Coefficient of Friction, ASTM F1551

Water Permeability with Infill, ASTM D4491

Abrasiveness, ASTM F1015

Primary Backing Weight, ASTM D5848

Secondary Backing Weight, ASTM D5848

Machine Gauge, ASTM D5793

Yarn Dernier, ASTM D1577

Fiber Thickness, ASTM D5034

Average Fiber Break Strength and Elongation, ASTM D2256
Accessibility of Surface, ASTM F1951

Heavy Metal Content for all metals in fiber and infill, ASTM F2765-09

One copy of the Synthetic Turf Manufacturer’s insured non-prorated warranty and
policy information.

Shop drawings indicating:

h - A O o D

—
_- O

A Field Layout with tufted/inlaid lines

Field Marking Plan and details for all fields shown.

Roll/Seaming Layout.

Methods of Attachment, Field Openings and Perimeter Conditions
Synthetic Turf Manufacturer’s technical product data literature
Sewing/Adhesives technical specification

Sieve Analysis of Sand and Ambient Rubber In-Fill

Sample of Ambient Rubber and Sand from actual source supplier

Base and Finish Aggregate Stone source and material specification/certification

Drainage Piping specifications

Concrete Curb Edging details

SAND-RUBBER SYNTHETIC TURF SYSTEM ATHLETIC FIELD
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12.  Concrete Mix design

13.  Asphalt Mix design

14.  Seed Mix and sod supplier

15.  Specifications for soccer goal posts, backstays, and ground sleeves

16.  Material Safety Data Sheet (MSDS) for rubber infill, turf backing system, and glue (if
applicable)

17.  Method of attachment, field openings and perimeter conditions

The Contractor shall submit a statement of the origin, composition, and manufacturer of all
materials to be used in the work, including optional or alternate items.

The Synthetic Turf Manufacturer’s name, type and composition of fiber.

Sieve analysis of the infill rubber and sand with a certification that the drainage rates comply
with the Synthetic Turf Manufacturer’s requirements.

WARRANTY

The Synthetic Turf Manufacturer shall provide a Warranty to the Owner that covers defects in
materials and workmanship of the Synthetic Turf for a minimum period of eight (8) years from
the date of Substantial Completion. The Synthetic Turf Manufacturer must verify that their on-
site Representative has inspected the installation and that the work conforms to the Synthetic
Turf Manufacturer’s requirements.

The Synthetic Turf Manufacturer shall provide a Warranty to the Owner that covers defects in
materials and workmanship of the Synthetic Turf for a period of eight (8) years from the date of
Substantial Completion. The Synthetic Turf Manufacturer shall include coverage for damage
caused from UV degradation or defects in workmanship and materials in the manufacturing or
installation of the Synthetic Turf. All Synthetic Turf warranties shall include repair or
replacement of the affected areas and include all necessary materials, labor, transportation costs,
etc. to complete the required repairs.

The synthetic turf system shall drain vertically a minimum of 14 inches per hour without
prolonged accumulation of surface water. If the synthetic turf system does not drain in
accordance with this Specification, then punching the carpet backing or any method creating
additional holes in the backing other than the designed drainage holes will not be permitted. The
removal and replacement of the infill will be permitted given there is not damage to the fibers in
the process.

The Synthetic Turf Manufacturer’s Warranty must be supported by a pre-paid insured warranty
policy. A copy of the policy must be provided with the Bid Submittal and include the following
information and features:;

1. Name of the carrier
2, Method for payment of the policy (must be pre-paid and non-cancelable).

3. Insured warranty shall be provided by a third-party insurer with an A.M. Best financial
strength rating of A- or better.

4, The policy shall not be a re-insurance or off-shore policy or a letter of credit.

SAND-RUBBER SYNTHETIC TURF SYSTEM ATHLETIC FIELD 02749 - 5
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Insured warranty coverage shall be for the full 100% replacement value of the total
square footage installed.

Insured warranty coverage shall apply to the full 8-year period from substantial
completion date of project with no uninsured periods or periods of self-insurance.

The insured warranty policy must have a zero deductible.

Insured warranty policy coverage shall specifically provide for reimbursement to the
warranty holder (i.e. the Participating Public Agency) in the event of a bankruptcy of the
synthetic turf provider.

Insured warranty coverage shall apply to playing surface inclusive of infill, seaming,
labor and colored inlays for event markings.

Insured warranty coverage shall not have exclusions for epidemic or catastrophic failure.
Insured warranty coverage shall not limit the hours of use.

Insured warranty coverage shall not exclude heavily trafficked areas or related uses such
as team or band practices.

Insured warranty coverage shall not exclude any colored turf fibers.

Insured warranty coverage shall offer a minimum claim limit of Five Million Dollars
($5,000,000) in the aggregate per annum.

Insured warranty coverage shall offer a minimum claim limit of Five Hundred Thousand
Dollars ($500,000) per field.

Additional insured warranty policy features of importance.

The contractor shall provide one Gmax test at completion and one Gmax test at the one-year
warranty anniversary.

PART 2 - PRODUCTS

2.1

A.

B.

MATERIALS
The only approved Synthetic Turf products identified for the purpose of this bidding solicitation

are:

1.
2.
3.

Astroturf — 2.25” Inch — Slit File Turf (minimum 13,000 Denier)
FieldTurf USA, Inc. — 2.25” Inch — Slit File Turf (minimum 13,000 Denier)
Shaw Sports Turf — 2.25” Inch — Slit File Turf (minimum 13,000 Denier)

Selection of these products represents the required minimum performance criteria as outlined
herein. The manufacturer’s performance criteria and product properties and declarations both
physical and chemical are as represented by the manufacturers at the time of this solicitation.
Approved equals must be pre-bid approved.

The approved shock pad products indentified for the purpose of this bidding solicitation are:

1.

Brock International - SP-17 Composite Shock Pad.
(See Bid Alternate Section 01100 for all specified material)

SAND-RUBBER SYNTHETIC TURF SYSTEM ATHLETIC FIELD 6
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C.  The Synthetic Turf material and resilient ambient rubber/sand infill shall be in accordance with
the following:

1.

The Slit Film fiber shall be tufted with (2) two ends per needle to achieve 13,000
minimum denier with one (1) fiber less than 8000 denier and 100 micron thickness 100%
polyethylene, low friction fiber, measuring not less than 2.25” inches high, product as
manufactured by Controlled Products, Shaw, Bonar Yarns & Fabrics, TTC/Polyloom,
Ten Cate Thiolon, or equal. The low friction fiber shall be specifically designed to
minimize abrasion.

The tufted fiber weight shall not be less than 48 ounces per square yard for manufacturers
using a sand/ambient rubber infill mix. The fiber shall be tufted on a 3/8” of an inch to a
% “ an inch tufting machine at a rate necessary to achieve specified face weight. The
overall product weight must not be less than 60 ounces per square yard. The low friction
non-abrasive fiber shall be 100% polyethylene, treated with a UV inhibitor. Systems that
use polyethylene/polypropylene blended fibers and systems that include any type of
nylon fibers are unacceptable.

The primary backing shall consist of a backing with a minimum weight of 7 ounces per
square yard. The secondary backing shall consist of an application of polyurethane or
urethane (minimum of 18 ounces per square yard) heat activated to permanently lock
fiber tufts in place. Products using latex based secondary backings will not be

acceptable. The Synthetic Turf system shall be perforated with a minimum of 1/8” of an
inch diameter holes every 3/16” of an inch at 4” inches in both directions to provide for
maximum drainage or independently tested approved equal performance system.
Manufacturers may use a permeable non punched backing only if the system is capable of
draining greater than 14 inches per hour. Water Permeability through the entire synthetic
turf system shall drain equal to or greater than 14” inches per hour.

A summary of the required properties for the installed Synthetic Turf properties are as follows:

Testing Standards Specifications Properties
A. ASTM D1577 Fiber Denier (A) 8,000 (min) — Slit Film
Fiber Denier (B) 5,000 (min) — Slit Film
B. ASTM D3218 Fiber Thickness 100 microns (min) — Slit Film
C. ASTM D5823 Pile Height 2.25” inches nominal (minimum)
D. ASTM D5848 Pile Weight 48 oz. /sq. yd. (minimum)
E. ASTM D1335 Tuft Bind without Infill 8 Ibs./force (minimum)
F. ASTM D5848 Primary Backing 7 oz./sq. yd. (minimum)
G. ASTM D5848 Secondary Backing 18 0z./sq. yd. (minimum)
H. ASTM D5848 Total Product Weight 60 0z./sq. yd. (minimum)
(without Infill)
L. ASTM D5793 Machine Gauge 3/8” inch to 1/2” inch
L. ASTM D5034 Grab Tear (width) 200 Ibs./force (minimum)
K. ASTM D5034 Grab Tear (length) 200 Ibs./force (minimum)
L. ASTM F1015 Relative Abrasiveness Ranges between 14 and 22
Index
M. ASTM F2765 Total Lead Content Less than 50 ppm
SAND-RUBBER SYNTHETIC TURF SYSTEM ATHLETIC FIELD 7
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N. ASTM D4491 Water Permeability >=14 inches/hour (minimum)

0. ASTM D2859 Flammability (Pill Burn) Pass

P. ASTM F355/ Impact Attenuation =<110 at installation (GMax)
F1936 =<140 over life of warranty

Q. ASTM F1951 Accessibility of Surface Present Test Findings

R. ASTM F2765 Heavy Metal Testing **Present Test Findings

S. Headspace GC/MS - VOC Testing **Present Test Findings

T. Solvent extraction GC/MS - PAH Testing **Present Test Findings

** Test findings shall comply with EPA soil and drinking water standards.

4, The carpet shall be delivered in 15” wide rolls. The rolls shall be of sufficient length to
go from sideline to sideline of the soccer field. Head seams between the sidelines of the
football field will not be acceptable.

All field lines, numbers and markings indicated on the drawings shall be permanently inlaid.

The fiber shall be green in color to simulate natural grass as closely as possible, treated with UV
inhibitor and guaranteed for a minimum of eight years.

Infill Material: The infill system shall be graded, ambient hammer-milled SBR rubber. The
rubber shall be free of all dust, toxic materials, and metals. The proposed ambient rubber and
sand infill shall be clean material and shall be tested for compliance. The sand shall be select
and graded dust-free silica sand. Depth of material at completion of placement shall be 1-%”
inches (+ 1/16 inches) and as required to reach the required initial and subsequent Gmax ratings.
Samples of both the ambient rubber and sand shall be submitted to the Owner for approval prior
to installation,

Silica sand within the infill mix, 35% to 50% by weight, will meet the following size
distribution:

U.S. Mesh Metric (mm) % Retained per sieve
16 1.190 0

20 08.840 0-3

25 0.710 10-30

30 0.590 30-50

35 0.500 15-35

40 0.420 5-15

50 0.297 <5

70 0.210 Trace

Sand will consist of uniform, sub-angular to rounded, single grains. It will be dust-free, and un-
ground. Crusher fines are unacceptable.
Ambient rubber shall be governed by the following specifications:

Size Specifications for Ambient Ground 10-14 Rubber

1.60mm < Dy, < 1.75mm
1.10 < Dg/Dyy < 1.40
0.80<_D%,_<120

SAND-RUBBER SYNTHETIC TURF SYSTEM ATHLETIC FIELD 02749 - 8
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DIO D60
Where Dx represents the grain size for which x% of the rubber is smaller. i.e., if Dy, = 0.7mm,

this means that 50% of grains (by weight) are smaller than 0.7mm.

The shape of the rubber particles shall be granular (edges shall not be stringy). As an

approximation, the following ranges of values for the sieve analysis are acceptable:
MILLMTR | MICRONS | US MESH | % PASSING % RETAINED
2.38 2380 8 95-100% 0-5%
2.00 2000 10 90-100% 0-10%
1.68 1680 12 35-65% 40-60%
1.41 1410 14 0-10% 40-60%
1.19 1190 16 Trace 0-10%
0.841 841 20 Trace 0%

The exposed fiber height above the infill material shall be approximately 5/8” of an inch +/-
1/16” of an inch. The entire Synthetic Turf system shall be resistant to bacteria and fungal
growths.

Surplus Materials: The Contractor shall provide the Owner, at each installation as a part of the
Contract, the following surplus materials transported to storage location selected by the Owner:

1. Synthetic Turf Fabric (green) — 500 square feet with at least one piece fifteen (15) feet by
thirty (30) feet.

2. Synthetic Turf Fabric (White, Yellow, Blue, Orange, Red or any other colors) — 50 linear
feet each.

3. Infill Material — as required to infill 500 square feet. This material shall not be used by
the Synthetic Turf Subcontractor to maintain depth and GMax values during the warranty
period. The Contractor must provide material, matching the existing infill material,
during the warranty period at no cost to the Owner.

4, Shock Pad — 250 square ft. minimum. The Contractor must provide material, matching
the existing shock pad material if needed for warranty repairs, during the warranty period
at no cost to the Owner

EQUIPMENT

Maintenance Equipment: The Contractor shall deliver to the Owner as a part of the contract, one
(1) non-powered new 7 ft. Mechanical Sweeper per Greens Groomer LitterKat with tow-behind
sports field magnet and one (1) 7 ft. Fieldspec Drag Brush per Sportsfield Specialties, Inc. The
Fieldspec equipment shall be provided with standard hitch to connect to the Owner’s tractor
vehicles. The Contractor shall be responsible for verifying the type of hitch attachment, at the
project site, with the Owner.

1. The 7 ft. Drag Brush shall be of a design as recommended by the Synthetic Turf system
in-order to satisfy and maintain the warranty requirements as described above. The 7 ft.
Drag Brush shall operate utilizing synthetic bristle brushes that follow metal dethatching
tines to loosen the infill and can be set a variety of heights. During a single pass the 7 ft.
Drag Brush shall de-compact or loosed the infill, level the infill materials, and groom the

SAND-RUBBER SYNTHETIC TURF SYSTEM ATHLETIC FIELD 02749 - 9
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pile fibers to stand upright and uniform. At no settings shall the 7 ft. sweeper damage the
pile. Drag Brush shall have ability to mount a tow-behind magnet.

2. The 7 ft. mechanical sweeper shall operate utilizing rotating synthetic bristle brushes that
can be set at a variety of heights. During a single pass the 7 ft. sweeper shall
automatically and simultaneously collect all foreign surface debris, return all collected
infill material to the field, level the infill materials, and groom the pile fibers to stand
upright and uniform. At no settings shall the 7 ft. sweeper damage the pile. Sweeper shall
have ability to mount a tow behind magnet.

The Contractor shall deliver to the Owner as part of the contract for each school, one (1)
field sweeper with mechanically driven rotating brushes and one Fieldspec 7° Dragbrush
with dethatching tines by Sportsfield Specialties Inc., Delhi NY. A pull behind magnet
shall be provided as per part number FSMAG as manufactured by Sportsfield Specialties
Inc., Delhi NY. Drag Brush and Sweeper shall be manufactured to be able to connect to a
pull behind magnet.

Other Equipment: Refer to plan details and specification section 02752 for athletic accessories
including permanent and/or portable goals.

PART 3 - EXECUTION

3.1

32

GENERAL

The installation of the Synthetic Turf System shall be performed in full compliance with
approved Shop Drawings.

All designs, markings, layouts, and materials shall conform to all applicable and current
National State High School Federation rules and other standards that may apply to this type of
Synthetic Turf installation.

Only trained technicians, skilled in the installation of athletic caliber synthetic turf systems
working under the direct supervision of the approved installer supervisors, shall undertake any
cutting, sewing, gluing, shearing, topdressing or brushing operations.

The designated Supervisory personnel on the project must be certified, in writing by the turf
Manufacturer, as competent in the installation of this material, including sewing seams and
proper installation of the Infill mixture.

EXAMINATION

The Contractor shall verify that all subbase, drainage, and leveling are completed prior to
installation. The subbase shall be drag-boxed prior to Synthetic Turf Manufacturer’s approval of
the subbase.

The finished grade of the aggregate base shall not vary more than 3/16” of an inch in ten feet.
A laser grader must be used to meet these requirements

Prior to the beginning of installation, the Installer of the Synthetic Turf shall inspect the subbase
and accept in writing the subbase surface planarity and compaction. The Contractor shall have
the field dimensions and locations for markings measured by a licensed Land Surveyor

SAND-RUBBER SYNTHETIC TURF SYSTEM ATHLETIC FIELD
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registered in the State of VA in order to verify conformity to the specifications and applicable
standards. A record of the finished field as-built measurements shall be made and submitted to
the Owner.

The overall base design, vertical drainage system, and the gradations of the aggregate shall be
approved in writing by the Synthetic Turf Manufacturer prior to Synthetic Turf installation

The surface must be perfectly clean as installation commences and shall be maintained in that
condition throughout the process.

Restoration of Damage: The Infilled Synthetic Turf Removal contractor and/or Installation
contractor shall exercise care in the execution of his work and avoid damage or defacement of
the existing aggregate base substrate and adjacent or surrounding areas by using suitable
protective means. Damage or defacement that occurs shall be remedied to the satisfaction of the
Owner.

SYNTHETIC TURF FABRIC INSTALLATION

Install in accordance with Manufacturer's instructions. The Turf Contractor shall strictly adhere
to the installation procedures outlined under this section. Any variance from these requirements
must be accepted in writing, by the Manufacturer’s onsite representative, and submitted to the
Engineer/Owner, verifying that the changes do not in any way affect the warranty. Infill
materials shall be approved by the Manufacturer and installed in accordance with the
Manufacturer’s standard procedures

The turf carpet rolls are to be installed directly over top of the shock pad system which is placed
on the accepted aggregate base surface and geotextile membrane. Extreme care should be taken
to avoid disturbing the underlayment material and aggregate base, both regarding compaction
and planarity. The Contractor shall ensure that a 2-5 ton static roller is on-site and available to
repair and properly compact any disturbed areas of the aggregate base.

Compaction of the perimeter around the playing field is essential to maintain the integrity of the
perimeter and the soil surrounding the voided area.

The Synthetic Turf carpet shall be installed in accordance with Manufacturer’s instructions.
The Contractor shall adhere to the installation procedures outlined under this section. Any
variance from these requirements must be accepted in  writing, by the Owner, verifying that the
changes do not in any way affect the  warranty. Infill materials shall be approved by the
Manufacturer and installed in accordance with the Manufacturer’s standard procedures.

The full width rolls shall be laid out across the field. The Synthetic Turf shall be of sufficient
length to permit full cross-field installation from sideline to sideline. No head or cross seams
shall be allowed in the main playing area between the sidelines. Utilizing standard state-of-the-
art sewing procedures, each roll shall be attached to the next at the 5-yard line locations on the
white line, no seams between yard lines shall be permitted. When all the rolls of the playing
surface have been installed, the sideline areas shall be installed at right angles to the playing
field

This is a 99% sewn installation. Gluing of rolls shall not be acceptable. Minimum gluing will
only be permitted to repair problem areas, corner completions, and to install any logos or inlaid
lines as required by the specifications. All seams shall be sawn using double bagger stitches and
polyester thread or adhered using seaming tape and high-grade adhesive (per the Manufacturer’s
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Standard Procedures). Seams shall be flat, tight, and permanent with no separation or fraying.

All primary seams must be sewn using double bagger stitches or polyester thread on the football
yard lines every 5-yards. Seams shall be flat, tight, and permanent with no separation or fraying.
All inlays shall be glued with Mapei Adhesive (or equal) two-part epoxy adhesive and seam
tape only. Hot melt glue is not allowed for any use on this project.

Prior to the application of any line painting the turf shall be fibrillated by means of a nylon
rotary brush to provide the look, feel, and safety of optimally maintained natural grass,
including subtle undulations normally associated with natural grass athletic fields

Non-turfed or inlaid lines and markings shall be painted according to the recommendations of
the turf Manufacturer and of the paint manufacturer. Several applications may be required.

Provide extra turf and infill for replacement of the complete circular LAX goal creases (2
circles per field) once during the warranty period. Include turf replacement cost for the 2
circular goals per field in bid cost. Owner is not responsible for the turf replacement labor costs
or material costs in the lax goal areas for first set of LAX goal area replacement

Infill material shall be applied in numerous thin lifts. The turf shall be brushed as the
mixture is applied.

The sand and ambient rubber infill materials shall be installed in accordance with the Synthetic
Turf Manufacturer’s recommendations. The sand and ambient rubber infill materials shall be
installed to a minimum depth of 1-5/8” inches +/-1/16” of an inch (42mm +/- 1lmm) on a
minimum pile height of 2- 4" inches of Synthetic Turf fibers.

The sand/ambient rubber infill materials shall be installed to fill the voids between the fibers
and allow the fibers to remain vertical and non-directional.

Synthetic turf shall be attached to the perimeter edge detail in accordance with the
Manufacturer’s standard procedures with continuous Mapei Adhesive (or equal) two part epoxy
adhesive glue or in-conjunction with mechanical fasteners at minimum 16” inches on center.

Installation shall not proceed when:

1. Ambient air temperature is below forty (40°) degrees Fahrenheit (F).
2 Material temperature is below forty (40°) degrees Fahrenheit (F).

3. Rain is falling or pending, unless acceptable to qualified installers.
4

Conditions exist, or are pending, that will be unsuitable for the installation  of the
system.

Follow-up Visits

1. The turf manufacturer/installer shall include in their price, two (2) follow-up visits at six-
month intervals after the final turf inspection date. The visits shall be scheduled by the
Owner or Engineer to inspect the condition of the synthetic turf, infill material, seams,
painted lines, anchorage, and peripheral attachments. Items found to require repair,
amendment, or replacement shall be the responsibility of the turf manufacturer/installer.
Repairs, except those required due to vandalism, shall take place immediately upon
notification by the Engineer.

2. The manufacturer shall include the cost to perform independent Gmax testing once per
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year for 8 years after turf is installed. Manufacturer shall arrange Gmax testing yearly
and supply owner with test results identifying any deficiencies or issues observed during
the test and field inspection. Any maintenance issues shall be identified and proper
instructions to the owner for corrective action. Any Gmax value outside of the allowed
tolerances shall be identified and corrected by the turf manufacturer. An executed
Purchase Order shall be provided verifying yearly Gmax testing has been accounted for.

FIELD MARKINGS

All synthetic turf fields shall follow the lines or inlaid according to National Federation of State
High School Association Standards (NFSHSA). Inlaid / tufted line(s) and field marking(s) shall
be per the Front-End Specifications and Construction Document Drawings.

Painted lines shall be acceptable for all tick marked event(s) and paint product(s) shall be a
manufacturer approved.

Designated soccer and football fields will have the following lines inlaid according to FIFA and
NCAA standards., and the National Federation of State High School Associations (NFHS) for
soccer and football and as shown on the contract documents:

Side lines
End lines
Center line
Goal lines

Penalty lines

AR e

Media lines

Designated soccer fields shall have the following markings inlaid in with a specific color:
1. Center circle  (to be determined by the Owner)

2. Goal mouth  (to be determined by the Owner)

3. Corner kick areas (to be determined by the Owner)

Designated Field Hockey Striping will inlaid according to National Federation of State
High School Associations (NFHS) and NCAA Standards.

DELIVERABLES
Prior to Final Acceptance, the Contractor shall submit to the Owner:

1. Three (3) copies of Maintenance Manuals, which shall include all necessary instructions
for the proper care and preventive maintenance of the synthetic turf system, including
painting and markings.

2, Project Record Documents: Recording actual locations of seams, drains or other
pertinent information including three (3) copies of the certified “as-built” drawings for all
work performed on this project.

3. Warranty: Manufacturer Warranty ensuring that applicable documented forms have been
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completed in Owner’s name and registered with the Manufacturer. The Manufacturer
shall have a representative on-site to certify the installation and Warranty compliance.

Necessary testing data to the Owner that the finished field meets the required shock
attenuation (GMax), as per ASTM F355/F1936 at turf installation. GMax to be <= 110 at
installation and no greater than 140 for the life of the warranty.

The synthetic turf supplier/installer shall submit at the pre-construction conference a
certificate stating that it is not aware of any aspects of the proposed turf system to be
installed which knowingly violate any patented materials or methods and that the
manufacturer fully indemnifies the Owner and Design Engineer from any liability arising
out of any issue related to patent infringement.

Submit a certified statement issued by the synthetic field surfacing materials
supplier/installer, attesting that all areas and surfaces designated to receive synthetic field
surfacing have been inspected and found satisfactory for the reception of the Work
covered under this Section; and are not in conflict with the “Guarantee” requirements.
Installation of synthetic field surfacing materials may not commence until the Design
Engineer has determined that the specifications of the aggregate base planarity and
sideline drainage have been met.

3.6 CLEANING AND PROTECTION
A. Protect installed Synthetic Turf from subsequent construction operations.
B. Do not permit traffic over unprotected Synthetic Turf surface.
C.  Contractor shall provide the labor, supplies, and equipment as necessary for final cleaning of
surfaces and installed items.
D. All usable remnants of new material shall be come the property of the Owner. These shall
become the contractors responsibility to dispose if not wanted by owner,
The Contractor shall keep the area clean throughout the project and clear of debris.
F. Surfaces, recesses, enclosures, etc., shall be cleaned as necessary to leave the work area in a
clean, immaculate condition ready for immediate occupancy and use by the Owner.
END OF SECTION 02749
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SECTION 02752 — BASE CONSTRUCTION AND RELATED WORK SYNTHETIC TURF FIELD
SYSTEM

PART 1 - GENERAL

1.1

A.

1.2

1.3

1.4

RELATED DOCUMENTS

Drawings and General Provisions of Contract, including General Conditions, Supplementary
Conditions and Division 1 through Division 3 Specification Sections, apply to the Work of this
Section.

1.02 RELATED WORK

Section 02749: Sand/Rubber Synthetic Turf Field Surface and Related Work Synthetic Turf Field
System Replacement

DESCRIPTION OF WORK

Furnish all labor, materials, equipment, and tools necessary to install a typical Synthetic Turf
System as indicated on the drawings and as specified herein. The installation of all new materials
shall be performed in strict accordance with the Synthetic Turf Manufacturer’s instructions and
in accordance with all approved shop drawings. Installation of the Synthetic Turf System shall be
a turn-key operation. A Synthetic Turf System includes all earthwork, base construction, and
athletic field surface as follows:

1. All engineering and layout work.

2. Pouring in-place concrete around the perimeter edge as detailed on the drawings.
Attachment of the synthetic turf to the concrete perimeter edge shall be accomplished per
the Synthetic Turf Manufacturer’s recommendations.

3. Acceptance of the subgrade by the Owner will be based on the compaction testing and
conformance planarity survey meeting compliance design grade requirements.

4. Trenching for all subsurface drainage systems including installation of geotextile filter
fabric.

Installation of all horizontal pipes, collector pipes, and outfall pipes per drawings.
Installation of new football goal post and foundations.
Backfilling pipe drainage system per drawings.

Installation of stone drainage base system per drawings.

o ® N oo»

Survey verification of stone base elevation tolerances by the Owner’s Engineer to check
for conformance. Base and existing condition as-built elevations to be submitted to
Owner.

QUALITY ASSURANCE

Standards: Install Synthetic Turf System complying with Synthetic Turf Manufacturer’s
requirements and the plans and specifications.

BASE CONSTRUCTION AND RELATED WORK SYNTHETIC TURF
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The Contractor, prior to installation of the Synthetic Turf, shall inspect the sub-base for
conformance with the drawings and verify that the sub-base meets or exceeds the requirements
of the Turf Installer. The Contractor shall be responsible for compaction testing of the sub-grade
and sub-base to ensure compliance with the specifications and drawings. The Contractor shall
survey the sub-grade and the sub-base to verify conformance with the approved drawings. The
Contractor shall be responsible for correcting grades, elevations and planarity to conform with
the drawings prior to installing the Synthetic Turf. The Contractor shall be responsible for
conducting a water permeability test on the finished stone base drainage layer as specified herein
and conducted in the presence of the Owner’s representative. The Contractor shall be responsible
for contracting a testing agent to conduct a infiltration test per BSI 7044 Method #4, Standard
Test Method for Infiltration Rate of Soils in Field, Using Double-Ring Infiltrometer to affirm the
water permeability rates at four (4) locations on each field to exceed a minimum of 20
inches/hour on the completed aggregate base system.

The Contractor shall provide the necessary written certification that the aggregate base has been
tested and meets the standards for infiltration, compaction and planarity. Written certification
shall also be provided from turf manufacturer accepting the aggregate surface prior to placing
artificial turf.

The performance of the aggregate base system shall be guaranteed in writing by the base
contractor, or third party insured warranty for 8 years to accompany the synthetic turf warrantee
for a "complete system guarantee”. If a third-party warrantee is not available for the aggregate
base and drainage system by the base contractor, the turf manufacturer shall include a letter
guaranteeing the performance of the complete system for a minimum of 8 years after substantial
completion. At no time during the 8-year "guarantee" period shall the owner be responsible for
paying for any portion of remedial repairs to the aggregate base or turf system

Acceptance of the subgrade by the Owner will be based on the compaction testing and as-built
survey verification provided by the contractor meeting compliance with design grade elevations
for all disturbed areas within the field and outside of the field area. No aggregate, sod or finish
materials shall be installed without the authorization from the owner/engineer that all grades have
been properly established in accordance with the contract documents.

EXPERIENCE
Firm Experience:

1. The Synthetic Turf aggregate base system shall be installed by an experienced Contractor
who shall provide a list of ten (10) completed full size athletic field installations in the
United States within the last five (5) years, providing specific information about the name
of the project, contact names, addresses, telephone numbers, year of the installation and
type of turf material for the following type of fields:

A. A soccer field and a football field of 70,000 sq. ft. or larger.
B. A list of synthetic turf fields, other than soccer or football.

2. The list shall include a minimum of five (5) fields that have been approved for game play

by one of the following associations.
A. National Collegiate Athletic Association — (NCAA)
B. National Federation of State High School Associations (NFHS)

BASE CONSTRUCTION AND RELATED WORK SYNTHETIC TURF
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C. Fédération Internationale de Football Associations (FIFA)

D. National Recreation and Park Association (NRPA)

3. The Contractor may use Subcontractors/Installers who employ only qualified and
experienced Supervisors and Technicians skilled in the installation of the Synthetic Turf.

4. The Subcontractor/Installer must demonstrate its past experience on at least ten (10)
acceptable preparations of the sub-base for the installation of Synthetic Turf system for
full-size football, soccer or other athletic/recreational fields (minimum of 70,000 square
feet) in the United States within the past five years. A completed list of all installations
of vertically draining porous stone base and drainage systems, contact names, and phone
numbers shall be submitted to the Owner for review to demonstrate the
Subcontractor’s/Installer’s qualifications.

B.  Principal Staff Experience:

1. The Contractor shall detail the experience, educational background and training of
proposed principal staff, as follows:

A. Contract Manager — The Contract Manager shall be a current and qualified
employee of the Contractor; be skilled in the performance of the assigned duties;
have a minimum of three years experience managing or supervising similar size
projects: and have installed the proposed product at least twenty (20)
installations.

B. On Site Supervisor — The Supervisor shall be a current and qualified employee of
the Contractor; be skilled in the performance of the assigned duties; have a
minimum of eighteen months experience in supervising similar size projects; and
have installed the proposed product at lease twenty (20) installations.

C. The turf installation crew personnel qualifications shall include the individual’s
resume, project list and contact information. Such information shall clearly
identify the experience and qualifications in performing the type of work covered
by these specifications. All information provided shall include a description of
the identified projects, and the name and telephone number of a responsible
contact person who can verify the information provided.

D. The Contractor shall not replace the named individuals for the duration of the
contract unless the substitute individuals have equivalent qualifications as
approved by the Owner.

DELIVERY, STORAGE, AND HANDLING

A.  The Contractor shall deliver product materials to the project site in a sealed unopened container
with manufacturer’s labels intact.

B.  Store materials in protected area at a temperature not to exceed maximum and minimum
temperatures as recommended by manufacturer. Protect products from UV degradation.

SUBMITTALS

A.  The Contractor shall submit the following information for approval prior to the start of base
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A statement of the origin, composition, and manufacturer of all aggregate materials to be
used in the work, including testing information supporting that the proposed aggregates

meet or exceed the technical specifications.

PART 2 - PRODUCTS

2.1

MATERIALS

Supplier’s material certifications for aggregate.

Supplier's material certification for concrete.

Fences and Gates, fence pole foundation details.

Product data sheets on all drainage pipe geotextile fabrics and fittings.
Athletic and Maintenance Equipment product data and shop drawings.

Communication boxes, Irrigation Boxes and Clean out boxes.

Concrete for field perimeter curb shall be VDOT A4 4000 PSI or a minimum strength of 4000 PSI.

Geotextile Fabric shall be Mirafi 140N or approved equal, unless specified otherwise on plans.

Drainage Pipe shall be HDPE highway grade ADS N-12, unless specified otherwise on plans. Flat
panels to be manufactured by Advanced Drainage Systems or approved equal and consist of
polymeric core surrounded by geotextile.

The base aggregate shall consist of a minimum of six (6) inches of VDOT #57 coarse aggregate
(open graded) type material or of a base stone material meeting the gradation specifications shown
in the table below. The base aggregate must be an open graded aggregate material and free
draining, consistent with the vertical draining requirements of the Synthetic Turf Manufacturer.

BASE STONE GRADATION SPECIFICATIONS

%PASSING AND %RETAINED

Sieves Base Stone % Passing Base Stone % Retained
14” or 38.1mm 100 0

1” or 25.4mm 95-100 0-5

% or 19mm Optional Optional

¥2” or 12.7mm 25-60 40-75

3/8” or 9.5Imm Optional Optional

US #4 or 4.76mm 0-10 90-100

US #8 or 2.38mm 0-5 95-100
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The secondary aggregate shall comprise, not to exceed two (2) inches of VDOT #8 coarse
aggregate (open graded) type material or of a secondary stone material meeting the gradation
specifications as displayed in the table below. VDOT #8 coarse aggregate or the secondary stone
material meeting the gradation specifications shall be transitioned in with the base aggregate and
vibrated and rolled to provide a compacted sub-base.

SECONDARY STONE GRADATION SPECIFICATIONS
%PASSING AND %RETAINED

Si Secondary Stone % | Secondary Stone %
ieves ; -
. Passing Retained
%7 or 12.7mm 100 0
3/8” or 9.51mm 75-100 0-25
US #4 or 4.76mm 5-30 70-95
US #8 or 2.38mm 0-5 95-100
US #16 or 1.19mm 0 100

The compacted sub-base of base aggregate and secondary aggregate shall be top-dressed with not
to exceed one (1) inch of porous, free draining material, washed screenings that will provide a
90% minimum overall compaction of the finished aggregate base. The finishing aggregate shall
meet the gradation specifications as shown in the table below.

TOP FINISH GRADATION SPECIFICATIONS
%PASSING AND %RETAINED

. 2” Top Finish % | 2” Top Finish %

Sieves " .
Passing Retained

X2 or 12.5mm 100 0
3/8” or 9.51mm 95-100 0-5
US#4 or 4.76mm 70-85 15-30
US#8 or 2.38 mm 45-60 40-55
US#16 or 1.19mm 25-40 60-75
US#40 or
0.400 mm 2-12 88-98
US#200 or
0.074 mm 0-2 98-100

To ensure proper drainage: Permeability of complete aggregate system >20in/hr

Porosity of both stones > 25%
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EQUIPMENT

1.

30’ (H) Sportsfield Specialties — Custom GoalPak® Football / Round Soccer Goal
System with base plate foundations (GPKR30HSRH) or approved equal. Contractor is
responsible for providing and installing the stadium football goal post systems
composed of two (2) 6’ Gooseneck Goal Posts with access frame and turf cover
(SG2SGP), with all necessary footings, attachment hardware, reinforcement, access
frame and turf covers over footings. Turf covers shall be removable in order to access
the base of the goal posts. Gooseneck length shall be field verified. The Goal Pak system
shall include (2) two portable soccer goals per Model No. SG824R Round Faced Soccer
Goal with SGMKR Integrated SGMobile Wheel Kit. Contractor shall drill side frame
holes for soccer goal on-site during assembly process by sliding the soccer goal into the
correct position and set the soccer ground bar in place to mark bolt holes in accordance
with the manufacturer’s recommendations. An approved equal will be allowed. Should
a substitute be proposed, please include a specification sheet proving the item is indeed
equal.

Sportsfield Specialties JumpForm® (SP6020) Sandpit and Sand Catchers with Mesh
Sandpit Cover. An approved equal will be allowed. Should a substitute be proposed,
please include a specification sheet proving the item is indeed equal.

Sportsfield Specialties 12” Long/Triple Jump Take-off Board System with Replacement
Blanking Lid. An approved equal will be allowed. Should a substitute be proposed,
please include a specification sheet proving the item is indeed equal.

BID ALTERNATES

1.

3.

Bid Alternate #1 - Outer Perimeter Curb and Concrete Pad at Track Access Points
in accordance with contract documents

Bid Alternate #2 — Provide and install (2) Sportsfield Specialties High School
Aluminum Sand Pit Covers (SP6820) with '2” black latex track surfacing for
aluminum panels. Contractor shall provide O&M documents. An approved equal will
be allowed. Should a substitute be proposed, please include a specification sheet
proving the item is indeed equal.

See Bid Alternate Section 01100 for specified equipment.

MAINTENANCE EQUIPMENT

1.

See Section 02749 for specified maintenance equipment.

PART 3 - EXECUTION

3.1

A.

MATERIAL TESTING

Testing During Construction: To ensure that the quality of drainage stone materials remain
constant from point of supply to jobsite, the following protocol shall be used by the Contractor:

1.

Contractor shall submit a gallon supply of each base stone, secondary stone and finishing
aggregate stone that meet the aforementioned properties for testing to ensure compliance
by the Owner’s testing agency prior to stone placement.

BASE CONSTRUCTION AND RELATED WORK SYNTHETIC TURF
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2. If anytime during the installation of the base stone, the secondary stone, and the finish
aggregate stone the Contractor or owner observes a change in material and/or quality
based on a visual inspection, then the Contractor must stop all operations immediately
and contact the Owner/Engineer in order to perform additional testing on the materials in
question. Failure to do so is the sole responsibility of the Contractor. The Owner will
not be held accountable for any liability if the Contractor does not contact the Owner.

3.  Before commencing the placement of synthetic turf on the stone drainage base,
Contractor shall perform a conformance survey by a Licensed Surveyor registered in the
State, on a 30-foot grid over the finished stone of the entire playing field for the Owner’s
approval. Additional layers of the base may be required to be as-built if indicated on the
construction drawings. Finished stone elevations shall be verified using laser survey.
Finished grade must be within 3/16” of an inch form the elevation shown on the plans.

4.  Prior to commencing the base aggregate, confirm that the geotextile has been installed
satisfactorily.

5. Protect the geotextile work as installation of the stone base is commenced.

6. Do not operate machinery directly over the geotextile fabric. Delivery trucks shall enter
the field only form the designated entrance point. Stone shall be dumped at the entrance
first and spread toward the furthest point of the field. Extreme care must be taken not to
disturb the geotextile or subgrade surfaces. Ensure a minimum depth of 4" inch of
aggregate between the geotextile fabric and equipment.

7. Percolation Testing: The contractor shall contract a professional engineer to perform
infiltration testing per BSI 7044, Standard Test Method for Infiltration Rate of materials
using Double-Ring Infiltrometer administered under BSI 7044 test method #4 by a
licensed professional engineer at five (5) locations on each field to exceed 20 inches per
hour. (4) Random locations covering all 4 field quadrants and minimum of 2 locations on
each sideline directly over the perimeter collector trench. Any location not exceeding
20 inches per hour shall be remediated and re-tested to verify conformance. Any
remedial work required due to a non-compliant infiltration test will not be additional
scope or considered as a scope change.

EXAMINATION

The Contractor shall verify that all sub-base, drainage, and leveling are completed prior to release
of Synthetic Turf Installer.

Finished stone elevations shall be verified using laser survey. Finished grade must be within
3/16” of an inch from the elevations shown on the plans. The finished grade of the stone drainage
base shall not vary more than 3/16” of an inch in ten feet. A laser grader must be used to verifiably
meet these requirements.

Prior to the beginning of installation, the installer of the Synthetic Turf shall inspect the subbase
and accept in writing the subbase surface planarity and compaction. The Contractor shall have
the field dimensions and locations for markings measured by a licensed Land Surveyor registered
in the State of Virginia to verify conformity to the specifications and applicable standards. A
record of the finished field as-built measurements shall be made and submitted to the Owner

The surface to receive the Synthetic Turf shall be inspected by the Contractor and reviewed with
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the Owner. The surface must be perfectly clean as installation commences and shall be maintained
in that condition throughout the process.

3GEOTEXTILE INSTALLATION

Place geotextile promptly according to manufacturer's written instructions. Broom or roll
geotextile smooth and free of wrinkles and folds. Overlap longitudinal joints 24” inches and
transverse joints 24” inches.

Protect geotextile from traffic and other damage and place aggregate the same day. Only
place as much geotextile as can be covered with aggregate in the same working day.

SUBGRADE PREPARATION

The subgrade must be sloped as specified on drawings but not less than a minimum slope of
0.50% (or as shown on the drawings) for consistent base thickness, from the longitudinal center
of the field towards the sidelines.

The subgrade must be compacted in both directions to attain the specified compaction rate, which
is 95% of standard Proctor at a moisture content within 2.0% of optimum in accordance with
ASTM D1557. Subgrade shall also be proof rolled to check entire field for inadequate compaction
requiring correction.

The subgrade must be prepared to tolerances of not more than %2 ” of an inch from design grade
to allow for even drainage. Subgrade shall be inspected with Owner’s representative prior to
covering with geotextile. Contractor to provide written acceptance of subgrade prior to geotextile
installation.

Repair and reestablish the grades to specified tolerances where completed or partially completed
surfaces become saturated, settled, eroded or compromized due to subsequent construction traffic
or weather conditions.

When testing agency reports that fills, lifts backfills or subgrades to not achieve the degree of
compaction specified, recompact and retest until specified compaction is obtained. Contractor may
be required to undercut, aerate, scarify, moisten or completely replace with suitable materials to
the depth required to achieve adequate compaction at no additional cost to the contract.

AGGREGATE BASE COURSE AND SECONDARY STONE INSTALLATION

The aggregate must be laid without damaging the soil bed, geo-textile liner or membrane, or
underlying drains. It is very important not to create any depressions in the sub-grade with heavy
equipment. The specified aggregate supplied must conform to the recommended specifications,
as noted above. The finished crushed aggregate base supplied must be stable and permeable.

The base course shall be constructed in layers or lifts. Each layer must be compacted in both
directions to attain the specified compaction rate. The base course total thickness shall be in
accordance with the details shown on the drawings.

The aggregate base course must be sloped a minimum of 0.50% from the center longitudinal axis
towards the sidelines or as specified on the Plans.

The finish surface slope of the base course shall not vary from the finish grade surface slope.

The base course must be compacted in both directions to attain the specified compaction rate,
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which is 95% standard Proctor at a moisture content within 2.0% of optimum in accordance with
ASTM D1557.

AGGREGATE FINISH COURSE INSTALLATION

The final lift of aggregate layer shall be installed at the specified depth shown on the project
drawings and details.

The final lift material must be sloped 0.50% from the center longitudinal axis towards the
sidelines unless otherwise specified.

The final grade must be compacted in both directions to attain the specified compaction rate,
which is 95% standard Proctor at a moisture content within 2.0% of optimum in accordance with
ASTM D1557.

The final grade of the finishing stone shall not vary from the specified grade by more than 3/16"
of an inch from design grade, nor by more than 3/16" of an inch when measured under a 10 ft
straightedge, in all directions. Laser guided fine grading is mandatory and shall be performed with
laser equipped grading equipment (GPS grading will not be acceptable). This tolerance is
required over the entire field. Check the tolerance-to-grade by means of an orbital laser once the
stone is fine graded and compacted to proper density. Additional testing and inspection required
as outlined within this specification.

All track events, track edges, turf boxes and goal posts transitions shall meet the field’s planarity
requirements of 3/16” of an inch per 10ft using a straightedge. All transitions shall be inspected
and accepted by engineer and owner.

Contractor to demonstrate final grade surface tolerance to owner and engineer with all parties
present with string line and professional survey. Finish surface shall be inspected by the turf
manufacturer and accepted in writing prior to installing synthetic turf.

CONCRETE PERIMETER CURB INSTALLATION

The layout of the concrete curb shall be inspected by the Owner prior to construction to verify
field location, size, and geometry.

The curb shall be constructed with 4000psi concrete on subgrade compacted to 95% according to
the Modified Proctor procedure (ASTM D1557) with 6" inches aggregate base

The curb shall be formed and poured in a uniform width AND monolithically as shown on the
drawings. The curb shall include two (2) number four (4) rebar evenly spaced from the top and
bottom.

Provide Fabric Expansion Joints every 50ft O.C. and DO NOT saw cut through curb and rebar.
Expansion material set ¥ “-inch depth of slab thickness.

Provide Control Joints (saw cut) every 10ft O.C. Use max % “-inch wide diamond blade, cut into
V4 — inch depth of slab thickness.

For Exposed curb, the top elevation of the curb shall match the top elevation of the infill and as
shown on the drawings. The elevation of the preformed step for turf attachment shall be the same
elevation as the finish stone surface.
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For Non-Exposed curb, the top elevation of the curb shall be at the same elevation of the finished
stone to provide a smooth transition to the terminal edge of the synthetic turf.

Form curbs per contract document details including a 2" (W) x Depth of infill material notch for
turf attachment to curb.

INSTALLATION OF PERIMETER COLLECTOR

Excavate perimeter drainage collector trenches minimum 20" wide and to the depth as required
to achieve pipe inverts shown on the drawings. The trenches should be constructed with a
minimum 0.5% slope commencing at the low point of the collection system and extending to the
high points as shown on the drawings. Collection trenches should be void of all debris.

The trenches shall be backfilled using premium #57 drainage stone materials specified in detail
and compacted by machinery to a minimum 95% of the maximum density.

The fabric should be placed in the perimeter trench prior to placing aggregate or piping. The
fabric should be separate from the fabric on the field. Overlap field and trench liners at least 36"
in the direction of runoff flow.

Weight down the fabric with ballast to prevent fabric movement by wind.

Place corrugated, perforated plastic pipes in the collector trenches. The centerline of the pipe
shall coincide with the centerline of the trench. Pre-manufactured fittings shall be used for all
connections into the collector drainage network.

A minimum of 2" clean, drainable crushed stone aggregate shall be placed in the bottom of the
collector trenches, on top of the geotextile. The crushed aggregate must be compacted suitably.
Place a minimum of 4" clean, crushed aggregate on the sides of the underdrain pipes and headers,

and 6" minimum of the aggregate on top of the pipe network. Compact all trenches in minimum
of 12” lifts.

Repair and reestablish the grades to specified tolerances where completed or partially completed
surfaces become saturated, settled, eroded, or compromised due to subsequent construction traffic
or weather conditions.

INSTALLATION OF HORIZONTAL STRIP DRAIN SYSTEM

Install according to the manufacturer’s specifications, 1” x 12” Horizontal Strip Drain (Horizontal
Flat Panel Drain) by Advanced Drainage Systems (ADS) or approved equal, prefabricated flat
composite under drain lines as shown on drawings with lines spaced at a minimum 30' on center
and terminating at perimeter drain trench per the layout and details on the drawings. An approved
equal specification sheet must be included in this bid submission.

The Contractor shall supply all necessary connectors and waterproof tape and is responsible for
a proper and secure connection at the seams. Horizontal drains shall terminate in the perimeter
trench directly above the collector pipe.

Tape the drains every 15’ to the fabric using suitable tape. Do not use metal sod spikes.

Horizontal drain shall consist of a formed polymeric core surrounded by geotextile fabric.
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3.10 CAST-IN-PLACE CONCRETE
A.  SECTION INCLUDES

1.
2.
3.

Cast-in-place concrete items.
Footings for benches and steal handrails.

Concrete Trials

B. REFERENCES

1.
2.

(¥

NS e

9.

10.
11.
12.

VDOT standards and specifications for aggregate and concrete placement.
ACI 302 - Guide for Concrete Floor and Slab Construction.

ACI 304 - Recommended Practice for Measuring, Mixing, Transporting, and Placing
Concrete.

ACI 305R - Hot Weather Concreting.
ACI 306R - Cold Weather Concreting.
ACI 308 - Standard Practice for Curing Concrete.

ANSI/ASTM D1751 - Preformed Expansion Joint Fillers for Concrete Paving and
Structural Construction (Non-extruding and Resilient Bituminous Types).

ANSI/ASTM D1752 - Preformed Sponge Rubber and Cork Expansion Joint Fillers for
Concrete Paving and Structural Construction.

ASTM C33 - Concrete Aggregates.

ASTM C94 - Ready-Mixed Concrete.

ASTM C150 - Portland Cement.

ASTM C260 - Air Entraining Admixtures for Concrete.

C. QUALITY ASSURANCE

1.

AR

Perform Work in accordance with VDOT Specifications and contract drawing details.
Maintain one copy of each document on site.

Acquire cement and aggregate from same source for all work.

Conform to ACI 305R when concreting during hot weather.

Conform to ACI 306R when concreting during cold weather.

D. PLACING CONCRETE

1.
2.
3.

Place concrete in accordance with VDOT standards and specifications.
Notify Owner minimum 24 hours prior to commencement of operations.

Ensure reinforcement, inserts, embedded parts, formed expansion and contraction joints,
and foundation hardware are not disturbed during concrete placement.

Maintain records of concrete placement. Record date, location, quantity, air temperature,
and test samples taken.

BASE CONSTRUCTION AND RELATED WORK SYNTHETIC TURF
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5. Place concrete continuously between predetermined expansion, control, and construction
joints.
6. Form curbs per contract document details including a 1.75' x 2' step for turf attachment.

Do not interrupt successive placement; do not permit cold joints to occur.

7. Saw cut joints within 24 hours after placing. Use max "4” wide diamond blade, cut into
Va-inch depth of slab thickness.

E. CONCRETE FINISHING

1. Finish plain concrete by hand float to a uniform surface texture.
2. Saw cuts shall be every 10 feet O.C. in perimeter curb.
3. Expansion joints minimum 50 feet apart and at each cold joint, with expansion material

set 14” to 2” below surface. Sika-flex shall be installed over expansion material.
F.  CURING AND PROTECTION

1. Immediately after placement, protect concrete from premature drying, excessively hot, or
cold temperatures, and mechanical injury.

2. Maintain concrete with minimal moisture loss at relatively constant temperature for
period necessary for hydration of cement and hardening of concrete.

G. FIELD QUALITY CONTROL

1. Submit proposed mix design of each class of concrete to Owner for review and approval
prior to commencement of Work.

END OF SECTION 02752
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SECTION 312000 - EARTHWORK

PART 1 GENERAL

1.1

1.2

1.3

1.4

A
B.

RELATED DOCUMENTS
The provisions of the Contract Documents apply to the work of this Section.

Refer to Section 31 1000 for topsoil stripping and Section 32 9200 for topsoil placement.

SUMMARY
This Section includes the following:

1.  Excavation, filling, backfilling, and grading indicated and necessary for proper
completion of the work.

2. Preparing of subgrade for turf and field events.
Excavating and backfilling of trenches.

SUBMITTALS
VDOT approved Job Mix for stone.

Imported fill (if required): Submit location of borrow pit and a sample of the soil for approval to
the Owner’s Geotechnical Engineer a minimum of fourteen (14) working days prior to use

Geotextile Fabric

DEFINITIONS

Excavation: Removal of all material encountered to design subgrade elevations indicated for cut
areas and to subsoil elevations in fill areas. Excavation also includes subsequent respreading,
moisture conditioning, compaction, and grading of satisfactory materials removed.

Unauthorized Excavation: Removal of materials beyond the limits indicated in the definition of
“Excavation” without specific direction of Architect.

Additional Excavation: Removal, disposal and replacement of materials beyond the limits
indicated in the definition of “Excavation” at the direction of the Architect. Refer to Part 3 of
this Section for requirements of Additional Excavation.

Subgrade: The undisturbed earth (in cut) or the compacted soil layer (in fill) immediately
below granular subbase, drainage fill, or topsoil materials.

Subsoil: The undisturbed earth immediately below the existing topsoil layer.

Pavements: The area extending 10 feet beyond the exterior limits of paved areas and down to
undisturbed soils at a one horizontal to one vertical slope. The area extending 3 feet beyond the
exterior limits of walks and down to undisturbed soils at a one horizontal to one vertical slope

Subbase Material: Artificially graded mixture of crushed gravel or crushed stone meeting
VDOT specifications. Material type is indicated on the drawings.
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Drainage/Porous Fill: Washed, evenly graded mixture of crushed stone, or crushed or uncrushed
gravel meeting the requirements of VDOT No. 57 Stone.

ADDITIONAL WORK

Paragraph 4.3.4 of General Conditions refers to certain conditions that may require additional
excavation work. This paragraph is further defined herein and, where there are conflicts, is
superseded by this section.

Claims for concealed, unknown, or unanticipated subsurface conditions are limited to those
circumstances where:

1. Additional excavation work is required below the contract limits indicated to provide
acceptable bearing for building pad, structures or pavements.

2. Additional excavation work below the utility trench design elevations, for utilities outside
the limits of the building, as required to provide acceptable bearing for the utility.

The risks of concealed, unknown, or unanticipated subsurface conditions (except for rock) from
existing ground surface to the design subgrade elevations in cut areas and to subsoil elevations
in fill areas shall be included in the Contract Amount and shall not be considered as grounds for
additional costs to the Contract. The risks of concealed, unknown, or unanticipated subsurface
conditions below the elevations stated above shall be considered as Additional Excavation.

During construction, if concealed, unknown, or unanticipated subsurface conditions are
encountered which require that footings, foundations or other parts of the building be raised,
lowered or revised to provide acceptable bearing for the building or if, outside the building
limits, additional depth of utility trench excavation below the design subgrade or subsoil
elevations is required, immediately notify the Architect upon discovery of such condition prior
to disturbing the material encountered.

EARTHWORK BALANCE ADJUSTMENTS
Not used

QUALITY ASSURANCE

Codes and Standards: Perform excavation work in compliance with applicable requirements of
authorities having jurisdiction.

Environmental Compliance:

1. Comply with the requirements of the latest edition of the Virginia Erosion and Sediment
Control Handbook for erosion control during earthwork operations.

2, Comply with the permit conditions for all work performed within wetlands.

Testing and Inspection Service: Owner will employ and pay for an independent Geotechnical
testing and inspection laboratory to perform soil testing and inspection service during earthwork
operations. Cooperate with Owner’s Geotechnical Engineer as required for testing and
inspection of work. These services do not relieve the responsibility for compliance with
Contract Document requirements,

PROJECT CONDITIONS
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A.  Existing Utilities: Do not interrupt existing utilities serving facilities occupied by the Owner of
others except when permitted under the following conditions and then only after arranging to
provide acceptable temporary utility services.

1. Notify Architect not less than 48 hours in advance of proposed utility interruptions.

2. Do not proceed with utility interruptions without receiving Architect’s written
permission.

3. Existing utilities across or along the line of work are indicated only in an approximate

location. Locate all underground lines and structures. Call “Miss Utility” at 1-800-552-
7001 prior to construction. If utilities are marked that are not shown on the plans, locate
utility vertically and horizontally and provide information to architect. Repair and
correct any damage to underground lines and structures.

1.9 SAFETY

A.  Protection of Persons and Property: Barricade open excavations occurring as part of this work
and post with warning lights.

1. Operate warning lights as recommended by authorities having jurisdiction and governing
regulations and standards.

2. Protect structures, utilities, sidewalks, pavements, and other facilities from damage
caused by settlement, lateral movement, undermining, washout, and other hazards created
by earthwork operations.

B. Work within the road right-of-way shall meet all requirements of the latest edition of the
Virginia Department of Transportation Work Area Protection Manual.

PART 2 PRODUCTS

2.1 SOIL MATERIALS

A. Satisfactory soil materials are defined as those complying with ASTM D2487 soil classification
groups CL, GC, SC, GW, GP, GM, SM, SW, and SP.

B. Unsatisfactory soil materials are defined as those complying with ASTM D2487 soil
classification groups CH, OL, OH, MH, ML and PT.

C.  Backfill and Fill Materials: Satisfactory soil materials free of clay, rock or gravel larger than 4
inches in any dimension (2 inches for material used in trench backfill), debris, waste, frozen
materials, organics, vegetation and other deleterious matter.

D. Imported material for structural fill shall comply with ASTM D2487 soil classification groups
CL, ML, SC, SM, SP, SW, GC, GM, GP, or GW.
2.2 ACCESSORIES
A. Non-woven Geotextile Fabric (for drainage): Mirafi 140N, or equivalent.
B. Woven Geotextile Fabric (for reinforcement): PROPEX 2002, or equivalent.
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PART 3 - EXECUTION

3.1 PREPARATION

A. Protect structures, utilities, sidewalks, pavements, and other facilities from damage caused by
settlement, lateral movement, undermining, washout, and other hazards created by earthwork
operations.

B. Preparation of subgrade for earthwork operations including removal of vegetation, topsoil,
debris, obstructions, and deleterious materials from ground surface is specified in Section
311000 "Site Clearing."”

C.  Protect and maintain erosion and sedimentation controls during earthwork operations.

3.2 DEWATERING

A. Prevent surface water and subsurface or groundwater from flowing into excavations and from
flooding project site and surrounding area.

1.

Do not allow water to accumulate in excavations. Remove water to prevent softening of
foundation bottoms, undercutting footings, and soil changes detrimental to stability of
subgrade and foundations. Provide and maintain pumps, well points, sumps, suction and
discharge lines, and other dewatering system components necessary to convey water
away from excavations.

Establish and maintain temporary drainage ditches and other diversions outside
excavation limits to convey rain water and water removed from excavations to collecting
or runoff areas. Do not use utility trench excavations as temporary drainage ditches.

B. Should any springs or running water be encountered in the excavation, notify the Architect and
provide discharge by trenches (or other acceptable means) and drain to an appropriate point of
disposal. Provide temporary drainage facilities to minimize the flow of rainwater onto adjacent
property. Repair any damage to property or to subgrade as a result of construction and/or
dewatering (or lack thereof) operations at no additional cost to the Contract. If permanent
provision must be made for disposal of water other than as indicated, the Contract price shall be
adjusted.

3.3 EXPLOSIVES
A.  Strictly prohibited.

3.4 EXCAVATION

A. Excavation consists of removal, placement and disposal of material encountered when
establishing required subgrade or finish grade elevations.

1.

Excavation includes removal and disposal of pavements and other obstructions visible on
ground surface; underground structures, utilities and other items indicated to be
demolished and removed; together with earth and other materials encountered that are not
classified as rock or unauthorized excavation.

3.5 EXCAVATION FOR WALKS AND PAVEMENTS

A. Cut surface under pavements to comply with crosssections, elevations and grades as indicated.
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3.6 EXCAVATION FOR UTILITY TRENCHES

A.

B.

Excavate trenches to uniform width, sufficiently wide to provide ample working room and a
minimum of 6 to 9 inches of clearance on both sides of pipe or conduit.

Excavate trenches to depth indicated or required to establish indicated slope and invert
elevations and to support bottom of pipe or conduit on undisturbed soil. Beyond building
perimeter, excavate trenches to allow installation of top of pipe below frost line.

1. Where rock is encountered, carry excavation to required elevations and backfill with
VDOT #57 crushed stone prior to installation of pipe.

2. For pipes or conduit less than 6 inches in nominal size, and for flatbottomed, multipleduct
conduit units, do not excavate beyond indicated depths. Handexcavate bottom cut to
accurate elevations and support pipe or conduit on undisturbed soil.

3. For pipes and equipment 6 inches or larger in nominal size, shape bottom of trench to fit
bottom of pipe for 90 degrees (bottom 1/4 of the circumference). Fill depressions with
tamped sand backfill. At each pipe joint, dig bell holes to relieve pipe bell of loads
ensure continuous bearing of pipe barrel on bearing surface.

3.7 EXCAVATION STABILITY

A.

B.

General: Comply with local codes, ordinances, and requirements of agencies having
jurisdiction,

Slope sides of excavations to comply with local codes, ordinances, and requirements of agencies
having jurisdiction. Shore and brace where sloping is not possible because of space restrictions

or stability of material excavated. Maintain sides and slopes of excavations in safe condition
until completion of backfilling.

Shoring and Bracing: Provide materials for shoring and bracing, such as sheet piling, uprights,
stringers, and cross braces, in good serviceable condition. Maintain shoring and bracing in
excavations regardless of time period excavations will be open. Extend shoring and bracing as
excavation progresses.

3.8 SUBGRADE INSPECTION

A

Notify Architect when mass, trench and footing excavations have reached required subgrade.
The Architect will arrange for an inspection of conditions by the Owner’s Geotechnical
Engineer. Alternative procedures for arranging this review may be implemented at the Owner’s
written option.

If the Owner’s Geotechnical Engineer determines that the subgrade bearing conditions are
unacceptable, the Architect will authorize additional excavation until suitable bearing conditions
are encountered.

Proof-roll subgrade below pavements with heavy pneumatic-tired equipment to identify soft
pockets and areas of excess yielding. Do not proof-roll wet or saturated subgrades.

1. Completely proof-roll subgrade in one direction. Limit vehicle speed to 3 mph (5 km/h).

2. Proof-roll with a loaded 10-wheel, tandem-axle dump truck weighing not less than 15
tons (13.6 tonnes).
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3. Excavate soft spots, unsatisfactory soils, and areas of excessive pumping or rutting, as
determined by Architect, and replace with compacted backfill or fill as directed.

D.  Under supervision of the Owner’s Geotechnical Engineer, proofroll subgrade in cut areas below
the building pad and pavement(s) with a loaded dump truck or other approved pneumatic tired
vehicle. Should any unstable sub-soil be encountered below pavement or structures, break up the
top eight inches of ground surface, pulverize, moisturecondition to optimum moisture content,
and compact to percentage of maximum density as stated in Percentage of Maximum Density
Requirements. Perform this work at no additional cost and/or time to the Contract.

E. Reconstruct subgrades damaged by freezing temperatures, frost, rain, accumulated water, or
construction activities, as directed by Architect, without additional compensation.
3.9 ADDITIONAL EXCAVATION

A. Additional Excavation in Trenches: Remove excavated materials and dispose of off-site as
directed by the Architect. Replace this excavated material with stone.

B. The quantity of material removed as Additional Excavation shall be calculated (on an in-situ
basis) by a surveyor licensed in the Commonwealth of Virginia and employed by the
Contractor. The Owner’s Project Representative shall review the quantity calculated within 48
hours of receiving the survey notes.

C. Protect the subgrade during construction. During wet conditions, the subgrade soils may
become saturated and soften, possibly resulting in damage to the subgrade if disturbed by
equipment. Correct subgrade damaged in this manner. No additional payment will be made
to correct subgrade damaged in this manner.

3.10 UNAUTHORIZED EXCAVATION
A.  Correct Unauthorized Excavation as follows:

1. Under footings, foundation bases, or retaining walls, fill unauthorized excavation by
extending indicated bottom elevation of footing or base to excavation bottom without
altering required top elevation. Lean concrete fill may be used to bring elevations to
proper position when acceptable to Architect.

2. Elsewhere, backfill and compact unauthorized excavations as indicated for authorized
excavations of same classification unless otherwise directed by Architect.
3.11 STORAGE OF EXCAVATED MATERIALS

A. Temporarily stockpile excavated materials acceptable for use as backfill and fill. Place, grade,
and shape stockpiles for proper drainage. Cover to prevent windblown dust.

1. Stockpile excavated materials away from edge of excavations. Do not store within the
drip line of trees to remain.
3.12 BACKFILL AND FILL
A. Backfill excavations as promptly as work permits, but not until completion of the following:

1. Acceptance by local authority having jurisdiction of construction below finished grade,
including perimeter insulation.
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2. Review, approval, and recording of the locations of underground utilities.

Removal of concrete formwork.

4. Removal of shoring and bracing (including backfilling of voids with satisfactory
materials).

5. Removal of trash and debris from excavation.

6. Permanent or temporary horizontal bracing is in place on horizontally supported walls.

Place backfill on subgrades free of mud, frost, snow or ice.

Ground Surface Preparation: Remove vegetation, debris, obstructions, and deleterious materials
from ground surface prior to placement of filis.

Bench sloped surfaces steeper than 1 vertical to 4 horizontal so fill material will bond with
existing material. Plow, scarify, bench or break up sloped surfaces flatter than 1 vertical to 4
horizontal so fill material will bond with existing material.

Place soil material in layers to required subgrade elevations, for each area classification listed
below, using materials indicated in Part 2 of this Section.

1. Under grassed areas, use satisfactory excavated or borrow material.
2, Under walks, curbs, and pavements, use satisfactory excavated or borrow material.
3. Under building slabs, use satisfactory excavated or borrow materials and drainage/porous

fill material as indicated.

UTILITY TRENCH BACKFILL
Place backfill on subgrades free of mud, frost, snow, or ice.

Place and compact bedding course on trench bottoms and where indicated. Shape bedding
course to provide continuous support for bells, joints, and barrels of pipes and for joints, fittings,
and bodies of conduits.

Backfill trenches with concrete where trench excavations pass within 18 inches of column or
wall footings and that are carried below bottom of such footings or that pass under wall footings.
Place concrete to level of bottom of adjacent footing,

Provide 4-inch- (100-mm-) thick, concrete-base slab support for piping or conduit less than 30
inches (750 mm) below surface of roadways. After installing and testing, completely encase
piping or conduit in a minimum of 4 inches (100 mm) of concrete before backfilling or placing
roadway subbase.

Place and compact initial backfill of subbase material, free of particles larger than 1 inch (25
mm) in any dimension, to a height of 12 inches (300 mm) over the utility pipe or conduit.

1. Carefully compact initial backfill under pipe haunches and compact evenly up on both
sides and along the full length of utility piping or conduit to avoid damage or
displacement of piping or conduit. Coordinate backfilling with utilities testing.

Controlled Low-Strength Material: Place initial backfill of controlled low-strength material to a
height of 12 inches (300 mm) over the utility pipe or conduit.

Backfill voids with satisfactory soil while installing and removing shoring and bracing.

EARTHWORK 312000 - 7






