

FACILITIES DIVISION
THE SCHOOL BOARD OF VOLUSIA COUNTY FLORIDA
RE-BID TABULATION


DATE: November 12, 2025
BID NO: C-2025-1027
SCHOOL: Blue Lake Elementary
PROJECT: Renovate Basketball Court
PROJECT NO. 2548107
ARCH/ENG: Gale Associates \South\, Inc.

<u>BIDDERS</u>	<u>BASE BID</u>	<u>Alternate No.1</u>
All State Civil Construction, Inc. Daytona Beach, FL	No Bid	
Bean Construction, Inc. DeLand, FL	\$ 287,410.00	\$ 31,000.00
The Nidy Sports Construction Company, LLC Longwood, FL	\$ 225,000.00	\$ 28,200.00
The Watauga Company Titusville, FL	No Bid	

ALTERNATE NO.1: Replace existing fence and gates.

Recommendation: Accept the base Bid in the amount of \$225,000.00 and Alternate No. 1 in the amount of \$28,200.00 for an adjusted base Bid of \$253,200.00 as submitted by The Nidy Sports Construction Company, LLC, Longwood, Florida and reject all other Bids.

School Board Approved Plans: 3/25/2025
Fund Source: LCIF
A/E Cost Estimate: \$ 381,745.60

Signature of Recorder: 
Signature of Witness: 

Failure to file a protest within the time prescribed in s.120.57(3), Florida Statutes, shall constitute a waiver of proceedings under chapter 120, Florida Statutes. Any person who is affected adversely by the School Board decision or intended decision shall file with the School Board a notice of protest in writing within 72 hours after the posting of the bid tabulation or after receipt of the notice of the School Board decision or intended decision and shall file a formal written protest within 10 days after the date he/she filed the notice of protest. Failure to file a notice of protest or failure to file a formal written protest shall constitute a waiver of proceedings under chapter 120. The formal written protest shall state with particularity the facts and law upon which the protest is based.

BID RESULTS can be viewed on the Volusia County School District's Facilities Division website:
<https://www.vcsedu.org/directory/departments/operation-services/facilities-services/design-construction/bid-documents>