
ADDENDUM NO. 2 | Bid #02MOT26 

Purchasing Department
        Ricardo Harris, 

 Director of Purchasing, Contracts & Warehouse 

Addendum No. 2 

           BID No. 02MOT26 
  Parking Lot Extension at Washington Elementary School 

Please incorporate this Addendum in the referenced BID documents where applicable and acknowledge 
receipt per BID Instructions. 

Date: November 24, 2025   

Bid # 02MOT26 is hereby amended in the respects as set forth 

Question 1. Please advise if this RFP also includes charge installation and/or charger 
 preparation (conduit) or whether the RFP is only for the installation of the asphalt  

  parking lot. 

Answer:    The project includes installing new EV charging stations and requires power to 
  have a complete turn key system. 

Question 2.  At the site walk today, they outlined one charger for this project, as opposed to 16, 
  so just wanted to let you know. The bid document made it sound like there were 16 
  chargers (“Install new asphalt parking lot with 16 stalls with EV charging stations”) 
  but it could have just been our misreading of the document. 

Answer:       Only one (1) EV charger is required. 

Additional Revisions: 

3. Board of Education meeting for Award  has been changed from Thursday,
January 8, 2026 to Thursday, December 11, 2025.

4. Notice to Award date has been changed from Wednesday, January 14, 2026 
to Friday, December 19, 2025.

5. Remove and replace Special Provisions/Special Conditions with the attached 
Document.



Lynwood Unified School District

  BID#02MOT26; Parking Lot Extension at Washington Elementary School                             Page | 1 of 8 

SPECIAL PROVISIONS/SPECIAL CONDITIONS

SP-1. Cooperation. Contract shall recognize that the District Administration will remain in operation during 
progress of the work. Contractor shall cooperate at all times with the administration to provide minimum 
inconvenience to the District's employees and visitors on the site. Adequate notice shall be given to the 
administration of any interruption of utilities or services required for the proper completion of the work.
Contractor shall notify District 72 hours in advance of interrupting any utilities including heating, Air 
Conditioning, Plumbing and Electrical.

SP-2. Protection.
A. All existing improvements adjacent to work shall be protected from damage. Contractor shall

exercise all required precautions necessary to protect the District's property from damage. The contractor
shall be responsible for and bear all expenses for any damage to District’s property occasioned on account
of operations under the contract. Contractor shall provide temporary gates and barricades to protect work areas. 
Such protection shall remain in place during the extent of this Contract, or

SP-3.  Special Clean-Up. When Contractor is required to perform work in rooms or areas after regular
working hours, in these rooms or areas, the following cleaning shall be done upon completion of work each day:

A. Remove debris and unused materials on a daily basis.
B. Contractor shall cleanup all debris, resulting from roofing and roof deck removal, that may fall onto

ceiling(s) below. Building P has the original ceiling and a suspended ceiling beneath it.
C. Contractor shall perform all work so as to avoid unnecessary inconvenience on the School Site Facilities

Buildings, staff and students.
D.The Contractor shall clean all soils and debris from construction vehicles and cover both earth and debris

loads prior to leaving the project site.
E. Cleanup and dust palliation shall be performed as required and all rubbish and debris shall be disposed of

frequently off district property.
F. The contractor is responsible of dust control on and off the Project site. When work operations produce dust

the Project site and/or streets shall be sprinkled with water to minimize the generation of dust.

SP-4. Work Site Designation for Staging Areas, Temporary Facilities and Parking:

A. The Contractor shall be responsible for installing and maintaining barricades to protect workers and the
public.

B. Contractor shall provide temporary utilities, barricades, enclosures, temporary signs, storage units, chutes,
hoist, scaffolds, railing, and other facilities or services as required.

C. Prior to Application for Final Payment, the Contractor shall remove all temporary facilities, utilities and
equipment from the site. Contractor shall clean, repair and/or reconstruct, as necessary, the site so as to
restore it to the condition as found at the point of Notice to Proceed.

D. Contractor shall not use the District's trash containers.

E. Contractor’s trash bins are to be covered with lids and locked to prevent vandalism

F. All contractor and subcontractors shall park off site unless otherwise approved by the District

G. Contractor shall not block or obstruct intersections, traffic lanes, driveways or parking lot entrances.

H. When moving equipment, Contractor to provide a Spotter and backup warning devices.

I. Temporary fencing shall be erected around construction and work areas or as directed by the district.

J. Contractor shall provide Construction traffic control including flagmen as necessary during
deliveries. Contractor to provide flagmen and other traffic control personnel at any other location as may
be deemed necessary by the construction manager-for safety of all students, staff and visitors.
Contractor will follow a predetermined route for access and exit to the campus and shall direct/park all haul
vehicles as directed by the Program Management Team.

pmora
Highlight
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SP-5. Badges for Construction Related Work.

A. The Contractor shall provide identification Badges and vest for all employees and subcontractors
working in the project.

B. Identification shall include the Name of Construction Company, the Name of the Project, Name and
Picture of person and title.

C. Guest Budges shall include the Name of the Construction Company, the Name of the Project and the
word “Guest”

SP-6. Security. In addition to the security requirements set forth elsewhere in the Contract Documents, the 
Contractor must adhere to the following:

A. Locked Door Policy. No building, room or site gate shall be left unsecured for any period of time when 
not occupied by the Contractor and/or after the Contractor’s daily work hours.

B. Parking Facilities. Any movement of vehicles on district property, including trucks and passenger
vehicles for construction purposes, shall be approved by district authorities. Parking in parking lots, if
required, shall be arranged in advance with proper authorities.

SP-7. Protection of Persons and Property

A. The Contractor shall be responsible for all damages to persons or property that occur as a result of its
fault or negligence in connection with the prosecution of this Contract and shall take all necessary
measures and be responsible for the proper care and protection of all materials delivered to and from
the site and work performed until completion and final acceptance by the District. All work shall be
solely at the Contractor's risk, with the exception of damage to the work caused by "acts of God" as
defined in Public Contract Code Section 7105(b)(2).

B. Contractor shall take, and require all subcontractors to take, all necessary precautions for the safety
of workers on the site and shall comply with all applicable federal, state, local and other safety laws,
standards, orders, rules, regulations, and building codes to prevent accidents or injury to persons on,
about, or adjacent to premises where Work is being performed and to provide a safe and healthful
place of employment. In addition to meeting all requirements of OSHA, Cal-OSHA, state, and local
codes. Contractor shall furnish, erect and properly maintain at all times, as directed by the District or
Project Manager or required by conditions and progress of work, all necessary safety devices,
safeguards, construction canopies, signs, audible devices for protection of the blind, safety rails, belts
and nets, barriers, lights, and watchmen for protection of workers and the public, and shall post
danger signs warning against hazards created by such features in the course of construction.

C. The Contractor shall erect and maintain, as required by existing conditions and performance of the
Contract, reasonable safeguards for safety and protection, including posting danger signs and other
warnings against hazards, promulgating safety regulations, and notifying owners and users of
adjacent sites and utilities.

D. Requirements for Existing Sites.

Contractor shall (unless waived by the District in writing):
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a. When performing Roofing on existing sites, become informed and take into specific account the
maturity of the students on the site. Contractor shall perform Work which may interfere with
school routine before or after school hours, enclose the working area with a substantial
barricade, and arrange Work to cause a minimum amount of inconvenience and danger to
students and faculty in their regular school activities. The Contractor shall comply with
specifications and directives of the District regarding the timing of certain construction activities
in order to avoid unnecessary interference with school functioning.

b. Provide substantial barricades around any shrubs or trees indicated to be preserved.

c. Deliver materials to building area over route designated by the District through the

i. Project Manager.

d. Take preventive measures to minimize objectionable dust, noise, or other

i. Disturbances.

e. Take preventive measures to prevent disturbing or covering any survey markers,

i. Monuments or other devices marking property boundaries or corners. If such markers
are disturbed by accident, they shall be replaced by an approved land surveyor or civil
engineer and all maps and records required therefrom shall be filed with the County
and local authorities, at no cost to the District. All filing and plan check fees shall be paid
by the Contractor.

f. Provide to the District on request, the Contractor's written safety program and

i. Safety plan for each site.

g. Covering and Cleaning: Cover and protect the District's property within the project limits, as
required to prevent soiling or damage by dust, dirt, water, fumes, or otherwise as deemed
necessary by the District or Project Manager.

h. Repair or replace any damage to existing structures, improvements and equipment caused by
Contractor's operations, at Contractor's expense.

i. Repair or replace damaged work with new materials, to restore the damaged areas and surfaces
equal to and matching, the conditions which existed prior to damage, or at start of the work
of this Contract, at no cost to the District.

j. Prior to start of work, Contractor and District Manager shall conduct an on-site inspection of
existing conditions and the Contractor shall clearly document and report damaged conditions to
the District. Items not reported to the District at time of inspection will be assumed to be the
result of Contractor's work, whose responsibility it will be to repair or replace those items.
Contractors shall include, along with his report to the District, digital, dated photographs.

SP-8. Working Hours.
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Work hours are subject to standard construction hours per the Noise Ordinance set by the City of 
Lynwood. Contractor is expected to work days and times as necessary, to complete the work within 
the specified time of completion without any additional cost to the District.

Washington Elementary School- 4225 Sanborn Ave., Lynwood, Ca 90262.

Legal and Local Holidays No Students on Campus: Jan.19th, Feb. 13th thru 16th, Mar.23rd, 
Spring Break - April 2nd thru April 10th.  

Other Important Dates:
First Day of School:  
Teacher work day: 

0.8.1 During performance of this Contract, the school site will remain occupied at various 
buildings on campus. Work outside buildings will be permitted during work hours, provided
that they are not disruptive and safe access to and exits from buildings are maintained while 
students and office personal are on site temporary barriers shall be erected around 
construction and work areas.

0.8.2 If any work performed during business hours (7:00 a.m. to 4:30 p.m.) is found to be disruptive 
(as determined by the District), the contractor will be required to re-schedule subject work to 
occur during non-working hours and or weekends without any additional cost to the District.

0.8.2 Alternate shift is defined as work performed after business hours. Business hours are from 7:00 
AM to 4:30 PM, Monday through Friday.

0.8.3 Work hours are subject to standard construction hours per the Noise Ordinance set by the City 
of Lynwood. Contractor is expected to work weekends and holidays, as necessary, to complete 
the work within the specified time of completion without any additional cost to the District. At 
the District’s request, Contractor shall modify the working hours for the Contract without 
adjustment of the Contract Time or Contract Price. (Reference General Conditions Article 8.2).

SP-9. Operational Constraints

A. The Contractor is required to furnish all materials, labor, equipment, power, and maintenance to
provide temporary power during power shutdowns. During the remodel and renovation project and
for taps into existing feeders, shutdown of feeders and services may be necessary. These shutdowns
may have to occur after normal working hours and extended schedules and or weekend or holidays
due to district activities to prevent interruption to critical operations. All shutdowns must be carefully 
coordinated with the district. Temporary power shall be provided to maintain services to critical loads 
such as computers, freezers, coolers, fire alarm, security, etc.

SP-10. Work Sequence

Conduct work smoothly without interfering or delaying work under this contract or other contacts of 
other parties with the District.
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SP-11. District’s Project Manager

The District’s Project Manager is Susan Trevizo. 

SP-12 Award of Contract.
The district reserves the right to reject any or all bids, or to waive any irregularities 
or informalities in any bids or in the bidding.

SP-13  Number of Contract Documents.
The number of executed copies of the Agreement is Two (2), the number of
Performance Bonds and Payment Bonds required is Two (2).

SP-14  Site Examination. Before bidding on this work, the Contractor shall make a careful examination of the

premises and existing equipment and services. By act of submitting a proposal from the work indicated 
in this contract, the Contractor shall be deemed to have made such study and examination, and that he 
is familiar with and accepts all conditions at the site.

Part 1 GENERAL

1.01. MEASUREMENTS AND DRAWINGS

A. Drawings or measurements included with Contract Documents are for the convenience of the
Contractor. Complete responsibility for detailed dimensions lies with the Contractor. Contractor shall 
verify all dimensions with the actual on-site conditions. Where the work of Contractor is to join
another trade, Contractor’s shop drawings shall show actual dimensions and method of joining work
of those trades.

1.02. CODES AND ORDINANCES

A. All work covered by these Contract Documents is to be done in full accord with national, state and
local codes, ordinances, and safety regulations as are in effect at time of Contract award.

1.03. CONTRACTOR’S PROPERTY

A. Purchaser’s insurance policy covers work and equipment in place in the building and approved and
accepted by Consultant and Owner. All material and equipment stored on site and not actually
installed is not included in Owner’s policy and such material and equipment shall be covered under
Contractor’s Property Damage and/or theft Insurance.

1.04. LABOR LAWS

A. Contractor and its Subcontractors performing work under this Contract shall comply with applicable
provisions of all federal, state, and local labor laws.

1.10. ASSIGNMENTS OF PAYMENT
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A. Neither party to this Contract shall assign Contract or sublet it as a whole without written consent of
the other party, nor shall Contractor assign any payment due him or to become due to him hereunder 
without previous written consent of Owner.

1.11. ADVERTISING

A. Advertising privileges will be retained by Owner. It is the duty of the Contractor to keep premises
free from posters, signs, decorations, etc., unless specifically approved by Owner.

1.12. PROTECTION OF WORK AND PROPERTY

A. Contractor shall continuously maintain adequate protection of all its work from damage and shall
protect Owner property from injury or loss arising out of this Contract. Contractor shall make good
any such damages, injury, or loss, except such as may be directly caused by agents, subcontractors,
or employees of the Owner. Design of barricades in public areas shall be approved by Owner prior to
fabrication and installation.

B. If Contract includes work which would be disruptive during normal business operations or would
be dangerous to building occupants, said work shall be performed during hours as building
management dictates. Examples of such work include, without limitation, saw cutting of concrete,
jack hammering, welding, metal cutting, pouring concrete, erecting steel or hoisting equipment over
occupied portions of the building, or performing tests. Contractor shall perform such work
during off-hours and shall include all costs in its quotation.

C. Contractor shall install a suitable protective covering on all finished floors (whether marble, wood,
carpet or other) in areas where work is being performed. No material handling equipment shall be
permitted on or over finished floors unless said floors have been protected in a manner approved by
building management.

D. Portable fire extinguishers shall be provided throughout the Contractor's area of work and shall be
placed so as to be accessible at all times. Extinguishers shall be multi-purpose dry chemical type,
provided on a basis of one 2A-20BC rated unit for each 3,000 square feet of floor area. Extinguishers
to remain the property of the Contractor.

E. Contractor shall at all times maintain work areas so that all portions are accessible to fire department
personnel and apparatus. Fire hydrants and fire department connections to building sprinkler
systems must be kept free from obstruction at all times.

F. Contractor shall keep the noise level below 80 dB level during normal building hours. When it is
necessary to produce noise above this level, the Contractor shall advise building management of such
needs and times will be scheduled as directed. The Contractor shall anticipate and schedule excessive
noise-generating procedures and include allowance for the same in its quotation and schedule.

1.13. ACCIDENT REPORTS

A. In the event of accidents of any kind, the Contractor shall furnish the Owner with copies of all accident 
reports. Reports shall be sent without delay and at same time that they are forwarded to any other
parties.
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1.14. STORAGE OF MATERIALS

A. Contractor shall confine storage of materials on job site to limits approved by Owner and shall not
unnecessarily encumber premises or overload any portion of building with materials to a greater
extent than structure design load.

1.15. MATERIALS AND WORKMANSHIP

A. All materials and equipment furnished shall be new and best quality. Installation shall be accurate,
workmanlike, and subject to approval of the Project Manager. All materials and equipment provided
shall conform to regulations of enforcement bodies having jurisdiction. Contractor shall furnish
material samples for approval.

1.16. SUPERVISION

A. Contractor shall assign a competent Project Manager, superintendent, and on-site foreman for a
project satisfactory to the Owner and Project Manager. Such persons shall represent Contractor and
all instructions given to them shall be binding as if given to Contractor.

1.17. ROUTINE BUSINESS

A. After award of Contract all business relating to required work shall be transacted through Project
Manager unless otherwise directed.

1.20. LIENS AND AFFIDAVITS

A. Neither final payment nor any part of billing retention shall become due until Contractor shall deliver
to Owner a complete release of all liens arising out of this Contract, or receipts marked paid in full in
lieu thereof. In addition, the Contractor shall furnish an affidavit to the Owner that so far as he has
knowledge or information, releases or receipts include all labor and materials for which a lien could
be filed. If any lien remains unsatisfied after all payments are made by Owner, Contractor shall refund 
to Owner all monies the latter may be compelled to pay in discharging such a lien, including all costs
and reasonable attorney’s fees.

1.21. CLAIMS FOR EXTRA COST

A. Contractor claims for extra cost due to additions or changes to required work shall be submitted to
Project Manager in writing within a reasonable time after such additions or changes identified or
are requested and, in any event, before proceeding with required work. No such claim shall be valid
unless so made. Maximum charge for additions/changes to work shall be Contractor cost +10%
handling fee + 15% for overhead and profit. Contractors' cost shall be verifiable from actual supplier
invoices, purchase orders, time tickets, etc. Contractor shall make no additions, changes alterations,
or omissions, or perform extra work, without receipt of written authorization of Owner.

1.22. DELAYS AND EXTENSION OF TIME
A. If Contractor progress is delayed due to acts of Owner, Project Manager, acts of other Contractors,

fire, floods, strikes, or other casualties beyond the control or without fault or negligence of
Contractor, time for completion of the work shall be extended for a period determined by Owner/
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Project Manager to be equivalent to time of such delay. Contractor must notify the Project Manager, 
in writing, of such delay within 48 hours after delay commences or no extension of time will be 
granted. Extension of time without written request within said period on one or more occasions shall 
not be deemed a waiver of provisions of this article.

1.23. PROGRESS OF WORK

A. Upon award, verbally or in writing, Contractor shall reconfirm in writing the starting and completion
schedule including equipment delivery dates based upon the information submitted on its bid form.

B. Contractor shall submit, in writing, monthly reports with payment request, including current
equipment delivery dates and anticipated completion dates for individual units and groups of units.

[END OF SECTION]




