

Internal Fiber Upgrade Project – BID OPENING 11-12-2025 9:00AM

	<u>Battaglia Integrated Technologies</u>	<u>Insight</u>	<u>LAN Connect</u>
Pre-Bid Attendance	X	X	X
BH - Base	\$ 14,675.00	\$ 17,253.56	\$ 3,000.00
BW - Base	\$ 13,500.00	\$ 17,489.59	\$ 2,960.00
EW - Base	\$ 37,530.00	\$ 48,394.30	\$ 10,755.00
LE - Base	\$ 35,730.00	\$ 50,775.77	\$ 10,755.00
PV - Base	\$ 28,810.00	\$ 40,808.42	\$ 8,491.00
SC - Base	\$ 21,360.00	\$ 32,073.00	\$ 5,403.00
SM - Base	\$ 28,810.00	\$ 40,808.42	\$ 8,491.00
DM - Base	\$ 64,045.00	\$ 105,246.72	\$ 21,407.00
LM - Base	\$ 64,045.00	\$ 105,723.96	\$ 21,407.00
BASE BID TOTAL AMOUNT	\$ 308,505.00	\$ 458,573.74	\$ 92,669.00
BH - Alternate	\$ 12,840.00	No Response	\$ 2,070.00
BW - Alternate	\$ 11,990.00	No Response	\$ 2,029.00
EW - Alternate	\$ 29,890.00	No Response	\$ 7,035.00
LE - Alternate	\$ 28,880.00	No Response	\$ 7,035.00
PV - Alternate	\$ 23,675.00	No Response	\$ 5,701.00
SC - Alternate	\$ 17,955.00	No Response	\$ 3,543.00
SM- Alternate	\$ 23,675.00	No Response	\$ 5,701.00
DM - Alternate	\$ 51,555.00	No Response	\$ 13,967.00
LM- Alternate	\$ 51,555.00	No Response	\$ 13,967.00
ALTERNATE BID TOTAL AMOUNT	\$ 252,015.00	\$ -	\$ 61,048.00
Consent of Surety	X	X	X
Non-Collusion Affidavit	X	X	X
Bid Bond	X	X	X