Ll © L] © ]
architects

www.dardenarchirects.co

ADDENDUMNO. A DATE: 12/2/2025
PROJECT:

Community Day School Modernization

Merced, CA 95340

Client Bid No. 2025-5

OWNER:

Merced City School District
2111 Wardrobe Ave.
Merced, CA 95340

ARCHITECT:

DARDEN ARCHITECTS, INC.
Attention:

6790 N. West Avenue
Fresno, California 93711

T. (559)448-8051

F. (559)446-1765

DARDEN PROJECT NO. 2533
DSA File Nos. 24-35
DSA APPL.NO. 02-123716

It will be the responsibility of the General Contractor to submit the information contained in
this addendum to all its subcontractors and suppliers. Acknowledge receipt of this
Addendum in the space provided on the Bid Form. Failure to do so may subject Bidder to
disqualification.

The following additions, deletions, and revisions to the SHEETS and Project Manual are hereby
made and do become a part of these Contract Documents.
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SHEETS:

ARCHITECTURAL ADA-AX01 thru ADA-AX05.

STRUCTURAL ADA-SX01.

MECHANICAL ADA-MX01 and ADA-MX02.

PLUMBING ADA-PX01 and ADA-PX02.

ELECTRICAL ADA-EX01 thru ADA-EX06.
PROJECT MANUAL:

BIDDING AND CONTRACT REQUIREMENTS:
CHANGES TO BIDDING REQUIREMENTS:

ADA-CBRO1 Refer to NOTICE TO BIDDERS:

1. Refer to Notice to Bidders for project requirements.

ADA-CBR02 Refer to INSTRUCTIONS TO BIDDERS:

1. Refer to Instructions to Bidders for project requirements.

ADA-CBR03 Refer to BID FORM:

1. Refer to Bid Form for project requirements.

ADA-CBR04 Referto AGREEMENT BETWEEN OWNER AND CONTRACTOR:

1. Refer to Agreement Between Owner and Contractor for project requirements.

ADA-CBO5 Refer to SUFFICIENT FUNDS DECLARATION:

1. Refer to Sufficient Funds Declaration for project requirements.

ADA-CBR06 Refer to BID BOND:

1. Refer to Bid Bond for project requirements.

ADA-CBRO7 Refer DESIGNATION OF SUBCONTRACTORS:

1. Refer to Designation of Subcontractors for project requirements.

ADA-CBR08 Refer to FINGERPRINTING NOTICE AND ACKNOWLEDGEMENT:

1. Refer to Fingerprinting Notice and Acknowledgement for project
requirements.



ADA-CBR09

ADA-CBR10

ADA-CBR11

ADA-CBR12

ADA-CBR13

ADA-CBR14

ADA-CBR15

ADA-CBR16

ADA-CBR16

Refer to IRAN CONTRACTING ACT CERTIFICATION:

1. Refer to Iran Contracting Act Certification for project requirements.

Refer to NON-COLLUSION DECLARATION:

1. Refer to Non-Collusion Declaration for project requirements.

Refer to PAYMENT BOND:

1. Refer to Payment Bond for project requirements.

Refer to PERFORMANCE BOND:

1. Refer to Performance Bond for project requirements.

Refer to NOTICE AND CERTIFICATION REGARDING RUSSIA-RELATED SANCTIONS:

1. Refer to Notice and Certification Regarding Russia-Related Sanctions for
project requirements.

Refer to GENERAL CONDITIONS:

1. Refer to General Conditions for project requirements.

Refer to WORKERS’ COMPENSATION CERTIFICATE, DRUG-FREE WORKPLACE
CERTIFICATION:

1. Refer to Workers’ Compensation Certificate, Drug-Free Workplace Certification
for project requirements.

Refer to PRIME BIDDER CERTIFICATION OF DISABLED VETERAN BUSINESS
ENTERPRISE PARTICIPATION:

1. Refer to Prime Bidder Certification of Disabled Veteran Business Enterprise
Participation for project requirements.

Refer to PRIME BIDDER GOOD FAITH EFFORT WORKSHEET:
1. Refer to Prime Bidder Good Faith Effort Worksheet for project requirements.

CHANGES TO CONDITIONS OF THE CONTRACT:

ADA-CCCO1

Refer to Specification 02 41 19, SELECTIVE DEMOLITION:

1. Contractor is responsible for maintaining all utilities to existing Preschool
Building B for the duration of the contract. This includes but is not limited to
power, fire alarm, water, gas and sewer.



ADA-CCC02 Refer to Specification Section 02 41 19, SELECTIVE DEMOLITION:

1.

During the demolition stage of the project certain systems must remain
operative until cleared for disconnection or replacement by the district to
maintain the proper functioning of Preschool Building B. The demolition
contractor shall observe the following and provide the required services, labor,
material, etc. as required:

a. Main Electrical Service, ‘"MSB’: The main electrical service located in the main
campus building serves the existing campus building including the day care
relocatable and shall remain operational.

b. The demolition contractor shall safe off all lighting circuits and remove
conductors back to the source except for the Janitor/Electrical room shall have
the light to remain functional. The existing conduit and wire in the soffit’s for
the downlights shall also be removed. Remove and discard all switches,
faceplates, etc. for circuits being demolished. Update the circuit directory for
all circuits removed and place the circuit breaker in the open position. Forward
the updated circuit directory to the EEOR. The devices remaining shall be
replaced with new devices to match those install elsewhere.

c. The demolition contractor shall safe off all power to circuits and remove
conductors back to the source except for the FACP, Data IDF/MDF cabinet, and
Security system. Remove and discard all receptacles, outlets, faceplates, etc.
for circuits being demolished. Update the circuit directory for all circuits
removed and place the circuit breaker in the open position. Forward the
updated circuit directory to the EEOR. The devices remaining shall be replaced
with new devices to match those install elsewhere.

d. Fire Alarm System. The existing fire alarm system shall remain operative
during demolition until it is approved by the District to begin the replacement.
Any interruption in operation shall be coordinated with the district at least 5
business days before work is to commence. The contractor shall supply fire
watch when and where required. The contractor shall provide all necessary
programming, materials and labor to:

i. Remove or safe-off the existing interior fire alarm devices in Building
‘A’ for the duration of the construction project.

ii. A smoke detector and manual pull station shall remain operational
in the vicinity of the existing FACP until the existing FACP is removed
from service.

iii. Provide any temporary SLC and/or NAC cabling to maintain
operation of the Fire Alarm system for the Preschool.

iv. The system shall be tested to ensure proper function after the initial
device removal.

v. Per the existing as-built drawings (DSA #02-111853) the existing
FACP is a GE Mirtone MIR-QST.

vi. The demolition contractor shall have a licensed C-10 electrical
contractor who is familiar with and has experience with the type of
existing Fire Alarm System perform any work on the Fire Alarm System.



e. Telephone and Data Service. Telephone and data service is to remain in
service. The contractor shall maintain the data IDF cabinet in the office area
and protect it from damage during construction. If there is a need to remove
the equipment from service for any reason, the contractor shall coordinate
with the district representative prior to any work.

f. CCTV equipment. There is existing externally mounted CCTV equipment that
shall remain operative until approved by the district representative.

g. Security System. The existing security system shall remain in place and
operative unless approved by the district representative.

f. The contractor shall identify the existing circuits powering the above
equipment and adjust the proposed panel schedules and circuits as required.
Coordinate with the Electrical Engineer for proposed changes.

ADA-CCC03 Refer to Specification Section 02 41 19, SELECTIVE DEMOLITION:
1. The mechanical contractor is to demolish and remove all interior mechanical
equipment, ductwork, piping, and associated accessories as indicated on plans and as
follows:
a. Disconnect, isolate, and safe off all mechanical and control services to
equipment and ductwork scheduled for demolition.
b. Remove interior ductwork back to the existing duct drops and provide
temporary covers, barriers, and supports as required to maintain weather-tight
and dust-tight separation.
c. Protect all roof-mounted HVAC units, associated curbs, penetrations, and all
EMS/BAS components scheduled to remain from damage, dust, debris,
vibration, and water intrusion during demolition. Provide temporary covers,
barriers, and supports as required. |
d. Identify and neatly coil/secure all EMS/BAS and electrical raceways and
cabling to remain for reconnection under a future bid package.
2. The following is to remain for future work:
a. Existing roof-mounted HVAC equipment
b. Existing duct drops serving the roof-mounted units
c. Existing EMS/BAS hardware, wiring, sensors, and control devices associated
with equipment
SPECIFICATIONS:
ADA-SPO1 Refer to Specification Section 01 11 13, SUMMARY OF WORK:
1. Refer to Specifications for project scope.
ADA-SP02 Refer to Specification Section 01 32 26, FORMS AND REPORTS:
1. Refer to Specifications for project scope.
ADA-SP03 Refer to Specification Section 01 32 26.01, FORMS AND ATTACHMENTS:

1. Refer to Specifications for project scope.



ADA-SP04

ADA-SPO5

ADA-SP06

ADA-SPO7

ADA-SP08

ADA-SP09

ADA-SP10

ADA-SP11

ADA-SP12

ADA-SP13

ADA-SP14

ADA-SP15

SHEETS:

Refer to Specification Section 01 35 16, ALTERATION PROJECT PROCEDURES:
1. Refer to Specifications for project scope.

Refer to Specification Section 01 41 00, REGULATORY REQUIREMENTS:
1. Refer to Specifications for project scope.

Refer to Specification Section 01 42 00, REFERENCES:
1. Refer to Specifications for project scope.

Refer to Specification Section 01 45 23, TESTING AND INSPECTION SERVICES:
1. Refer to Specifications for project scope.

Refer to Specification Section 01 45 29, TESTING AND LABORTORY SERVICES:
1. Refer to Specifications for project scope.

Refer to Specification Section 01 50 00, TEMPORARY FACILITIES AND CONTROLS:
1. Refer to Specifications for project scope.
2. Referto Part 2.1, B. Field Offices: Field Offices not required.

Refer to Specification Section 01 64 00, OWNER-FURNISHED ITEMS:
1. Refer to Specifications for project scope.

Refer to Specification Section 01 73 29, CUTTING AND PATCHING:
1. Refer to Specifications for project scope.

Refer to Specification Section 01 74 19, CONSTRUCTION WASTE MANAGEMENT
AND DISPOSAL:
1. Refer to Specifications for project scope.

Refer to Specification Section 02 26 00, HAZARDOUS MATERIALS PROCEDURES:
1. Refer to Specifications for project scope.

Refer to Specification Section 02 41 19, SELECTIVE DEMOLITION:
1. Refer to Specifications for project scope.

Refer to Specification Section APPENDIX “A”, HAZARDOUS BUILDING MATERIALS

SURVEY:
1. Refer to Specifications for project scope.

ARCHITECTURAL:

ADA-A01

Refer to Sheet G000, COVER SHEET:
1. Refer to Sheet ADA-AXO0T1 for Project Scope. Scope is Clouded.



ADA-A02 Refer to Sheet SD/A001, EXISTING SITE PLAN:
1. Refer to Sheet ADA-AX02 for Project Scope. Scope is Clouded.

ADA-A03 Refer to Sheet A/A100, DEMOLITION FLOOR PLAN:
1. Refer to Sheet ADA-AX03 for Project Scope. Scope is Clouded.

ADA-A04 Refer to Sheet A/A200, DEMOLITION REFLECTED CEILING PLAN:
1. Refer to Sheet ADA-AX04 for Project Scope. Scope is Clouded.

ADA-A05 Refer to Sheet A/A801, INTERIOR DESIGN PLAN:
1. Refer to Sheet ADA-AXO5 for Project Scope. Scope is Clouded.

STRUCTURAL:
ADA-S01 Refer to Sheet X/S101, TYPICAL PROJECT NOTES AND DETAILS:

1. Refer to Sheet ADA-SXO01 for Project Scope. Scope is Clouded.

ADA-S02 Refer to Sheet A/S201, FOUNDATION PLAN:
1. Refer to Sheet ADA-SX02 for Project Scope. Scope is Clouded.

MECHANICAL:
ADA-MO01 Refer to Sheet X/M101, MECHANICAL NOTES & SCHEDULES:

1. Refer to Sheet ADA-MXO01 for Project Scope. Scope is Clouded.

ADA-M02 Refer to Sheet A/M101, MECHANICAL DEMOLITION PLAN:
1. Refer to Sheet ADA-MXO02 for Project Scope. Scope is Clouded.

ADA-MO03 Refer to Sheet A/M102, MECHANICAL PLAN:
1. Refer to Sheet ADA-MXO03 for Project Scope. Scope is Clouded.

PLUMBING:
ADA-PO1 Refer to Sheet X/P001, PLUMBING LEGENDS, NOTES AND CALCULATIONS:

1. Refer to Sheet ADA-PX01 for Project Scope. Scope is Clouded.
ADA-P02 Refer to Sheet A/P101, PLUMBING DEMOLITION PLAN:

Refer to Sheet ADA-PX02 for Project Scope. Scope is Clouded.

ADA-PO3 Refer to Sheet A/P201, PLUMBING PLAN:
1. Refer to Sheet ADA-P03 for Project Scope. Scope is Clouded.



ELECTRICAL:
ADA-EO1

ADA-E02

ADA-EO3

ADA-E04

ADA-EO5

ADA-EO6

ADA-EO07

Refer to Sheet X/E101, ELECTRICAL SYSTEMS - SYMBOLS, NOTES, & DETAILS:
1. Refer to Sheet ADA-EXO01 for Project Scope. Scope is Clouded.

Refer to Sheet A/E100, DEMOLITION LIGHTING PLAN:
Refer to Sheet ADA-EX02 for Project Scope. Scope is Clouded.

Refer to Sheet A/E101, LIGHTING PLAN:
1. Refer to Sheet ADA-EXO03 for Project Scope. Scope is Clouded.

Refer to Sheet A/E200, DEMOLITION POWER PLAN:
1. Refer to Sheet ADA-EX04 for Project Scope. Scope is Clouded.

Refer to Sheet A/E201, POWER PLAN:
1. Refer to Sheet ADA-EXO05 for Project Scope. Scope is Clouded.

Refer to Sheet A/E300, DEMOLITION LOW VOLTAGE PLAN:
1. Refer to Sheet ADA-EXO06 for Project Scope. Scope is Clouded.

Refer to Sheet A/E301, LOW VOLTAGE PLAN:
1. Refer to Sheet ADA-EX07 for Project Scope. Scope is Clouded.

END OF ADDENDUMNO. A



