MURRIETA VALLEY
UNIFIED SCHOOL DISTRICT

OFFICIAL BID RESULTS

Murrieta Valley Pool Modernization Project

BID NUMBER: 2025-26-01
BID DATE: 10/23/2025 at 2:00PM

BIDDER	BID AMOUNT
Venture Construction and Management	1,870,000.00
HMF Construction Inc	1,992,000.00
Leonida Builders Inc	2,075,000.00
Plyco Corp	2,094,000.00
Dalke & Sons Construction Inc	2,164,680.00
Ultimate Pool Remodeling Inc	2,218,000.00
Spec Construction Co Inc	2,220,000.00
Valmor Construction Services	2,313,000.00
Blackstone Builders Inc	2,334,068.00

F. 6. Approval to Award a Contract to Venture Construction and Management in the amount of $1,870,000.00 for the Murrieta Valley High School Pool Modernization Project

Rationale

On October 23, 2025, the Murrieta Valley Unified School District conducted a bid opening for the Murrieta Valley High School Pool Modernization Project, Bid No. 2025-26-01. The Murrieta Valley Pool Modernization Project is a critical infrastructure project aimed at enhancing student and community safety while extending the operations lifespan of an essential component of the site.

The District received nine (9) bids with a total job cost ranging from $1,870,000.00 to $2,334,068.00.

Venture Construction and Management is the apparent low-responsive and responsible bidder and will be awarded a contract upon review and approval by the Board of Education, and if necessary, legal counsel.

Bidder	Bid Amount
Venture Construction and Management	$1,870,000.00
HMF Construction Inc.	$1,992,000.00
Leonida Builders Inc.	$2.075.000.00
Plyco Corp.	$2,094,000.00
Dalke & Sons Construction Inc.	$2,164,680.00
Ultimate Pool Remodeling Inc.	$2,218.000.00
Spec Construction Co. Inc.	$2,220,000.00
Valmor Construction Services	$2,313,000.00
Blackstone Builders Inc.	$2,334,068.00

Submitted By

Vanessa Petersen, Coordinator, Purchasing
James Whittington, Chief Financial Officer
Darren Daniel, Deputy Superintendent

Financial Impact

This contract will be funded using Community Facilities District (CFDs) funds.

Supporting Documents

Official Bid Results 2025-26-01

Created on 11/4/2025 at 2:13 PM PT by Tamara Slagill

MURRIETA VALLEY
UNIFIED SCHOOL DISTRICT

Facilities Master Plan Workshop and Board of Education Regular Meeting

11/18/2025 - 03:00 PM

Murrieta Valley Unified School District Office
41870 McAlby Court, Murrieta CA 92562
Facilities Master Plan Workshop: 3:00 PM, Board of Education Regular Meeting: 5:00 PM
Last Modified on 11/13/2025 at 1:29 PM PT by Julie Diaz