



**Business Services
Contracts Office**

5735 47th Avenue • Sacramento, CA 95824
(916) 643-2464

Lisa Allen, Superintendent

Robert Aldama, Purchasing Manager II

ADDENDUM NO. 2

Date: January 8, 2026

Issued by: Sacramento City Unified School District

**Project: Project #: 0350-411
Genevieve Didion Telecenter**

This addendum shall supersede the original Information, attachments, and specifications regarding Project No. 0350-411 where it adds to, deletes from, clarifies or otherwise modifies them. All other conditions and any previous addenda shall remain unchanged.

Part A – BIDDING AND CONTRACT REQUIREMENTS:

No changes.

Part B – TECHNICAL REQUIREMENTS:

No changes.

PART C – DRAWINGS:

Sheet T010 – Added MDF rework picture detail and additional demo symbols at MP room.

Sheet T200 – Updated keynotes and scope at admin office area, MDF, and MP room.

Sheet T203 – Updated keynotes and scope at Gymnasium.

Sheet T700 – Updated scope of work for MDF and IDF 1.01.

Sheet T701 – Updated rack elevation at IDF 1.04.

Sheet T702 – Clarified use of existing cabling to exterior speakers at IDF 1.04.

PART D – BIDDERS QUESTIONS & RESPONSES:

AD1.01 QUESTIONS:

Can you confirm the correct sheet note on T200 for the AP location(s) in the Secretary (C001) room and MP Room?

AD1.01 ANSWER

Sheet Note 9.

Project No: 0350-411
Genevieve Didion Telecenter
ADDENDUM NO. 2

ATTACHMENTS:

Drawings:

Sheet T010
Sheet T200
Sheet T203
Sheet T700
Sheet T701
Sheet T702

END OF ADDENDUM NO. 2

Acknowledgement of this Addendum will be required at time of bid.