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CHECKLIST OF MANDATORY BID FORMS 

(For Contractor’s use and reference only.  Additional documents may be required so bidders 
should carefully review all Contract Documents and Bid Documents) 

 

 Designation of Subcontractors 

 Bid Form acknowledging all Addenda 

 Contractor's Certificate Regarding Workers Compensation 

 Non-Collusion Declaration 

 Bid Bond (or Bid Guarantee form if Security is other than Bid Bond) 

 Acknowledgment of Bidding Practices Regarding Indemnity 

 Contractor’s Certificate Regarding Drug-Free Work Place 

 Contractor’s Certificate Regarding Alcoholic Beverage and Tobacco-Free 
Campus Policy 

 Contractor’s Certificate Regarding Prevailing Wage 

 Contractor Certification of Financial Relationships in Regard to Roofing 
Project  

 Contractor Certification of Pupil Contact and Employee List 

 Contractor Qualification Evaluation Form 
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DESIGNATION OF SUBCONTRACTORS 

In compliance with the Subletting and Subcontracting Fair Practices Act (California Public 
Contract Code section 4100 et seq.,) and any amendments thereof, each Bidder shall set forth below:  (a) 
the name, license number, and location of the place of business of each subcontractor who will perform 
work or labor or render service to the Contractor, who will perform work or labor or work or improvement 
to be performed under this Contract, or a subcontractor licensed by the State of California who, under 
subcontract to the Contractor, specially fabricates and installs a portion of the work or improvements 
according to detailed Drawings contained in the Plans and Specifications in an amount in excess of one-
half of one percent of the Contractor’s total bid; and (b) the portion and description of the work which will 
be done by each subcontractor under this Act.  The Contractor shall list only one subcontractor for each 
such portion as is defined by the Contractor in this bid.  All subcontractors shall be properly licensed by the 
California State Licensing Board. 

If a Contractor fails to specify a subcontractor, or if a Contractor specifies more than one 
subcontractor for the same portion of work to be performed under the Contract in excess of one-half of one 
percent of the Contractor’s total bid, the Contractor shall be deemed to have agreed that the Contractor is 
fully qualified to perform that portion, and that the Contractor alone shall perform that portion. 

No Contractor whose bid is accepted shall (a) substitute any subcontractor, (b) permit any 
subcontractor to be voluntarily assigned or transferred or allow the relevant portion of the work to be 
performed by anyone other than the original subcontractor listed in the original bid, or (c) sublet or 
subcontract any portion of the work in excess of one-half of one percent of the Contractor’s total bid where 
the original bid did not designate a subcontractor, except as authorized in the Subletting and Subcontracting 
Fair Practices Act.   

Subletting or subcontracting of any portion of the work in excess of one-half of one percent of the 
Contractor’s total bid where no subcontractor was designated in the original bid shall only be permitted in 
cases of public emergency or necessity, and then only after a finding, reduced to writing as a public record, 
of the authority awarding this Contract setting forth the facts constituting the emergency or necessity. 

NOTE: If alternate bids are called for and bidder intends to use different or additional subcontractors on 
the alternates, a separate list of subcontractors must be provided for each such Alternate. 
 
No contractor or subcontractor may be listed on a bid proposal for a public works project, or may be 
awarded a contract for public work, unless registered with the Department of Industrial Relations (DIR) 
pursuant to Labor Code section 1725.5.  All public works projects are subject to compliance monitoring 
and enforcement by the DIR.    
 

Contractors and subcontractors on public works projects are required to submit certified payroll records 
(CPRs) to the Labor Commissioner using DIR's electronic certified payroll reporting system.
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DESIGNATION OF SUBCONTRACTORS FORM 

 

Description 
AND 

 Portion of 
Work 

Name of 
Subcontractor 

Location & 
Place of 
Business 

E-Mail   Phone 
Number 

License Type 
AND 

License 
Number 

DIR 
Registration 

Number 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

    

  

 

 

Proper Name of Bidder:  

Date:  

Name:  

Signature of Bidder 
Representative: 

 

Address:  

Phone:  

Ardalan Construction Company, Inc.

Mozafar Ardalan

3/28/2024

8 E. Gainsborough Rd., Thousand Oaks, CA

805-496-7273

Magnum FenceFencing 1000010033
C-13 ; 
C-61/D28
719567

Ventura, CA ralph@magnum
fence.com

805-641-3656

Landscape
/Irrigation

Venco Western Oxnard, CA
jbracamontes@
vencowestern.c
om

805-981-2400 C-27
562295

1000005092

Lea McLaughlin
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BID FORM 

 

BID:    E12-24 PORTOLA ELEMENTARY SCHOOL FENCING REPLACEMENT 

BIDS TO OPEN VIA SECURE BIDS: MARCH 28, 2024, 1:00 PM   

  
Board of Education 
Purchasing Department, 2nd Floor 
VENTURA UNIFIED SCHOOL DISTRICT 
255 W. Stanley Avenue, Suite 100 
Ventura, California 93001 

TO: Ventura Unified School District, acting by and through its Governing Board, herein called 
“District”. 

1. Pursuant to and in compliance with your Notice Inviting Bids and other documents relating thereto, 
the undersigned bidder, having familiarized himself with the terms of the Contract, the local conditions 
affecting the performance of the Contract, the cost of the work at the place where the work is to be done, 
with the Drawings and Specifications, and other Contract Documents, hereby proposes and agrees to 
perform within the time stipulated, the Contract, including all of its component parts, and everything 
required to be performed, including its acceptance by the District, and to provide and furnish any and all 
labor, materials, tools, expendable equipment, and utility and transportation services necessary to perform 
the Contract and complete all of the Work in a workmanlike manner required in connection with the 
construction of: 

E12-24 PORTOLA ELEMENTARY SCHOOL FENCING REPLACEMENT  

in the District described above, all in strict conformance with the drawings and other Contract Documents 
on file at the Purchasing Office of said District for amounts set forth herein. 

2. BIDDER ACKNOWLEDGES THE FOLLOWING ADDENDUM: 

Number  Number  Number  Number  Number  Number  Number  Number 

Acknowledge the inclusion of all addenda issued prior to bid in the blanks provided above.  Your failure to 
do so may render your bid non-responsive. 

 

3. TOTAL BASE BID CASH PURCHASE PRICE IN WORDS & NUMBERS: 

PORTOLA E.S. FENCING REPLACEMENT 

___________________________________________ DOLLARS ($ _____________________) 

 

1

998,300.00Nine Hundred Ninety-Eight Thousand Three Hundred Dollars



ADDENDUM NO. 1 
 
Date:  March 22, 2024 
 
Issued By:  Jordan & Bain Landscape Architects, Inc. 

459 North Ventura Avenue; Ventura, CA 93001 
(805) 642-3641 Phone; (805) 653-7874 Fax 

 
Project: Portola Elementary School 

Fencing Project  
 
Issued To: Ventura Unified School District 

For Distribution to all bidders of record  
  
 
 
Notice: Acknowledge receipt of this addendum by enclosing one signed copy with your bid documents. 
Failure to do so may subject bidder to disqualification. This addendum consists of one (1) page and the 
following enclosures. This addendum forms a part of the bid documents.  It modifies them as follows: 
 
A. Modification to swinging gate fence panels 

1. Sheet L4.3 – Construction Details – Detail #4 – Gate No. 3 (Outside View) – Add a second 
decorative rail on both swing gates, 2” x 2” x 14 ga size, to match fence panels designed used on 
this project. 

 
2. Sheet L4.4 – Construction Details – Detail #6 – Gate No. 11 – Add a second decorative rail on both 

swing gates, 2” x 2” x 14 ga size, to match fence panels designed used on this project. 
 
3. Sheet L4.5 – Construction Details – Detail #1 – Gate No. 12 – Add a second decorative rail on both 

swing gates, 2” x 2” x 14 ga size, to match fence panels designed used on this project. 
 

B. VUSD Mandatory Work Schedule 
 

1. VUSD shall be teaching summer school programs at Portola Elementary School starting from July 
1st and ending July 26th.  The students and teachers will be on campus from 8am until 12:30pm, 
Monday through Friday.  The students and teachers will be confined to entering the exiting the 
campus through the main entrance only during the construction, which is identified on the plan as 
Gate No. 9.  The work shall begin on campus two weeks prior to the children and staff arriving on 
campus.  VUSD has requested that the concrete and fence demo work with replacement concrete 
and new fence posts be installed at the main entrance (Gate 9) prior to the start of summer school.  
Temporary gate access will need to be established for easy entrance and exit into the campus at this 
location.  Also, the tree removal with related sidewalk replacement must also be completed within 
this same two weeks prior to the start of summer school beginning. 

 
 
End of Addendum No. 1 

ardal
Image

ardal
Pencil

ardal
Pencil
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ALTERNATE No 1: NA  

___________________________________________ DOLLARS ($ ______________________)  

   

4. TIME FOR COMPLETION:  The District may give a notice to proceed within ninety (90) days of 
the award of the bid by the District.  Once the Contractor has received the notice to proceed, the Contractor 
shall complete the work in the time specified in the Agreement.  By submitting this bid, Contractor has 
thoroughly studied this Project and agrees that the Contract Time for this Project is adequate for the timely 
and proper completion of the Project.  Further, Contractor has included in the analysis of the time required 
for this Project, Rain Days, Governmental Delays, and the requisite time to complete Punch List. 

In the event that the District desires to postpone giving the notice to proceed beyond this ninety 
(90) day period, it is expressly understood that with reasonable notice to the Contractor, giving the 
notice to proceed may be postponed by the District.  It is further expressly understood by the 
Contractor, that the Contractor shall not be entitled to any claim of additional compensation as a 
result of the postponement of giving the notice to proceed. 

If the Contractor believes that a postponement will cause a hardship to it, the Contractor may 
terminate the contract with written notice to the District within ten (10) days after receipt by the 
Contractor of the District’s notice of postponement.  Should the Contractor terminate the Contract 
as a result of a notice of postponement, the District shall have the authority to award the Contract 
to the next lowest responsible bidder, if applicable. 

It is understood that the District reserves the right to reject any or all bids and/or waive any 
irregularities or informalities in this bid or in the bid process.  The Contractor understands that it may not 
withdraw this bid for a period of ninety (90) days after the date set for the opening of bids. 

5. Attached is bid security in the amount of not less than ten percent (10%) of the bid: 

Bid bond (10% of the Bid), certified check, or cashier’s check (circle one) 

6. The required List of Designated Subcontractors is attached hereto. 

7. The required Non-Collusion Declaration is attached hereto. 

8. It is understood and agreed that if written notice of the acceptance of this bid is mailed, telegraphed, 
or delivered to the undersigned after the opening of the bid, and within the time this bid is required to remain 
open, or at any time thereafter before this bid is withdrawn, the undersigned will execute and deliver to the 
District a Contract in the form attached hereto in accordance with the bid as accepted, and that he or she 
will also furnish and deliver to the District the Performance Bond and Payment Bond, all within ten (10) 
calendar days after award of Contract, and that the work under the Contract shall be commenced by the 
undersigned bidder, if awarded the Contract, by the start date provided in the District’s Notice to Proceed, 
and shall be completed by the Contractor in the time specified in the Contract Documents. 

9. The District may award a contract to separate contractors on an individual project or combination 
of projects, whichever is to the best interest of the District.  The bidder may specify that the District 
acceptance of one project shall be contingent upon the District’s acceptance of one or more additional 
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projects submitted on the same bid. It may be necessary to delete portions of the bid award depending on 
the availability of District funds. 

10. The names of all persons interested in the foregoing proposal as principals are as follows: 

 

 

 

 

 

(IMPORTANT NOTICE:  If bidder or other interested person is a corporation, state the legal name of such 
corporation, as well as the names of the president, secretary, treasurer, and manager thereof; if a co-
partnership, state the true names of the firm, as well as the names of all individual co-partners comprising 
the firm; if bidder or other interested person is an individual, state the first and last names in full.) 

11. PROTEST PROCEDURES.  If there is a bid protest, the grounds shall be submitted as set forth in 
the Instructions to Bidders. 

12. The undersigned bidder shall be licensed and shall provide the following California Contractor’s 
license and Department of Industrial Relations (DIR) registration information: 

License Number:  
 

License expiration date:  
 

Name on License:  
 

Class of License: 
 

DIR Registration Number: 
 

If the bidder is a joint venture, each member of the joint venture must include the above 
information. 

13. Time is of the essence regarding this Contract, therefore, in the event the bidder to whom the 
Contract is awarded fails or refuses to post the required bonds and return executed copies of the Agreement 
form within ten (10) calendar days from the date of receiving the Notice of Award, the District may declare 
the bidder’s bid deposit or bond forfeited as damages. 

14. The bidder declares that he/she has carefully examined the location of the proposed Project, that 
he/she has examined the Contract Documents, including the Plans, General Conditions, Supplemental 
Conditions, Addenda, and Specifications, all others documents and requirements that are attached to and/or 
contained in the Project Manual, all other documents issued to bidders and read the accompanying 
instructions to bidders, and hereby proposes and agrees, if this proposal is accepted, to furnish all materials 
and do all work required to complete the said work in accordance with the Contract Documents, in the time 
and manner therein prescribed for the unit cost and lump sum amounts set forth in this Bid Form. 

I agree to receive service of notices at the e-mail address listed below. 

Mozafar Ardalan, President

893121

3/31/2025

Ardalan Construction Company, Inc.

1000000782

A & B

Lea McLaughlin - Secretary
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CONTRACTOR’S CERTIFICATE REGARDING WORKERS’ COMPENSATION  

Labor Code section 3700 in relevant part provides: 

Every employer except the State shall secure the payment of compensation in one or more of the 
following ways: 

1. By being insured against liability to pay compensation by one or more insurers duly authorized to 
write compensation insurance in this State. 

2. By securing from the Director of Industrial Relations a certificate of consent to self-insure, which 
may be given upon furnishing proof satisfactory to the Director of Industrial Relations of ability to self-
insure and to pay any compensation that may become due to employees. 

3. For any county, city, city and county, municipal corporation, public district, public agency, or any 
political subdivision of the state, including each member of a pooling arrangement under a joint exercise of 
powers agreement (but not the state itself), by securing from the Director of Industrial Relations a certificate 
of consent to self-insure against workers’ compensation claims, which certificate may be given upon 
furnishing proof satisfactory to the director of ability to administer workers’ compensation claims properly, 
and to pay workers’ compensation claims that may become due to its employees.  On or before March 31, 
1979, a political subdivision of the state which, on December 31, 1978, was uninsured for its liability to 
pay compensation, shall file a properly completed and executed application for a certificate of consent to 
self-insure against workers’ compensation claims.  The certificate shall be issued and be subject to the 
provisions of Section 3702. 

I am aware of the provisions of Labor Code section 3700 which require every employer to be 
insured against liability for workers’ compensation or to undertake self-insurance in accordance with the 
provisions of that code, and I will comply with such provision before commencing the performance of the 
work of this Contract. 

  
(Signature) 

  
(Print)   

  
(Date) 

In accordance with Article 5 (commencing at section 1860), Chapter 1, Part 7, Division 2 of the 
Labor Code, the above certificate must be signed and submitted with the Contractor’s bid. 

Ardalan Construction Company, Inc.

3/28/2024
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NON-COLLUSION DECLARATION 

 

The undersigned declares: 

I am the _____________________ [Title] of _______________________________ [Name of 
Company], the party making the foregoing bid. 

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, 
company, association, organization, or corporation. The bid is genuine and not collusive or sham.  The 
bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid. The 
bidder has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone 
else to put in a sham bid, or to refrain from bidding. The bidder has not in any manner, directly or indirectly, 
sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or any 
other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder. 
All statements contained in the bid are true. The bidder has not, directly or indirectly, submitted his or her 
bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, 
to any corporation, partnership, company, association, organization, bid depository, or to any member or 
agent thereof, to effectuate a collusive or sham bid, and has not paid, and will not pay, any person or entity 
for such purpose. 

Any person executing this declaration on behalf of a bidder that is a corporation, partnership, joint 
venture, limited liability company, limited liability partnership, or any other entity, hereby represents that 
he or she has full power to execute, and does execute, this declaration on behalf of the bidder. 

I declare under penalty of perjury under the laws of the State of California that the foregoing is true 
and correct and that this declaration is executed on ____________________ [Date], at 
___________________ [City], _______________ [State]. 

 

Signed: _________________________________ 

 

Typed Name: ____________________________

President Ardalan Construction Company, Inc.

3/28/2024
Thousand Oaks CA

Mozafar Ardalan Lea McLaughlin
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ACKNOWLEDGMENT OF BIDDING PRACTICES REGARDING INDEMNITY FORM 

 

TO: Ventura Unified School District 

RE: Project Number    

Construction Contract for   

Please be advised that with respect to the above-referenced Project the undersigned Contractor on 
behalf of itself and all subcontractors hereby waives the benefits and protection of Labor Code section 3864, 
which provides: 

“If an action as provided in this chapter is prosecuted by the employee, the employer, or both jointly 
against the third person results in judgment against such third person, the employer shall have no 
liability to reimburse or hold such third person harmless on such judgment or settlement in the 
absence of a written agreement to do so executed prior to the injury.” 

This Agreement has been signed by an authorized representative of the contracting party and shall 
be binding upon its successors and assignees.  The undersigned further agrees to promptly notify the District 
of any changes of ownership of the contracting party or any subcontractor while this Agreement is in force. 

  
Contracting Party 

  
Name of Agent/Title 

 

E12-24

Ventura Unified School District

Ardalan Construction Company, Inc.

Mozafar Ardalan, President Lea McLaughlin, Secretary
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CONTRACTOR’S CERTIFICATE REGARDING DRUG-FREE WORKPLACE 

This Drug-Free Workplace Certification form is required from all successful bidders pursuant to 
the requirements mandated by Government Code section 8350 et seq., the Drug-Free Workplace Act of 
1990.  The Drug-Free Workplace Act of 1990 requires that every person or organization awarded a contract 
or grant for the procurement of any property or service from any State agency must certify that it will 
provide a drug-free workplace by performing certain specified acts.  In addition, the Act provides that each 
contract or grant awarded by a State agency may be subject to suspension of payments or termination of 
the contract or grant, and the Contractor or grantee may be subject to debarment from future contracting, if 
the contracting agency determines that specified acts have occurred. 

Pursuant to Government Code section 8355, every person or organization awarded a contract or 
grant from a State agency shall certify that it will provide a drug-free workplace by doing all of the 
following: 

1. Publishing a statement, notifying employees that the unlawful manufacture, distribution, 
dispensation, possession, or use of a controlled substance is prohibited in the person’s or organization’s 
workplace, and specifying actions which will be taken against employees for violations of the prohibition. 

2. Establishing a drug-free awareness program to inform employees about all of the following: 

a. The dangers of drug abuse in the workplace; 
b. The person’s or organization’s policy of maintaining a drug-free workplace; 
c. The availability of drug counseling, rehabilitation and employee-assistance programs; and 
d. The penalties that may be imposed upon employees for drug abuse violations; 

3. Requiring that each employee engaged in the performance of the contract or grant be given a copy 
of the statement required by subdivision (a) and that, as a condition of employment on the contract or grant, 
the employee agrees to abide by the terms of the statement. 

I, the undersigned, agree to fulfill the terms and requirements of Government Code section 8355 
listed above and will (a) publish a statement notifying employees concerning the prohibition of controlled 
substance at the workplace, (b) establish a drug-free awareness program, and (c) require each employee 
engaged in the performance of the contact be given a copy of the statement required by section 8355(a) and 
require such employee agree to abide by the terms of that statement. 

I also understand that if the Ventura Unified School District determines that I have either (a) made 
a false certification herein, or (b) violated this certification by failing to carry out the requirements of 
Section 8355, that the contract awarded herein is subject to termination, suspension of payments, or both.  
I further understand that, should I violate the terms of the Drug-Free Workplace Act of 1990, I may be 
subject to debarment in accordance with the requirements of Section 8350 et seq. 

I acknowledge that I am aware of the provisions of Government Code section 8350 et seq. and 
hereby certify that I will adhere to the requirements of the Drug-Free Workplace Act of 1990. 
DATE:    

      CONTRACTOR 

 By:   
       Signature 

3/28/2024 Ardalan Construction Company, Inc.
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CONTRACTOR’S CERTIFICATE REGARDING ALCOHOLIC BEVERAGE 
AND TOBACCO-FREE CAMPUS POLICY 

The Contractor agrees that it will abide by and implement the District’s Alcoholic 
Beverage and Tobacco-Free Campus Policy, which prohibits the use of alcoholic beverages 
and tobacco products, of any kind and at any time, on District-owned or leased buildings, 
on DISTRICT property and in DISTRICT vehicles.  The Contractor shall procure signs 
stating “ALCOHOLIC BEVERAGE AND TOBACCO USE IS PROHIBITED” and shall 
ensure that these signs are prominently displayed in all construction zones at all times.  

 

DATE:    
CONTRACTOR 

 By:  
Signature 

 

3/28/2024 Ardalan Construction Company, Inc.
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CONTRACTOR’S CERTIFICATE REGARDING PREVAILING WAGE  

 

I certify that I am aware of the provisions of Section 1770 et. seq. of the Labor Code 
of the State of California which require the payment of prevailing wages to all workers 
employed on a public works project, and that I will comply with such provisions upon 
commencement and throughout the performance of the work of this Contract. 

 

DATE:    
CONTRACTOR 

 By:  
Signature 

 

3/28/2024 Ardalan Construction Company, Inc.
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CERTIFICATION OF FINANCIAL RELATIONSHIPS 
IN REGARD TO ROOFING PROJECT 

 
 

TO: The Board of Education of the Ventura Unified School District: 
 
 

I, _______________ (Name),  ____________________ (Name of Contractor/Employer), certify 
that I have not offered, given, or agreed to give, received, accepted, or agreed to accept, any gift, 
contribution, or any financial incentive whatsoever to or from any person in connection with the 
roof project contract. As used in this certification, "person" means any natural person, business, 
partnership, corporation, union, committee, club, or other organization, entity, or group of 
individuals.  
 
Furthermore, I, _____________ (Name), ____________________ (Name of 
Contractor/Employer), certify that I do not have, and throughout the duration of the contract, I 
will not have, any financial relationship in connection with the performance of this contract with 
any architect, engineer, roofing consultant, materials manufacturer, distributor, or vendor that is 
not disclosed below. 
 
I, _________________ (Name), ____________________ (Name of Contractor/Employer), have 
the following financial relationships with an architect, engineer, roofing consultant, materials 
manufacturer, distributor, or vendor, or other person in connection with the following roof project 
contract: 
 

BID NO. E12-24 PORTOLA ELEMENTARY SCHOOL FENCING REPLACEMENT  
 
I certify that to the best of my knowledge, the contents of this disclosure are true, or are believed 
to be true. 
 
 
___________________________________ _______________________ 
 Signature    Date 
 
___________________________________ 
 Print Name 
 
___________________________________ 
 Print Name of Contractor/Employer 
 
 
IMPORTANT NOTICE:  Any person who knowingly provides false information or fails to 
disclose a financial relationship in this disclosure shall be subject to a civil penalty in an amount 
up to one thousand dollars ($1,000), in addition to any other available remedies. An action for a 
civil penalty under this provision may be brought by any public prosecutor in the name of the 
people of the State of California. 

3/28/2024

Mozafar Ardalan

Ardalan Construction Company, Inc.

Mozafar Ardalan
Ardalan Construction
Company, Inc.

Mozafar
Ardalan

Ardalan Construction
Company, Inc.
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CONTRACTOR’S QUALIFICATION EVALUATION FORM 
 
 

VENTURA UNIFIED SCHOOL DISTRICT 
 

PORTOLA ELEMENTARY SCHOOL FENCING REPLACEMENT   
 

BID NO. E12-24 
 

 
 
Total Points _________ Qualified ________ Disqualified _________  
(to be completed by District) 
 
 
I______________________________________________________, hereby declare that 
                  ( Printed Name) 
 
I am the ________________________________________________________of 
               (Title) 
 
_______________________________________________________ submitting 
        (Name of Firm) 
 
this declaration; that I am duly authorized to sign this declaration on behalf of the above named 
firm; and that all information set forth in this declaration and all attachments hereto are, to the 
best of my knowledge, true, accurate and complete as of its submission date. 
 
I further understand that any material misrepresentation made herein shall result in automatic 
disqualification. 
 
I declare under penalty of perjury that the foregoing is true and that this declaration was executed  
 
 
in __________________________________________________________ 
                      (Location and City) 
 
 
County of_____________________, State of ____________________________ 
 
 
on _______________________  ______________________________________ 
       (Date)                                       (Signature) 
 
 

Mozafar Ardalan

President

Ardalan Construction Company, Inc.

Thousand Oaks

CAThousand Oaks

3/28/2024

Lea McLaughlin

Secretary
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 Actual 
 Point 
 Rating 

 
1. LICENSE AND DIR REGISTRATION 
 

A. PRIME Contractor will have a California A license on the date of the bid. 
 

No = Disqualfied 
Yes = 0 _________ 

 
B. License previously suspended or revoked within the past five (5) years. 

 
No = 0 
Yes = -5 _________ 

 
C. Contractor will be registered with the Department of Industrial Relations (DIR) 

on the date of the bid. 
 

No = Disqualfied 
Yes = 0 _________ 

 
2. SURETY 
 

A. How many times has Contractor's surety had to complete work in the last five (5) 
years? 

 
once or more = Disqualfied 
never = 0 _________ 

 
B. Able to bond for this project: 

 
less than   $2,000,000 =  Disqualified 
more than $2,000,001 =  0 _________ 

 
Please state current surety:  Name ___________________________________ 
 
                                             Contract _________________________________ 
 
                                             Phone No. _______________________________ 
 
 
 
 
 
 
 
 
 

Kevin Reed

0

0

0

0

0

The Ohio Casualty Insurance Company

714-634-5726
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3. EXPERIENCE MODIFICATION RATE 
 

Contractor's current Experience Modification Rate for workers’ compensation. 
 

Bad = 1.20 & greater = -3  
Poor = 1.00 to 1.19      =  0  
Average = .60 to .99          =  3  
Good/Excellent = 0 to .59            =  5  

 
Maximum points allowable:                                     =  5 __________ 
(attach Certificate of Insurance showing rate) 

 
4. SUPERINTENDENT/PROJECT MANAGER 

Number of public works projects of which the superintendent 
or project manager, that the prospective Contractor has designated would be assigned to 
this project, has been in charge. 
 
Name of Superintendent or Project Manager: ___________________________________ 

 
0 projects =   -5  
1 project =    1  
2-3 projects =    5  
4 or more projects =    8 

 
Maximum points allowable:          =   8 __________ 

 
5. ARBITRATION AND LEGAL CLAIMS 
 

A. Number of claims of $25,000 or more made by an  Owner or the 
Performance/Payment Bond Surety against prospective Contractor, for (1) poor 
workmanship, (2) incomplete performance, OR (3) unexcused delays in 
completion, which were resolved against the prospective Contractor in litigation, 
arbitration or mediation or were settled by prospective Contractor or its 
insurers/sureties, or resolved by the payment of liquidated damages or actual 
delay damages or a deduction in Contract Price, within the past five (5) years. 

 
3 or more Claims settled against 
Contractor within past 
Five (5) years = Disqualification 
 
2 Claims settled against 
Contractor within past 
Five (5) years =   -10 
1 Claim =   0 
No Claims =   10  
 
Maximum Points Allowable: =   10      ________ 

 

Juan Romero

3

8

10
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B. Number of claims of $25,000 or more for extra compensation which were 
asserted against Owners within the past 5 years, which were resolved with the 
result that this Contractor, its surety or insurer failed to receive a recovery in an 
amount equal to or exceeding 50 percent of the amount claimed. 

 
3 or more Claims asserted by =    Disqualified 

   this Contractor within  
  past five (5) years 
 

2 Claims asserted by =   0 
this Contractor within  
past five (5) years 

 
One Claim asserted by 
This Contractor within 
past five (5) years =   5 

 
   No Claims =   8  
 

Maximum points allowable: =   8       _______ 
 
 
6. PRIOR DISQUALIFICATION DURING THE PAST 5 YEARS FOR REASONS 

OTHER THAN FINANCIAL CAPACITY TO PERFORM THE SIZE OF THE 
PARTICULAR PROJECT. 

 
A. By VUSD  

Yes  ____ = -10  
No   ____ =  0  

 
Maximum points allowable: =  0                _______ 

 
B. By Others 

Yes  ____   = -5  
No   ____   =  0  

 
Maximum points allowable: =  0             _______ 
 
 
 
 
 
 
 
 
 

 

X

X

8

0

0
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7. CONSTRUCTION EXPERIENCE 
 

A. Total number projects the Contractor has completed, within the past five (5) years that 
cost over $2,000,000 

 
0    projects =   Disqualified  
1-4 projects =   3  
5-6 projects =   5  
7 or more projects =   7  

 
Maximum points allowable: =  7 _______ 

 
 

B. Total number of Public Education Facilities and Public Works projects completed by the 
Contractor that cost over $1,500,000 within the past five (5) years. 

 
Zero education facilities projects within 
past five (5) years =  Disqualified 
1 project =   0 
2 projects =   3 
3-4 projects =   5 
7 or more projects =   7 
 
Maximum points allowable: =   7 ______ 

 
8. REFERENCES 
 

Submit a referral form for each of 5 projects of which (1) must be a  public works 
education project completed by the Contractor as the prime contractor within the past five 
(5) years, that cost over $1,500,000 on the enclosed form including: 

 
1. Name of project. 
2. Address of project. 
3. Owner's address and phone number and name of a contact person with working 

knowledge of the project. 
4. Construction cost. 
5. Date of completion. 
6. A brief description of the work. 
 
Use the Referral Form provided at the end of this section; make copies of the form for 
each reference. 
 
 
TOTAL POSSIBLE EXPERIENCE POINTS 45 Max ________  
 
TOTAL POSSIBLE REFERENCE POINTS 250 MAX ________ 
 
 
 
 
 
 
 

PLEASE SEE ATTACHED REFERENCE LIST FOR PAST 5 YEARS

5

7
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                                *   *   *   *   *   *   *   *   *   *   * 
* To be completed by VUSD for each of 5 References* 

 
 
 

On a scale of 1-5, with 5 being BEST 
 

 
01. Adequate Personnel:  …………………………………….. ______    
  
02. Adequate Supervision:  ……………………………………. _______ 
 
03. Adequate Equipment:  ……………………………………. _______ 
 
04. Timely Paperwork:    ……………………………………. _______ 
 
05. Adhered to Schedule:  ……………………………………. _______ 
 
06. Communication:   ……………………………………. _______ 
 
07. Change Order Proposals:   ……………………………………. _______ 
 
08. Commissioning & Warranty Work:  …………………………… _______ 
 
09. Paid Subs & Suppliers:  ……………………………………. _______ 
  
10. Quality of Work Overall:  ……………………………………. _______ 
 
TOTAL (50 Points Maximum): …………………………………. _______    
 
 

*   *   *   *   *   *   *   *   *   *   * 
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9. RATING QUALIFICATION PROCEDURE 
 

The District has pre-established a rating system for qualification of bidders.  Contractors who 
receive 206 or more points based on this rating system will be considered as a bidder for this 
project. 

 
Contractors who receive 205 or fewer points, or who: 
 
(1) do not have the proper license by time of bid; or 
 
(2) have had a surety finish work on any contract in the past five years; or 
 
(3) do not meet minimum standards for bonding capacity (as described in the qualification 

statement); or 
 
(4) have had three (3) or more claims filed against them of $25,000 or more within past 5 

years by Owner or Surety for poor workmanship, incomplete performance, or unexcused 
delays in the completion of the project, which were resolved against the prospective 
Contractor in litigation, arbitration or mediation or were settled by prospective Contractor 
or its insurers/sureties, or resolved by the payment of liquidated damages or actual delay 
damages or a deduction in the Contract Price; or 

 
(5) have filed three (3) or more claims of $25,000.00 or more against Owners for extra 

compensation which were, within the past 5 years, resolved with the result that the 
prospective Contractor, its surety or insurer failed to receive a recovery in an amount 
equal to or exceeding fifty percent of the amount claimed; or 

 
      (6) have not completed at least one public school project, as a prime contractor with  
  the public entity, within the past five (5) years, that cost over $2,000,000; or  

 
(7) did not attend the mandatory pre-bid meeting; or 
 
(8) failed to provide all information in qualification documents 
 

 
Shall not be permitted to submit bids for the project. 
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REFERRAL FORM 
 
 

(LIST TO BE CONSIDERED RESPONSIVE) 
 
 

(Complete one form for each referenced project, make additional copies as required) 
 
 
 
1. Project Name & Address:       _________________________________ 
 
                                                            _________________________________ 
 
                                                            _________________________________ 
 
 
2. Owner's Name/Address          _________________________________ 
             Phone No./ Contact Person:  
             Email address                          _________________________________ 
 
                                                            _________________________________ 
 
                                                            _________________________________ 
 
                                                            _________________________________ 
 
 
3. Construction Cost:                  _________________________________ 
 
 
4. Date of Completion:                _________________________________ 
 
 
5. Brief Description:                    _________________________________ 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

PLEASE SEE ATTACHED REFERENCE LIST FOR PAST 5 YEARS



Ardalan Construction Company, Inc.
8 E. Gainsborough Road, Thousand Oaks, CA 91360
T. 805-496-7273   -    F. 805-496-7311
CSLB License #: 893121
Bids@ArdalanCC.com

# Project Name, Owner, Architect & Location Project Description & Lic.  Original Contract  Final Contract  Contact & Tel. Start
Actual 

Completion

2407 TK Restroom - WHL

3333 S. Medicine Bow Ct., Westlake Village, CA TK Restroom addition  $                  61,690 Debra Hanna Mar-24 Apr-24

Conejo Valley Unified School District dhanna@conejousd.org EST

750 Mitchell Rd., Newbury Park, CA 91320

2406 SVUSD - SVHS Locker Replacement - LLB

5400 Cochran Street, Simi Valley, CA 93065  $             1,199,713 Malihe Shokouhi Mar-24 Aug-24

Simi Valley Unified School District malihe.shokouhi@simivalleyusd.org EST

101 W. Cochran St., Simi Valley, CA 93065 805.306.4500 ext. 4473

2405 Dizdar Park Renovations and Expansion

2400-2474 Ventura Blvd and 20 Glenn Dr., Camarillo, CA 93010 Kathleen Martinez Mar-24 Apr-25

City of Camarillo  $             6,431,686 805‐388‐5348 EST

601 Carmen Dr #6034, Camarillo, CA 93010 kmartinez@cityofcamarillo.org

Architect: Good Architecture Planning

773 S Marengo Ave. Unit 2, Pasadena, CA 91106

david@goodalearch.com

626-379-8758

2403 TK Restroom - WAL

581 Dena Dr., Newbury Park, CA 91320 TK Restroom addition  $                  65,000 Debra Hanna Feb-24 Apr-24

Conejo Valley Unified School District dhanna@conejousd.org EST

750 Mitchell Rd., Newbury Park, CA 91320

2042 TK Restroom - ASP

1870 Oberlin, Thousand Oaks, CA 91360 TK Restroom Addition  $                  80,600 Debra Hanna Feb-24 Apr-24

Conejo Valley Unified School District dhanna@conejousd.org EST

750 Mitchell Rd., Newbury Park, CA 91320

2401 Park View ES Classroom Renovations Classroom Renovations

1500 Alexander St., Simi Valley, CA 93065  $             1,199,000 Malihe Shokouhi Feb-24 Apr-24

Simi Valley Unified School District malihe.shokouhi@simivalleyusd.org Est

101 W. Cochran St., Simi Valley, CA 93065 805.306.4500 ext. 4473

Architect: 

2321 Moorpark College Aviary Improvement Project  $                289,500 

7075 Campus Rd, Moorpark Steve Timmons Jan-24 Apr-24

Ventura County Community College District Putting in cages, demo, concrete, stimmons@vcccd.edu Est

761 E. Daily Drive, Suite 200, Camarillo, CA 93010 grading 805.378.1518

Architect: Flowers & Associates, Inc.

805-966-2224

2320 Fencing Replacement Project at 5 Sites (RDN, RR, RP, RDV, RL) RSD  $             1,965,000 Dec-23 est

RDN ES: 2500 Lobelia Dr, Oxnard, CA 93036 Keith Henderson

RRS: 1140 Kenney St, Oxnard, CA 93036 Fencing khenderson@balfourbeattyus.com

RP ES: 600 Simon Way, Oxnard, CA 93036 (805) 616-8552

RDV MS: 3100 N Rose Ave, Oxnard, CA 93036

RL ES: 2131 Snow Ave, Oxnard, CA 93036

Rio Unified School District

1800 Solar Dr Ste 3, Oxnard CA 93030

Architect: Architecture 4 Education

(626) 356 - 4080

2319 Malibu Bluffs Park South Walkway  $                132,900 est

24250 Pacific Coast Highway, Malibu, CA

City of Malibu

23825 Stuart Ranch Road, Malibu, CA 90265

Architect: Kimley Horn

p: (213) 261-4040

2318 Rancho Simi Community Pool  $                525,000  $                631,600 

1765 Royal Ave, Simi Valley, CA 93065 Concrete, demo, grading Douglas Duran Dec-23 Feb-24

Rancho Simi Recreation & Park District douglas@rsrpd.us

4201 Guardian St, Simi Valley, CA 93063 805-584-4480

Architect: Jones & Madhavan 

Demo of existing buildings, relocation of
statue, irrigation, landscape, new 

restrooms, parking lot, trash enclosure, 
playground, electrical, signage

Demo of existing lockers with 
installation and procurement of new 

lockers, curbs and benches. 
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2317 Moorpark HS Basefield ADA CONC Concrete, grading,  $                  53,900  $                  53,900 

4500 Tierra Rejada Rd, Moorpark, CA 93021 James Dzwilewski

Moorpark Unified School District jdzwilewski@mrpk.org Nov-23

5297 Maureen Lane, Moorpark, CA 93021

Architect:

2316  OVSD Staff Dining Room 45,500$                   45,500$                   

4600 Olds Road, Oxnard CA 93033 Bobby Brown Aug-23 Sep-23

Classroom and modular renovation bbrown@oceanviewsd.org

Ocean View School District (805) 488-4441

45200 Olds Road, Oxnard CA 93033

Architect: RRM Design Group

mhartmann@rrmdesign.com 

2315 Ventura College CDC Outdoor Classroom

4667 Telegraph Rd, Ventura, CA 93003 Classroom and modular relocation 1,083,000$              1,135,609$              Jesse Sluder-Dir Sep-23 Jan-24

Ventura County Community College District jsluder@vcccd.edu

761 E. Daily Drive, Suite 200, Camarillo, CA 93010 (805) 289-6235

Architect: Amador Whittle Architects, Inc

bill@amador.team

Arroyo Simi Greenway Project-Phase Four

2314 3700 Royal Ave., Simi Valley, CA 93063 Demolition, Grading, Drainage, 1,038,631$              Douglas Duran Sep-23 Jan-24

Rancho Simi Recreation and Park District Asphalt Paving & Amenities douglas@rsrpd.us
4201 Guardian St., Simi Valley, CA 93063 805-584-4480

Medical Therapy Unit at Glenwood Elementary School

2313 1135 Windsor Dr, Thousand Oaks, CA 91360 Converting (2) portables into 278,000$                 295,401$                 David Fateh Jun-23 Aug-23

Ventura County Office of Education
separate offices, creating a restroom,

dfateh@vcoe.org
5189 Verdugo Way, Camarillo, CA 93012 kitchen, and concrete pad (805) 383-1943
DC Architects, Gregory Bryant
gbryant@dcarchitects.net

Santa Susana High School Security Fencing Mr. Marc Cunningham

2312 3570 E. Cochran St, Simi Valley, CA 93063 Fencing, Gates, and Concrete 521,400$                 518,149$                 (805) 570-6321 Jun-23 Nov-23

Simi Valley Unified School District marc.cunningham@simivalleyusd.org
101 W Cochran Street, Simi Valley, CA 93065
Architect: RRM Design, Chris Dufour
cbdufour@rrmdesign.com

Blanchard Community Library - Interior Upgrade Flooring CM: Christina Grina and Bill Lindsay

2311 119 N 8th St, Santa Paula, CA 93060 Demo and install carpet, ceramic tile, 149,768$                 157,144$                 (805) 671-9811 Jun-23 Dec-23

Blanchard/ Santa Paula Library District VCT, and rubber base christina@rwc-llc.com
119 N 8th St, Santa Paula, CA 93060 wmglindsay@gmail.com
RCW:  Christina Grina, christina@rwc-llc.com
RCW: Bill Lindsay, wmglindsay@gmail.com

Westlake ES Pavilion Remodel Site Improvements inclusive of Ms. Mandy Porter

2310 1571 E Potrero Rd, Westlake Village, CA 91361 Stamped colored concrete, irrigation, 339,400$                 440,895$                 (805) 498-4557 Jun-23 Aug-23

Conejo Valley Unified School District pavers mporter@conejousd.org 
750 Mitchell Road, Thousand Oaks, CA 91360
New Communication Tower at Fire Station 30

2308 325 W Hillcrest Dr, Thousand Oaks, CA 91360 Installation of New Communications 159,800$                 159,800$                 David Kirby Mar-23 Sep-23

Ventura County Fire Protection District Tower david.kirby@ventura.org
165 Durley Ave., Camarillo, CA 93010 (805) 910-0256

2307 Ventura College Welcome Center SSC Renovations Jesse Sluder
49,900$                   52,532$                   (805) 289-6235 Apr-23 Apr-23

4667 Telegraph Road, Ventura, CA 93003

Rio Lindo ES HVAC & Electrical Infrastructure

2306 2131 Snow Ave, Oxnard, CA 93036 HVAC upgrades for the entire school 1,374,000$              1,390,065$              

Rio School District Keith Henderson Jun-23 Oct-23
5801 Conifer Street, Oak Park, CA 91377 khenderson@balfourbeattyus.com
CM: Balfour Beatty, Keith Henderson (805) 616-8552
(805) 616-8552
Kruger Bensen Aiemer Architects, Inc., Todd A Jespersen
805-650-1033
FEMA Generator at OPUSD Office Project 19-17S

2305 5801 Conifer Street, Oak Park, CA 91377 Installation of New Generator 124,900$                 131,856$                 Apr-23 Aug-23

Oak Park Unified School District Rafael Alamillo
5801 Conifer Street, Oak Park, CA 91377 ralamillo@balfourbeattyus.com
CM: Balfour Beatty, Rafael Alamillo (805)208-7462
ralamillo@balfourbeattyus.com
New Communication Tower at Fire Station 53

2304 304 N 2nd St, Port Hueneme, CA 93041
Installation of New Communications 136,900$                 150,694$                 

David Kirby
Apr-23 Aug-23

Ventura County Fire Protection District Tower david.kirby@ventura.org
165 Durley Ave., Camarillo, CA 93010 (805) 910-0256
IDEAS - Arthur Anderson
1082 So. Seaward Avenue, Ventura, CA 93001
(805) 653-5800
ideasarc@sbcglobal.net 

2303 HCTP Filtration Rooms Mike Pellegrino

9600 Santa Rosa Road, Camarillo, CA 91360 41,000$                   41,000$                   mpellegrino@toaks.org Mar-23 Apr-23

City of Thousand 805-449-2264

2100 Thousand Oaks Blvd, Thousand Oaks, CA 91362
2302 CAP 1st Floor Lobby Carpet Mike Pellegrino

2100 E. Thousand Oaks Blvd, Thousand Oaks, CA 91362 48,500.00$              48,500.00$              mpellegrino@toaks.org Mar-23 Mar-23
City of Thousand 805-449-2264
2100 Thousand Oaks Blvd, Thousand Oaks, CA 91362

2301 Berylwood ES Classroom Renovation Malihe Shokouhi
2300 Heywood St, Simi Valley, CA 93065 Classroom Renovation 1,061,500$              1,100,000$              (213) 718-0462 Feb-23 Jan-24
Simi Valley Unified School District malihe.shokouhi@simivalleyusd.org
101 W Cochran Street, Simi Valley, CA 93065

Inspector: Duncan McKay
duncangalt@yahoo.com
805-402-0009

Subdivide existing classroom to create 
new staff room

City Hall lower level carpet tile 
replacement

remove carpet, sseal concrete, remove 
and replace blinds 
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2213 SPHS McMahan Gym Re-Roof & Seismic Retrofit Project
404 N 6th St, Santa Paula, CA 93060 Roof Replacement and Site Work 1,866,000$              1,979,813$              Douglas Henning Feb-23 Nov-23
Santa Paula Unified School District dhenning@santapaulausd.org
201 S. Steckel Drive, Santa Paula, CA 93060 Ph.805-861-8353
Architect: IBI Group

315 W 9th Street, Suite 600, Los Angeles, CA 90015
Craig Atkinson: 213-769-0011

2212 Nature Lab Bathroom Concrete Foundation Montecito ES
363 San Ysidro Rd, Montecito, CA 93108 Brandon Leach Apr-23 Aug-23
Montecito Union School District  Site work and concrete foundation 139,400$                 147,909$                 bleach@montecitou.org
385 San Ysidro Rd, Santa Barbara, CA 93108 for Modular Restroom (661) 599-5393
Architect: RNT Architects
Catherine Young, young@rntarchitects.com
805-626-5334

2211 Sierra High School Shade Structure  Site work and coordination with 
615 Shiells Dr, Fillmore, CA 93015 Shade Structure Installer 201,400$                 210,523$                 Chris Cline Dec-22 Jul-23

Fillmore Unified School District christopher.cline@fillmoreusd.org est.

627 Sespe Avenue, Fillmore, CA 93015 805-524-8051
Architect: SVA Architects
Gerald Michaels 657-259-8862

2210 Hueneme HS Portable Foundation & Site Alternations Moving (3) portables reworking the 
500 W Bard Rd, Oxnard, CA 93033 foundation and moving them back 739,800$                 829,800$                 CM Bernards Oct-22 Feb-23

Oxnard Union High School District Rob Perks

1800 Solar Dr, Oxnard, CA 93030 rperks@bernards.com
Architect: DC Architects 805.598.2271
909-985-6939

2209 Santa Paula High School 600 Wing
404 N 6th St, Santa Paula, CA 93060 Structural alterations, interior 4,800,000$              4,979,058$              Douglas Henning Jun-22 Nov-23
Santa Paula Unified School District improvements, and site work dhenning@santapaulausd.org
201 S. Steckel Drive, Santa Paula, CA 93060 Ph.805-861-8353
Architect: Flewelling & Moody
fm-pasadena@flewelling-moody.com

2208 Hollow Hills ES Portable Relocation Malihe Shokouhi
828 Gibson Ave, Simi Valley, CA 93065 Relocation of (5) portable buildings 456,185$                 456,185$                 (213) 718-0462 Jun-22 Dec-22
Simi Valley Unified School District malihe.shokouhi@simivalleyusd.org
101 W Cochran Street, Simi Valley, CA 93065

2207 HCTP Men's Restroom Upgrade
9600 Santa Rosa Rd, Camarillo, CA 93012

2206 Moorpark ECC Playground Restoration Denise Berrington

240 Flory Ave, Moorpark, CA 93021
Playground Restoration 122,968$                 156,201$                 

805-378-6300 x1431
May-22 Jul-22

Moorpark Unified School District dberrington@mrpk.org
5297 Maureen Lane, Moorpark, CA 93021

2205 HCTP Breakroom Upgrade
replace flooring and lights 29,800$                   29,800$                   

Elizabeth Perez
May-22 May-22

9600 Santa Rosa Rd, Camarillo, CA 93012 edperez@toaks.org (805)4492225
2204 Red Oak ES Exterior Improvements

4857 Rockfield Street, Oak Park, CA 91377 Improvements to the exterior of the
Oak Park Unified School District buildings including plywood, 2,194,000$              2,252,037$              Rafael Alamillo May-22 Aug-22
5801 Conifer Street, Oak Park, CA 91377 waterproofing, stucco, paint, roofing, ralamillo@balfourbeattyus.com
CM: Balfour Beatty, Rafael Alamillo sheet metal, ect. and ADA compliant (805)208-7462
ralamillo@balfourbeattyus.com parking lot.
BCA Architects
Michael Henning, michaelh@studiow-architects.com

2203 Mound ES Fire Reconstruction 
455 S Hill Rd, Ventura, CA 93003 Reconstruction and repair of (3) 1,357,000$              1,460,783$              Terri Allison
Venutra Unified School District classrooms Ph.805-651-9614 May-22 Jun-23
255 W Stanley Ave, Ventura, CA 93001 terri.allison@venturausd.org
RNT Architects
Catherine Young, young@rntarchitects.com

2202 Simi Elementary School Offices Derrick Hoffman
51,866$                   derrick.hoffman@simivalleyusd.org Mar-22 Mar-22

8053064500
Wildwood TK Restroom Debra Hanna

2201 620 Velarde Drive, Thousand Oaks, CA 91360 41,423$                   dhanna@conejousd.org Mar-22 Apr-22

8054979511
CVUSD Shade MADRONA shade shelter Debra Hanna

2118 MAD - Thousand Oaks concrete/site work dhanna@conejousd.org Jan-22 Feb-22
8054979511

CVUSD Shade WILDWOOD shade shelter Debra Hanna
2117 WWD - Thousand Oaks concrete/site work dhanna@conejousd.org Jan-22 Feb-22

8054979511
CVUSD Shade ACACIA shade shelter - concrete Debra Hanna

2116 ACA - Thousand Oaks dhanna@conejousd.org Jan-22 Feb-22
8054979511

CVUSD Shade LADERA shade shelter - concrete Debra Hanna
2115 LAD - Thousand Oaks dhanna@conejousd.org Jan-22 Feb-22

8054979511
CVUSD Exterior Site Imp Century Academy (Demo) ext site improvements - demo Debra Hanna

2114 CA - Greta - Thousand Oaks dhanna@conejousd.org Jan-22 Feb-22
8054979511

CVUSD Exterior Site Imp Century Academy (Earthwork) ext site improvements - earthwork Debra Hanna
2113 CAH - Greta - Thousand Oaks 122,900$                 122,900$                 dhanna@conejousd.org Feb-22 Mar-22

8054979511

HASB Convert Community Room ADU Dale Fathe-Aazam
2112 309 S. Voluntario, Santa Barbara, CA 93101 186,500$                 206,050$                 daazam@hacsb.org Jan-22 Mar-22

8058971064
OSD Freezer Combo Curren & Driffill site work & installation of new Lisa Franz

2111 1051 South A Street, Oxnard, CA 93030 walk-in cooler/freezer 153,300$                 173,606$                 lfranz@oxnardsd.org Dec-21 Feb-22
8053851501

SVUSD Valley View Middle School Stairs Phase II Robin Rickman
2110 3347 Tapo Street, Simi Valley, CA 93063 178,100$                 132,711$                 robin.rickman@simvalleyusd.org Nov-21 Feb-22

805-306-4500
Oxnard Del Norte Gate Motor Replacement gate motor replacement Renee Hatcher

2109 111 South Del Norte Blvd., Oxnard, CA 54,000$                   55,066$                   renee.hatcher@oxnard.org Sep-21 Oct-21
8052005289

SHGC J's Club Shack & Storage Building construction of auxiliary building Tom Evans
2108 5031 Alamo Street, Simi Valley, CA 93063 153,500$                 161,427$                 tom@rsrpd.us Sep-21 Jan-22

8055844424

electrical work, re-configure walls,
framing & new walls, painting, carpet 
installation
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Menemsha Construction OHS Mechatronics Renovation Michelle Cox
2107 3400 West Gonzales Road, Oxnard, CA 93036 20,500$                   20,500$                   michelle.cox@oxnardunion.org Apr-21 Apr-22

8053855213
2106 Sumac Park Restroom Rehabilitation Restroom Improvements and ADA  $                279,080  $                417,595 Charmaine Yambao, PE

6000 Calmfield Ave, Agoura Hills, CA 91301 Site Work 818-597-7360 Jul-21 Feb-22
City of Agoura Hills CYambao@agourahillscity.org
30001 Ladyface Court, Agoura Hills, CA 91301
CM: Willdan Engineering
Mike Bustos, mbustos@willdan.com

Garden City Acres Park Improvement Project
Park Improvements including a new  $                479,379  $                491,581 

Lisa Shirley
2105 5302 Cypress Rd, Oxnard, CA 93033 basketball court Ph. 805-200-5293 Jul-21 Dec-21

City of Oxnard lisa.shirley@oxnard.org
305 West Third Street, East Wing, Third Floor, Oxnard, California  93030

Simi Valley Fire Station #44 Communication Tower Trash Enclosure

2104 1050 Country Club Dr., Simi Valley, CA 93065 Installation of a new Communications 134,000$                 146,186$                 David Kirby
Ventura County Fire Protection District Tower and Trash Enclosure david.kirby@ventura.org Jul-21 Sep-21
165 Durley Ave., Camarillo, CA 93010 (805) 910-0256
IDEAS - Arthur Anderson
1082 So. Seaward Avenue, Ventura, CA 93001
(805) 653-5800
ideasarc@sbcglobal.net 
Hollow Hills Elementary School Irrigation Improvements
828 Gibson Ave, Simi Valley, CA 93065 Landscape and Irrigation 169,700$                 161,060$                  Robin Rickman

2102 Simi Valley Unified School District (SVUSD) Improvements (805) 306-4500 X4477 Feb-21 Jun-21
101 W. Cochran St, Simi Valley, CA 93065 robin.rickman@simivalleyusd.org  

Jordan, Gilbert & Bain, Landscape Architects
(805) 642-3641
john@jordan-gilbert.com
Post & Cable Fire Damage Replacement Douglas Duran

2101 Oak Park, CA Replace posts and cable that were 229,000$                 251,890$                 805-584-4480 Apr-21 Jun-21
Rancho Simi Recreation and Park District damaged in the Woolsey Fire douglas@rsrpd.us
4201 Guardian St, Simi Valley, CA 93063
New HVAC Modernization For Oxnard High School

2019 3400 W Gonzales Rd, Oxnard, CA 93036 HVAC Modernization 10,980,000$            12,764,000$            Project Management: Bernards Jan-21 Jan-23
Oxnard Union High School District Ace Contreras
309 S. K Street, Oxnard, CA 93036 559-212-9914
WLC Architect acontreras@bernards.com
Slade Johnson, slade@wlcarchitects.com
909-987-0909
Rio Mesa HS Stadium Bleachers Mr. Karl Aldrige

2018 545 Central Ave, Oxnard, CA 93036 1,948,000$              2,364,116$              818-898-1521 Feb-21 Aug-21
Oxnard Union High School District KAldridge@bernards.com
309 S. K Street, Oxnard, CA 93036
Little Diversified Archtectural Consulting, 949.698.1400
1300 Dove Street, Suite 100 Newport Beach, CA. 92660
Forest Cove Park Rehabilitation and Maintenance Project Charmaine Yambao

2013 5451 Forest Cove Lane, Agoura Hills Ca 91301
Rehabilitation of parking lot and play 
area

218,200$                 287,257$                 818-597-7360 Sep-20 Dec-20

City of Agoura Hills CYambao@agourahillscity.org
30001 Ladyface Court, Agoura Hills, CA 91301
Fence for NPHS Athletic Field & Parking Lot Debra Hanna

2012 NPHS Newbury Park, CA 91360 Athletic field and parking lot 147,000$                 147,000$                 dhanna@conejousd.org Aug-20 Dec-20
8054979511

Concrete NPHS Athletic Field & Parking Lot Debra Hanna

2011 NPHS Newbury Park, CA 91360
Athletic field & parking lot - concrete 125,000$                 146,881$                 dhanna@conejousd.org Aug-20 Dec-20

8054979511
NEW STEM Building - Grading & Earthwork Mr. Tim McCabe

2009 100 Lakeview Canyon Rd., Thousand Oaks, CA 91362 189,900$                 208,745$                 (805) 497-9511 x 484 Aug-20 Sep-20

Conejo Valley Unified School District
Grading and Earthwork for a New 
STEM Building tmccabe@conejousd.org

Perkins-Easman Dougherty
3194 D Airport Loop Drive, Costa Mesa, CA 92626
Madera Elementary School Classroom Renovation Classroom Renovations Malihe Shokouhi

2006 Simi Valley Unified School District (SVUSD) 298,000$                 296,075$                 malihe.shokouhi@simivalleyusd.org Jul-20 Nov-20
101 W. Cochran St, Simi Valley, CA 93065 213-718-0462
Hillside Middle School Classroom Renovation Jim McGregor

2005 Simi Valley Unified School District (SVUSD) 398,000$                 398,000$                 jim.mcgregor@simivalleyusd.org May-20 Aug-20
101 W. Cochran St, Simi Valley, CA 93065 805-306-4500 x 4475
Hollywood Beach ES Relocatable Restroom Dennis Kuykendall (CM)
Hueneme Elementary School District 241,000$                 241,000$                 dkuykendall@balfourbeattyus.com

2004 PMSM Architects/196 Architects 805-574-9131 May-20 Jul-20
802 East Cota Street, Suite A Santa Barbara, CA 93101 David Ragsdale

Rosa E. Alvarado, P: 805-963-1955  dragsdale@hueneme.org
ralvarado@19six.com jim.mcgregor@simivalleyusd.org
4000 Sunset Lane, Oxnard, CA 93035 805.306.4500 ext. 4472

Thousand Oaks Community Center Pre-School Restroom Improvement
Renovating an Exisiting Stoarage Area 
into a Restroom

Andrew Mooney

2002 Conejo Recreation and Parks District 129,400$                 133,735$                 amooney@crpd.org Apr-20 Jun-20
403 W. Hillcrest Drive, Thousand Oaks, CA 91360 805-495-6471
GKA Architects: Gregory Ian Korn
(310) 680-9090, gkorn@gka-arc.com
2525 Moorpark Rd., Thousand Oaks, CA 91362
Fillmore Middle School Ballfield Upgrade Project Ms. Andrea McNeill

2001 Fillmore Unified School District 1,598,000$              1,613,968$              (805) 524-8047 Mar-20 Aug-20
627 Sespe Avenue, Fillmore, CA 93015 amcneill@fillmoreusd.org
SIM-PBK Architects Gama Aguilar
7790 N. Palm Avenue, Fresno, CA 93711 (805) 524-8047
P: 805-947-3200   C: 909-240-2535 gaguilar@fillmoreusd.org
Civics Arts Plaza Fencing fencing repairs on westside property Allison Fochler

1928 1948 E. Thousand Oaks Blvd., Thousand Oaks, CA 91362  $                  29,500 afochler@toaks.org Nov-19 Dec-19
8054492239

Improvements to a Baseball Field, 
Parking Lot, Ramp, and Restrooms

Constructing a pad for a Relocatable 
Restroom and Installing a New Gate

Classroom Renovations

Removal and Installation of New 
Bleachers
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Oxnard High School - Swimming Pool Repair & Deck Resurfacing
Removal and replacement of the pool 
concrete deck and pool plaster Mr. Poul Hanson

1927 Oxnard Union High School District 1,270,000$              1,441,175$              (805) 383-1943 Nov-19 Apr-20
309 S. K Street, Oxnard, CA 93036
Jones & Madhavan Architecture Engineering
100 East Thousand Oaks Blvd., Suite 211
Thousand Oaks, CA 91360
Ph. (805) 777-8449
County of Ventura - Ojai Fire Station #20 Construction of a new Fire Station Mr. Jon Jacobson

1926 County of Ventura 7,378,000$              7,596,828$              (805) 654-2022 Oct-19 Jul-21
1000 Santa Paula - Ojai Road (HWY 150), Ojai, CA 93023
KBZ Architects, Inc.
199 Figueroa St. Suite 100A, Ventura, CA 93001
Ph. (805) 650-1033
Janss Library Shelf Relocation ref shelving remodel Allison Fochler

1925 Grant Brimhall Library  $                  53,796 afochler@toaks.org Sep-19 Oct-19
1401 E. Janss Road, Thousand Oaks, CA 91360 8054492239
Weathersfield ES Window Replacement window replacement Debra Hanna

1924 WFL ES, Ventura  $                307,200 dhanna@conejousd.org Nov-19 May-20
8054979511

Band Room Conversion at Valley View MS
Remodel/TI of the existing Band Room

Mr. Marc Cunningham
1923 Simi Valley Unified School District 1,260,000$              1,291,375$              (805) 570-6321 Sep-19 Apr-20

101 W. Cochran Street, Simi Valley, CA 93065 marc.cunningham@simivalleyusd.org
Rachlin Partners
8640 National Blvd., Culver City, CA 90232
Ph. (310) 204-3400
Strathern Historical Park & Museum - Printz/Power Colony House Mr. Douglas Duran
Rancho Simi Recreation & Park District 636,500$                 502,325$                 (805) 584-4480 Sep-19 Mar-20

1922 137 Strathern Place, Simi Valley, CA 92660
Thirtieth Street Architects, Inc.
2821 Newport Blvd., Newport Beach, CA 92663
Ph. (949) 673-2643

Garden Grove ES Multi-Purpose Bldg Ms. Malihe Shokouhi
1914 Simi Valley Unified School District 4,798,000$              5,277,765$              (213) 718-0462 Jun-19 Dec-20

101 W. Cochran Street, Simi Valley, CA 93065
28328 Agoura Road, Suite 203, Agoura Hills, CA 91301
Contact Person: Jean Amador
Ph. (805) 530 3938
Freedom Baseball Fields Phase II Project

1902 Pleasant Valley Recreation & Park District Construct (2) new baseballfields and  $                753,400  $                765,972 Bob Cerasuolo, Feb-19 Sep-19
1605 E. Burnley Street Camarillo, CA 93010 additional site work Park Services Manager
Jordan, Gilbert & Bain 805.482.5396 x301 
459 N. Ventura Ave., Ventura, CA 93001 bcerasuolo@pvrpd.org
Contact: John Bain
Ph. (805) 530 3938
Thousand Oaks High School Library Modernization Mr. Ken Thomas Jan-19 Jul-19

1901 Conejo Valley Unified School District 1,248,000$              1,248,000$              (805) 390-7720
750 Mitchell Road, Thousand Oaks, CA 91360 KThomas@conejousd.org
Perkins Eastman Dougherty
3194 D Airport Loop Drive, Costa Mesa, CA 92626
Contact: Trang Nguyen
Ph. (714) 640 8207:  Trang.nguyen@perkinseastman.com
Santa Susana ES Bus Loop & Parking Improvements Ms. Malihe Shokouhi Jun-18 Jan-19

1807 Simi Valley Unified School District 1,073,900$              1,161,315$              (213) 718-0462
875 E. Cochran Street, Simi Valley, CA 93065
RRM Design Group
3765 S. Higuera, San Luis Obispo, CA 93401
Contact: Christopher Dufour
Ph. (805) 543-1794

Complete removal and replacement of 
the parking lot, new parking lot 
extension and site improvements

Interior renovation of an existing library, 
including site renovation, installation of 
new flooring, new ceiling tiles, new 
framing & drywall, and misc. interior 
finishings

Reconstruction of the Printz/Power 
Colony Historic House

Construction of a new Multi Purpase 
Building for The District
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Isbell Middle School Science Classroom Project Mr. Doug Henning Oct-17 Oct-19
1727 Santa Paula Unified School District 2,490,000$              2,495,283$              (805) 933-8819

201 S. Steckel Dr., Santa Paula, CA 93060
IBI Group
315 West 9th Street, Suite 100, Los Angeles, CA 90015
Contact: Doug Henning
Ph. (805) 933-8819

Seismic Retrofit and Complete Building 
Modernization
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*   *   *   *   *   *   *   *   *   *   * 
* To be completed by VUSD* 

 
 
 

On a scale of 1-5, with 5 being BEST 
 

 
01. Adequate Personnel:  …………………………………….. ______    
  
02. Adequate Supervision:  ……………………………………. _______ 
 
03. Adequate Equipment:  ……………………………………. _______ 
 
04. Timely Paperwork:    ……………………………………. _______ 
 
05. Adhered to Schedule:  ……………………………………. _______ 
 
06. Communication:   ……………………………………. _______ 
 
07. Change Order Proposals:   ……………………………………. _______ 
 
08. Commissioning & Warranty Work:  …………………………… _______ 
 
09. Paid Subs & Suppliers:  ……………………………………. _______ 
  
10. Quality of Work Overall:   ……………………………………. _______ 
 
TOTAL (50 Points Maximum): …………………………………. _______    
 
 

* To be completed by VUSD * 
*   *   *   *   *   *   *   *   *   *   * 

 
END OF QUALIFICATION EVALUATION FORM 
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[End of Bid Documents to be Submitted with Bid] 
 
 


