PORTOLA ELEMENTARY SCHOOL ROOFING REPLACEMENT
EXHIBIT A

CONTRACTOR TO INCLUDE ADDITIONAL MOBILIZATION BETWEEN MARCH 22ND AND 29TH TO ASSIST WITH ROOFING DEMOLITION AND PATCH BACK FOR STRUCTURAL REPAIRS TO BE COMPLETED AT CLOUDED AREAS BELOW PRIOR TO START OF ROOFING PROJECT. BIDDING CONTRACTOR OF PROJECT E10-25 SHALL INCLUDE LABOR, MATERIAL, AND EQUIPMENT TO COMPLETE THE ROOFING REMOVAL AND REPLACEMENT TO ALLOW FOR COMPLETION OF WORK BY OTHERS.

