

PROJECT BREAKDOWN - KICKEMUIT

- Drainage Upgrades around the site/parking lot
- Demolition of existing sidewalks to the limit shown
- New sidewalks to the extent shown
- Mill and resurface pavement area to the limit shown
- Concrete / Bituminous curbing at new landscape islands
- New bike racks
- New partitions to accommodate the revised floor plan
- Remove and replace roof where shown
- New lighting, flooring, painting where needed to meet revised floor plan
- Some new Exterior Lighting
- Scrape and painting doors and frames where shown
- Replace doors and frames where shown
- New handrails where shown - TBD
- New water fountains where shown
- Modify HVAC system to accommodate revised floor plan
- New exhaust fans to accommodate revised floor plan
- New exhaust fans to replace all
- Raise all existing RTU/HV units as required for new roof
- Revised and updated plumbing to accommodate new floor plan Replace roof drains where needed modify others as needed
- Update fire protection and sprinkler system to accommodate revised floor plan
- New electrical panels and feeders
- New FA devices and power receptacles to support revised floor plan
- New main electrical service, new switchgear, and transformer
- New lighting to support revised floor plan
- New wiring for HVAC units as needed
- Gazing security film at entries

[Refer to complete stage III SD submission for extent of work to be performed at each location, above list is not exhaustive.]