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AIA Document B101" - 2017

Standard Form of Agreement Between Owner and Architect

AGREEMENT made as of the twenty-seventh day of January in the year 2026
(In words, indicate day, month and year.)

ADDITIONS AND DELETIONS:
The author of this document has

BETWEEN the Architect’s client identified as the Owner:

(Name, legal status, address and other information) added information needed for its
completion. The author may also
lIowa City Community School District have revised the text of the original
2255 N. Dubuque Road AlA standard form. An Additions and
Iowa City, lowa 52245 Deletions Report that notes added
information as well as revisions to the
and the Architect: standard form text is available from
(Name, legal status, address and other information) the author and should be reviewed. A
vertical line in the left margin of this
DLR Group, inc. (an lowa corporation) document indicates where the author
1430 Locust Street has added necessary information
Suite 200 and where the author has added to or
Des Moines, IA 50309 deleted from the original AlA text.
This document has important legal
for the following Project: consequences. Consultation with an
(Name, location and detailed description) attorney is encouraged with respect

to its completion or modification.
Grant Wood Elementary Kitchen Renovation
Iowa City Community School District
1930 Lakeside Drive
Iowa City, lowa 52240
DLR Project Number: 11-26104-00

The Owner and Architect agree as follows.
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ARTICLE 1  INITIAL INFORMATION
§ 1.1 (For each item in this section, insert the information or a statement such as "not applicable"” or "unknown at time
of execution.")

§ 1.1.1 (Insert the Owner’s program, identify documentation that establishes the Owner’s program, or state the
manner in which the program will be developed.)

Renovation of one-room serving kitchen including the following:
¢ Finish and Flooring updates
Millwork and countertop demo and replacement
Kitchen plumbing updates
Electrical and lighting updates
Note: existing ceiling and all mechanical systems to remain

§ 1.1.2 (Identify or describe pertinent information about the Project’s physical characteristics, such as size; location;
dimensions; geotechnical reports; site boundaries; topographic surveys; traffic and utility studies, availability of
public and private utilities and services, legal description of the site, etc.)

§ 1.1.3 (Provide total and, if known, a line item breakdown.)

The District’s Cost of the Work will be determined in coordination with District representatives. A Cost of the Work
breakdown will be developed based on the finalized scope of work. The Cost of the Work will be refined through the
project development process.

§ 114
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.1 Design phase milestone dates, if any:

| To Be Determined by mutual agreement
.2 Construction commencement date:

| To Be Determined by mutual agreement
.3 Substantial Completion date or dates:

| To Be Determined by mutual agreement
4 Other milestone dates:

| To Be Determined by mutual agreement

§ 1.1.5 (Identify method such as competitive bid or negotiated contract, as well as any requirements for accelerated or
fast-track design and construction, multiple bid packages, or phased construction.)

Competitive bids or competitive quotes conforming to Iowa Chapter 26 for Bidding of Public Projects

§ 1.1.6 The Owner’s anticipated Sustainable Objective for the Project:
(Identify and describe the Owner’s Sustainable Objective for the Project, if any.)

§ 1.1.61
§ 1.1.7 (List name, address, and other contact information.)

Jarod Tylee

Iowa City Community School District
2255 N. Dubuque Road

Towa City, lowa 52245

Phone: (319) 688-1269

§ 1.1.8 (List name, address, and other contact information.)

§ 1.1.9 (List name, legal status, address, and other contact information.)

A
(Paragraphs deleted)
N/A

§ 1.1.10 (List name, address, and other contact information.)

Andrew Reich, ATA

Client Leader | Principal

DLR Group, inc. (an lowa corporation)
1430 Locust Street, Suite 200
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Des Moines, IA 50309
Phone: (515) 276-6967

§ 1.1.11 (List name, legal status, address, and other contact information.)

§ 11111 1 Structural Engineer: N/A

.2 Mechanical Engineer:

DLR Group, inc. (an lowa corporation)
1430 Locust Street, Suite 200

Des Moines, IA 50309

Phone: (515) 276-8097

.3 Electrical Engineer:

DLR Group, inc. (an lowa corporation)
1430 Locust Street, Suite 200

Des Moines, IA 50309

Phone: (515) 276-8097

§ 1.1.11.2

§ 1.1.12

§ 1.2 The Owner and Architect may rely on the Initial Information. Both parties, however, recognize that the Initial
Information may materially change and, in that event, the Owner and the Architect shall appropriately adjust the
Architect’s services, schedule for the Architect’s services, and the Architect’s compensation. The Owner shall adjust
the Owner’s budget for the Cost of the Work and the Owner’s anticipated design and construction milestones, as
necessary, to accommodate material changes in the Initial Information.

§ 1.3 The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any other
information or documentation in digital form. The parties will use AIA Document E203™-2013, Building
Information Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission, and
exchange of digital data.

§ 1.3.1 Any use of, or reliance on, all or a portion of a building information model without agreement to protocols
governing the use of, and reliance on, the information contained in the model and without having those protocols set
forth in ATA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, and the requisite
AIA Document G202™-2013, Project Building Information Modeling Protocol Form, shall be at the using or relying
party’s sole risk and without liability to the other party and its contractors or consultants, the authors of, or contributors
to, the building information model, and each of their agents and employees.

ARTICLE 2 ARCHITECT’S RESPONSIBILITIES

§ 21

§ 2.2 The Architect shall perform its services consistent with the professional skill and care ordinarily provided by
architects practicing in the same or similar locality under the same or similar circumstances. The Architect shall
perform its services as expeditiously as is consistent with such professional skill and care and the orderly progress of
the Project.

§ 2.3 The Architect shall identify a representative authorized to act on behalf of the Architect with respect to the
Project.

AlA Document B101 —2017. Copyright © 1974, 1978, 1987, 1997, 2007 and 2017. All rights reserved. “The American Institute of Architects,” “American Institute of
Architects,” “AlA,” the AIA Logo, and “AlA Contract Documents” are trademarks of The American Institute of Architects. This document was produced at 18:52:11
ET on 01/28/2026 under Order No.3104241897 which expires on 12/31/2026, is not for resale, is licensed for one-time use only, and may only be used in
accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, e-mail docinfo@aiacontracts.com.

User Notes: (1733982265)



Docusign Envelope ID: 9B03A018-A096-4935-B391-CDC221DD9E4E

§ 2.4 Except with the Owner’s knowledge and consent, the Architect shall not engage in any activity, or accept any
employment, interest or contribution that would reasonably appear to compromise the Architect’s professional
judgment with respect to this Project.

§ 2.5 The Architect shall maintain the following insurance until termination of this Agreement. If any of the
requirements set forth below are in addition to the types and limits the Architect normally maintains, the Owner shall
pay the Architect as set forth in Section 11.9.

§ 2.5.1 Commercial General Liability with policy limits of not less than One Million Dollars ($ 1,000,000 ) for each
occurrence and Two Million Dollars ($ 2,000,000 ) in the aggregate for bodily injury and property damage.

§ 2.5.2 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Architect with policy
limits of not less than One Million Dollars ($ 1,000,000 ) combined single limit for bodily injury, death of any person,
and property damage arising out of the ownership, maintenance and use of those motor vehicles, along with any other
statutorily required automobile coverage.

§ 2.5.3 The Architect may achieve the required limits and coverage for Commercial General Liability and Automobile
Liability through a combination of primary and excess or umbrella liability insurance, provided such primary and
excess or umbrella liability insurance policies result in the same or greater coverage as the coverages required under
Sections 2.5.1 and 2.5.2, and in no event shall any excess or umbrella liability insurance provide narrower coverage
than the primary policy. The excess policy shall not require the exhaustion of the underlying limits only through the
actual payment by the underlying insurers.

§ 2.5.4 Workers’ Compensation at statutory limits and Employers Liability with a policy limit of not less and Five
Hundred Thousand Dollars ($500,000), or the statutorily required amount of the State of Iowa.

§ 2.5.5 Employers’ Liability with policy limits not less than One Million Dollars ($ 1,000,000 ) each accident, One
Million Dollars ($ 1,000,000 ) each employee, and One Million Dollars ($ 1,000,000 ) policy limit.

§ 2.5.6 Professional Liability covering negligent acts, errors and omissions in the performance of professional services
with policy limits of not less than One Million Dollars ($ 1,000,000 ) per claim and Two Million Dollars ($2,000,000)
in the aggregate.

§ 2.5.7 Additional Insured Obligations. To the fullest extent permitted by law, the Architect shall cause the primary and
excess or umbrella polices for Commercial General Liability and Automobile Liability to include the Owner as an
additional insured for claims caused in whole or in part by the Architect’s negligent acts or omissions. The additional
insured coverage shall be primary and non-contributory to any of the Owner’s insurance policies and shall apply to
both ongoing and completed operations.

§ 2538
§ 2.5.9 Commercial Liability and Automobile Liability policies cited above should be endorsed as follows:

"The insurance company and the insured expressly agree and state that the purchase of this policy of
insurance by the insured does not waive any of the defense of governmental immunity available to the
insured under lowa Code Section 670 as it now exists or may be amended from time to time. The company
and the insured further agree that this policy of insurance shall cover only its claims and not subject to the
defense of governmental immunity under lowa Code Section 670."

§ 2.5.10 The Certificate of Insurance Commercial Liability and Automobile Liability policies should state:

"The insurance company and the insured expressly agree and state that granting additional insured status on
this policy of insurance does not waive any of the defenses of governmental immunity available to the Towa
City Community School District under lowa Code Section 670 as it now exists or may be amended from time
to time."
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ARTICLE 3  SCOPE OF ARCHITECT’S BASIC SERVICES

§ 3.1 The Architect’s Basic Services consist of those described in this Article 3 and include usual and customary
structural, mechanical, and electrical engineering services. Services not set forth in this Article 3 are Supplemental or
Additional Services.

§ 3.1.1 The Architect shall manage the Architect’s services, research applicable design criteria, attend Project
meetings, communicate with members of the Project team, and report progress to the Owner.

§ 3.1.2 The Architect shall coordinate its services with those services provided by the Owner and the Owner’s
consultants. The Architect shall be entitled to rely on, and shall not be responsible for, the accuracy, completeness, and
timeliness of, services and information furnished by the Owner and the Owner’s consultants. The Architect shall
provide prompt written notice to the Owner if the Architect becomes aware of any error, omission, or inconsistency in
such services or information.

§ 3.1.3 As soon as practicable after the date of this Agreement, the Architect shall submit for the Owner’s approval a
schedule for the performance of the Architect’s services. The schedule initially shall include anticipated dates for the
commencement of construction and for Substantial Completion of the Work as set forth in the Initial Information. The
schedule shall include allowances for periods of time required for the Owner’s review, for the performance of the
Owner’s consultants, and for approval of submissions by authorities having jurisdiction over the Project. Once
approved by the Owner, time limits established by the schedule shall not, except for reasonable cause, be exceeded by
the Architect or Owner. With the Owner’s approval, the Architect shall adjust the schedule, if necessary, as the Project
proceeds until the commencement of construction.

§ 3.1.4 The Architect shall not be responsible for an Owner’s directive or substitution, or for the Owner’s acceptance
of non-conforming Work, made or given without the Architect’s written approval.

§ 3.1.5 The Architect shall contact governmental authorities required to approve the Construction Documents and
entities providing utility services to the Project. The Architect shall respond to applicable design requirements
imposed by those authorities and entities.

§ 3.1.6 The Architect shall file documents required for the approval of governmental authorities having jurisdiction
over the Project.

§ 3.1.7 The Architect shall notify the Owner, in writing, of any other information needed for the Project that is not
included in or to be provided under this Agreement.

§ 3.1.8 The Owner is not responsible for identifying what information, survey services, or reports are required or
needed for the Project.

§ 3.2 Schematic Design Phase Services
§ 3.2.1 The Architect shall review the program and other information furnished by the Owner, and shall review laws,
codes, and regulations applicable to the Architect’s services.

§ 3.2.2 The Architect shall prepare a preliminary evaluation of the Owner’s program, schedule, budget for the Cost of
the Work, Project site, the proposed procurement and delivery method, and other Initial Information, each in terms of
the other, to ascertain the requirements of the Project. The Architect shall notify the Owner of (1) any inconsistencies
discovered in the information, and (2) other information or consulting services that may be reasonably needed for the
Project.

§ 3.2.3 The Architect shall present its preliminary evaluation to the Owner and shall discuss with the Owner
alternative approaches to design and construction of the Project. The Architect shall reach an understanding with the
Owner regarding the requirements of the Project.
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§ 3.2.4 Based on the Project requirements agreed upon with the Owner, the Architect shall prepare and present, for the
Owner’s approval, a preliminary design illustrating the scale and relationship of the Project components.

§ 3.2.5 Based on the Owner’s approval of the preliminary design, the Architect shall prepare Schematic Design
Documents for the Owner’s approval. The Schematic Design Documents shall consist of drawings and other
documents including a site plan, if appropriate, and preliminary building plans, sections and elevations; and may
include some combination of study models, perspective sketches, or digital representations. Preliminary selections of
major building systems and construction materials shall be noted on the drawings or described in writing.

§ 3.2.5.1 The Architect shall consider sustainable design alternatives, such as material choices and building
orientation, together with other considerations based on program and aesthetics, in developing a design that is
consistent with the Owner’s program, schedule and budget for the Cost of the Work. The Owner may obtain more
advanced sustainable design services as a Supplemental Service under Section 4.1.1.

§ 3.2.5.2 The Architect shall consider the value of alternative materials, building systems and equipment, together
with other considerations based on program and aesthetics, in developing a design for the Project that is consistent
with the Owner’s program, schedule, and budget for the Cost of the Work.

§ 3.2.6 The Architect shall submit to the Owner an estimate of the Cost of the Work prepared in accordance with
Section 6.3.

§ 3.2.7 The Architect shall submit the Schematic Design Documents to the Owner, and request the Owner’s approval.

§ 3.2.8 Upon receipt of the Architect’s estimate at the conclusion of the Schematic Design Phase, the Architect shall
take action as required under Section 6.4, and request the Owner’s approval of the Schematic Design Documents. If
revisions to the Schematic Design Documents are required to comply with the Owner’s budget for the Cost of the
Work at the conclusion of the Schematic Design Phase, the Architect shall incorporate the required revisions in the
Design Development Phase.

§ 3.2.9 The Architect shall not proceed with the Design Development Phase as set forth in Section 3.3 until:
1. The Architect has received the Owner’s approval of the Schematic Design Documents;
2. The Architect has received written authorization and direction from the Owner to proceed with the
Design Development Plan.

§ 3.3 Design Development Phase Services

§ 3.3.1 Based on the Owner’s approval of the Schematic Design Documents, and on the Owner’s authorization of any
adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare Design
Development Documents for the Owner’s approval. The Design Development Documents shall illustrate and describe
the development of the approved Schematic Design Documents and shall consist of drawings and other documents
including plans, sections, elevations, typical construction details, and diagrammatic layouts of building systems to fix
and describe the size and character of the Project as to architectural, structural, civil, mechanical and electrical
systems, and other appropriate elements. The Design Development Documents shall also include outline
specifications that identify major materials and systems and establish, in general, their quality levels.

§ 3.3.2 Prior to the conclusion of the Design Development Phase, the Architect shall submit the Design Development
Documents to the Owner. The Architect shall meet with the Owner to review the Design Development Documents.
Architect shall also provide drawings and other documents which depict the current status of design and development
for the Owner’s review.

§ 3.3.3 Upon receipt of the Owner’s comments at the conclusion of the Design Development Phase, the Architect shall
take action as required under Sections 6.5 and 6.6 and request the Owner’s approval of the Design Development
Documents.

§ 3.3.4 The Architect shall not proceed with the Construction Documents Phase until:
1. The Architect has received the Owner’s acceptance of the Design Development Documents,
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2. The Architect has received written authorization and direction from the Owner to proceed with the
Construction Documents Phase.

§ 3.4 Construction Documents Phase Services

§ 3.4.1 Based on the Owner’s approval of the Design Development Documents, and on the Owner’s authorization of
any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare
Construction Documents for the Owner’s approval. The Construction Documents shall illustrate and describe the
further development of the approved Design Development Documents and shall consist of Drawings and
Specifications setting forth in detail the quality levels and performance criteria of materials and systems and other
requirements for the construction of the Work. It is Architect’s responsibility to ascertain that the drawings, plans and
specifications are in accordance with applicable laws, statutes, ordinances, building codes, rules and regulations. The
Architect shall review laws, codes and regulations applicable to the Architect’s services. The Architect shall respond
in the design of the Project to requirements imposed by governmental authorities having jurisdiction of the Project. All
documents produced by the Architect pursuant to this Agreement shall comply with applicable laws, statutes,
ordinances, codes, rules, and regulations in effect at the time of construction document submission to building
authorities. All architectural and engineering documents shall be dated and shall contain the signature of the
registered Architect/engineer in responsible charge, a certificate that the work was done by such registered
Architect/engineer or under the registered Architect/engineer’s direct personal supervision, and the lowa legible seal
for such registrant. The Owner and Architect acknowledge that, in order to perform the Work, the Contractor will
provide additional information, including Shop Drawings, Product Data, Samples and other similar submittals, which
the Architect shall review in accordance with Section 3.6.4.

§ 3.4.2 The Architect shall incorporate the design requirements of governmental authorities having jurisdiction over
the Project into the Construction Documents. The Architect shall file the documents in the Owner’s name, if
necessary, as required for the approval of governmental authorities having jurisdiction over the Project. To the extent
caused by a negligent act, error or omission of the Architect, the Architect shall be responsible, at its own expense, for
making any changes in the Construction Documents necessary to meet such design requirements.

§ 3.4.3 During the development of the Construction Documents, the Architect shall assist the Owner in the
development and preparation of (1) bidding and procurement information that describes the time, place, and
conditions of bidding, including bidding or proposal forms; (2) the form of agreement between the Owner and
Contractor; and (3) the Conditions of the Contract for Construction (General, Supplementary and other Conditions).
The Architect shall also compile a project manual that includes the Conditions of the Contract for Construction and
Specifications, and may include bidding requirements and sample forms. Any and all sample forms and contracts
provided by the Architect shall to the best of its knowledge conform to applicable requirements of lowa Code Chapter
26 and Iowa Code Chapter 573 and other applicable statutes at the time of issuance of bidding documents. Owner’s
legal counsel shall be contacted by the Owner to review the Architect’s provided forms and contracts for legal and
statutory compliance and legal counsel shall notify the Owner and Architect of any needed changes to ensure statutory
compliance.

§ 3.4.4 The Architect shall update the estimate for the Cost of the Work prepared in accordance with Section 6.3.

§ 3.4.5 The Architect shall submit the Construction Documents to the Owner, advise the Owner of any adjustments to
the estimate of the Cost of the Work, take any action required under Section 6.5, and request the Owner’s approval.

§ 3.4.6 The Architect shall include in the specifications requirements that the Contractors provide operation manuals
and adequate training for the Owner in the operation and maintenance of mechanical, electrical, heating and
ventilation, air-conditioning and other building systems installed by the contractors, and provide all warranty
information pertaining to such systems.

§ 3.5 Procurement Phase Services

§ 3.5.1 General

The Architect shall assist the Owner in establishing a list of prospective contractors. Following the Owner’s approval
of the Construction Documents, the Architect shall assist the Owner in (1) obtaining either competitive bids or
competitive quotes; (2) confirming responsiveness of bids or quotes; (3) evaluating and validating the bids or quotes to
determine the successful bid or quote, if any; and, (4) awarding and preparing contracts for construction.
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§ 3.5.2 Competitive Bidding
§ 3.5.2.1 Bidding Documents shall consist of bidding requirements and proposed Contract Documents.

§ 3.5.2.2 The Architect shall not proceed with the competitive bidding phase until:
1. The Architect has received the Owner’s written acceptance of the Construction Documents;
(Paragraphs deleted)
2. The Architect has received written authorization and direction from the Owner to proceed with the
competitive bidding phase.

§ 3.5.23

A facilitating the distribution of Bidding Documents to prospective bidders, in compliance with lowa’s
Competitive Bidding Laws;

.2 organizing and conducting a pre-bid conference for prospective bidders;

.3 preparing responses to questions from prospective bidders and providing clarifications and
interpretations of the Bidding Documents to the prospective bidders in the form of prepared and issued
addenda; and,

4 organizing and conducting the opening of the bids, and subsequently documenting and distributing the
bidding results, as directed by the Owner.

.5 reviewing and making recommendations to the Owner for the lowest responsive, responsible bidder.

§ 3.5.2.4 The Architect shall consider requests for substitutions, if the Bidding Documents permit substitutions, and
shall prepare and distribute addenda identifying approved substitutions to all prospective bidders.

§ 3.5.3 Intentionally Left Blank

(Paragraphs deleted)

§ 3.6 Construction Phase Services

§ 3.6.1 General

§ 3.6.1.1 The Architect shall provide administration of the Contract between the Owner and the Contractor as set forth
below and in AIA Document A201™-2017, General Conditions of the Contract for Construction. If the Owner and
Contractor modify AIA Document A201-2017, General Conditions of the Contract for Construction, those
modifications shall be incorporated into this Agreement, and to the extent any such modification affects the
Architect’s services under this Agreement, the Architect’s compensation and schedule shall be adjusted pursuant to
Article 4. To the extent of any conflict between the terms of this Agreement and the AIA Document A201-2017,
General Conditions of the Contract for Construction, the interpretation most favorable to the Owner shall control.

§ 3.6.1.2 The Architect shall be a representative of and shall advise and consult with the Owner during the
Construction Phase Services. The Architect, as a hired representative of the Owner, shall provide Construction Phase
Services in a manner consistent with the Owner and with that degree of skill ordinarily exercised by members of the
same profession currently practicing under similar circumstances. The Architect shall have authority to act on behalf
of the Owner only to the extent provided in this Agreement and until the final warranty period/inspection review is
complete. The Architect shall not have control over, charge of, or responsibility for the construction means, methods,
techniques, sequences or procedures, or for safety precautions and programs in connection with the Work, nor shall
the Architect be responsible for the Contractor’s failure to perform the Work in accordance with the requirements of
the Contract Documents. However, the Architect shall report to the Owner known deviations from the Contract
Documents from the most recent Construction Schedule.. The Architect shall be responsible for the Architect’s
negligent acts or omissions, but shall not have control over or charge of, and shall not be responsible for, acts or
omissions of the Contractor or of any other persons or entities performing portions of the Work.

§ 3.6.1.3 Subject to Section 4.2 and except as provided in Section 3.6.6.5, the Architect’s responsibility to provide
Construction Phase Services commences with the award of the Contract for Construction and terminates on the later of
the date the Architect issues the final Certificate for Payment or the completion of the eleven (11) month pre-warranty
"walk through" with follow-up on any necessary warranty items until the expiration of the one year warranty
correction period. Provided, however, the Architect shall not issue the final Certificate of Payment until the Owner
confirms, in writing, that the Contractor has satisfied all of the conditions under Section 9.10 of the AIA A201-2017

AlA Document B101 —2017. Copyright © 1974, 1978, 1987, 1997, 2007 and 2017. All rights reserved. “The American Institute of Architects,” “American Institute of
Architects,” “AlA,” the AIA Logo, and “AlA Contract Documents” are trademarks of The American Institute of Architects. This document was produced at 18:52:11 9
ET on 01/28/2026 under Order No.3104241897 which expires on 12/31/2026, is not for resale, is licensed for one-time use only, and may only be used in

/ accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, e-mail docinfo@aiacontracts.com.

User Notes: (1733982265)

Init.



Docusign Envelope ID: 9B03A018-A096-4935-B391-CDC221DD9E4E

General Conditions of the Construction Contract and the Work has been fully completed in accordance with the
Contract Documents.

§ 3.6.2 Evaluations of the Work

§ 3.6.2.1 The Architect, as a representative of the Owner, shall attend regular construction meetings and shall visit the
site at intervals appropriate to the stage of construction, or as otherwise agreed to by Owner and Architect and/or as
otherwise required in Section 4.3.3, to observe and evaluate the Work to become familiar with the progress and quality
of the Work and to determine if the Work evaluated and observed is proceeding in accordance with the Contract
Documents. However, the Architect shall not be required to make exhaustive or continuous on-site inspections to
check the quality or quantity of the Work. On the basis of the on-site observations and evaluations, the Architect shall
keep the Owner reasonably informed of the progress and quality of the Work and shall guard the Owner against
defects and deficiencies in the Work and against the Contractors’ failure to carry out the Work in accordance with the
Construction Documents and construction schedule. In doing so, the Architect shall report to the Owner, in writing
any, (1) known deviations from the Contract Documents and from the most recent construction schedule, and (2)
defects and deficiencies observed in the Work. The Architect will provide the Owner with written observation reports
and construction update minutes as the Project progresses.

§ 3.6.2.2 The Architect has the authority to reject Work that does not conform to the Contract Documents, upon notice
to the Owner, and shall advise the Owner in writing regarding a recommendation of rejection of Work that does not
conform to the Contract Documents. If the Architect has knowledge of any Work which does not conform to the
Contract Documents which significantly impacts the Owner, the Architect shall promptly notify the Owner. The
Architect shall not authorize or direct any Work stoppage, removal of Work in place, or changes in any Work without
prior written approval of the Owner. Wherever the Architect considers it necessary or advisable for implementation of
the intent of the Contract Documents, the Architect shall require inspection or testing of the Work in accordance with
the provisions of the Contract Documents, whether or not such Work is fabricated, installed or completed. However,
neither this authority of the Architect, nor a decision made in good faith either to exercise or not to exercise such
authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors, material and
equipment suppliers, their agents or employee or other persons or entities performing portions of the Work.

§ 3.6.2.3 The Architect shall interpret and decide matters concerning performance under, and requirements of, the
Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests
shall be made in writing within any time limits agreed upon or otherwise with reasonable promptness. The Owner shall
not be bound by the Architect’s interpretation or decision.

§ 3.6.2.4 Interpretations and decisions of the Architect shall be consistent with the intent of, and reasonably inferable
from, the Contract Documents and shall be in writing or in the form of drawings. When making such interpretations
and decisions, the Architect shall endeavor to secure faithful performance by both Owner and Contractor and shall not
be liable for results of interpretations or decisions rendered in good faith. The Architect’s decisions on matters relating
to aesthetic effect shall be final if consistent with the intent expressed in the Contract Documents.

§ 3.6.2.5 Unless the Owner and Contractor designate another person to serve as an Initial Decision Maker, as that term
is defined in AIA Document A201-2017, as amended, the Architect shall render initial decisions on Claims between
the Owner and Contractor as provided in the Contract Documents.

§ 3.6.2.6 Ten (10) months after substantial completion of the Project, the Architect shall participate in a one-year
warranty review to determine that the completed Work remains in accordance with the requirements of the Contract
Documents and to identify any then required warranty work.

§ 3.6.3 Certificates for Payment to Contractor

§ 3.6.3.1 The Architect shall review and certify the amounts due the Contractor and shall issue certificates in such
amounts. The Architect’s certification for payment shall constitute a representation to the Owner, based on the
Architect’s observations and evaluation of the Work as provided in Section 3.6.2 and on the data comprising the
Contractor’s Application for Payment, that, to the best of the Architect’s knowledge, information and belief, the Work
has progressed to the point indicated, the quality of the Work is in accordance with the Contract Documents, and that
the Contractor is entitled to payment in the amount certified. The foregoing representations are subject to (1) an
evaluation of the Work for conformance with the Contract Documents upon Substantial Completion, (2) results of
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subsequent tests and inspections, (3) correction of minor deviations from the Contract Documents prior to completion,
and (4) specific qualifications expressed by the Architect.

§ 3.6.3.2 The issuance of a Certificate for Payment shall be a representation that the Architect has confirmed that the
Contractor has submitted all required data and information with the Application for Payment, but shall not be a
representation that the Architect has (1) made exhaustive or continuous on-site inspections to check the quality or
quantity of the Work, (2) reviewed construction means, methods, techniques, sequences or procedures, (3) reviewed
copies of requisitions received from Subcontractors and suppliers and other data requested by the Owner to
substantiate the Contractor’s right to payment, or (4) ascertained how or for what purpose the Contractor has used
money previously paid on account of the Contract Sum.

§ 3.6.3.3 The Architect shall maintain a record of the Applications and Certificates for Payment. Copies of the
Applications and Certificates for payment shall be sent to the Owner with certification of each signed by the Architect.

§ 3.6.4 Submittals

§ 3.6.4.1 The Architect shall review the Contractor’s submittal schedule and shall not unreasonably delay or withhold
approval of the schedule. The Architect’s action in reviewing submittals shall be taken in accordance with the
approved submittal schedule or, in the absence of an approved submittal schedule, with reasonable promptness while
allowing sufficient time, in the Architect’s professional judgment, to permit adequate review.

§ 3.6.4.2 The Architect shall review and approve, or take other appropriate action upon, the Contractor’s submittals
such as Shop Drawings, Product Data and Samples, for the limited purpose of checking for conformance with
information given and the design concept expressed in the Contract Documents. Review of such submittals is not for
the purpose of determining the accuracy and completeness of other information such as dimensions, quantities, and
installation or performance of equipment or systems, which are the Contractor’s responsibility. The Architect’s review
shall not constitute approval of safety precautions or construction means, methods, techniques, sequences or
procedures. The Architect’s approval of a specific item shall not indicate approval of an assembly of which the item is
a component.

§ 3.6.4.3 If the Contract Documents specifically require the Contractor to provide professional design services or
certifications by a design professional related to systems, materials, or equipment, the Architect shall specify the
appropriate performance and design criteria that such services must satisfy. The Architect shall review and take
appropriate action on Shop Drawings and other submittals related to the Work designed or certified by the
Contractor’s design professional, provided the submittals bear such professional’s seal and signature when submitted
to the Architect. The Architect’s review shall be for the limited purpose of checking for conformance with information
given and the design concept expressed in the Contract Documents. The Architect shall be entitled to rely upon, and
shall not be responsible for, the adequacy and accuracy of the services, certifications, and approvals performed or
provided by such design professionals.

§ 3.6.4.4 Subject to Section 4.2, the Architect shall review and respond to requests for information about the Contract
Documents. The Architect shall set forth, in the Contract Documents, the requirements for requests for information.
Requests for information shall include, at a minimum, a detailed written statement that indicates the specific Drawings
or Specifications in need of clarification and the nature of the clarification requested. The Architect’s response to such
requests shall be made in writing within any time limits agreed upon by the Architect and Owner, or otherwise with
reasonable promptness as to cause as little delay as possible in the Work on the activities of the Owner or Contractors.
If appropriate, the Architect shall prepare and issue supplemental Drawings and Specifications in response to the
requests for information.

§ 3.6.4.5 The Architect shall maintain a record of submittals and copies of submittals supplied by the Contractor in
accordance with the requirements of the Contract Documents. The Architect shall advise the Owner, in writing, if the
Architect becomes aware that the Work is proceeding in the absence of shop drawings and submittals that have been
reviewed and approved, or are required to be reviewed and approved, in accordance with the Contract Documents.

§ 3.6.5 Changes in the Work
§ 3.6.5.1 The Architect may order minor changes in the Work, upon notice to the Owner, that are consistent with the
intent of the Contract Documents and do not involve an adjustment in the Contract Sum or an extension of the Contract
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Time. For all other changes in the Work the Architect must obtain the Owner’s written approval. Subject to Section
4.2, the Architect shall prepare Change Orders and Construction Change Directives for the Owner’s approval and
execution in accordance with the Contract Documents.

§ 3.6.5.2 The Architect shall maintain records relative to changes in the Work.

§ 3.6.6 Project Completion
§ 3.6.6.1.1 conduct site observations and evaluations to determine the date or dates of Substantial Completion
and the date of final completion of each project;
.2 The Architect shall notify the Owner in writing when, in the Architect’s opinion, construction of the
Project is substantially complete and issue Certificates of Substantial Completion;
.3 review and forward to the Owner, for the Owner’s review and records, written warranties and related
documents required by the Contract Documents and received from the Contractor; and,
4 The Architect shall notify the Owner in writing when, in the Architect’s opinion, construction of the
Project is fully complete, including all punchlist and closeout items and issue a final Certificate for
Payment based upon a final inspection indicating that, to the best of the Architect’s knowledge,
information, and belief, the Work complies with the requirements of the Contract Documents.

§ 3.6.6.2 The Architect’s inspections shall be conducted with the Owner to check conformance of the Work with the
requirements of the Contract Documents and to verify the accuracy and completeness of the list submitted by the
Contractor of Work to be completed or corrected.

§ 3.6.6.3 When the Work is found to be substantially complete by the Architect, acting as the Owner’s authorized
contract representative in accordance with the requirements of lowa law related to early release of retainage, shall
inform the Owner about the balance of the Contract Sum remaining to be paid the Contractor, including the amount to
be retained from the Contract Sum in addition to retainage, if necessary, for final completion or correction of the Work
and/or for lowa Code Chapter 573 claims. The Architect shall promptly provide to the Owner any written request for
early release of retainage funds received by the Architect from the Contractor upon Substantial Completion, and shall
provide to the Owner all documentation provided to the Architect by the Contractor in relation to such request for
early release of retainage funds to the Contractor..

§ 3.6.6.3.1 The Architect shall forward to the Owner the following information received from the Contractor: (1)
consent of surety or sureties, if any, to reduction in or partial release of retainage or the making of final payment; (2)
affidavits, receipts, releases and waivers of lowa Code Chapter 573 claims, or bonds indemnifying the Owner against
files claims; and (3) any other documentation required of the Contractor under the Contract Documents.

§ 3.6.6.4 Upon request of the Owner, ten (10) months after the date of Substantial Completion, the Architect shall,
without additional compensation, , (1) review the Project site, (2) provide assistance in enforcing any warranty issued
by the Contractors, and (3) conduct a meeting with the Owner to review the facility operations and performance. To
the extent that services of the Architect are required for the Contractor’s correction of the work or the Contractor’s
satisfaction of warranty requirements such services upon written approval of the Owner shall be considered a Change
in Services for which the Architect will be compensated.

(Paragraph deleted)

ARTICLE 4 SUPPLEMENTAL AND ADDITIONAL SERVICES

§ 4.1 Supplemental Services

§ 411

(Designate the Architect’s Supplemental Services and the Owner’s Supplemental Services required for the Project by
indicating whether the Architect or Owner shall be responsible for providing the identified Supplemental Service.
Insert a description of the Supplemental Services in Section 4.1.2 below or attach the description of services as an
exhibit to this Agreement.)

Supplemental Services Responsibility
(Architect, Owner, or not provided)
§ 4.1.1.1 Architect
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Supplemental Services Responsibility
(Architect, Owner, or not provided)
§ 41.1.2 Architect (Limit of 2)
§ 4113 Not Provided
§ 4114 Not Provided
§ 4115 Not Provided
§ 41.1.6 Not Provided
§ 4117 Not Provided
§ 41.1.8 Not Provided
§ 4119 Not Provided
§ 41.1.10 Not Provided
§ 41.1.11 Not provided
§ 41.1.12 Not Provided
§ 4.1.1.13 Full-time Not Provided
§ 41.1.14 Not Provided
§ 41.1.15 Architect
§ 4.1.1.16 Not Provided
§ 41117 Not Provided
§ 41.1.18 Not Provided
§ 41.1.19 Not Provided
§ 41.1.20 Owner
§ 411.21 Architect, Basic Service
§ 4.1.1.22 Not Provided
§ 4.1.1.23 Not Provided
§ 41.1.24 Not Provided
§ 41.1.25 Not Provided
§ 4.1.1.26 Not Provided
§ 41.1.27 Not Provided
§ 41.1.28 Not Provided
§ 41.1.29 Not Provided
§ 41.1.30 Not Provided
§ 4.1.1.31 LEED Certification (B214) Not Provided
§ 4.1.1.32_Site Storm Water Management Design Not Provided
§ 4.1.1.33 Life Cycle Cost Analysis Not Provided
§ 4.1.1.34 Food Service Equipment Design Not Provided
§ 4.1.1.35 Additional Construction Administration Services Not Provided
§ 4.1.1.36 _Additional Civil Engineering Services Not Provided
§ 41.1.37 BOLD™ Services Not Provided
§ 4.1.1.38 Bond Referendum Assistance Not Provided
§ 41.1.39 Site Acquisition Coordination Not Provided

§ 4.1.2 Description of Supplemental Services

§ 4.1.2.1 (Describe in detail the Architect’s Supplemental Services identified in Section 4.1.1 or, if set forth in an
exhibit, identify the exhibit. The AIA publishes a number of Standard Form of Architect’s Services documents
(identified in parentheses above) that can be included as an exhibit to describe the Architect’s Supplemental Services.)
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§ 4.1.2.2 (Describe in detail the Owner’s Supplemental Services identified in Section 4.1.1 or, if set forth in an exhibit,
identify the exhibit.)

§ 4.1.3 If the Owner identified a Sustainable Objective in Article 1, the Architect shall provide, as a Supplemental
Service, the Sustainability Services required in AIA Document E204™-2017, Sustainable Projects Exhibit, attached
to this Agreement. The Owner shall compensate the Architect as provided in Section 11.2.

§ 4.2 Architect’s Additional Services

The Architect may provide Additional Services after execution of this Agreement without invalidating the Agreement.
Except for services required due to the fault of the Architect, any Additional Services provided in accordance with this
Section 4.2 shall entitle the Architect to compensation pursuant to Section 11.3 and an appropriate adjustment in the
Architect’s schedule.

§ 4.2.1 mutual Agreement of the Parties and
A Services necessitated by a change in the Initial Information, previous instructions or approvals given by
the Owner, or a material change in the Project including size, quality, complexity, the Owner’s
schedule or budget for Cost of the Work, or procurement or delivery method, or bid packages in
addition to those listed in Section 1.1.5;
.2 Services necessitated by the enactment or revision of codes, laws, or regulations, including changing or
editing previously prepared Instruments of Service;
.3 Changing or editing previously prepared Instruments of Service necessitated by official interpretations
of applicable codes, laws or regulations that are either (a) contrary to specific interpretations by the
applicable authorities having jurisdiction made prior to the issuance of the building permit, or (b)
contrary to requirements of the Instruments of Service when those Instruments of Service were
prepared in accordance with the applicable standard of care; and the changes or interpretations could
not have been known at the time of the original Instruments of Service were prepared.
4 Services necessitated by decisions of the Owner not rendered in a timely manner or any other failure of
performance on the part of the Owner or the Owner’s consultants or contractors;

Intentionally left blank;

Preparation of design and documentation for alternate bid or proposal requests proposed by the Owner;

Intentionally left blank;

Preparation for, and attendance at, a dispute resolution proceeding or legal proceeding, except where

the Architect is party thereto;

.9 Intentionally left blank;

10 Consultation concerning replacement of Work resulting from fire or other cause during construction;

A1 Assistance to the Initial Decision Maker, if other than the Architect;

A2 Providing services made necessary by the default or termination of contractor, by defects or deficiencies
in the construction of the Project not attributable to design work by the Architect or by the failure of the
Owner, any contractor or others performing services or Work in connection with the Project; or,

A3 Providing services in connection with building commissioning.

o N,

§ 4.2.1.1 If the Architect believes it is entitled to additional compensation for services the Architect believes are
needed under this Section 4.3.1 or for other services requested by the Owner, the Architect shall notify the Owner in
writing with reasonable promptness and (1) explain the basis of the Architect’s belief that such services are outside the
scope of the Basic Services and Additional Services, and (2) provide an estimate of the probable cost of such services
and probable impact, if any, on the schedules. The Architect shall not provide any services for which the Architect
believes it is entitled to additional compensation until the Architect receives the Owner’s written authorization, which
authorization shall either (i) acknowledge that the Architect is entitled to additional compensation under Section 11.3,
or (ii) deny that the Architect is entitled to additional compensation and direct the Architect to proceed with the
services, in which case the Architect may pursue a claim for additional compensation under Article 8. The Owner’s
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determination that the Architect is not entitled to additional compensation for such services shall not relieve the
Architect of its responsibilities under this Agreement.

‘ § 4.2.2 and advise the Owner of the costs already incurred and anticipated costs if such Additional Services continue
1 Reviewing a Contractor’s submittal out of sequence from the submittal schedule;
.2 Responding to the Contractor’s requests for information that are not prepared in accordance with the
Contract Documents or where such information is available to the Contractor from a careful study and
comparison of the Contract Documents, field conditions, other Owner-provided information,
Contractor-prepared coordination drawings, or prior Project correspondence or documentation;
Intentionally left blank;
Evaluating more than three (3) Claims as the Initial Decision Maker; or,
Evaluating more than (3) substitutions proposed by the Owner or Contractor and making subsequent
revisions to Instruments of Service resulting therefrom, unless such substitutions are required because
of Architect’s errors or omissions.

o rw

§ 4231 Two ( 2) reviews of each Shop Drawing, Product Data item, sample and similar submittals of the
Contractor
.2 Two (2) visits to the site per month by the Architect during construction, excluding visits required
under subsections .3 and .4 of this subparagraph 4.2.3
.3 One (1) inspections for any portion of the Work to determine whether such portion of the Work is
substantially complete in accordance with the requirements of the Contract Documents
4 One (1) inspections for any portion of the Work to determine final completion
.5 One (1) ten-month pre-warranty walk through and review

§ 4.2.4 Except for services required under Section 3.6.6.5 and those services that do not exceed the limits set forth in
Section 4.2.3, Construction Phase Services provided more than 60 days after (1) the date of Substantial Completion of
the Work shall be compensated as Additional Services to the extent the Architect incurs additional cost in providing
those Construction Phase Services.

§ 4.2.5 If the services covered by this Agreement have not been completed within eighteen ( 18 ) months of the date of
this Agreement, through no fault of the Architect, extension of the Architect’s services beyond that time shall be
compensated as Additional Services.

ARTICLE 5 OWNER’S RESPONSIBILITIES

§ 5.1 Unless otherwise provided for under this Agreement, the Owner shall provide information in a timely manner
regarding requirements for and limitations on the Project, including a written program, which shall set forth the
Owner’s objectives; schedule; constraints and criteria, including space requirements and relationships; flexibility;
expandability; special equipment; systems; and site requirements.

§ 5.2 The Owner shall establish the Owner’s budget for the Project, including (1) the budget for the Cost of the Work
as defined in Section 6.1; (2) the Owner’s other costs; and, (3) reasonable contingencies related to all of these costs.
The Owner shall update the Owner’s budget for the Project as necessary throughout the duration of the Project until
final completion. If the Owner significantly increases or decreases the Owner’s budget for the Cost of the Work, the
Owner shall notify the Architect. The Owner and the Architect shall thereafter agree to a corresponding change in the
Project’s scope and quality.

§ 5.3 The Owner shall identify a representative authorized to act on the Owner’s behalf with respect to the Project, to
the extent permitted by law. The Owner shall render decisions and approve the Architect’s submittals in a timely
manner in order to avoid unreasonable delay in the orderly and sequential progress of the Architect’s services.

§ 5.3.1 The Owner acknowledges that, when utilized, accelerated, phased or fast-track scheduling provides a benefit,
but also carries with it associated risks. Such risks include the Owner incurring costs for the Architect to coordinate
and redesign portions of the Project affected by procuring or installing elements of the Project prior to the completion
of all relevant Construction Documents, and costs for the Contractor to remove and replace previously installed Work.
If the Owner selects accelerated, phased or fast-track scheduling, the Owner agrees to include in the budget for the
Project sufficient contingencies to cover such costs.
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§ 5.4 Upon written request and to the extent necessary to allow Architect to perform its services under this Agreement,
the Owner shall furnish surveys to describe physical characteristics, legal limitations and utility locations for the site
of the Project, and a written legal description of the site. The surveys and legal information shall include, as applicable,
grades and lines of streets, alleys, pavements and adjoining property and structures; designated wetlands; adjacent
drainage; rights-of-way, restrictions, easements, encroachments, zoning, deed restrictions, boundaries and contours of
the site; locations, dimensions, and other necessary data with respect to existing buildings, other improvements and
trees; and information concerning available utility services and lines, both public and private, above and below grade,
including inverts and depths. All the information on the survey shall be referenced to a Project benchmark.

| § 5.5 Intentionally Left Blank
§ 5.6 The Owner shall provide the Supplemental Services designated as the Owner’s responsibility in Section 4.1.1.
| § 5.7 Intentionally left blank.

§ 5.8 The Owner, with assistance from the Architect, shall coordinate the services of its own consultants with those
services provided by the Architect. Upon the Architect’s request, the Owner shall furnish copies of the scope of
services in the contracts between the Owner and the Owner’s consultants. The Owner shall furnish the services of
consultants other than those designated as the responsibility of the Architect in this Agreement, or authorize the
Architect to furnish them as an Additional Service, when the Architect requests such services and demonstrates that
they are reasonably required by the scope of the Project. The Owner shall require that its consultants and contractors
maintain insurance, including professional liability insurance, as appropriate to the services or work provided.

§ 5.9 The Owner shall furnish tests, inspections and reports required by law or the Contract Documents, such as
structural, mechanical, and chemical tests, tests for air and water pollution, and tests for hazardous materials. The
Architect shall advise the Owner of the requirements of such tests, and consult with the Owner in selecting and
ordering services from consultants who provide such tests, inspections and reports.

§ 5.10 The Owner shall furnish all legal, insurance and accounting services, including auditing services, that may be
reasonably necessary at any time for the Project to meet the Owner’s needs and interests.

§ 5.11 The Owner shall provide prompt written notice to the Architect if the Owner becomes aware of any fault or
defect in the Project, including errors, omissions or inconsistencies in the Architect’s Instruments of Service.
However, Owner shall have no obligation or responsibility to inspect the Project or Instruments of Service for defects.

§ 5.12 The Owner shall include the Architect in all communications with the Contractor that relate to or affect the
Architect’s services or professional responsibilities. The Owner shall promptly notify the Architect of the substance of
any direct communications between the Owner and the Contractor otherwise relating to the Project. Communications
by and with the Architect’s consultants shall be through the Architect.

§ 5.13 Before executing the Contract for Construction, the Owner, with the assistance of the Architect, shall
coordinate the Architect’s duties and responsibilities set forth in the Contract for Construction with the Architect’s
services set forth in this Agreement. The Owner shall provide the Architect a copy of the executed agreement between
the Owner and Contractor, including the General Conditions of the Contract for Construction.

§ 5.14 The Owner shall provide the Architect access to the Project site prior to commencement of the Work and shall
obligate the Contractor to provide the Architect access to the Work wherever it is in preparation or progress.

§ 5.15 Within 15 days after receipt of a written request from the Architect, the Owner shall furnish the requested
information as necessary and relevant for the Architect to evaluate, give notice of, or enforce lien rights.

ARTICLE 6 COST OF THE WORK

§ 6.1 For purposes of this Agreement, the Cost of the Work shall be the total cost to the Owner to construct all
elements of the Project designed or specified by the Architect and shall include contractors’ general conditions costs,
overhead and profit. The Cost of the Work also includes the reasonable value of labor, materials, and equipment,
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donated to, or otherwise furnished by, the Owner. The Cost of the Work does not include the compensation of the
Architect; the costs of the land, rights-of-way, financing, or unused contingencies for changes in the Work; or other
costs that are the responsibility of the Owner.

§ 6.2 The Owner’s budget for the Cost of the Work is provided in Initial Information, and shall be adjusted throughout
the Project as required under Sections 5.2, 6.4 and 6.5. Evaluations of the Owner’s budget for the Cost of the Work,
and the preliminary estimate of the Cost of the Work and updated estimates of the Cost of the Work, prepared by the
Architect, represent the Architect’s judgment as a design professional. It is recognized, however, that neither the
Architect nor the Owner has control over the cost of labor, materials, or equipment; the Contractor’s methods of
determining bid prices; or competitive bidding, market, or negotiating conditions. Accordingly, the Architect cannot
and does not warrant or represent that bids or negotiated prices will not vary from the Owner’s budget for the Cost of
the Work, or from any estimate of the Cost of the Work, or evaluation, prepared or agreed to by the Architect.

§ 6.3 In preparing estimates of the Cost of Work, the Architect shall be permitted to include contingencies for design,
bidding, and price escalation; to determine what materials, equipment, component systems, and types of construction
are to be included in the Contract Documents; to recommend reasonable adjustments in the program and scope of the
Project; and to include design alternates as may be necessary to adjust the estimated Cost of the Work to meet the
Owner’s budget. The Architect’s estimate of the Cost of the Work shall be based on current area, volume or similar
conceptual estimating techniques. If the Owner requires a detailed estimate of the Cost of the Work, the Architect shall
provide such an estimate, if identified as the Architect’s responsibility in Section 4.1.1, as a Supplemental Service.

§ 6.4 If, through no fault of the Architect, the Bidding Phase has not commenced within 90 days after the Architect
submits the Construction Documents to the Owner, the Owner’s budget for the Cost of the Work shall be adjusted to
reflect changes in the general level of prices in the applicable construction market.

§ 6.5 If, prior to the conclusion of the Design Development phase, the Architect’s estimate of the Cost of the Work
exceeds the Owner’s budget for the Cost of the Work, the Architect shall make appropriate recommendations to the
Owner to adjust the Project’s size, quality, or budget for the Cost of the Work, and the Owner shall cooperate with the
Architect in making such adjustments at no additional cost to the Owner.

§ 6.6

-

give written approval of an increase in the budget for the Cost of the Work;

terminate in accordance with Section 9.5;

.3 in consultation with the Architect, revise the Project program, scope, or quality as required to reduce
the Cost of the Work; or,

4  implement any other mutually acceptable alternative.

()

§ 6.7 If the Owner chooses to proceed under Section 6.6.1 or 6.6.3, the Architect shall modify the Construction
Documents as necessary to comply with the Owner’s budget for the Cost of the Work at the conclusion of the Design
Development Phase Services, or the budget as adjusted under Section 6.6.1.

§ 6.8 If, after incorporation of modifications under Section 6.6, the lowest responsive, responsible bids received after
the completed Construction Documents prepared by the Architect are in excess of the approved budget for the Cost of
the Work, then the Owner shall:

.1 give written approval of an increase in the budget for the Cost of the Work;

.2 if the lowest, responsive, responsible bid received in accordance with the Construction Documents
prepared by the Architect for the Owner is in excess of five (5%) greater than the Architect’s estimate of
the Cost of the Work most recently approved by the Owner, the Owner may elect to require the
Architect to perform, at no cost to the Owner, necessary modifications to modify and re-advertise the
documents to indicate a design that is approved by the Owner and that conforms to the approved Cost of
the Work. The Owner may exercise any other of the options listed in Section 6.8;
authorize rebidding of the Project within a reasonable time;
terminate in accordance with Section 9.5; or
.5 implement any other mutually acceptable alternative

NN

AlA Document B101 —2017. Copyright © 1974, 1978, 1987, 1997, 2007 and 2017. All rights reserved. “The American Institute of Architects,” “American Institute of
Architects,” “AlA,” the AIA Logo, and “AlA Contract Documents” are trademarks of The American Institute of Architects. This document was produced at 18:52:11 17
ET on 01/28/2026 under Order No.3104241897 which expires on 12/31/2026, is not for resale, is licensed for one-time use only, and may only be used in

/ accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, e-mail docinfo@aiacontracts.com.

User Notes: (1733982265)

Init.



Docusign Envelope ID: 9B03A018-A096-4935-B391-CDC221DD9E4E

§ 6.9 If the Owner chooses to proceed under Section 6.8.2 or 6.8.3, the Architect will, as an Additional Service, make
any required revisions to the Drawings, Specifications or other documents necessitated by subsequent cost estimates
that exceed the Owner’s budget for the Cost of the Work.

ARTICLE 7 COPYRIGHTS AND LICENSES

§ 7.1 The Owner acknowledges the Architect’s construction documents, regardless of the media or format, are
Instruments of Service. Nevertheless, the final construction documents prepared under this Agreement shall become
the property of the Owner upon completion of the services or termination of this Agreement, whether the Work for
which they are made is executed or not, if payment in full of all monies then due to the Architect prior to completion or
termination have been made by the Owner. The Owner reserves the right to use the Construction Documents
developed for the Project in such a manner as the Owner may desire, subject to the provisions herein. The Architect
shall be permitted to retain copies, including reproducible copies or electronic data, of the Instruments of Service for
the Project. The Owner shall notify Architect in writing prior to Owner’s modifications and/or reuse of the
Instruments of Service for the Project. The Owner’s or its retained agent’s or representative’s modification and/or
reuse of the Instruments of Service for the Project without written authorization of the Architect will be at the Owner’s
and/or other retained entities sole risk and without liability or legal exposure to the Architect. Unless otherwise
provided in this Agreement, nothing contained herein shall be construed as in derogation of the Architect’s copyright
rights.

(Paragraphs deleted)

ARTICLE 8 CLAIMS AND DISPUTES

§ 8.1 General

§ 8.1.1 The Owner and Architect shall commence all claims and causes of action against the other and arising out of or
related to this Agreement, whether in contract, tort, or otherwise, in accordance with the requirements of the binding
dispute resolution method selected in this Agreement and within ten (10) years after the date of Final Acceptance of
the Work. The Owner and Architect waive all claims and causes of action not commenced in accordance with this
Section 8.1.1.

§ 8.1.2 To the extent damages are covered by property insurance, the Owner and Architect waive all rights against
each other and against the contractors, consultants, agents, and employees of the other for damages, except such rights
as they may have to the proceeds of such insurance as set forth in AIA Document A201-2017, General Conditions of
the Contract for Construction, as modified. The Owner or the Architect, as appropriate, shall require of the contractors,
consultants, agents, and employees of any of them, similar waivers in favor of the other parties enumerated herein. The
Architect’s obligation under this Section 8.1.2 shall survive completion of Architect’s services under this Agreement
or termination of this Agreement.

(Paragraph deleted)

§ 8.1.3 Indemnity.

The Architect and Architect’s subconsultants agrees, to the fullest extent permitted by law, to indemnify and hold
harmless the Owner against all damages or liabilities, including reasonable attorney’s fees, to the extent caused by the
Architect’s negligent error or omission in the performance of professional services required for the Project including
any plan or specification within the responsibility of the Architect or to any breach of duty or obligation assumed by or
required under this Agreement and that of its subconsultants or anyone for whom the Architect is legally liable. If a
suit, action, arbitration or other legal proceeding is instituted in connection with or arising out of this Agreement or to
interpret or enforce any rights under this Agreement, the prevailing party shall be entitled to recover from the
non-prevailing party all attorney fees, costs, expert witness fees and litigation expenses incurred by the prevailing
party, including those incurred on appeal. Architect’s liability arising from this indemnification and its liability for
damages in connection with the Agreement, shall be limited to One Million Dollars [$1,000,000.00]. Owner further
agrees that, to the fullest extent permitted by law, no shareholder, officer, director, partner, principal or employee of
Architect shall have personal liability under this Indemnification provisions, under any provision of the Agreement or
for any matter in connection with the professional services provided in connection with the Project. The provisions of
this section shall extend through the termination or expiration of the Agreement.

To the extent permitted by law, Owner assumes liability for and agrees to indemnify, and hold Architect, its
consultants, and their respective officers, directors, shareholders, partners, principals, employees and successors
harmless from and against all damages, losses and judgments, including reasonable attorney’s fees and expenses, to
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the extent they arise from negligent acts, errors or omissions of Owner, its agents or employees (collectively for this
indemnity "Owner Entity"). Owner’s liability arising from this indemnification and its liability for damages and
connection with the Agreement shall be limited to the Owner’s applicable Certificate of Insurance.

§ 8.1.4 The Architect and Owner waive consequential damages for claims, disputes, or other matters in question,
arising out of or relating to this Agreement. This mutual waiver is applicable, without limitation, to all consequential
damages due to either party’s termination of this Agreement, except as specifically provided in Section 9.7. This
waiver is applicable to any and all damages for rental expenses, for losses of use, income, profit, financing, business
and reputation, and for loss of management or employee productivity or the services of such persons, in connection
with any claims arising out of or relating to this Agreement, whether in contract or tort, and whether such damages are
alleged to be direct, indirect, incidental, special, consequential or otherwise.

§ 8.1.5 Design Contingency Reserve. The Standard of Care requires the Architect perform its services consistent with
the professional skill and care provide by architects practicing in the same or similar locality under the same or similar
circumstances. The Standard of Care does not require perfection, and the Architect does not guarantee or warrant
perfection. The Architect is only liable for the failure to perform in accordance with the Standard of Care. Some
errors and omissions may occur without a breach of the Standard of Care, and the Architect is not responsible for
errors or omissions that do not constitute a breach of the Standard of Care. The Owner shall establish a design
contingency reserve in an amount equal to three percent (3%) of the Cost of the Work and shall neither have nor make
any claim for breach of the Standard of Care to the extent that the cumulative total of errors and omissions constituting
a breach of the Standard of Care do not exceed that design contingency reserve.

§ 8.1.6 Betterment. In no event shall the Architect be liable to the extent that damages constitute first costs or
betterment. First costs or betterment are costs that the Owner would have incurred if an error or omission had not been
made. Betterment also results to the extent that errors or omissions are remedied with a more expensive alternative
design, higher quality materials, or with repairs that increase useful life.

§ 8.1.7 Disputed Supplemental or Additional Services. To the extent that the Owner authorizes the Architect to proceed
with Supplemental or Additional Services, but in that authorization disputes the characterization of these services as
supplemental or additional, the compensation adjustment and/or the schedule adjustment, the Owner shall pay the
undisputed portions of the compensation adjustment requested by the Architect with Owner and Architect reserving
their rights to resolve the differences pursuant to the dispute resolution procedures of this Agreement.

§ 8.1.8 Limitation of Liability. The Architect’s cumulative total liability for claims arising from or relating to this
Agreement shall not exceed one million dollars ($1,000,000).

§ 8.1.9 Direct Negotiation. Any claim, dispute or other matter in question arising out of or related to this Agreement
shall be subject to a written request to seek to resolve such through direct negotiation at a meeting of the senior
management of the Owner and the Architect as a condition precedent to mediation. The parties shall endeavor to
schedule a meeting within two weeks of such request. Either the Owner or the Architect may make request for Direct
Negotiation as an initial attempt to resolve any claim, dispute, or matter arising out of this Agreement. Direct
Negotiation will take place at the project worksite or at a location as agreed to by Owner’s and Architect’s Designated
Representatives. Each party shall document results of the Direct Negotiation, and these documents shall be exchanged
between the parties.

§ 8.2 Mediation

§ 8.2.1 The Owner and Architect shall endeavor in good faith to resolve claims, disputes and other matters in question
between them by direct negotiation and, if unsuccessful, may, by mutual agreement and in their discretion, submit
same to non-binding mediation which shall be in accordance with lowa Code Chapter 679C. Requests for mediation
shall be given in writing to the other party to this Agreement. If the Owner and Architect are unable to mutually agree
upon a mediator in writing within sixty (60) days of receiving the written request for mediation, either party may then
institute legal or equitable proceedings. Mediation shall be voluntary only and shall not be a prerequisite to litigation
or other means of dispute resolution.

§ 8.2.2 The Architect or Owner, as appropriate, shall include a similar mediation provision in all its agreements with
contractors and consultants retained for the Project and shall require all contractors and consultants to also include a
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similar mediation provision in all agreements with their subcontractors and sub-consultants so retained for the Project,
thereby providing for mediation as the primary method for dispute resolution between the parties to those agreements.

§ 8.2.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place
where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall
be enforceable as settlement agreements in any court having jurisdiction thereof.

| § 8.2.4
(Check the appropriate box.)

[X] Litigation in a court of competent jurisdiction
(Paragraphs deleted)

| § 8.3 The provisions of this Article 8 shall survive the termination of this Agreement.

| (Paragraphs deleted)

ARTICLE 9 TERMINATION OR SUSPENSION

§ 9.1 If the Owner fails to make payments to the Architect in accordance with this Agreement, such failure shall be
considered substantial nonperformance and cause for termination or, at the Architect’s option, cause for suspension of
performance of services under this Agreement, except that payment may be withheld from the Architect, without
penalty to the Owner for such withholding, for the Architect’s substantial non-compliance or non-performance
formally claimed in writing to the Architect with a formal request for direct negotiation pursuant to Section 8.1.9 and
an explanation for grounds of withholding payment and/or determined in accordance with the terms of this
Agreement. If the Architect elects to suspend services, the Architect shall give seven (7) days’ written notice to the
Owner before suspending services. In the event of a suspension of services, the Architect shall have no liability to the
Owner for delay or damage caused the Owner because of such suspension of services. Before resuming services, the
Owner shall pay the Architect all sums due prior to suspension and any expenses incurred in the interruption and
resumption of the Architect’s services. The Architect’s fees for the remaining services and the time schedules shall be
equitably adjusted.

§ 9.2 If the Owner suspends the Project for more than ninety (90) consecutive days, or one hundred eighty (180)
cumulative days, for reasons other than the fault of the Architect, the Architect shall be compensated for services
performed prior to notice of such suspension. When the Project is resumed, the Architect’s compensation shall be
equitably adjusted, as mutually agreed upon, along with time schedules to provide for expenses incurred in the
interruption and resumption of the Architect’s services.

§ 9.3 The Owner may terminate this Agreement anytime upon not less than seven (7) days’ written notice to the
Architect in the event the Project is permanently abandoned. If the Owner abandons the Project for more than one
hundred eighty (180) cumulative days for reasons other than the fault of the Architect, the Architect may terminate this
Agreement by giving not less than seven (7) days’ written notice.

§ 9.4 Either party may terminate this Agreement upon not less than seven (7) days’ written notice should the other
party fail substantially to perform in accordance with the terms of this Agreement through no fault of the party
initiating the termination.

§ 9.5 The Owner may terminate this Agreement upon not less than seven (7) days’ written notice to the Architect for
the Owner’s convenience and without cause.

§ 9.5.1 With the mutual agreement of both parties upon receipt and acceptance of not less than thirty (30) days’ written
notice, this Agreement may be terminated on any agreed date before the end of the term without penalty to either party.

§ 9.6 If the Owner terminates this Agreement for its convenience pursuant to Section 9.5, or the Architect terminates
this Agreement pursuant to Section 9.3, the Owner shall compensate the Architect for services performed prior to
termination, Reimbursable Expenses incurred, less any fees or damages that may be assessed or in dispute for
non-performance which shall be held by Owner pending a final dispute resolution proceeding regarding the
nonperformance.
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§ 9.7
(Paragraphs deleted)
Intentionally Left Blank

§ 9.8 Except as otherwise expressly provided herein, this Agreement shall terminate one year from the date of Final
Completion.

§ 9.9 The termination of this Agreement shall not relieve either the Owner or the Architect of any obligation
previously accrued. The following provisions of this Agreement, and any other provisions that by their terms so
provide, shall specifically survive any such termination; Article 7, Article 8, Article 10, and Article 12.

ARTICLE 10 MISCELLANEOUS PROVISIONS

§ 10.1 This Agreement shall be governed by the laws of the State of lowa. Except as otherwise provided in this
Agreement, all legal and equitable proceedings, controversies or disputes arising from this Agreement shall be venued
in the Towa District Court for Johnson County

§ 10.2 Terms in this Agreement shall have the same meaning as those in AIA Document A201-2017, General
Conditions of the Contract for Construction, as modified for the Project upon mutual agreement of the parties.

§ 10.3 The Owner and Architect, respectively, bind themselves, their agents, successors, assigns, and legal
representatives to this Agreement. Neither the Owner nor the Architect shall assign this Agreement without the written
consent of the other.

§ 10.4 If the Owner requests the Architect to execute certificates, the proposed language of such certificates shall be
submitted to the Architect for review at least fourteen (14) days prior to the requested dates of execution. The
Architect shall not be required to execute certificates or consents that would require knowledge, services, or
responsibilities beyond the scope of this Agreement.

§ 10.5 Nothing contained in this Agreement shall create a contractual relationship with, or a cause of action in favor
of, a third party against either the Owner or Architect.

§ 10.6 Unless otherwise required in this Agreement, the Architect shall have no responsibility for the discovery,
presence, handling, removal or disposal of, or exposure of persons to, hazardous materials or toxic substances in any
form at the Project site.

§ 10.7 The Architect shall have the right to include photographic or artistic representations of the design of the Project
among the Architect’s promotional and professional materials. The Architect shall be given reasonable access to the
completed Project to make such representations. However, the Architect’s materials shall not include the Owner’s
confidential or proprietary information. The Owner shall provide professional credit for the Architect in the Owner’s
promotional materials for the Project. This Section 10.7 shall survive the termination of this Agreement unless the
Owner terminates this Agreement for cause pursuant to Section 9.4.

§ 10.8 If the Architect or Owner receives information specifically designated as "confidential" or "business
proprietary," the receiving party shall keep such information strictly confidential and shall not disclose it to any other
person except as set forth in Section 10.8.1. This Section 10.8 shall survive the termination of this Agreement.

§ 10.8.1 The receiving party may disclose "confidential" or "business proprietary" information after 7 days’ notice to
the other party, when required by law, arbitrator’s order, or court order, including a subpoena or other form of
compulsory legal process issued by a court or governmental entity, or to the extent such information is reasonably
necessary for the receiving party to defend itself in any dispute. The receiving party may also disclose such
information to its employees, consultants, or contractors in order to perform services or work solely and exclusively
for the Project, provided those employees, consultants and contractors are subject to the restrictions on the disclosure
and use of such information as set forth in this Section 10.8.
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§ 10.9 The invalidity of any provision of the Agreement shall not invalidate the Agreement or its remaining
provisions. If it is determined that any provision of the Agreement violates any law, or is otherwise invalid or
unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and
enforceable. In such case the Agreement shall be construed, to the fullest extent permitted by law, to give effect to the
parties’ intentions and purposes in executing the Agreement.

§10.10 Any amendments to this Agreement shall be in writing and shall be executed by the same parties who executed
the original Agreement or their successors in office.

§ 10.11 The Architect understands and agrees that any written correspondence or communication (including emails)
between itself and the Owner or any other entity as it relates to its work on this Project are subject to lowa’s Open
Records Law (Iowa Code Chapter 22) and may be subject to public disclosure at any time upon valid request, except if
otherwise deemed a confidential record by law.

ARTICLE 11 COMPENSATION
§ 11.1 For the Architect’s Basic Services described under Article 3, the Owner shall compensate the Architect as
follows:

A Stipulated Sum
(Insert amount)

Basic Services: $22,500

.2 Percentage Basis
(Insert percentage value)

N/A

.3 Other
(Describe the method of compensation)

§ 11.2 (Insert amount of, or basis for, compensation. If necessary, list specific services to which particular methods of
compensation apply.)

The Architect’s Compensation for Supplemental Services shall be based on hourly billing rates per § 11.7, based on
the scope of work directed by the Owner and agreed upon by both parties.

§ 11.3 (Insert amount of, or basis for, compensation.)
| Hourly billing rates per § 11.7

| § 11.4tenl0
(Insert amount of, or basis for computing, Architect’s consultants’ compensation for Supplemental or Additional
Services.)

§ 115
Schematic Design/ Twenty-five  percent ( 25 %)
Design Development Phase

(Row deleted)
Construction Documents Thirty-five  percent ( 35 %)
Phase
Bidding/Procurement Phase Ten  percent ( 10 %)
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Construction Phase Thirty  percent ( 30 %)

Total Basic Compensation one hundred  percent ( 100 %)

The Owner acknowledges that with an accelerated Project delivery, the Architect may be providing its services in
multiple Phases simultaneously. Therefore, the Architect shall be permitted to invoice monthly in proportion to
services performed in each Phase of Services, as appropriate.

§ 11.6 When compensation identified in Section 11.1 is on a percentage basis, progress payments for each phase of
Basic Services shall be calculated by multiplying the percentages identified in this Article by the Owner’s most recent
budget for the Cost of the Work. Compensation paid in previous progress payments shall not be adjusted based on
subsequent updates to the Owner’s budget for the Cost of the Work.

§ 11.6.1 The Architect shall be entitled to compensation in accordance with this Agreement for all services performed
whether or not the Construction Phase is commenced.

§ 11.7 (If applicable, attach an exhibit of hourly billing rates or insert them below.)

See attached Exhibit of Hourly Billing Rates

(Table deleted)
§ 11.8 Compensation for Reimbursable Expenses
§ 11811 Intentionally Left Blank;
.2 Intentionally Left Blank;
.3 Permitting and other fees required by authorities having jurisdiction over the Project;
4 Printing, reproductions, plots, and standard form documents;
.5  Postage, handling, and delivery;

.6 Intentionally left blank;
(Paragraphs deleted)

§ 11.8.2 For Reimbursable Expenses the compensation shall be the expenses incurred by the Architect and the
Architect’s consultants with no percentage markup of the expenses incurred.

§ 119
(Paragraphs deleted)
Intentionally Left Blank

§ 11.10 Payments to the Architect

§ 11.10.1 Initial Payments

§ 11.10.1.1 An initial payment of zero dollars ($ 0 ) shall be made upon execution of this Agreement and is the
minimum payment under this Agreement. It shall be credited to the Owner’s account in the final invoice.

§ 11.10.1.2 Intentionally left blank.

§ 11.10.2 Progress Payments
§ 11.10.2.1 unpaid more than thirty ( 30 ) days(Paragraphs deleted)

§ 11.10.2.2 The Owner shall not withhold amounts from the Architect’s compensation to impose a penalty or
liquidated damages on the Architect, or to offset sums requested by or paid to contractors for the cost of changes in the
Work, unless the Architect agrees or has been found liable for the amounts in a binding dispute resolution proceeding.

§ 11.10.2.3 Records of Reimbursable Expenses, expenses pertaining to Supplemental and Additional Services, and
services performed on the basis of hourly rates shall be available to the Owner at mutually convenient times.

§ 11.10.2.4 The Architect shall keep full and detailed accounts and exercise such controls as may be necessary for
proper financial management under this Agreement.
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§11.10.2.5 The Architect shall preserve the Records for a period of ten (10) years after final payment or for such longer
period as required by any applicable law, provided, however, that if a Claim is asserted during said ten (10) year period
then the Architect shall retain all such Records until the Claim has been resolved.

§ 11.10.2.6 The Architect shall require all entities to whom it made payments for services provided under this
Agreement to comply with the provisions of Section 11.10.4 by insertion of the requirements contained in such section
in any written agreement between the Architect and such entity.

ARTICLE 12 SPECIAL TERMS AND CONDITIONS
Special terms and conditions that modify this Agreement are as follows:
(Include other terms and conditions applicable to this Agreement.)

§ 12.1 The Architect (Company) shall not be owned, operated, or managed by a registered sex offender who has been
convicted of a sex offense against a minor in accordance with lowa Code 692A.113. In addition, the Architect shall not
permit an employee, Subconsultant (Company) owned, operated, or managed by, or Subconsultant employee who is a
registered sex offender convicted of a sex offense against a minor on real property of the Owner’s schools in
accordance with lowa Code 692A.113. The Architect shall further acknowledge and certify services provided under
this Contract comply with Iowa Code 692A.113, and shall fully execute and deliver a copy of *Acknowledgment and
Certification’ Form, within 10 days of the execution of the Agreement or before any Company workers are on the
Project site.

§ 12.2 The Owner agrees that the Architect is not responsible for damages arising directly or indirectly from any
delays for causes beyond the Architect’s control. For purposes of this Agreement, such causes include, but are not
limited to, strikes or other labor disputes; severe weather disruptions other natural disasters; fires, riots, acts of
terrorism, war or other emergencies or acts of God; failure of any government agency to act in timely manner; failure
of performance by the Owner or the Owner’s contractors or consultants; or discovery of any hazardous substances or
differing site conditions, as mutually agreed upon.

In addition, if the delays resulting from any such causes increase the cost or time required by the Architect to perform
its services in an orderly and efficient manner, the Architect shall be entitled to an equitable adjustment in schedule or
compensation.

§ 12.3 If, due to the Architect’s omission, a required item or component of the project is omitted from the Architect’s
construction documents, the Architect shall not be responsible for paying the cost required to add such item or
component to the extent that such item or component would have been required and included in the original
construction documents. In no event will the Architect be responsible for any cost or expense that provides betterment
or upgrades or enhances the value of the Project.

§ 12.4 Any term or provision of this Agreement found to be invalid under any applicable statute or rule of law shall be
deemed omitted and the remainder of this Agreement shall remain in full force and effect.

§ 12.5 It is acknowledged that the Architect may be requested by the Owner to subcontract certain laboratory testing
services on behalf of the Owner. The Architect agrees to do so in reliance upon the Owner’s assurance that the Owner
will make no claim or bring any action at law or in equity against the Architect as a result of these subcontracted
services. The Owner understands that the Architect has not performed any independent evaluation of the testing
laboratory’s data and the Owner shall not rely upon the Architect to determine the quality or reliability of the testing
laboratory’s reports. In addition, the Owner agrees, to the fullest extent permitted by law, to indemnify and hold the
Architect harmless from any damages, liabilities or costs, including reasonable attorneys’ fees and defense costs,
arising from the services performed by the testing companies and for tests recommended by the Architect and not
completed per the Owner’s direction, except only those damages, liabilities or costs caused by the negligence or
willful misconduct of the Architect.

§ 12.6 Architect is not responsible to Owner or any third-parties for errors, omissions or other deficiencies in the
services of any other design professional rendering design, engineering or related services for benefit of Owner or the
Project, whether retained by Architect or Owner. Architect’s sole liability in connection with the services of
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consultants shall be to coordinate the consultant’s portion of the Instruments of Service. Architect shall take whatever
action is reasonably necessary, including, if necessary, an assignment of rights, to enable Owner to pursue its claims
for errors, omissions and deficiencies directly against any consultant retained by Architect. Owner shall require
consultants retained by Owner to coordinate their services and documents with those of Architect and Architect’s
consultants.

§ 12.7 The Owner and the Architect agree, that due to the nature of construction, certain costs and changes may be
required during the project and that a Design and Construction Contingency be included in the Cost of the Work as
outlined in Section 5.2.

Owner agrees to establish a Design and Construction Contingency of five percent (5%) of the Cost of the Work for
changes in the construction of the project and for omissions, ambiguities or inconsistencies in the construction
documents. The Design and Construction Contingency will be used, as required, to pay for any such increased cost
and changes due to construction modifications or adjustments to the construction documents.

ARTICLE 13 SCOPE OF THE AGREEMENT

§ 13.1 This Agreement represents the entire and integrated agreement between the Owner and the Architect and
supersedes all prior negotiations, representations or agreements, either written or oral. This Agreement may be
amended only by written instrument signed by both the Owner and Architect.

§ 13.2.1 AIA Document B101™-2017, Standard Form Agreement Between Owner and Architect
(Paragraphs deleted)
.2 Other documents:
(List other documents, if any, forming part of the Agreement.)

DLR Group Hourly Billing Rates

This Agpeeragit gptered into as of the day and year first written abovg cq uy:
Kudlina Malons Ondrow Keich
OWNER (Signatire) ARCHITECT (Sianature)
Andrew Reich, AIA
Ruthina Malone Client Leader | Principal
School Board President DLR Group, inc. (an lowa corporation)
Iowa City Community School District Vice President, lowa Corporation
(Printed name and title) (Printed name, title, and license number, if required)
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