

MEMORANDUM



To: Dr. Douglas Howell, Superintendent
From: Jonathan R. Balls, Director of Business Operations
Date: February 10, 2026
RE: Boiler Equipment – PV-TEC

On February 3, 2026, requests for quote were read for Boiler Equipment at PV-TEC. Three (3) vendors were invited to provide a quote. Quotes from three (3) vendors were received. The lowest responsible quote is highlighted.

	Ferguson Pocatello, ID	Midgley-Huber Idaho Falls, ID	Silver Creek Pocatello, ID
Equipment from Vendor	\$113,090.14	\$114,110.00	\$104,382.36
District Labor & Materials	\$75,000	\$75,000	\$75,000
Total Project	\$188,090.14	\$189,110.00	\$179,382.36

Board Action Requested: Motion to award quote to Silver Creek in the amount of \$104,382.36. This amount represents the lowest responsible quote for the project. The total amount for the Boiler project is \$179,382.36 which includes \$75,000 for District labor & materials. The total project amount is approximately \$170,617.64 under the estimated 2026-2027 Capital Improvement budget of \$350,000.