

Admin Building - Emergency Generator Replacement		
ES26-105-31		
Bidder	Bid	Bond
Arcon Contracting	\$ 68,000.00	10%
W.A. Hoy Construction	\$ 76,588.00	10%
Plachack Construction	\$ 98,800.00	10%

Admin Building - Emergency Generator Replacement		
ES26-105-34		
Bidder	Bid	Bond
Bronder Technical	\$ 918,325.00	10%

Admin Building - Emergency Generator Replacement		
ES26-105-35		
Bidder	Bid	Bond
Bristol Environmental	\$ 7,900.00	10%

<b>Various - Emergency Generator Replacement</b>				
<b>ES26-104-31</b>				
Bidder	Bid	Alternate 1	Alternate 2	Bond
W.A. Hoy Constrcution	\$ 139,320.00	\$ (76,145.00)	\$ (63,175.00)	10%
Arcon Contracting	\$ 144,000.00	\$ (74,500.00)	\$ (69,500.00)	10%
Plavchak Construction	\$ 157,600.00	\$ (75,000.00)	\$ (75,000.00)	10%

<b>Various - Emergency Generator Replacement</b>				
<b>ES26-104-34</b>				
Bidder	Bid	Alternate 1	Alternate 2	Bond
Bronder Technical	\$ 1,388,486.00	\$ (639,302.00)	\$ (749,184.00)	10%

<b>Various - Emergency Generator Replacement</b>				
<b>ES26-104-35</b>				
Bidder	Bid	Alternate 1	Alternate 2	Bond
Bristol Environmental	\$ 12,200.00	\$ (12,200.00)	N/A	10%

**ALL BIDS ARE REJECTED AND THE PROJECT WILL BE REBID**

<b>Perry &amp; Obama - Gym and Pool Lighting Replacement</b>						
<b>ES26-103-34</b>						
Bidder	Bid	Alternate 1	Alternate 2	Alternate 3	Alternate 4	Bond
Bronder Technical	\$ 1,053,400.00	(\$499,808)	(\$236,656)	(\$316,936)	(\$176,459)	10%