PROFESSIONAL SERVICES AGREEMENT
FOR
MATERIALS TESTING AND INSPECTION

The Agreement (“Agreement’) is made and entered into by and between the WILLIS INDEPENDENT
SCHOOL DISTRICT (“District” or “WISD”), an Independent School District and political subdivision of the
State of Texas, and UES Professional Solutions 44, LLC (“Engineer” or “UES"), (both District and
Engineer may be referenced herein collectively as the “Parties” or each a “Party”) to provide the following:

sampling and testing for moisture density building, utilities, and paving;
inspection and testing drilled pier;

inspection and testing of concrete building and paving; and

inspection and testing of structural steel building.

o000

in relation to the Willis High School 9t" Grade Expansion (the “Project”).

IN CONSIDERATION of the mutual covenants, terms, conditions, privileges, and obligations
herein contained, District and Engineer do hereby agree as follows:

[. PERIOD OF SERVICE

1.1 The Agreement shall take effect upon execution by both Parties and continue in full force and
effect for the period required for completion of the duties as set forth in the Scope of Services.
Performance shall commence upon issuance of a Notice to Proceed by District's representative or the
representative’s designee and shall terminate upon substantial completion of Engineer’s duties as set
forth in the Scope of Services and upon written acceptance by District of Engineer's work product or
services rendered unless extension or earlier termination shall occur pursuant to any of the Agreement's

provisions.

1.2 If funding the Project is not appropriated at the time the Agreement is entered into, District retains
the right to terminate the Agreement at the expiration of each of District's budget periods, and any
subsequent contract period is subject to and contingent upon such appropriation.

Il. SCOPE OF SERVICES

2.1 Engineer, in consideration for the compensation herein provided, shall perform the following:

O sampling and testing for moisture density building, utilities, and paving;
O inspection and testing drilled pier;

Q inspection and testing of concrete building and paving; and

d inspection and testing of structural steel building.

In accordance with the Plans and Specifications for the Project, dated April 9, 2025 and incorporated
herein for all purposes, and the Attached Exhibit A, Proposal Assumptions. All work shall be performed in
compliance with the applicable materials testing and inspection industry standards specified in the Plans
and Specifications. At a minimum, Engineer shall provide appropriate deficiency information to the
construction team as materials testing and inspection progresses; such information shall be sufficient to
facilitate dispatch of appropriate personnel to resolve items noted prior to final testing and inspection
work. Engineer shall prepare a final report in accordance with the AABC standards and requirements, or
such other industry procedural standards required by the Project Plans and Specifications, and provide a
warranty for a minimum period of ninety (90) calendar days following submission of completed report,
during which time, District may request a recheck of up to 10% of total number of terminals, or resetting of
any outlet, coil, or device listed in the test report.
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lll. COORDINATION WITH DISTRICT

34 Engineer shall hold periodic conferences with District’s representative, so that the Project, as
developed, will have the full benefit of District’s experience and knowledge of existing needs and facilities
and be consistent with District's current policies and standards District shall make available, for
Engineer's use, all existing plans, maps, field notes, statistics, computations, and other data in its
possession relative to existing facilities and components subject to testing and inspection, and to this
Project as may be requested by Engineer at no cost to Engineer, but does not warrant the accuracy of

such documents.

3.2 District's representative shall act on behalf of District with respect to the work performed under
the Agreement, and shall have complete authority to transmit instructions, receive information, and
interpret and define District's policies and decisions with respect to materials, equipment elements, and
systems pertinent to Engineer’s services.

53 District shall provide written naotice to Engineer of any errors or omissions discovered in
Engineer’s services, or performance, or of any development, that affects the scope or timing of Engineer’s

services.

34 Engineer shall complete all applications and furnish all required data, as set forth in the Scope of
Services, compiled by Engineer for District’s use in obtaining any permits or approvals from governmental
authorities having jurisdiction over the Project, as may be necessary for completion of the Project.
Engineer shall not be obligated to develop additional data, prepare extensive reports or appear at
hearings in order to obtain said permits or approvals, unless compensated therefore as provided in Article
IV, COMPENSATION.

IV. COMPENSATION

4.1 For and in consideration of the services to be rendered by Engineer, District shall pay Engineer a
fee not to exceed that set forth in this Article IV, COMPENSATION. Nothing contained in the Agreement
shall require District to pay for any unsatisfactory work, as determined by District’s representative, or for
work that is not in compliance with the terms of the Agreement. District shall not be required to make any
payments to Engineer at any time Engineer is in default under the Agreement.

4.2 Basis for Compensation and Invoicing. The lump sum fee for Engineer’s base work as defined in
the Scope of Services shall be the sum of ONE HUNDRED THOUSAND NINE HUNDRED AND THIRTY-
FIVE AND 00/100 DoLLARs ($100,935.00.) ("Base Fee”). Engineer may submit invoices monthly for work
performed and completed which has not been included on previous invoices. Payments shall be made to
Engineer in accordance with the progress of the Project.

4.3 Optional Services: The lump sum fee for Engineer's Optional Services as provided below shall be
the sum of FIFTY-FIVE THOUSAND ONE HUNDRED AND EIGHTY anD 00/100 DoLLARS ($55,180.00.)
(“Optional Services Fee”). Owner sEngineer may submit invoices monthly for work performed and
completed which has not been included on previous invoices. Payments shall be made to Engineer in
accordance with the progress of the Project. The District shall notify Engineer in writing of acceptance or
rejection of the optional services. The Optional Fee Shall be based upon the following optional services:

MASONRY - BUILDING

Engineering Technician (hourly) 316 §75.00 $23,700.00
Mortar Cubes (each) 234 $45.00 $10,530.00
Grout 3x3x6 (each) 156 $50.00 $7,800.00
Transportation Charge {per trip} 40 $100.00 $4,000.00
Project Management and Report Review (hourly) 61 $150.00 $9,150.80
ESTIMATED BUDGET, OPTIONAL SERVICE {ITEMS $65,180.00
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4.4 Modifications. Engineer and District acknowledge that the Base Fee, and Optional Fee as set
out above, has been established based upon the total estimated costs of services to be rendered under
the Agreement. Compensation for additional services shall be subject to renegotiation in accordance with
Section 4.5 below.

4.5 Additional Professional Services. Engineer may be required to perform the additional services in
connection with the Agreement including, but not limited to, the following:

(a) Services after the completion of the Construction Phase, such as inspections during any
guarantee period and reporting observed discrepancies under guarantee called for in any contract for the
Project.

(b) Additional copies of reports, drawings and specifications over the number specified in the
Agreement.

4.6 Compensation for Additional Professional Services. Compensation for such additional services
shall be subject to prior approval of District and approval of the Board of Trustees if additional funds not
provided for in the initial budget are required to cover such services. Should Engineer be directed in
writing by District’s representative to perform these services, compensation shall be paid by District to
Engineer as authorized in writing by District's representative and may be based upon Engineer's
customary hourly rate for engineering services.

V. OWNERSHIP AND RETENTION OF DOCUMENTS

5.1 Upon completion or termination of the Project, or upon request by District, all documents and
information, in whatever form, given to, prepared or assembled by Engineer in connection with its
performance of its duties under the Agreement shall become the sole property of District and shall be
delivered at no cost to District without restriction on future use. Documents and information covered by
this paragraph shall include, but not be limited to, reports, test results, field notes and other data. District
shall have free and immediate access to all such information at all times during the term of the Agreement
with the right to make and retain copies documents, notes and data, whether or not the Project has been
completed. Prior to surrender of the documents and information, Engineer may make copies of any and
all documents for its files, at its sole cost and expense.

52 Engineer agrees to maintain all books, records and reports required under this contract for a
period of not less than three (3) years after final payment is made and all pending matters are closed. In
addition, Engineer shall maintain an acceptable cost accounting system during the term of the
Agreement. Engineer agrees to provide District, or any of their duly authorized representativgs, access to
any books, documents, papers, and records of the Engineer, which are directly pertinent to the
Agreement for the purpose of making audit, examination, excerpts and transcriptions.

53 Engineer shall notify District, immediately, in the event Engineer receives any requests for
information from a third party, which pertain to the documentation and records referenced herein.

Engineer understands and agrees that District will process and handle all such requests.

V. TERMINATION OF AGREEMENT

6.1 Termination without Cause.

6.1.1 The Agreement may be terminated by District without cause, priqr to‘ District's
representative giving Engineer written Notice to Proceed, should District's representative, in its sple
discretion, determine that it is not in District’s best interest to proceed with the Agreement. Such notice
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shall be provided in accordance with the notice provisions contained in the Agreement and shall be
effective immediately upon delivery to Engineer.

6.1.2 The Agreement may be terminated by District at any time after issuance of District’s
representative’s Notice to Proceed, either for District's convenience or because of Engineer's failure to
fulfill the contract obligations. Upon receipt of such notice, services shall be immediately discontinued
(unless the notice directs otherwise) and all materials as may have been accumulated in performing this
contract, whether completed or in progress, delivered to District.

6.1.3 If the termination is for the convenience of Districl, and following inspection and
acceptance of Engineer's services properly performed prior to the effective date of termination an
equitable adjustment in the contract price shall be made. Engineer shall not, however, be entitled to lost
or anticipated profit on unperformed services, should District choose to exercise its option to terminate,
nor shall Engineer be entitled to compensation for any unnecessary or unapproved work performed
during time between the issuance of District’s notice of termination and the actual termination date.

6.1.4 If the termination is due to Engineer’s failure to fulfill its obligations, District may take over
the work and prosecute the same to completion by contract or otherwise. In such case, Engineer shall be
liable to District for any additional cost occasioned to District thereby.

6.1.5 If, after notice of termination for failure to fulfill contract obligations, it is determined that
Engineer had not so failed, the termination shall be deemed to have been effectuated for the convenience
of District. In such event, an equitable adjustment in the contract price shall be made as provided in
paragraph 6.1.3 of this clause.

6.1.6 The rights and remedies of District provided in this clause are in addition to any other
rights and remedies provided by law or under this contract.

6.1.7 The Agreement may be terminated by Engineer, at any time after issuance of District's
representative’s Notice to Proceed, upon ninety (90) calendar days written notice provided in accordance
with the Notice provisions contained in the Agreement.

6.2 Defaults with Opportunity for Cure. Should Engineer fail, as determined by District's
representative, to satisfactorily perform the duties set out in Article Il. SCOPE OF SERVICES; or comply with
any covenant herein required, such failure shall be considered an Event of Default. In such event, District
shall deliver written notice of said default, in accardance with the notice provisions contained in the
Agreement, specifying the specific Events of Default and the action necessary to cure such defaults.
Engineer shall have fourteen (14) calendar days after receipt of the written notice to cure such default. If
Engineer fails to cure the default within such cure period or take steps reasonably calculated to cure such
default, District shall have the right, without further notice, to terminate this Contract in whole or in part as
District deems appropriate, and to contract with ancther Engineer to complete the work required by the
Agreement. District shall also have the right to offset the cost of said new agreement with a new
Engineer against Engineer's future or unpaid invoice(s), subject to any statutory or legal duty, if any, on
the part of District to mitigate its losses.

6.3 Termination for Cause. Upon the occurrence of one (1) or more of the following events, and
following written notice to Engineer given in accordance with the notice provisions contained in the
Agreement, District may immediately terminate this Contract, in whole or in part, “for cause”

6.3.1  Engineer makes, directly or indirectly through its employees or representatives, any
material misrepresentation or provides any materially misleading information to District in connection with
the Agreement or its performance hereunder; or

6.3.2 Engineer violates or materially fails to perform any covenant, provision, obligation, term
or condition of a material nature contained in the Agreement, except those events of default for which an
opportunity to cure is provided herein; or
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6.3.3 Engineer fails to cure, or initiate steps reasonably calculated to cure, a default as
required by the Agreement, within the time period required for cure; or

6.3.4 Engineer violates any rule, regulation or law to which Engineer is bound or shall be
bound under the terms of the Agreement; or

6.3.5 Engineer attempts the sale, transfer, pledge, conveyance or assignment of the
Agreement contrary to the terms of the Agreement; or

6.3.6  Engineer ceases to do business as a going concern; makes an assignment for the benefit
of creditors; admits in writing its inability to pay debts as they become due; files a petition in bankruptcy or
has an involuntary bankruptcy petition filed against it (except in connection with a reorganization under
which the business of such party is continued and performance of all its obligations under this Contract
shall continue) and such petition is not dismissed within forty-five (45) calendar days of filing; or if a
receiver, trustee or liquidator is appointed for it, or its joint venture entity, or any substantial part of
Engineer's assets or properties.

6.4 Termination by Law. If any state or federal law or regulation is enacted or promulgated which
prohibits the performance of any of the duties herein, or, if any law is interpreted to prohibit such
performance, the Agreement shall automatically terminate as of the effective date of such prohibition.

6.5 Orderly Transfer Following Termination. Regardless of how the Agreement is terminated,
Engineer shall effectuate an orderly transfer to District or to such person(s) or firm(s) as District may
designate, at no additional cost to District. Upon the effective date of expiration or termination of the
Agreement, Engineer shall cease all operations of work being performed by Engineer, or any of its
subcontractors, pursuant to the Agreement. All completed or partially completed documents, papers,
records, charts, reports, and any other materials or information produced, or provided to Engineer, in
connection with the services rendered by Engineer under the Agreement, regardless of storage medium,
shall be transferred to District. Such record transfer shall be completed within thirty (30) calendar days of
the termination date and shall be completed at Engineer's sole cost and expense. Payment of
compensation due or to become due to Engineer is conditioned upon delivery of all such documents.

6.6 Claims for Outstanding Fees. Within forty-five (45) calendar days of the effective date of
completion, or termination or expiration of the Agreement, Engineer shall submit to District its claims, in
detail, for the monies owed by District for services performed under the Agreement through the effective
date of termination. Failure by Engineer to submit its claims within said forty-five (45) calendar
days shall negate any liability on the part of District and constitute a waiver by Engineer of any
and all right or claims to collect moneys that Engineer may rightfully be otherwise entitled to for
services performed pursuant to the Agreement.

6.7 Termination Not Sole Remedy. In no event shall District’s action of terminating the Agreement,
whether for cause or otherwise, be deemed an election of District's remedies, nor sha![ such termingtion
limit, in any way, at law or at equity, District's right to seek damages from or otherwise pursue Engineer

for any default hereunder or other action.

Vil. SUSPENSION OF WORK UNDER AGREEMENT

P Right of District to Suspend. District may suspend the Agreement for any reason, \_Nith or without
cause upon the issuance of written Notice of Suspension in accordance with thg‘No.tlce provisions
contained in the Agreement. Such suspension shall take effect upon the date specified in such nqtlce;
provided, however, such date shall not be earlier than the tenth (10th) day following receipt by Englneer
of said notice. The Notice of Suspension will set out the reason(s) for the suspension and the anticipated
duration of the suspension but will in no way guarantee the total number of days of suspension.
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7.2 Engineer's Right to Terminate in Event of Suspension of Agreement. In the event such
suspension exceeds one hundred twenty (120) calendar days, Engineer shall have the right to terminate
the Agreement. Engineer may exercise this right to terminate by issuing a written Notice of Termination
to District, delivered in accordance with the Notice provisions contained in the Agreement after the
expiration of one hundred twenty (120) calendar days from the effective date of the suspension.
Termination pursuant to this paragraph shall become effective immediately upon receipt of said written
notice by District and such termination shall be subject to all the requirements set out in Paragraphs 6.5
and 6.6 above, related to the Orderly Transfer and Fee Payment.

7.3 Procedures upon Receipt of Notice of Suspensicon.

7.3.1  Upon receipt of a notice of suspension and prior to the effective date of the suspension,
Engineer shall, unless otherwise directed, immediately begin to phase-out and discontinue all services in
connection with the performance of the Agreement and shall proceed to promptly cancel all existing
orders and contracts insofar as such orders and contracts are chargeable to the Agreement.

7.3.2  Engineer shall prepare a statement showing in detail the services performed under the
Agreement prior to the effective date of suspension.

7.3.3 Copies of all completed or partially completed studies, plans and other documents
prepared under the Agreement prior to the effective date of suspension shall be prepared for possible
delivery to District but shall be retained by Engineer until such time as Engineer may exercise the right to
terminate.

7.3.4  During the period of Suspension, Engineer shall have the option to at any time submit
the above referenced statement to District for payment of any unpaid portion of the prescribed fee for
services which have actually been performed to the benefit of District under the Agreement, adjusted for
any previous payments of the fee in question.

7.3.5 Inthe event Engineer exercises its right to terminate the Agreement at any time after the
effective Suspension date, Engineer shall submit, within forty-five (45) calendar days after receipt by
District of Engineer’s notice of termination (if he has not previously done so) the above referenced
statement showing in detail the services performed under the Agreement prior to the effective date of
suspension. Failure by Engineer to submit its claims within said forty-five (45) calendar days shall negate
any liability on the part of District and constitute a waiver by Engineer of any and all right or claims to
collect moneys that Engineer may rightfully be otherwise entitled to for services performed pursuant to the
Agreement.

7.3.6  Upon the above conditions being met, District’s review of the submissions and finding the
claimed compensation to be appropriate to the terms of the Agreement, District shall pay Engineer that
portion of the agreed prescribed fee for those as yet uncompensated services actually performed under
the Agreement to the benefit of District, adjusted for any previous payments of the fee in question.

VIIIl. INSURANCE REQUIREMENTS

8.1 Engineer shall provide and maintain in effect during the performance of the work under the
Agreement insurance of the following types and with indemnification limits not less than the amounts
indicated:

Worker=s Compensation: Al liability arising out of Consultant’s
(Including Waiver of Subrogation Endorsement) employment of workers and anyone for whom
Consultant shall be liable for Worker's
Compensation claims. Worker’s
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Compensation is required and no “alternative”
form of insurance shall be permitted.

Employer=s Liability: $1,000,000.00
Commercial General Liability:
Occurrence $1,000,000.00
Aggregate ' $2,000,000.00
Personal Injury $1,000,000.00 each person
Automaobile Liability: $1,000,000.00 combined single limit
Professional Liability: $1,000,000.00 per claim to pay on behalf of the

insured all sums which the insured shall
become legally obligated to pay as damages
by reason of any negligent act, malpractice,
error or omission in professional services. If
written on a claims made basis, Consultant
shall provide coverage for an additional sixty
(60) months after the Final Completion date of
the contract.

8.2 The required insurance must be written by a company licensed to do business in Texas at the
time the policy is issued and a company rated no less than A-VIl in the most current edition of Best’s
Rating Manual at all times during the term of the Agreement. District’'s representative will contact the
State Board of Insurance to confirm that the issuing companies are admitted and authorized to issue such
policies in the State of Texas.

8.3 The Commercial General Liability and Automobile policies issued in the name of Engineer shall
also name the Owner as additional insured. Evidence of additional insured status will be provided to
District by providing a copy of the endorsement being utilized to effectuate the addition and shall be
subject to District's reasonable approval.

8.4 Itis the intent of the parties to the Agreement that the General Liability coverage provided herein
shall be primary to and shall seek no contribution from all insurance available to District, with District’s
insurance being excess, secondary, and non-contributing. The Commercial General Liability coverage
shall be endorsed to provide such primary and non-contributing liability.

8.5 Engineer shall have its insurance carrier(s) furnish to District insurance certificates in form
satisfactory to District at a minimum specifying the types and amounts of coverage in effect and listing all
exclusions and limitations added by endorsement to the general liability insurance coverage the
expiration dates of each policy, a statement that no insurance will be canceled or materially changed
while the work is in progress without thirty (30) calendar days prior written notice to District, and a
statement that, except for professional liability insurance, District is named as additional insured.
Engineer shall permit District to examine the insurance policies, or at District's option, Engineer shall
furnish District with copies, certified by the carrier(s), of insurance policies required. If Engineer neglects
or refuses to provide any insurance required herein, or if any insurance is canceled, District may, but shall
not be obligated to, procure such insurance at Engineer’s expense.

8.6 Insurance provided pursuant to this Section shall be considered a part of Engineer's basic
services and shall not be a Reimbursable Expense within the scope of the Agreement.

8.7 When there is a cancellation, non-renewal or material change in coverage which is not made
pursuant to a request by District, Engineer shall notify District of such and shall give such notices not less
than thirty (30) calendar days prior to the change, if Engineer knows of said change in advance, or
fourteen (14) calendar days’ notice after the change, if Engineer did not know of the change in advance.
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In the event of cancellation or non-renewal, such notice must be accompanied by a replacement
Certificate of Insurance. All notices under this Article shall be given to District at the following address:

Willis Independent School District
Attention: Superintendent of Schools
612 N. Campbell St.

Willis, TX 77378

8.8 If Engineer fails to maintain the aforementioned insurance, or fails to secure and maintain the
aforementioned endorsements, District may obtain such insurance, and deduct and retain the amount of
the premiums for such insurance from any sums due under the Agreement; however, procuring of said
insurance by District is an alternative to other remedies District may have, and is not the exclusive
remedy for failure of Engineer to maintain said insurance or secure such endorsement. In addition to any
other remedies District may have upon Engineer's failure to provide and maintain any insurance or policy
endorsements to the extent and within the time herein required, District shall have the right to order
Engineer to stop work hereunder, and/or withhold any payment(s) which become due to Engineer
hereunder until Engineer demonstrates compliance with the requirements hereof. A stop work order
given to Engineer by District in accordance with this Article shall not constitute a Suspension of Work

under the Agreement.

8.8 Nothing herein contained shall be construed as limiting in any way the extent to which Engineer
may be held responsible for payments of damages to persons or property resulting from Engineer’s or its
subcontractors’ performance of the work covered under the Agreement.

IX. INDEMNIFICATION

9.1 Engineer (for purposes of this Section referred to as Licensed Engineer) whose work product is
the subject of this contract for engineering services and other related professional services, agrees to
INDEMNIFY AND HOLD DISTRICT, ITS OFFICERS AND EMPLOYEES, HARMLESS against any and all
claims, lawsuits, judgments, costs, liens, losses, expenses, fees (including reasonable attorney’s fees
and costs of defense), proceedings, actions, demands, causes of action, liability and suits of any kind and
nature, including but not limited to, personal injury (including death), property damage, or other harm for
which recovery of damages is sought that may ARISE OUT OF OR BE OCCASIONED OR CAUSED BY
LICENSED ENGINEER’S NEGLIGENT ACT, ERROR, OR OMISSION OF LICENSED ENGINEER, ANY
AGENT, OFFICER, DISTRICT'S REPRESENTATIVE, EMPLOYEE, ENGINEER OR SUBENGINEER
OF LICENSED ENGINEER AND THEIR RESPECTIVE OFFICERS, AGENTS, EMPLOYEES, AND
DISTRICT’S REPRESENTATIVES while in the exercise of performance of the rights or duties under the
Agreement.

9.2 The indemnity provided for in this paragraph shall not apply to any liability resulting from the
negligence of District, its trustees, officers, or employees, in instances where such negligence causes
personal injury, death, or property damage. IN THE EVENT LICENSED ENGINEER AND DISTRICT
ARE FOUND JOINTLY LIABLE BY A COURT OF COMPETENT JURISDICTION, LIABILITY SHALL
BE APPORTIONED COMPARATIVELY IN ACCORDANCE WITH THE LAWS OF THE STATE OF
TEXAS, WITHOUT, HOWEVER, WAIVING ANY GOVERNMENTAL IMMUNITY AVAILABLE TO
DISTRICT UNDER TEXAS LAW AND WITHOUT WAIVING ANY DEFENSES OF THE PARTIES
UNDER TEXAS LAW.

9.3 Licensed Engineer shall promptly advise District, in writing, of any claim or demand against
District or Licensed Engineer known to Licensed Engineer related to or arising out of Licensed Engineer
activities under the Agreement.

9.4 The provisions of this section are solely for the benefit of the parties hereto and not intended to
create or grant any rights, contractual or other wise, to any other person or entity.
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X. ENGINEER’S LIABILITY AND STANDARD OF CARE

10.1  Services provided by Engineer under the Agreement will be performed in a manner consistent
with that degree of care and skijll ordinarily exercised by members of the same profession currently
practicing under similar circumstances. Acceptance of reports or other documents by District shall not
constitute nor be deemed a release of the responsibility and liability of Engineer, its employees,
associates, agents or subcontractors for the accuracy and competency of their testing, inspection,
reports, assessments or other documents and work; nor shall such acceptance be deemed an
assumption of responsibility or liability by District for any defect or error in testing, inspections, reports, or
assessments and work performed by Engineer, its employees, subcontractors, and agents.

XI. ENGINEER'S WARRANTY UNDER THE
PROFESSIONAL SERVICES PROCUREMENT ACT

11.1 Engineer warrants that it has not employed or retained any company or person other than a bona
fide employee working solely for Engineer to solicit or secure the Agreement, and that it has not, for the
purpose of soliciting or securing the Agreement, paid, compensated, or agreed to pay or compensate,
any company or person, other than a bona fide employee working solely for Engineer, any fee,
commission, percentage, brokerage fee, gift, for any other consideration contingent upon or resulting from
the award or making of the Agreement. For breach of the foregoing warranty, District shall have the right
to terminate the Agreement under the provisions of the Agreement. However, breach of the warranty
required in this provision constitutes fraud by operation of law: therefore, any Engineer found in breach of
such warranty, by a final judgment of a Court of Competent Jurisdiction, shall take no compensation
under the Agreement for any services rendered and such forfeiture shall not bar District from pursuit and
collection of any and all other damages, at law and in equity, to which it may be justly entitled. The
Agreement is entered into under competency requirements of the Texas Professional Services
Procurement Act governing District employment of engineering and other professionals. Accordingly,
Engineer further pledges and warrants its best and most competent professional efforts to secure to
District the benefits of the agreement.

Xll. ASSIGNMENT OF RIGHTS OR DUTIES

121 By entering into the Agreement, District has approved the use of subcontractors, if any, identified
in Engineer's Proposal. No further approval shall be needed for Engineer to use such subcontractors as
are identified in Engineer’s Proposal.

12.2  Except as otherwise required herein, Engineer may not sell, assign, pledge, transfer or convey
any interest in the Agreement nor delegate the performance of any duties hereunder'1 by _transferi by
subcontracting or any other means, without the prior written consent of District. Engineering services
required by law to be performed by a licensed engineer, or services, which, by law, require the
supervision and approval of a licensed engineer, may only be subcontracted upon the prior written
approval of District. Any other services to be performed under the‘ f\greement may lbe subcgntrqcted
upon the written approval of District's representative. _As a cpndrhpn of consent, if same is given,
Engineer shall remain liable for completion of the services outlined in the Agreement in the event of

default by the successor Engineer, assignee, transferee or subcontractor. Any rgferences in the
Agreement to an assignee, transferee, or subcontractor, indicate only such an entity as has been
approved by District in accordance with this Article.

12.3  Any attempt to assign, transfer, pledge, convey or otherwige di;;pose of any part of, or a!l of its
right, title, interest or duties to or under the Agreement, without said \A_fntten approval, shall be void, a_nd
shall confer no rights upon any third person. Should Engineer assign, transfer, convey or ot_her\mse
dispose of any part of, or all of its right, title or interest or duties to or under. the Agregment, District may,
at its option, terminate the Agreement as provided herein, and all rights, tit[e_s and |nter.est_ of Engineer
shall thereupon cease and terminate, notwithstanding any othe_r remedy available to Dls_trict under the
Agreement. The violation of this provision by Engineer shall in no event release Engineer from any
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obligation under the terms of the Agreement, nor shall it relieve or release Engineer from the payment of
any damages to District, which District sustains as a result of such violation.

12.4  Engineer agrees to notify District's representative of any changes in ownership interest greater
than thirty percent (30%), or control of its business entity not less than sixty (60) calendar days in
advance of the effective date of such change. Notwithstanding any other remedies that are available to
District under the Agreement, any such change of ownership interest or control of its business entity may
be grounds for termination of the Agreement in accordance with Article IV, Termination.

Xlil. INDEPENDENT CONTRACTOR

13.1 Engineer covenants and agrees that (s)he is an independent contractor and not an officer, agent,
servant, or employee of District; that Engineer shall have exclusive control of and exclusive right to
control the details of the work performed hereunder and all persons performing same, and shall be
responsible for the acts and omissions of its officers, agents, employees, contractors, and subcontractors:
that the doctrine of respondeat superior shall not apply as between District and Engineer, its officers,
agents, employees, contractors, and subcontractors, and nothing herein shall be construed as creating a
partnership or joint enterprise between District and Engineer.

13.2  For purposes of the Agreement, including its intended operation and effect, the Parties
specifically agree and contract that: (1) the Agreement only affects matters/disputes between the Parties
to the Agreement, and is in no way intended by the Parties to benefit or otherwise affect any third person
or entity, notwithstanding the fact that such third person or entities may be in a contractual relationship
with District or Engineer or both, or that such third parties may benefit incidentally by the Agreement; and
(2) the terms of the Agreement are not intended to release, either by contract or operation of law, any
third person or entity from obligations owing by them to either District or Engineer.

XIV. NOTICES

14.1 Unless otherwise expressly provided elsewhere in the Agreement, any election, notice or
communication required or permitted to be given under the Agreement shall be in writing and deemed to
have been duly given if and when delivered personally (with receipt acknowledged), or on receipt after
mailing the same by certified mail, return receipt request with proper postage prepaid, or three (3)

days after mailing the same by first class U.S. mail, postage prepaid (in accordance with the “Mailbox
Rule”), or when sent by a national commercial courier service such as Federal Express or DHL Worldwide
Express) for expedited delivery to be confirmed in writing by such courier.

If intended for District, to: If intended for Engineer, to:

Willis Independent School District UES Professional Solutions 44, LLC
Attention: Superintendent of Schoaols 15811 Tuckerton Road

612 N. Campbell St. Houston, TX 77095

Willis, TX 77378

XV. WORK ON SCHOOL DISTRICT PREMISES

15.1 To the extent that the work may, of necessity, be performed in connection with an educational
facility which is currently occupied and in use, it is imperative that Engineer's operations and the
performance of the work not interfere with, interrupt, disturb, or disrupt District's normal operations or
facilities. Engineer agrees to and shall comply with all rules, regulations and requirements of District and
the school campus on which the work is to be performed and shall take all steps necessary to protect and
guard the safety of the employees, students and invitees of District. Engineer shall exercise the utmost
skill and judgment to ensure that continuing testing and inspection activities will not interfere with the use,
occupancy and quiet enjoyment of facilities in use on the site. Engineer recognizes that the ongoing
District activities in proximity with its activities shall result in the need for prompt and effective coordination
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of its services with those involved in the ongoing utilization of the premises. Such coordination and
adequate site access shall be the responsibility of Engineer. Engineer understands and accepts the
difficulties and the costs associated with working in an existing facility and the potential delays and
disruptions in its work and has considered such constraints in the negotiation of this contract.

15.2 Engineer shall be responsible for the actions of Engineer's agents, employees and all sub-
Engineers working under it. Engineer agrees that if the Project Site is a public school campus, it shall
prohibit the possession or use of alcohol, controlled substances, tobacco, and any prohibited weapons on
the Project Site and shall require adequate dress of Engineer's forces consistent with the nature of the
work being performed, including wearing shirts at all times. Sexual harassment of employees of
Engineer, or employees or students of District by employees of Engineer is strictly forbidden. Any
employee of Engineer who is found to have engaged in such conduct shall be subject to appropriate
disciplinary action by Engineer, including removal from the job site.

156.3  Engineer agrees, prior to commencement of work, to provide assurance to District that all
employees, subcontractors of Engineer who are likely to or will have contact with students have passed a
criminal history background check current within the last year.

XVI. CONTRACT CONSTRUCTION

16.1  All parties have participated fully in the review and revision of the Agreement. Any rule of
construction to the effect that ambiguities are to be resolved against the drafting party shall not apply to
the interpretation of the Agreement.

XVII. FAMILIARITY WITH LAW AND CONTRACT TERMS

17.1 Engineer represents that, prior to signing the Agreement; Engineer has become thoroughly
acquainted with all matters relating to the performance of the Agreement, all applicable laws, and all of
the terms and conditions of the Agreement.

XVill. APPLICABLE LAW AND VENUE

18.1  The Agreement shall be governed by and construed in accordance with the laws and court
decisions of the State of Texas.

18.2  The obligations of the parties to the Agreement shall be performable in Willis, Montgomery
County, Texas, and if legal action, such as civil litigation, is necessary in connection therewith, exclusive
venue shall lie in Montgomery County, Texas.

XIX. SEVERABLITY

19.1  In the event any one or more paragraphs or portions of the Agreement are held invalid or
unenforceable, such shall not affect, impair or invalidate the remaining portions of the Agreement, but
such shall be confined to the specific section, sentences, clauses or portions of the Agreement held
invalid or unenforceable,

XX. FORCE MAJEURE

20.1 In the event that performance by either party of any of its’ obligations or undertakings hereunder
shall be interrupted or delayed by any occurrence and not occasioned by the conduct of either party
hereto, whether such occurrence be an act of God or the common enemy or the result of war, riot, civil
commotion, sovereign conduct, or the act or conduct of any person or persons not party or privy hereto,
then such party shall be excused from performance for a period of time as is reasonably necessary after
such occurrence to remedy the effects thereof, and each party shall bear the cost of any expense it may
incur due to the occurrence.

XXl. SUCCESSORS
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21.1  The Agreement shall be binding upon and inure to the benefit of the Parties hereto and their
respective heirs, executors, administrators, successors, and, except as otherwise provided in the
Agreement, their assigns.

XXIl. NON-WAIVER OF PERFORMANCE

22.1 A waiver by either Party of a breach of any of the terms, conditions, covenants, or guarantees of the
Agreement shall not be construed or held to be a waiver of any succeeding or preceding breach of the
same or any other term, condition, covenant, or guarantee herein contained. Further, any failure of either
Party to insist in any one or more cases upon the strict performance of any of the covenants of the
Agreement, or to exercise any option herein contained, shall in no event be construed as a waiver or
relinquishment for the future of such covenant or option. In fact, no waiver, change, modification, or
discharge by either party hereto of any provision of the Agreement shall be deemed to have been made
or shall be effective unless expressed in writing and signed by the Party to be charged.

22.2  No act or omission by a Party shall in any manner impair or prejudice any right, power, privilege,
or remedy available to that Party hereunder or by law or in equity, such rights, powers, privileges, or
remedies to be always specifically preserved hereby.

XXVIll. PARAGRAPH HEADINGS

23.1  The headings of the Agreement are for the convenience of reference only and shall not affect, in
any manner, any of the terms and conditions hereof.

XXIV. LEGAL AUTHORITY

241 The signer of the Agreement for District and Engineer each represents, warrants, assures, and
guarantees that he has full legal authority to execute the Agreement on behalf of District and Engineer
respectively, and to bind District and Engineer to all of the terms, conditions, provisions, and obligations
herein contained.

XXV. ENTIRE AGREEMENT

251  The Agreement, together with its exhibits and/or attachments embodies the complete Agreement
of the Parties hereto, superseding all oral or written previous and contemporary agreements between the
Parties relating to matters herein; and except as otherwise provided herein, cannot be modified without
written consent of the parties.

25.2  Itis understood and agreed by the Parties hereto that changes in local, state, or federal rules,
regulations or laws applicable hereto may occur during the term of the Agreement and that any such
changes shall be automatically incorporated into the Agreement without written amendment hereto and
shall become a part hereof as of the effective date of the rule, regulation or law.

[Signature Page to Follfow]

Executed on this, the day of 2025.
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DISTRICT:
WILLIS INDEPENDENT SCHOOL DISTRICT

By: lW

Dr. k:m James,
Supenntendent of Schools

ENGINEER:
UES PROFESSIONAL SOLUTIONS 44, LLC

By: Dedn Bouingn

Name:__Sean Bowman

Title: Vice President

EXHIBIT A

Plans and Specifications for the Project are incorporated herein as referenced in
Section 2.1 of the Agreement. The attached document entitled “Scope of Services”

constitutes this Exhibit A.
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Proposal No.

112912

Project Name

Willis High School 9th Grade Center Expansion (Preliminary); Willis, TX

PROPOSAL ASSUMPTIONS AND BASIS FOR ESTIMATE

Project Infermation [1. Itis our understanding that a steel framed, CMU building with an approximate gross footprint of 107,700 square feel and associated cencrete paving with a
gross foolprint of 77,000 square feet is to be constructed at the proposed development in Willis, Texas. We understand that waterlines, sanitary sewers, and
storm drains will be instalied at the proposed development.

Construction 1. Enclosed budget is based on Structural drawings (“Construction” set dated 04/09/2025) and Civil drawings ("Construction” set dated 04/09/2025) as provided
Documents by Willis ISD.
2. UES did not have Geotechnical Report or a detailed construction schedule during the preparation of this estimate.
Earthwark i Proofroll and subgrade verification to be performed in building pad and paving areas.

2 Depth of fill in the building pad areas (107,700 SF} is assumed to be 1 foot, totaling approximalely 4,000 CY. Fill placement duration is assumed to be 10
inspection days with monitoring performed on an average 8 hours per day basis. These durations could vary, up or down, depending on the schedule and
production of the earthwork contractor.

3. The enclosed budget allows up 1o 8 inspection days te monitor the 77,000 SF of earthwork relating lo the paving including proof roll, lime pulverization, and
compaction on stabilized subgrade. UES has assumed manitoring to be performed on an average 8 hours per day basis, during these tasks. This duration)|
could vary, up or down, depending on the schedule and production of the earthwork contractor.

4. The enclosed budget ailows up o 9 inspection days to monitor onsile earthwork relating to utility trench backfill. UES has assumed monitaring to be
performed on an average 8 hours per day basis, during these tasks. This duration could vary, up or down, depending on the schedule and production of the|
utility contractor.

5. The enclosed budget excludes any testing on fill placed for grading purposes within the paving areas.

6. Compaclion lesting in the building pad areas = 1 test per 6-inch lifl per 2,500 SF.

T Lime pulverization, depth checks and compaction testing in paving areas = 1 test per lift per 5,000 SF.

8. Compaction testing for utilities = 1 test per 6-inch lift per 100 LF.

Pier Inspection  |1. Enclosed budget assumes quantity of drilled piers is 223 for the building, with installation to be completed in not more than 9, 12 hour workdays.

2. Concrete cylinders will be cast at a rate of 1 set of 4 cylinders per day.

Cancrete iz Congrete cylinders will be cast at a minimum rate of 1 set of 4 cylinders per mix per day or 1 set of 4 cylinders per mix per 100 CY, whichever is greater, on
all pours.

2. Enclosed budget assumes the following number of pours for the project;

A. Building; Slab on Grade {107,700 SF) and Grade Beams: 7 pours:
B. Building; Level 2 Topping Slab (28,100 SF): 2 pours;

C. Building; Level 3 Topping Slab (34,000 SF): 2 pours:

D. Building; Pier Caps: 6 pours;

E. Sidewalks (38,300 SF): 5 pours;

F. Paving (77,000 SF): 6 pours;

3. Stand-alone cylinder pickups are assumed to be required on all concrete pours.

Masonry (Optional {1. Budget assumes collection and testing of 39 sets of 6 mortar cubes and 39 sets of 4 grout prisms for CMU walls within the building.
Service Hem) |2, Stand-alone cubelprism pickups are assumed to be required on all masonry inspections.
Structural Steel  {1. Enclosed budget allows up to 26 inspection days to complete all visual inspections within the building. UES has assumed monitoring to be performed on an|
average 4 hours per day basis, during this task. The inspection quantity includes 16 ultrasonic inspections.

2 Structural steel inspections will consist of visual inspection of welds and bolted connections.

General 1. Field testing services will be provided on an “as requested” basis when scheduled by your representative. A minimum of 24 hours’ notice is required fo
properly schedule our services. To schedule our services please contact our dispatcher at (713) 360-0462 during our office hours from 7:00 AM to 5:00 PM.
UES shall not be held responsible for tests not performed as a result of a failure to schedule our services or any subsequent damage caused as a result of a
lack of testing.

2. UES requests that Client arranges for a coordination/scheduling meeting at the onset of each major work task (e.g., Earthwork - Buildings. Foundations,
Concrete - Buildings) to verify testing and inspection scope, schedule, and assumptions.

3. During the time of this cost estimate no construction schedule was available for estimating purposes. The construction schedule is a critical ifem
in determining a precise cost estimate for construction materials testing. In lieu of a defined construction schedule UES will estimate the project
based on comparable project production rates and typical industry standards. UES is willing to re-evaluate our budget once a formal
construction schedule is finalized.

4. All time is for a minimum of four hours or as noted and is charged Portal to Portal from UES's Houston offices.

5. Estimate is valid for 90 days from the proposal date shown above. s

6. The contractor shall be responsible for providing a protecled slorage container for concrete cylinders at a point on the job site mulua\l)f agreeable wvlh UES]
for the purpose of stering conerete cylinders until they are transported to the Laboratory. The container shall be constructed and equipped to maintain the

i ifi initial curing in ASTM C31 (section 10.1.2). ) §

7. ;ﬂg;scﬁ:'g]ne‘lgtnfiiﬁgﬁgim; Iigllfotcll;kzal\r:ng account !gy UES when issuing statements of conformity as to whether tested items pass or fail specified values
(1SO 17025-17, 7.1.3). i . L heduli

8. Project Engineering services on materials engineering and lestingt; for consultation, analysis, report preparation and review, and supervision and scheduling
of field and laboratory personnel will be charged on a “per report” basis. _ )

9. UES utilizes a proprl?;lary electronic laboratory data management and report generation system. C_MT reports prepared in Adobe PD_F format are 'Emaméi;‘(;

: the Client and their designees. UES also provides an extranet where CMT reports, and expenditures can be accessed by the Client at any time.
reports are automatically posted to our extranet when they are emailed.

15811 Tuckerton Road = Houston, TX 77095 « 4667 Kennedy Commerce Drive » Houston, Texas 77032
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