**CHECKLIST**

**DOCUMENTS REQUIRED TO BE INCLUDED IN BID**

Each and all of the documents listed below in this checklist must be included as part of the bid for the Project. All of such documents must be completed, signed (as applicable), and submitted to the District at the same time, prior to the Bid Deadline. A failure by a bidder to fully complete, sign (as applicable), and/or submit any of the documents listed below may render its bid non-responsive to the Bid Documents. This checklist is intended solely for reference and use by bidders as a convenience, and ***it is not necessary to submit this checklist to the District***. The Bid Documents may require that a bidder submit additional documentation with its bid; therefore, notwithstanding that the District has provided this checklist, each bidder shall be responsible for carefully reviewing the Bid Documents (including, without limitation, the Special Provisions and any Addenda issued by the District after initial issuance of the Bid Documents) to determine applicable bidding requirements.

☒ Bid Proposal

☒ Subcontractor Listing, with attachment sheet(s)

☒ Bid Bond (with notary and power of attorney attachments), or certified or cashier's check **(original in hard copy delivered by bid due date/time, photocopy with electronic bid submittal)**

☒ Non-Collusion Declaration

☒ Certification Regarding Recent Projects

☒ Certification Regarding Site Visit

☒ Certification Regarding Contractor Registration

☒ Notice and Certification Regarding Russia-Related Sanctions

# REQUIRED BID FORMS

The District shall deem to be non-responsive each bidder that fails to complete, duly execute, and submit the following forms with its bid:

1. Bid Proposal
2. Subcontractor Listing
3. Bid Bond ***(original in hard copy by bid due date/time, photocopy in electronic submittal)***
4. Non-Collusion Declaration
5. Certification Regarding Recent Projects
6. Certification Regarding Site Visit
7. Certification Regarding Contractor Registration
8. Notice and Certification Regarding Russia-Related Sanctions

# BID PROPOSAL

(Do not leave any information blank)

**Project Owner:** Oxnard Union High School District
**Project:** Dust Collector Installation Re-Bid
**Bid No.:** 718
**Contractor Name:** Ardalan Construction Company, Inc.

---

The undersigned hereby certifies to the Project Owner identified above (herein, the "District"), subject to penalty for perjury pursuant to California law, that all of the following is true and correct:

A. The undersigned is a duly authorized representative of the Contractor identified above (herein, the "Bidder") and, in that capacity, has reviewed the information set forth in this Bid Proposal form and the Bid Documents, and has executed and submitted this Bid Proposal on behalf of the Bidder.

B. The Bidder is duly licensed as a contractor by the CSLB, such license is in full force and effect as of the date the Bidder has submitted this bid to the District, and the classification(s) of such license is appropriate to allow the Bidder and any listed subcontractor(s) to perform all of the Work in accordance with California law. The number and classification(s) of the CSLB license issued to the Bidder are:

License No. 893121 Classification(s): A, B

C. The Bidder has become familiar with the Project Site as certified in the Certification Regarding Site Visit submitted concurrently herewith, has become familiar with the Contract Documents, and hereby represents and warrants that it is sufficiently experienced and qualified, and that it has sufficient financial and other resources, to perform and complete the Work in strict accordance with the Contract Documents.

D. Bid Amount: The Bidder hereby proposes to (and, if awarded the Contract, the Bidder shall) furnish at its own cost and expense any and all labor, materials, tools, equipment, facilities, transportation, services and other things required for completion of the Work in strict conformity with the Bid Documents, in exchange for payment from the District of the following all-inclusive amount ("Bid Amount"):

One Hundred Ninety-Seven Thousand Dollars ($ 197,000.00 )

E. Unforeseen Cost Allowance: The Bidder acknowledges and agrees that an Unforeseen Cost Allowance, as described in Part 7 of the General Provisions, in the amount of $15,000.00, shall be added to the Bid Amount specified in Paragraph D, above, and, therefore, the Contract Price shall equal the total of the Bid Amount and the Unforeseen Cost Allowance amount.

F. The Bidder acknowledges that it received, and that it fully considered when preparing this bid and determining the bid amount(s) proposed by the Bidder herein ("Bid Amounts"), each of the following Addenda to the Bid Documents (check all that apply; note, this Bid Proposal may be rejected as non-responsive if the Bidder checks any addendum that the District or Architect did not actually issue):

☒ Addendum No. 1 ☐ Addendum No. 2 ☐ Addendum No. 3 ☐ Addendum No. 4

☐ Addendum No. 5 ☐ Addendum No. 6 ☐ Addendum No. 7 ☐ Addendum No. 8

G. The Bidder acknowledges that, except as expressly provided by the Contract Documents, the Bid Amounts shall constitute all-inclusive compensation in exchange for full and satisfactory completion of all of the Work, including, without limitation, compensation for any and all supervision, coordination, scheduling, estimating, general conditions, sales and other taxes, fees, field-office and home-office overhead, and profit.

H. The Bidder represents and warrants that it was responsible for preparing this bid and that it has carefully checked and confirmed the Bid Amounts and all other information set forth in this Bid Proposal. The Bidder acknowledges and agrees that the District may rely on such information and in no event shall the District Board or the District be responsible for any errors or omissions in this bid. The Bidder is aware and acknowledges that the District Board has the right to waive any minor irregularity in this bid, any other bid, or all bids for the Project.

I. The Bidder has completed as applicable, executed, and submitted with this Bid Proposal all of the other Required Bid Forms. The Bidder acknowledges that the District shall deem this bid to be non-responsive if the Bidder fails to complete as applicable, execute, and submit any such other forms to the District concurrently with submitting this Bid Proposal.

J. If awarded the Contract, the Bidder shall execute the Contract by causing its duly authorized representative to sign the Agreement for Construction Services, and thereby bind the Bidder to the Contract. The Bidder acknowledges that its bid security submitted concurrently herewith was given to guarantee that, if awarded the Contract, the Bidder shall, prior to expiration of the Contract Return Period, complete, sign as applicable, and submit to the District: (i) the Agreement for Construction Services, Payment Bond, Performance Bond, and all other Required Contract Forms; (ii) all Certificates of Insurance and endorsements required by the Contract Documents; and (iii) all other documentation required by the Contract Documents. The Bidder further acknowledges that it shall forfeit up to the whole amount of its bid security in the event Bidder fails to timely complete, sign as applicable, and submit any of those documents to the District.

K. The Bidder acknowledges and agrees that, if awarded the Contract, the Bidder shall be solely responsible for timely procuring and otherwise obtaining all labor, materials, supplies, and other things necessary to timely perform the Work in strict accordance with the Contract Documents, and neither the Contract Amount nor the Contract Time shall be increased as the result of increases in prices or delays that occur subsequent to the Bid Deadline, regardless of the cause of any such price increases or delays.

L. The Bidder is, and if awarded the Contract, then at all times during the performance of Work must remain, in full compliance with the Immigration Reform and Control Act of 1986 (“IRCA”) relating to its employees, and the Bidder shall indemnify, defend, and hold-harmless the District with respect to any and all claims, actions, other proceedings, penalties, costs and expenses (including, without limitation, attorneys’ fees), and other liabilities of any nature whatsoever that arise out of the Bidder’s failure to strictly comply with the IRCA.

M. The contact information set forth below is the current physical street address, telephone number, and email address for the Bidder. The Bidder acknowledges that, if the District attempts to contact the Bidder for any purpose relating to this bid (including, without limitation, to request additional information or to provide a Notice of Award), but the District is unable to reach the

Bidder because information set forth below is not correct, then the District may reject this bid and, in such event, the District shall have no liability to the Bidder whatsoever.

Street Address: 8 E. Gainsborough Road,
Thousand Oaks, CA 91360

Telephone Number: 805-496-7273

Email Address: bids@ardalancc.com

N. The Bidder is organized as a (check only one):

☒ Corporation ☐ Limited Liability Company ☐ General Partnership
☐ Sole Proprietorship ☐ Other (describe): _____

O. The Bidder is organized pursuant to the laws of the State of: California

P. The Bidder acknowledges and agrees that, unless it withdraws this bid in accordance with the Instructions for Bidders prior to the Bid Deadline, the Bidder may not withdraw this bid for a period of sixty days after the Bid Deadline.

Representative Name: Mozafar Ardalan

Representative Title: President

Representative Signature: M. Ardalan

Date Signed: 02/27/2026

**PLEASE NOTE: EXCEPT FOR SPACES AND BOXES TO BE FILLED IN/COMPLETED BY THE BIDDER, ANY AND ALL INTERLINEATIONS, STRIKING OF TEXT, AND OTHER MODIFICATIONS TO THIS BID PROPOSAL FORM ARE PROHIBITED AND MAY RESULT IN REJECTION OF THE BID. IF A BIDDER HAS QUESTIONS REGARDING THE BID DOCUMENTS OR THIS BID PROPOSAL FORM, THE BIDDER MUST SUBMIT THOSE QUESTIONS TO THE DISTRICT IN ACCORDANCE WITH SUBSECTION 4.3 OF THE INSTRUCTIONS FOR BIDDERS.**

# SUBCONTRACTOR LISTING

**Project Owner:** Oxnard Union High School District
**Project:** Dust Collector Installation Re-Bid
**Bid No.:** 718
**Contractor Name**: Ardalan Construction Company, Inc.

---

The undersigned hereby certifies to the Project Owner identified above (herein, the "District"), subject to penalty for perjury pursuant to California law, that all of the following is true and correct:

(i) The undersigned is a duly authorized representative of the Contractor identified above (herein, the "Bidder") and, in that capacity, has executed this certification on behalf of the Bidder.

(ii) The Bidder knows and understands the provisions of the Subletting and Subcontracting Fair Practices Act (Public Contract Code Section 4100 *et seq*.), including, without limitation, the consequences of not listing any subcontractor, or listing more than one subcontractor, for any portion of the work on the Project.

(iii) The Bidder is aware and acknowledges that, if bid alternates are required, and the Bidder intends to use different or additional subcontractors for any of the bid alternates, the Bidder must submit a separate, complete list of subcontractors for each such bid alternate.

(iv) All subcontractors that the Bidder will use, if awarded a contract for work on the Project, are listed on the following Attachment Sheet(s), and the Bidder represents and warrants that each such subcontractor shall be duly and appropriately licensed by the CSLB prior to the subcontractor commencing any of the Work.

(v) The Bidder is aware and acknowledges that, not later than twenty-four hours following the bid deadline, the Bidder must submit to the District, in writing, the address, telephone number, and contact person's first and last name, for each listed subcontractor.

(vi) The Bidder is aware and acknowledges that, if awarded a contract for work on the Project, the Bidder shall not, without the District's written consent: (a) substitute any subcontractor in place of a listed subcontractor; (b) permit any subcontract for work on the Project to be assigned or transferred; (c) allow any such work, labor, or service to be performed by anyone other than the applicable listed subcontractor; or (d) sublet or subcontract any of the work in excess of one-half of one percent of Bidder's total bid for which the Bidder did not list a subcontractor.

Representative Name: Mozafar Ardalan

Representative Title: President

Representative Signature: M. Ardalan

Date Signed: 02/27/2026

**PLEASE NOTE: THIS CERTIFICATION PAGE MUST BE ACCOMPANIED BY THE LIST OF SUBCONTRACTORS ON THE FOLLOWING ATTACHMENT SHEET. MAKE AND USE COPIES OF THE ATTACHMENT SHEET, AS NECESSARY TO LIST ADDITIONAL SUBCONTRACTORS.**

# SUBCONTRACTOR LISTING
# ATTACHMENT SHEET

**Project Owner:** Oxnard Union High School District
**Project:** Dust Collector Installation Re-Bid
**Bid No.:** 718
**Contractor Name:** Ardalan Construction Company, Inc.

**Attachment Sheet** 1 **of** 1

---

1. Subcontractor Name: Rosko Star HVAC
   CSLB License No.: 1116055 DIR Registration No.: 2000011047
   Location of Business: 3650 Altura Avenue Unit A, Glendale, CA 91214
   Portion of Work: HVAC

2. Subcontractor Name: Fence Factory
   CSLB License No.: 275524 DIR Registration No.: 1000003937
   Location of Business: 1606 Los Angeles Avenue Saticoy, CA 93004
   Portion of Work: Fencing

3. Subcontractor Name: Venco Electric
   CSLB License No.: 446770 DIR Registration No.: 1000008330
   Location of Business: 2360 Sturgis Road, STE # D Oxnard, CA 93030
   Portion of Work: Electrical

4. Subcontractor Name: NST Plumbing & Fire Protection Incw
   CSLB License No.: 929862 DIR Registration No.: 1000012041
   Location of Business: 2617 Mountain Pine Drive La Crescenta, CA 91214
   Portion of Work: Plumbing

5. Subcontractor Name:
   CSLB License No.: DIR Registration No.:
   Location of Business:
   Portion of Work:

# BID BOND

**Project Owner:** Oxnard Union High School District of Ventura County, California
**Project:** Dust Collector Installation Re-Bid
**Bid No.:** 718
**Contractor Name** (insert full legal name): Ardalan Construction Company, Inc.
**Surety** (insert full legal name): The Ohio Casualty Insurance Company
**Bond Number:** BBSU
**Penal Sum:** Ten percent (10%) of Total Bid Amount

The Contractor identified above (herein, the "Principal") has provided this bid bond in connection with the bid submitted by the Principal to the Project Owner identified above (herein, the "School District") for the construction of the Project identified above, which is a public project and a public work in accordance with California law.

By issuing this bid bond, the Surety (identified above) shall be deemed and construed to thereby certify to the School District that the Surety is "an admitted surety insurer" as defined in California Code of Civil Procedure Section 995.120.

We, the Principal and the Surety, as evidenced by the signatures of our respective duly authorized representatives set forth below, are hereby held and firmly bound unto the School District in the amount of the Penal Sum specified above, for the payment of which amount, well and truly to be made, we hereby jointly and severally bind ourselves, our heirs, executors, administrators, successors, and assigns as specified below.

The payment obligation described above shall become null and void if: (i) the School District awards the contract for construction of the Project ("Contract") to the Principal based on the bid described above and, within the required number of days after the notice of such award, the Principal enters into the Contract and provides to the School District the required payment and performance bonds, and all other required documentation; (ii) the School District rejects all bids received for the Project; or (iii) the Principal withdraws its bid following expiration of the time period during which bids may not be withdrawn.

If, however, the School District awards the Contract to the Principal, but the Principal fails and/or refuses to enter into the Contract and/or to properly and duly execute and deliver the required payment bond, performance bond, and/or other required documentation, then, immediately upon request of the School District and without imposing any additional conditions on payment whatsoever, the Surety and/or the Principal shall forfeit and pay to the School District such amount as the School District states is the total of the costs reasonably incurred by the School District as a result of such failure or refusal by the Principal, including, without limitation, the difference between the Principal's bid and the bid for the Project subsequently accepted by the School District, rebidding of the Project if necessary, and administrative, publication, and other costs incurred by the School District. In no event, however, shall the liability pursuant to this bid bond exceed the Penal Sum specified above.

The Surety, for value received, hereby stipulates and agrees that this bid bond and the Surety's obligations hereunder shall be and remain in effect until such time as one or more of the conditions

described herein for rendering this bid bond null and void have been satisfied. The Surety, for value received, further stipulates and agrees that this bid bond shall in no way be impaired or otherwise affected by any extension of the time within which the School District may accept the Principal's bid for the Project or of the time within which the Principal must enter into the Contract and submit the required documentation, and Surety hereby waives any requirement for notice of any such extension.

The Surety shall not be deemed to have fully and appropriately executed this Bid Bond unless Surety has provided all of the following information:

**SURETY'S SOUTHERN CALIFORNIA/LOCAL REPRESENTATIVE**

The Liberty Company Insurance Brokers LLC
Company Name

111 Pacifica STE 100
Street Address

Irvine, CA. 92618
City, State, Zip Code

Kevin Reed
Representative Name

949-996-3516
Representative Telephone Number

kevin.reed@libertycompany.com
Representative Email Address

**SURETY'S REPRESENTATIVE FOR FILING CLAIMS**

The Ohio Casualty Insurance Company
Company Name

790 The City Drive South STE 200
Street Address

Orange, CA. 92868
City, State, Zip Code

Kevin Vong
Representative Name

714-620-1572
Representative Telephone Number

kevin.vong@libertymutual.com
Representative Email Address

**PLEASE NOTE: THE EMAIL ADDRESS ENTERED INTO A "REPRESENTATIVE EMAIL ADDRESS" FIELD, ABOVE, MUST BE THE DIRECT-EMAIL ADDRESS FOR THE REPRESENTATIVE, NOT A GENERAL EMAIL ADDRESS.**

***(The remainder of this page intentionally left blank.)***

Each person who has signed this Bid Bond on behalf of either the Principal or the Surety shall be deemed and construed to thereby represent and warrant that they have been duly authorized by such party to sign, and thereby bind such party to, this Bid Bond.

**IN WITNESS WHEREOF,** each of the Principal and Surety, intending to be bound, has executed this Bid Bond as evidenced by the signatures, below, of their respective, duly authorized representatives, and has imprinted its corporate seal, if any, where indicated below.

**PRINCIPAL**

Ardalan Construction Company, Inc.
Company Name

M. Ardalan
Representative Signature

Mozafar Ardalan
Representative Name

President
Representative Title

February 18, 2026
Date Signed

**Principal: Attach Notary acknowledgment to this Bid Bond and imprint corporate seal, if any, in the space below this line.**

**SURETY**

The Ohio Casualty Insurance Company
Company Name

Representative Signature

Kevin Reed
Representative Name

Attorney-in-fact
Representative Title

02/18/2026
Date Signed

**Surety: Attach Notary acknowledgment and power of attorney to this Bid Bond and imprint corporate seal in the space below this line or attach separate sheet with seal.**

(*The following is to be completed by Surety.*)

The rate of premium on this bond is: $ Incld. per thousand dollars.

Total amount of premium charged is: $ Incld..

**PLEASE NOTE: A CERTIFIED COPY OF THE POWER OF ATTORNEY OF THE SURETY'S AUTHORIZED SIGNATORY MUST BE ATTACHED TO THIS BID BOND.**

# ACKNOWLEDGMENT

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California
County of Ventura )

On February 18, 2026 before me, Mary Van Der Karr, Notary Public
(insert name and title of the officer)

personally appeared Mozafar Ardalan,
who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

MARY VAN DER KARR
Notary Public - California
Ventura County
Commission # 2527340
My Comm. Expires Jul 20, 2029

Signature _____ (Seal)

**THIS POWER OF ATTORNEY IS NOT VALID UNLESS IT IS PRINTED ON RED BACKGROUND.**
**This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated.**

Certificate No. 7767951

Liberty Mutual Insurance Company
The Ohio Casualty Insurance Company West American Insurance Company

# POWER OF ATTORNEY

KNOWN ALL PERSONS BY THESE PRESENTS: That The Ohio Casualty Insurance Company is a corporation duly organized under the laws of the State of New Hampshire, that Liberty Mutual Insurance Company is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Company is a corporation duly organized under the laws of the State of Indiana (herein collectively called the "Companies"), pursuant to and by authority herein set forth, does hereby name, constitute and appoint, Kevin P. Reed; Marcus Reed

all of the city of Orange, state of CA each individually if there be more than one named, its true and lawful attorney-in-fact to make, execute, seal, acknowledge and deliver, for and on its behalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations, in pursuance of these presents and shall be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Companies in their own proper persons.

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed thereto this 16th day of May, 2017.

The Ohio Casualty Insurance Company
Liberty Mutual Insurance Company
West American Insurance Company

By: _____
David M. Carey, Assistant Secretary

STATE OF PENNSYLVANIA ss
COUNTY OF MONTGOMERY

On this 16th day of May, 2017, before me personally appeared David M. Carey, who acknowledged himself to be the Assistant Secretary of Liberty Mutual Insurance Company, The Ohio Casualty Company, and West American Insurance Company, and that he, as such, being authorized so to do, execute the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

IN WITNESS WHEREOF, I have hereunto subscribed my name and affixed my notarial seal at King of Prussia, Pennsylvania, on the day and year first above written.

COMMONWEALTH OF PENNSYLVANIA
Notarial Seal
Teresa Pastella, Notary Public
Upper Merion Twp., Montgomery County
My Commission Expires March 28, 2021
Member, Pennsylvania Association of Notaries

By: _____
Teresa Pastella, Notary Public

This Power of Attorney is made and executed pursuant to and by authority of the following By-laws and Authorizations of The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company which resolutions are now in full force and effect reading as follows:

**ARTICLE IV – OFFICERS** – Section 12. Power of Attorney. Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject to such limitation as the Chairman or the President may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so executed, such instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attorney-in-fact under the provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority.

**ARTICLE XIII** – Execution of Contracts – SECTION 5. Surety Bonds and Undertakings. Any officer of the Company authorized for that purpose in writing by the chairman or the president, and subject to such limitations as the chairman or the president may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so executed such instruments shall be as binding as if signed by the president and attested by the secretary.

**Certificate of Designation** – The President of the Company, acting pursuant to the Bylaws of the Company, authorizes David M. Carey, Assistant Secretary to appoint such attorneys-in-fact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations.

**Authorization** – By unanimous consent of the Company's Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of the Company, wherever appearing upon a certified copy of any power of attorney issued by the Company in connection with surety bonds, shall be valid and binding upon the Company with the same force and effect as though manually affixed.

I, Renee C. Llewellyn, the undersigned, Assistant Secretary, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company do hereby certify that the original power of attorney of which the foregoing is a full, true and correct copy of the Power of Attorney executed by said Companies, is in full force and effect and has not been revoked.

**IN TESTIMONY WHEREOF**, I have hereunto set my hand and affixed the seals of said Companies this 18th day of February, 2016.

By: _____
Renee C. Llewellyn, Assistant Secretary

Not valid for mortgage, note, loan, letter of credit, currency rate, interest rate or residual value guarantees.

To confirm the validity of this Power of Attorney call 1-610-832-8240 between 9:00 am and 4:30 pm EST on any business day.

# CALIFORNIA ALL-PURPOSE CERTIFICATE OF ACKNOWLEDGMENT

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California

County of Orange

On February 18, 2026 before me, Brandon K. Grindel,
(Here insert name and title of the officer)

personally appeared Kevin P. Reed,

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature of Notary Public

(Notary Seal)

BRANDON K. GRINDEL
Notary Public - California
Orange County
Commission # 2405119
My Comm. Expires Jun 18, 2026

## ADDITIONAL OPTIONAL INFORMATION

DESCRIPTION OF THE ATTACHED DOCUMENT

(Title or description of attached document)

(Title or description of attached document continued)

Number of Pages _____ Document Date_____

(Additional information)

CAPACITY CLAIMED BY THE SIGNER

- ☐ Individual (s)
- ☐ Corporate Officer

(Title)

- ☐ Partner(s)
- ☐ Attorney-in-Fact
- ☐ Trustee(s)
- ☐ Other _____

INSTRUCTIONS FOR COMPLETING THIS FORM

*Any acknowledgment completed in California must contain verbiage exactly as appears above in the notary section or a separate acknowledgment form must be properly completed and attached to that document. The only exception is if a document is to be recorded outside of California. In such instances, any alternative acknowledgment verbiage as may be printed on such a document so long as the verbiage does not require the notary to do something that is illegal for a notary in California (i.e. certifying the authorized capacity of the signer). Please check the document carefully for proper notarial wording and attach this form if required.*

- State and County information must be the State and County where the document signer(s) personally appeared before the notary public for acknowledgment.
- Date of notarization must be the date that the signer(s) personally appeared which must also be the same date the acknowledgment is completed.
- The notary public must print his or her name as it appears within his or her commission followed by a comma and then your title (notary public).
- Print the name(s) of document signer(s) who personally appear at the time of notarization.
- Indicate the correct singular or plural forms by crossing off incorrect forms (i.e. ~~he~~/she/~~they,~~ is /~~are~~ ) or circling the correct forms. Failure to correctly indicate this information may lead to rejection of document recording.
- The notary seal impression must be clear and photographically reproducible. Impression must not cover text or lines. If seal impression smudges, re-seal if a sufficient area permits, otherwise complete a different acknowledgment form.
- Signature of the notary public must match the signature on file with the office of the county clerk.
  - ❖ Additional information is not required but could help to ensure this acknowledgment is not misused or attached to a different document.
  - ❖ Indicate title or type of attached document, number of pages and date.
  - ❖ Indicate the capacity claimed by the signer. If the claimed capacity is a corporate officer, indicate the title (i.e. CEO, CFO, Secretary).
- Securely attach this document to the signed document

# NON-COLLUSION DECLARATION

**Project Owner:** Oxnard Union High School District
**Project:** Dust Collector Installation Re-Bid
**Bid No.:** 718
**Contractor Name:** Ardalan Construction Company, Inc.

---

The undersigned hereby declares:

I am the (insert position) President of or for the Contractor identified above (herein, the "Bidder"), the party submitting the bid with which this declaration has been submitted.

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation. The bid is genuine and not collusive or sham. The Bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid. The Bidder has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or to refrain from bidding. The Bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the Bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder. All statements contained in the bid are true.

The Bidder has not, directly or indirectly, submitted its bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, to any corporation, partnership, company, association, organization, bid depository, or to any member or agent thereof, to effectuate a collusive or sham bid, and has not paid, and will not pay, any person or entity for such purpose.

A person executing this declaration, on behalf of the Bidder that is a corporation, partnership, joint venture, limited liability company, limited liability partnership or any other entity, hereby represents that they have full power and authority to execute, and does execute, this declaration on behalf of the Bidder.

I declare subject to penalty for perjury pursuant to California law that all of the foregoing is true and correct, and that this declaration was executed on (insert date) 02/27/2026, at (insert city) Thousand Oaks, (insert state) CA.

Representative Name: Mozafar Ardalan

Representative Signature: M. Ardalan

# CERTIFICATION REGARDING RECENT PROJECTS

**Project Owner:** Oxnard Union High School District
**Project:** Dust Collector Installation Re-Bid
**Bid No.:** 718
**Contractor Name:** Ardalan Construction Company, Inc.

---

The undersigned hereby certifies to the Project Owner identified above, subject to penalty for perjury pursuant to California law, that all of the following is true and correct:

(i) The undersigned is a duly authorized representative of the Contractor identified above (herein, "Bidder") and, in that capacity, I have executed this certification on behalf of the Bidder.

(ii) Each and all public projects as defined in Public Contract Code Section 22002 (each a "Public Project") that the Bidder contracted to complete for California public school districts, within the five-year period immediately prior to when the Bidder submitted its bid for the Project identified above, are listed and detailed in one or more attachment sheets submitted with this Certification (collectively, the "Project List").

(iii) The Project List submitted with this Certification is complete, and it does not omit any Public Project for which the Bidder entered into a contract, regardless of whether the Public Project ultimately was completed, and regardless of which construction delivery method was (or would have been) applicable to the Public Project.

Representative Name: Mozafar Ardalan

Representative Title: President

Representative Signature: M. Ardalan

Date Signed: 02/27/2026

**PLEASE NOTE: THIS CERTIFICATION MUST BE ACCOMPANIED BY ONE OR MORE COPIES OF THE ATTACHMENT SHEET (BELOW) THAT, COLLECTIVELY, LIST AND DETAIL ALL PUBLIC PROJECTS THAT THE BIDDER CONTRACTED TO COMPLETE WITHIN FIVE-YEAR PERIOD IMMEDIATELY PRIOR TO SUBMITTING ITS BID FOR THE PROJECT.**

**PLEASE SEE ATTACHED LIST OF PROJECTS FOR PAST 5 YEARS**

## ATTACHMENT SHEET – PROJECT LIST

**Project Owner:** Oxnard Union High School District
**Project:** Dust Collector Installation Re-Bid
**Bid No.:** 718
**Contractor Name:** Ardalan Construction Company, Inc.

**Attachment Sheet _____ of _____**

---

1. School District Name: PLEASE SEE ATTACHED LIST OF PROJECTS FOR PAST 5 YEARS

   District Contact Name and Telephone Number: PLEASE SEE ATTACHED LIST OF PROJECTS FOR PAST 5 YEARS

   Project Name/No.: _____ Contract Amount: _____

   Contract Type (specify Prime Contract or Subcontract): _____

   General Type and Scope of work: _____

   PLEASE SEE ATTACHED LIST OF PROJECTS FOR PAST 5 YEARS

2. School District Name: PLEASE SEE ATTACHED LIST OF PROJECTS FOR PAST 5 YEARS

   District Contact Name and Telephone Number: _____

   Project Name/No.: _____ Contract Amount: _____

   Contract Type (specify Prime Contract or Subcontract): _____

   General Type and Scope of work: _____

   PLEASE SEE ATTACHED LIST OF PROJECTS FOR PAST 5 YEARS

3. School District Name: PLEASE SEE ATTACHED LIST OF PROJECTS FOR PAST 5 YEARS

   District Contact Name and Telephone Number: _____

   Project Name/No.: _____ Contract Amount: _____

   Contract Type (specify Prime Contract or Subcontract): _____

   General Type and Scope of work: _____

   PLEASE SEE ATTACHED LIST OF PROJECTS FOR PAST 5 YEARS

4. School District Name: PLEASE SEE ATTACHED LIST OF PROJECTS FOR PAST 5 YEARS

   District Contact Name and Telephone Number: _____

   Project Name/No.: _____ Contract Amount: _____

   Contract Type (specify Prime Contract or Subcontract): _____

   General Type and Scope of work: _____

   PLEASE SEE ATTACHED LIST OF PROJECTS FOR PAST 5 YEARS

**Ardalan Construction Company, Inc.**
8 E. Gainsborough Road, Thousand Oaks, CA 91360
T. 805-496-7273 - F. 805-496-7311
CSLB License #: 893121
Bids@ArdalanCC.com

# PROJECT LIST FOR THE LAST FIVE YEARS

| Project Name, Owner, Architect & Location | Project Description & Lic. | Original Contract | Final Contract | Contact & Tel. | Start | Actual Completion |
|---|---|---|---|---|---|---|
| **Plaza Vera Cruz Community Building Renovatior**<br>130 E Cota, Santa Barbara, CA 93101<br>City of Santa Barbara<br>735 Anacapa St., Santa Barbara, CA 93101<br>Project Engineer - Keven Strasburg<br>620 Laguna St., Santa Barbara, CA 93101<br>805-897-1906 | Renovation of interior and exterior Parks and Rec building | **$ 611,900** | | Keven Strasburg<br>kstrasburg@cityofsb.gov | Feb-26 | Apr-26<br>EST |
| **Royal HS Gym Fire Doors**<br>1402 Royal Ave., Simi Valley, CA 93065<br>Simi Valley Unified School District<br>101 W Cochran St., Simi Valley, CA 93065<br>Architect: Atelier Development Company<br>447 Laguna Road, Pasadena, CA 91105<br>P: 818-445-7781 | Removal and Replacement of fire doors at gym, modify walls, install new doors and connect to existing fire alarm system | **$ 65,953** | | Pedro Avila<br>pedro.avila@simivalleyusd.org<br>805-306-4500 x4401 | Jun-26 | Mar-26<br>EST |
| **Buena HS Stadium Surfacing**<br>5670 Telegraph Rd., Ventura, CA 93003<br>Ventura Unified School District<br>255 W Stanley Ave #100, Ventura, CA 93003<br>Architect: LPA, Inc.<br>5301 California Ave., Suite 100, Irvine, CA 92617<br>P: 949-701-4052 | Reconstruction of a synthetic turf and synthetic track sufacing at track and field, concrete paving with handrail improvements and planting improvements | **$ 1,131,900** | | Ryan Hughes<br>ryan.hughes@venturausd.org<br>805-641-5000 x2815 | Jun-26 | Sep-26<br>EST |
| **SPHS Baseball New Field Fencing**<br>221 South 4th Street, Santa Paula, CA 93060<br>Santa Paula Unified School District<br>201 S. Steckel Dr., Santa Paula, CA 93060<br>Architect: 196 Architects<br>802 E Cota St, STE A, Santa Barbara, CA 93103<br>805-963-1955 | New fencing and electrical pole for basebal field | **$ 507,000** | | Douglas Henning<br>dhenning@santapaulausd.org | Mar-26 | Aug-26<br>EST |
| **Isbell MS Interim Housing Modernization**<br>221 South 4th Street, Santa Paula, CA 93060<br>Santa Paula Unified School District<br>201 S. Steckel Dr., Santa Paula, CA 93060<br>Architect: 196 Architects<br>802 E Cota St, STE A, Santa Barbara, CA 93103<br>805-963-1955 | Installation of 19 Modular buildings for temporary school and office. Includes site work and new parking lot. | **$ 2,564,000** | | Douglas Henning<br>dhenning@santapaulausd.org | Sep-25 | Jun-27<br>EST |
| **MATES Charter Modular Building**<br>2000 La Granda Dr., Thousand Oaks, CA 91362<br>MATES Charter School Board<br>2000 La Granda Dr., Thousand Oaks, CA 91362<br>Architect: Gary J Gery | Installation of Modular Building and associate site work | **$ 580,000** | **$ 611,967** | Kristen Walker<br>kwalker@matescharter.org | Jul-25 | Sep-25 |
| **FHS Modernization Career Center and Shade Structure**<br>555 Central Ave., Fillmore, CA 93015<br>Fillmore Unified School District<br>627 Sespe Ave., Fillmore, CA 93015<br>Architect: Westgroup Designs<br>19900 MacArthur Blvd , Ste 1000, Irvine, CA 9612<br>949-250-0880 | Interior and Exterior improvements to the library, Bldg 17, and Bldg 2. Installation of 2 Shade Structures | **$ 2,310,000** | | RJ Stump<br>rj.stump@fillmoreusd.org<br>805-524-8051 | Jun-25 | Jan-26<br>EST |
| **Atlas EIC Playground Replacement**<br>10731 Darling Rd., Ventura, CA 93004<br>Ventura Unified School District<br>255 W Stanley Ave #100, Ventura, CA 93003 | Removal and Replacement of new playground | **$ 165,000** | **$ 163,500** | Ryan Hughes<br>ryan.hughes@venturausd.org<br>805-641-5000 x2815 | Jun-25 | Aug-25 |
| **Atlas ES HVAC**<br>760 Jazmin Ave., Ventura, CA 93004<br>Ventura Unified School District<br>255 W Stanley Ave #100, Ventura, CA 93003<br>Architect: Kruger Bensen Ziemer Architects, Inc.<br>199 Figueroa St Ste 100A, Ventura, CA 93001<br>P: 805-963-1726 | Replace existing HVAC systrmes and related components and replace with new. Includes framing, Demo, painting, flooring, HVAC, plumbing, electrical insulation. | **$ 1,537,000** | **$ 1,538,567** | Ryan Hughes<br>ryan.hughes@venturausd.org<br>805-641-5000 x2815 | Jun-25 | Sep-25 |
| **Montalvo ES HVAC**<br>2050 Grand Ave., Ventura, CA 93003<br>Ventura Unified School District<br>255 W Stanley Ave #100, Ventura, CA 93003<br>Architect: Kruger Bensen Ziemer Architects, Inc.<br>199 Figueroa St Ste 100A, Ventura, CA 93001<br>P: 805-963-1726 | Replace existing HVAC systrmes and related components and replace with new. Includes framing, Demo, painting, flooring, HVAC, plumbing, electrical insulation. | **$ 4,363,700** | **$ 4,466,827** | Ryan Hughes<br>ryan.hughes@venturausd.org<br>805-641-5000 x2815 | Mar-25 | Sep-25 |
| **Junipero Serra ES Playground Replacement**<br>8880 Halifax St, Ventura, CA 93004<br>Ventura Unified School District<br>255 W Stanley Ave #100, Ventura, CA 93003<br>Architect: Roseling Nakamura Terada Architects<br>285 N Ventura Ave. #102, Ventura, CA 93001<br>P: 805-626-5330 F: 805-626-5350 | Playground Replacement and Installation | **$ 1,430,200** | **$ 1,433,088** | Ryan Hughes<br>ryan.hughes@venturausd.org<br>805-641-5000 x2815 | Feb-25 | May-25 |
| **Sycamore ES Classroom Renovations**<br>2100 Ravenna St., Simi Valley, CA 93065<br>Simi Valley Unified School District<br>101 W Cochran St., Simi Valley, CA 93065<br>Architect: Taller Dos Flores<br>1166 Mar Vista Ave., Pasadena, CA 91104<br>P: 626-379-6952 | Renovations/Upgrades to existing classrooms including: new smartboards, fire alarm, flooring, acoustical ceiling and etc. | **$ 708,400** | **$ 742,212** | Desiree Rask<br>desiree.rask@simivalleyusd.org<br>805-306-4500 ext. 4479 | Jun-25 | Aug-25 |
| **Mound ES Playground Replacement**<br>455 S Hill, Ventura, CA 93003<br>Ventura Unified School District<br>255 W Stanley Ave #100, Ventura, CA 93003<br>Architect: Roseling Nakamura Terada Architects<br>285 N Ventura Ave. #102, Ventura, CA 93001<br>P: 805-626-5330 F: 805-626-5350 | Playground Replacement and Installation | **$ 1,854,000** | **$ 1,852,379** | Ryan Hughes<br>ryan.hughes@venturausd.org<br>805-641-5000 x2815 | Dec-24 | May-25 |
| **GC Services for Bathroom Improv. at the Simi Valley Senior Center**<br>3900 Avenida Simi, Simi Valley, CA 93063<br>City of Simi Valley<br>2929 Tapo Canyon Rd., Simi Valley, CA 93063<br>Architect: Jac<br>26701 McBean Parkway, Ste. 170, Santa Clarita, CA 91355<br>P: 661-471-2693 | Bathroom upgrades at Senior Center | **$ 326,000** | **$ 363,862** | Angel Sierra<br>asierra@simivalley.org<br>805-583-6762 | Jan-25 | Jun-25 |

| | | | | | | |
|---|---|---|---|---|---|---|
| **BHS Stadium Scoreboard**<br>5670 Telegraph Rd., Ventura, CA 93003<br>Ventura Unified School District<br>255 W Stanley Ave #100, Ventura, CA 93003<br>Architect: Roseling Nakamura Terada Architects<br>285 N Ventura Ave. #102, Ventura, CA 93001<br>P: 805-626-5330 F: 805-626-5350 | Scoreboard Installament | **$ 349,800** | **$ 354,661** | Phillip Hernandez<br>phillip.hernandez@venturausd.org<br>805-641-5000 x2815 | Oct-24 | Dec-24 |
| **VHS Stadium Scoreboard**<br>2 N. Catalina St., Ventura, CA 93001<br>Ventura Unified School District<br>255 W Stanley Ave #100, Ventura, CA 93003<br>Architect: Roseling Nakamura Terada Architects<br>285 N Ventura Ave. #102, Ventura, CA 93001<br>P: 805-626-5330 F: 805-626-5350 | Scoreboard Installament | **$ 469,800** | **$ 563,889** | Phillip Hernandez<br>phillip.hernandez@venturausd.org<br>805-641-5000 x2815 | Oct-24 | Dec-24 |
| **Piru ES**<br>38141 Center Street, Piru, CA 93040<br>Fillmore Unified School District<br>627 Sespe Ave., Fillmore, CA 9<br>Architect: SVA Architects<br>6 Hutton Centre Dr, Suite 1150, Santa Ana, CA 92707<br>949-809-3380 | New HVAC installation, new shade structutre, HC parking modifications, restroom alterations, and new modular restroom building installtion. | **$ 1,171,000** | **$ 1,350,021** | RJ Stump<br>rj.stump@fillmoreusd.org<br>805-524-8051 | Nov-24 | Jun-25 |
| **VC Kinesiology Outdoor College**<br>4667 Telegraph Rd., Ventura, CA 93003<br>Ventura County Community College District<br>471 E. Daily Dr. Suite 200, Camarillo, CA 93010<br>Architect: Amador White Architects, Inc.<br>28328 Agoura Rd., 203, Agoura Hills CA, 91301<br>805-558-4334 | Removal of existing hardscape, site preparation for proposed new hardscape, removal of existing and new landscape and irrigation, new concrete and asphalt paving, power, lighting and fire alarm systems in and around the shade strucutre. | **$ 1,012,000** | **$ 1,020,262** | Bishoy Elmagarisy<br>belmagarisy@vcccd.edu<br>805-210-0233 | Oct-24 | May-25 |
| **RSRPD - Knolls Park Playground Replacement**<br>1300 Katherine Rd., Simi Valley, CA 9<br>Rancho Simi Valley Recreation and Park Distric<br>4201 Guardian St., Simi Valley, CA 93063<br>Architect; | Playground Replacement and Installation | **$ 140,000** | **$ 152,137** | Tom Evans<br>tom@rsrpd.us<br>805-584-4422 | Sep-24 | Oct-24 |
| **LVUSD - Lupin Hills ES Toilet Room Upgrades**<br>26210 Adamor Rd., Calabasas, CA 91302<br>Las Virgenes Unified School District<br>4111 Las Virgenes Rd., Calabasas, CA 91302<br>Architect: 196<br>802 East Cota St, St A., Santa Barabara CA 93103<br>805-963-1955 | New toilet room for TK classroom including doors, windows, flooring, electrical, HVAC, Plumbing, drywall/framing, painting | **$ 1,069,000** | **$ 1,069,000** | Sophia Limmon<br>slimmon@balfourbeattyus.com | Jul-24 | Jan-25 |
| **VCCCD - Oxnard College Condor Hall Mezzanine Build-Out**<br>4000 S Rose Ave., Oxnard, CA 93033<br>Ventura County Community College District<br>761 E. Daily Dr., Camarillo, CA 93010<br>Architect: RRM Design Group<br>422 E Main St., Ventura, CA 93001<br>805-652-2115 | Renovation of existing second story mezzanine | **$ 380,000** | **$ 380,000** | David Cienfugues<br>david_cienfuegos1@vcccd.edu | Dec-24 | Mar-24 |
| **VUSD - E.P. Foster Replacement**<br>20 Pleasant Place, Ventura CA 93001<br>Ventura Unified School District<br>316 Howard St., Ventura, CA 93003<br>Architect: Roseling Nakamura Terada Architects<br>285 N. Ventura Ave., #102, Ventura, CA 93001<br>805-626-5330 | In general the scope of work includes instllation of concrete and modular building wih connecion of MEP and fire alarm. As well as tree removal, fencing. | **$ 784,400** | **$ 791,274** | Ryan Hughes<br>ryan.hughes@venturausd.org | Jun-24 | Nov-24 |
| **VUSD - Portola Fencing Replacement**<br>6700 Eagle Street., Ventura, CA 93003<br>Ventura Unified School District<br>316 Howard St., Ventura, CA 93003<br>Architect: JORDAN & BAIN<br>459 N. Ventura Ave., Ventura, CA 93001<br>805-642-3641 | In general the scope of work includes the removal of the existing school fencing and the installation of a new metal fence with gates, concrete mow srip, concrete repair, and planting repair . | **$ 998,300** | **$ 1,013,959** | Ryan Hughes<br>ryan.hughes@venturausd.org | Jun-24 | Oct-24 |
| **SVUSD - SVHS Locker Replacement - LLB**<br>5400 Cochran Street, Simi Valley, CA 93065<br>Simi Valley Unified School District<br>101 W. Cochran St., Simi Valley, CA 93065 | Demo of existing lockers with installation and procurement of new lockers, curbs and benches. | **$ 1,199,713** | **$ 1,115,616** | Malihe Shokouhi<br>malihe.shokouhi@simivalleyusd.org<br>805.306.4500 ext. 4473 | Jun-24 | Aug-24 |
| **Dizdar Park Renovations and Expansion**<br>2400-2474 Ventura Blvd and 20 Glenn Dr., Camarillo, CA 93010<br>City of Camarillo<br>601 Carmen Dr #6034, Camarillo, CA 93010<br>Architect: Good Architecture Planning<br>**773 S Marengo Ave. Unit 2, Pasadena, CA 91106**<br>david@goodalearch.com<br>626-379-8758 | Demo of existing buildings, relocation of statue, irrigation, landscape, new restrooms, parking lot, trash enclosure, playground, electrical, signage | **$ 6,431,686** | | Kathleen Martinez<br>805-388-5348<br>kmartinez@cityofcamarillo.org | Mar-24 | Apr-26<br>EST |
| **Park View ES Classroom Renovations**<br>1500 Alexander St., Simi Valley, CA 93065<br>Simi Valley Unified School District<br>101 W. Cochran St., Simi Valley, CA 93065<br>Architect: | Classroom Renovations | **$ 1,199,000** | **$ 1,113,878** | Malihe Shokouhi<br>malihe.shokouhi@simivalleyusd.org<br>805.306.4500 ext. 4473 | Feb-24 | Aug-24 |

| | | | | | | |
|---|---|---|---|---|---|---|
| **Moorpark College Aviary Improvement Project**<br>7075 Campus Rd, Moorpark<br>Ventura County Community College Distric<br>761 E. Daily Drive, Suite 200, Camarillo, CA 93010<br>Architect: Flowers & Associates, Inc.<br>805-966-2224 | Putting in cages, demo, concrete grading | $ 289,500 | $ 304,504 | Steve Timmons<br>stimmons@vcccd.edu<br>805.378.1518 | Jan-24 | May-24 |
| **Fencing Replacement Project at 5 Sites (RDN, RR, RP, RDV, RL) RSE**<br>RDN ES: 2500 Lobelia Dr, Oxnard, CA 93036<br>RRS: 1140 Kenney St, Oxnard, CA 93036<br>RP ES: 600 Simon Way, Oxnard, CA 93036<br>RDV MS: 3100 N Rose Ave, Oxnard, CA 93036<br>RL ES: 2131 Snow Ave, Oxnard, CA 93036<br>Rio Unified School District<br>1800 Solar Dr Ste 3, Oxnard CA 93030<br>Architect: Architecture 4 Education<br>(626) 356 - 4080 | Fencing removal and replacemen | $ 1,965,000 | $ 2,019,537 | Keith Henderson<br>khenderson@balfourbeattyus.com<br>(805) 616-8552 | Dec-23 | Sep-24 |
| **Malibu Bluffs Park South Walkway**<br>24250 Pacific Coast Highway, Malibu, CA<br>City of Malibu<br>23825 Stuart Ranch Road, Malibu, CA 90265<br>Architect: Kimley Horn<br>p: (213) 261-4040 | Removal of sidewalk and new concrete curb and concrete sidewalk | $ 132,900 | $ 132,900 | Nadia Fahoum<br>nfahoum@malibucity.org | Apr-24 | Jun-24 |
| **Rancho Simi Community Pool**<br>1765 Royal Ave, Simi Valley, CA 93065<br>Rancho Simi Recreation & Park District<br>4201 Guardian St, Simi Valley, CA 93063<br>Architect: Jones & Madhavan | Concrete, demo, grading | $ 525,000 | $ 631,600 | Douglas Duran<br>douglas@rsrpd.us<br>805-584-4480 | Dec-23 | Feb-24 |
| **Ventura College CDC Outdoor Classroom**<br>4667 Telegraph Rd, Ventura, CA 93003<br>Ventura County Community College Distric<br>761 E. Daily Drive, Suite 200, Camarillo, CA 93010<br>Architect: Amador Whittle Architects, Inc<br>bill@amador.team | Classroom and modular relocation | $ 1,083,000 | $ 1,135,609 | Jesse Sluder-Dir<br>jsluder@vcccd.edu<br>(805) 289-6235 | Sep-23 | Jan-24 |
| **Arroyo Simi Greenway Project-Phase Four**<br>3700 Royal Ave., Simi Valley, CA 93063<br>Rancho Simi Recreation and Park District<br>4201 Guardian St., Simi Valley, CA 93063 | Demolition, Grading, Drainage Asphalt Paving & Amenities | $ 1,038,631 | $ 1,137,509 | Douglas Duran<br>douglas@rsrpd.us<br>805-584-4480 | Sep-23 | Jan-24 |
| **Medical Therapy Unit at Glenwood Elementary School**<br>1135 Windsor Dr, Thousand Oaks, CA 91360<br>Ventura County Office of Education<br>5189 Verdugo Way, Camarillo, CA 93012<br>DC Architects, Gregory Bryant<br>gbryant@dcarchitects.net | Converting (2) portables into separate offices, creating a restroom, kitchen, and concrete pad. | $ 278,000 | $ 295,401 | David Fateh<br>dfateh@vcoe.org<br>(805) 383-1943 | Jun-23 | Aug-23 |
| **Santa Susana High School Security Fencing**<br>3570 E. Cochran St, Simi Valley, CA 93063<br>Simi Valley Unified School District<br>101 W Cochran Street, Simi Valley, CA 93065<br>Architect: RRM Design, Chris Dufour<br>cbdufour@rrmdesign.com | Fencing, Gates, and Concrete | $ 521,400 | $ 518,149 | Mr. Marc Cunningham<br>(805) 570-6321<br>marc.cunningham@simivalleyusd.org | Jun-23 | Nov-23 |
| **Blanchard Community Library - Interior Upgrade Flooring**<br>119 N 8th St, Santa Paula, CA 93060<br>Blanchard/ Santa Paula Library District<br>119 N 8th St, Santa Paula, CA 93060<br>RCW: Christina Grina, christina@rwc-llc.com<br>RCW: Bill Lindsay, wmglindsay@gmail.com | Demo and install carpet, ceramic tile VCT, and rubber base | $ 149,768 | $ 157,144 | CM: Christina Grina and Bill Lindsay<br>(805) 671-9811<br>christina@rwc-llc.com<br>wmglindsay@gmail.com | Jun-23 | Dec-23 |
| **Westlake ES Pavilion Remodel**<br>1571 E Potrero Rd, Westlake Village, CA 91361<br>Conejo Valley Unified School District<br>750 Mitchell Road, Thousand Oaks, CA 91360 | Site Improvements inclusive of Stamped colored concrete, irrigation pavers | $ 339,400 | $ 440,895 | Ms. Mandy Porter<br>(805) 498-4557<br>mporter@conejousd.org | Jun-23 | Aug-23 |
| **New Communication Tower at Fire Station 30**<br>325 W Hillcrest Dr, Thousand Oaks, CA 91360<br>Ventura County Fire Protection District<br>165 Durley Ave., Camarillo, CA 93010 | Installation of New Communication Tower | $ 159,800 | $ 159,800 | David Kirby<br>david.kirby@ventura.org<br>(805) 910-0256 | Mar-23 | Sep-23 |
| **Rio Lindo ES HVAC & Electrical Infrastructure**<br>2131 Snow Ave, Oxnard, CA 93036<br>Rio School District<br>5801 Conifer Street, Oak Park, CA 91377<br>CM: Balfour Beatty, Keith Henderson<br>(805) 616-8552<br>Kruger Bensen Aiemer Architects, Inc., Todd A Jespersen<br>805-650-1033 | HVAC upgrades for the entire school | $ 1,374,000 | $ 1,390,065 | Keith Henderson<br>khenderson@balfourbeattyus.com<br>(805) 616-8552 | Jun-23 | Oct-23 |
| **FEMA Generator at OPUSD Office Project 19-17S**<br>5801 Conifer Street, Oak Park, CA 91377<br>Oak Park Unified School District<br>5801 Conifer Street, Oak Park, CA 91377<br>CM: Balfour Beatty, Rafael Alamillo<br>ralamillo@balfourbeattyus.com | Installation of New Generator | $ 124,900 | $ 131,856 | Rafael Alamillo<br>ralamillo@balfourbeattyus.com<br>(805)208-7462 | Apr-23 | Aug-23 |
| **New Communication Tower at Fire Station 53**<br>304 N 2nd St, Port Hueneme, CA 93041<br>Ventura County Fire Protection District<br>165 Durley Ave., Camarillo, CA 93010<br>IDEAS - Arthur Anderson<br>1082 So. Seaward Avenue, Ventura, CA 93001<br>(805) 653-5800<br>ideasarc@sbcglobal.net | Installation of New Communication Tower | $ 136,900 | $ 150,694 | David Kirby<br>david.kirby@ventura.org<br>(805) 910-0256 | Apr-23 | Aug-23 |
| **Berylwood ES Classroom Renovation**<br>2300 Heywood St, Simi Valley, CA 93065<br>Simi Valley Unified School District<br>101 W Cochran Street, Simi Valley, CA 93065<br>Inspector: Duncan McKay<br>duncangalt@yahoo.com<br>805-402-0009 | Classroom Renovation | $ 1,061,500 | $ 1,100,000 | Malihe Shokouhi<br>(213) 718-0462<br>malihe.shokouhi@simivalleyusd.org | Feb-23 | Jan-24 |

| | | | | | | |
|---|---|---|---|---|---|---|
| **SPHS McMahan Gym Re-Roof & Seismic Retrofit Project**<br>404 N 6th St, Santa Paula, CA 93060<br>Santa Paula Unified School District<br>201 S. Steckel Drive, Santa Paula, CA 93060<br>Architect: IBI Group<br>315 W 9th Street, Suite 600, Los Angeles, CA 90015<br>Craig Atkinson: 213-769-0011 | Roof Replacement and Site Work | **$ 1,866,000** | **$ 1,979,813** | Douglas Henning<br>dhenning@santapaulausd.org<br>Ph.805-861-8353 | Feb-23 | Nov-23 |
| **Nature Lab Bathroom Concrete Foundation Montecito ES**<br>363 San Ysidro Rd, Montecito, CA 93108<br>Montecito Union School District<br>385 San Ysidro Rd, Santa Barbara, CA 93108<br>Architect: RNT Architects<br>Catherine Young, young@rntarchitects.com<br>805-626-5334 | Site work and concrete foundation for Modular Restroom | **$ 139,400** | **$ 147,909** | Brandon Leach<br>bleach@montecitou.org<br>(661) 599-5393 | Apr-23 | Aug-23 |
| **Sierra High School Shade Structure**<br>615 Shiells Dr, Fillmore, CA 93015<br>Fillmore Unified School District<br>627 Sespe Avenue, Fillmore, CA 93015<br>Architect: SVA Architects<br>Gerald Michaels 657-259-8862 | Site work and coordination with Shade Structure Installer | **$ 201,400** | **$ 210,523** | Chris Cline<br>christopher.cline@fillmoreusd.org<br>805-524-8051 | Dec-22 est. | Jul-23 |
| **Hueneme HS Portable Foundation & Site Alternations**<br>500 W Bard Rd, Oxnard, CA 93033<br>Oxnard Union High School District<br>1800 Solar Dr, Oxnard, CA 93030<br>Architect: DC Architects<br>909-985-6939 | Moving (3) portables reworking the foundation and moving them back | **$ 739,800** | **$ 829,800** | CM Bernards<br>Rob Perks<br>rperks@bernards.com<br>805.598.2271 | Oct-22 | Feb-23 |
| **Santa Paula High School 600 Wing**<br>404 N 6th St, Santa Paula, CA 93060<br>Santa Paula Unified School District<br>201 S. Steckel Drive, Santa Paula, CA 93060<br>Architect: Flewelling & Moody<br>fm-pasadena@flewelling-moody.com | Structural alterations, interior improvements, and site work | **$ 4,800,000** | **$ 5,115,169** | Douglas Henning<br>dhenning@santapaulausd.org<br>Ph.805-861-8353 | Jun-22 | Nov-23 |
| **Hollow Hills ES Portable Relocation**<br>828 Gibson Ave, Simi Valley, CA 93065<br>Simi Valley Unified School District<br>101 W Cochran Street, Simi Valley, CA 93065 | Relocation of (5) portable buildings | **$ 456,185** | **$ 456,185** | Malihe Shokouhi<br>(213) 718-0462<br>malihe.shokouhi@simivalleyusd.org | Jun-22 | Dec-22 |
| **Moorpark ECC Playground Restoration**<br>240 Flory Ave, Moorpark, CA 93021<br>Moorpark Unified School District<br>5297 Maureen Lane, Moorpark, CA 93021 | Playground Restoration | **$ 122,968** | **$ 156,201** | Denise Berrington<br>805-378-6300 x1431<br>dberrington@mrpk.org | May-22 | Jul-22 |
| **Red Oak ES Exterior Improvements**<br>4857 Rockfield Street, Oak Park, CA 91377<br>Oak Park Unified School District<br>5801 Conifer Street, Oak Park, CA 91377<br>CM: Balfour Beatty, Rafael Alamillo<br>ralamillo@balfourbeattyus.com<br>BCA Architects<br>Michael Henning, michaelh@studiow-architects.com | Improvements to the exterior of the buildings including plywood waterproofing, stucco, paint, roofing, sheet metal, ect. and ADA compliant parking lot. | **$ 2,194,000** | **$ 2,252,037** | Rafael Alamillo<br>ralamillo@balfourbeattyus.com<br>(805)208-7462 | May-22 | Aug-22 |
| **Mound ES Fire Reconstruction**<br>455 S Hill Rd, Ventura, CA 93003<br>Venutra Unified School District<br>255 W Stanley Ave, Ventura, CA 93001<br>RNT Architects<br>Catherine Young, young@rntarchitects.com | Reconstruction and repair of (3) classrooms | **$ 1,357,000** | **$ 1,460,783** | Terri Allison<br>Ph.805-651-9614<br>terri.allison@venturausd.org | May-22 | Jun-23 |
| **Sumac Park Restroom Rehabilitation**<br>6000 Calmfield Ave, Agoura Hills, CA 91301<br>City of Agoura Hills<br>30001 Ladyface Court, Agoura Hills, CA 91301<br>CM: Willdan Engineering<br>Mike Bustos, mbustos@willdan.com | Restroom Improvements and ADA Site Work | **$ 279,080** | **$ 417,595** | Charmaine Yambao, PE<br>818-597-7360<br>CYambao@agourahillscity.org | Jul-21 | Feb-22 |
| **Garden City Acres Park Improvement Project**<br>5302 Cypress Rd, Oxnard, CA 93033<br>City of Oxnard<br>305 West Third Street, East Wing, Third Floor, Oxnard, California 93030 | Park Improvements including a new basketball court | **$ 479,379** | **$ 491,581** | Lisa Shirley<br>Ph. 805-200-5293<br>lisa.shirley@oxnard.org | Jul-21 | Dec-21 |
| **Simi Valley Fire Station #44 Communication Tower Trash Enclosure**<br>1050 Country Club Dr., Simi Valley, CA 93065<br>Ventura County Fire Protection District<br>165 Durley Ave., Camarillo, CA 93010<br>IDEAS - Arthur Anderson<br>1082 So. Seaward Avenue, Ventura, CA 93001<br>(805) 653-5800<br>ideasarc@sbcglobal.net | Installation of a new Communications Tower and Trash Enclosure | **$ 134,000** | **$ 146,186** | David Kirby<br>david.kirby@ventura.org<br>(805) 910-0256 | Jul-21 | Sep-21 |
| **Hollow Hills Elementary School Irrigation Improvements**<br>828 Gibson Ave, Simi Valley, CA 93065<br>Simi Valley Unified School District (SVUSD)<br>101 W. Cochran St, Simi Valley, CA 93065<br>Jordan, Gilbert & Bain, Landscape Architects<br>(805) 642-3641<br>john@jordan-gilbert.com | Landscape and Irrigation Improvements | **$ 169,700** | **$ 161,060** | Robin Rickman<br>(805) 306-4500 X4477<br>robin.rickman@simivalleyusd.org | Feb-21 | Jun-21 |
| **Post & Cable Fire Damage Replacement**<br>Oak Park, CA<br>Rancho Simi Recreation and Park District<br>4201 Guardian St, Simi Valley, CA 93063 | Replace posts and cable that were damaged in the Woolsey Fire | **$ 229,000** | **$ 251,890** | Douglas Duran<br>805-584-4480<br>douglas@rsrpd.us | Apr-21 | Jun-21 |
| **New HVAC Modernization For Oxnard High School**<br>3400 W Gonzales Rd, Oxnard, CA 93036<br>Oxnard Union High School District<br>309 S. K Street, Oxnard, CA 93036<br>WLC Architect<br>Slade Johnson, slade@wlcarchitects.com<br>909-987-0909 | HVAC Modernization | **$ 10,980,000** | **$ 12,764,000** | Project Management: Bernards<br>Ace Contreras<br>559-212-9914<br>acontreras@bernards.com | Jan-21 | Jan-23 |
| **Rio Mesa HS Stadium Bleachers**<br>545 Central Ave, Oxnard, CA 93036<br>Oxnard Union High School District<br>309 S. K Street, Oxnard, CA 93036<br>Little Diversified Archtectural Consulting, 949.698.1400<br>1300 Dove Street, Suite 100 Newport Beach, CA. 92660 | Removal and Installation of New Bleachers | **$ 1,948,000** | **$ 2,364,116** | Mr. Karl Aldrige<br>818-898-1521<br>KAldridge@bernards.com | Feb-21 | Aug-21 |

# CERTIFICATION REGARDING SITE VISIT

**Project Owner:** Oxnard Union High School District
**Project:** Dust Collector Installation Re-Bid
**Bid No.:** 718
**Contractor Name:** Ardalan Construction Company, Inc.
**Site Visit Date:** 02/10/2026
**Site Visit Attendee(s):** Farshad Soheili

---

The undersigned hereby certifies to the Project Owner identified above, subject to penalty for perjury pursuant to California law, that the following is true and correct:

(i) The undersigned is a duly authorized representative of the Contractor identified above (herein, the "Bidder") and, in that capacity, has executed this certification on behalf of the Bidder.

(ii) Each person identified as a Site Visit Attendee above (which may or may not include the undersigned): (a) attended the entire mandatory portion of the Pre-Bid Conference and Site Visit, on the Site Visit Date specified above; and (b) signed the attendance sheet for the Pre-Bid Conference and Site Visit.

(iii) The Site Visit Attendee(s) identified above has/have sufficient knowledge, experience, and resources to have undertaken the activities, acquired the knowledge and developed the understandings, and reached the conclusions as are described and set forth in this Certification Regarding Site Visit.

(iv) On the Site Visit Date specified above, the Site Visit Attendee(s) inspected the Project Site and all conditions at the Project Site that will or might affect the performance of the Work, including, without limitation: (a) the general shape, layout, slope, crossfall, and other geographic features of the Project Site; (b) any right-of-way and access limitations and/or restrictions affecting the Project Site; (c) any existing buildings, hardscape, paving and other improvements on, at or in the vicinity of the Project Site; (d) any encroachments on the Project Site; (e) any manholes, pullboxes, valves, valveboxes, backflow preventers, stormdrain inlets and outlets, and other physical features on, at or in the vicinity of the Project Site that may indicate the presence of subsurface utilities or other improvements on or in the vicinity of the Project Site; (f) any reasonably apparent past or present uses of the Project Site, and reasonably apparent age or condition of any improvements on or at the Project Site, that may indicate presence of any asbestos, lead or other hazardous materials on or at the Project Site; and (g) any mature trees or other vegetation, natural drainage or watercourses, and other landscape features on or in the vicinity of the Project Site.

(v) Based on the inspection described in the foregoing clause, the Site Visit Attendee(s) became aware of, and developed an understanding of, the factors that will or might affect the performance of the Work, including, without limitation: (a) the existing conditions, facilities and other improvements; (b) existing and potential timing, access, and geographic limitations and restrictions; and (c) potential hazards and difficulties associated with the Work.

(vi) The Bidder acknowledges and agrees that: (a) the knowledge and understandings of the Site Visit Attendees described in the foregoing clauses of this Certification Regarding Site Visit shall be attributed to and deemed to be the knowledge and understanding of the Bidder, and (b) the District shall rely on the Bidder having such knowledge and understanding if the District awards the Contract to the Bidder.

(vii) Without limiting the foregoing clause of this Certification Regarding Site Visit, the Bidder acknowledges and agrees that, if the District awards the Contract to the Bidder, the Bidder shall accept full responsibility for all factors that will or might affect the performance of the Work, as described in this Certification Regarding Site Visit, that reasonably could have been observed, identified, or learned by the Site Visit Attendee(s) during the Pre-Bid Conference and Site Visit.

Representative Name: Mozafar Ardalan

Representative Title: President

Representative Signature: 

Date Signed: 02/27/2026

# CERTIFICATION REGARDING CONTRACTOR REGISTRATION

**Project Owner:** Oxnard Union High School District
**Project:** Dust Collector Installation Re-Bid
**Bid No.:** 718
**Contractor Name:** Ardalan Construction Company, Inc.

---

The undersigned hereby certifies to the Project Owner identified above (herein, the "District"), subject to penalty for perjury pursuant to California law, that all of the following is true and correct:

(i) The undersigned is a duly authorized representative of the Contractor identified above (herein, "Bidder") and, in that capacity, I have executed this certification on behalf of the Bidder.

(ii) The Bidder is aware and acknowledges that, except as authorized by Business and Professions Code Section 7029.1 and Public Contract Code Section 20103.5, no contractor may submit a bid for any work on a public works project unless the contractor is, and no subcontractor may be listed in any bid for work on a public works project unless the subcontractor is, currently registered with the DIR and qualified to perform public work pursuant to Labor Code Section 1725.5.

(iii) The Bidder is aware and acknowledges that no contractor or subcontractor may be awarded a contract for work on a public works project, or may perform any work on a public works project, unless the contractor or subcontractor is currently registered with the DIR and qualified to perform public work pursuant to Labor Code Section 1725.5.

(iv) The Bidder is aware and acknowledges that, notwithstanding anything to the contrary, if awarded the Contract and at any time during the performance of the Work, the Bidder or any of its subcontractors is not duly registered pursuant to Labor Code Section 1725.5 (including, without limitation, if the registration expires or the DIR revokes the registration), the District in its sole discretion may cancel the Contract and/or replace the Bidder or subcontractor with a contractor or subcontractor that is duly registered pursuant to Labor Code Section 1725.5, and the Bidder and/or its surety shall be responsible for any and all associated costs incurred by the District.

(v) If awarded the Contract, and the Bidder at any time during the Project intends to use a subcontractor that was not listed in its bid (e.g., a subcontractor performing work costing less than one-half of one percent of the Bidder's total bid amount or a subcontractor needed for work added by change order), then, before the subcontractor performs any work on the Project, the Bidder must provide written notice to the District that identifies the subcontractor and includes the printout described at the bottom of this form as evidence that the subcontractor is properly registered with the DIR.

(vi) The Bidder acknowledges that, if awarded the Contract, the Bidder must: (i) monitor the registration status of its subcontractors on a regular, ongoing basis; and (ii) inform the District in writing if any of its subcontractors is or becomes not duly registered.

(vii) The Bidder and each subcontractor specified on the Subcontractor Listing accompanying the Bidder's bid are duly registered with the DIR pursuant to Labor Code Section 1725.5.

(viii) Evidence (in the form described in the note below) that the Bidder and each such subcontractor are duly registered with the DIR pursuant to Labor Code Section 1725.5 is attached to this certification.

Representative Name: Mozafar Ardalan

Representative Title: President

Representative Signature: M. Ardalan

Date Signed: 02/27/2026

**PLEASE NOTE: THIS CERTIFICATION MUST BE ACCOMPANIED BY PRINTOUTS OF THE APPLICABLE SCREENS/PAGES ON THE DIR WEBSITE EVIDENCING THAT THE BIDDER AND ALL LISTED SUBCONTRACTORS ARE CURRENTLY REGISTERED PURSUANT TO LABOR CODE SECTION 1725.5.**

1000000782 - ARDALAN CONSTRUCTION COMPANY, INC.

# Customer Account Lookup

PWCR

1000000782

Contractor Status

DIR Approved

CSLB

893121

Business Phone

805-496-7273

Ext

Registration Start Date

2025-07-01

Legal Entity Name

ARDALAN CONSTRUCTION COMPANY, INC.

Doing Business As (DBA)

ARDALAN CONSTRUCTION COMPANY, INC.

Business Structure

-- None --

President

Mozafar Ardalan

Email

lea@ardalancc.com

Registration End Date

2027-06-30

Crafts

General Building | General Engineering

# Address

Mailing Address

8 E GAINSBOROUGH ROAD

Mailing Address - City

THOUSAND OAKS

Mailing Address - State

CA

Mailing Address - Zip

91360

Mailing Address - Country

USA

Physical Address

Physical Address - City

Physical Address - State

Physical Address - Zip

Physical Address - Country

## Related Lists

Registration Dates (9)



Copyright 2024 State of California

# Contractor Filters

Name is not Empty

Updated This Week

## Contractors

Keyword Search

| PWCR | Legal Entity Name | Doing Business As (DBA) | Business Structure | Contractor Status | CSLB | Registration Start Date | Registration End Date |
|---|---|---|---|---|---|---|---|
| 1000008330 | VENCO ELECTRIC, INC. | VENCO ELECTRIC, INC. | | DIR Approved | 446770 | 2025-07-01 | 2027-06-30 |

Rows 1 - 1 of 1

## Contractor Filters

Name is not Empty

Updated This Week

### Contractors

Keyword Search

| PWCR | Legal Entity Name | Doing Business As (DBA) | Business Structure | Contractor Status | CSLB | Registration Start Date | Registration |
|---|---|---|---|---|---|---|---|
| 1000003937 | FENCE FACTORY | Fence Factory | Corporation - C corp | DIR Approved | | 2025-07-01 | 2026-06-30 |

Rows 1 - 1 of 1

# Contractor Filters

Name is not Empty

Updated This Week

## Contractors

Keyword Search

| PWCR | Legal Entity Name | Doing Business As (DBA) | Business Structure | Contractor Status | CSLB | Registration Start Date | Registration End Date |
|---|---|---|---|---|---|---|---|
| 2000011047 | ROSKO STAR HVAC INC. | | Corporation - C corp | DIR Approved | 1116065 | 2025-10-17 | 2026-06-30 |
| 2000011046 | ROSKO STAR HVAC INC. | | Corporation - C corp | Pending | 1116065 | | |

Rows 1 - 2 of 2

# Contractor Filters

Name is not Empty

Updated This Week

## Contractors

Keyword Search

| PWCR | Legal Entity Name | Doing Business As (DBA) | Business Structure | Contractor Status | CSLB | Registration Start Date | Registration End Date |
|---|---|---|---|---|---|---|---|
| 1000012041 | NST PLUMBING & FIRE PROTECTION, INC. | NST PLUMBING & FIRE PROTECTION, INC. | | DIR Approved | | 2025-07-01 | 2026-06-30 |

Rows 1 - 1 of 1

# NOTICE AND CERTIFICATION REGARDING RUSSIA-RELATED SANCTIONS

(Executive Order N-6-22)

**Project Owner:** Oxnard Union High School District
**Project:** Dust Collector Installation Re-Bid
**Bid No.:** 718
**Contractor Name:** Ardalan Construction Company, Inc.

---

**NOTICE TO BIDDER**

On March 4, 2022, California Governor Gavin Newsom issued Executive Order No. N-6-22 ("Executive Order") relating to sanctions imposed by the U.S. government and the State of California in response to actions in Ukraine by the Russian Federation ("Russia").

Among other things, the Executive Order "calls upon businesses, non-governmental organizations, and public entities in the State [of California] to review their investments and contracts to ensure their compliance with economic sanctions imposed by the U.S. government in response to Russia's actions in Ukraine, as well as any sanctions imposed under state law (collectively economic sanctions), and to take actions to support the Ukrainian government and people, including by refraining from new investments in, and financial transactions with, Russian institutions or companies that are headquartered or have their principal place of business in Russia (Russian entities), not transferring technology to Russia or Russian entities, and directly providing support to the government and people of Ukraine."

The Executive Order requires that all California State agencies and departments subject to the Governor's authority: (i) review contracts for commodities, services, and technology to determine compliance with such federal and State of California economic sanctions ("Economic Sanctions"); (ii) terminate contracts with entities or individuals that are a target of the Economic Sanctions; and (iii) not enter into any additional contracts with such entities or individuals.

The Executive Order further requires that each California State agency and department: (i) notify all grantees of the agency or department (each a "Grantee") and contractors with contracts of $5 million or more (each, a "State Contractor") of their obligations to comply with the Economic Sanctions; (ii) direct all Grantees and State Contractors to report to the agency or department regarding their compliance with the Economic Sanctions; and (iii) direct all Grantees and State Contractors to report on steps they have taken in response to Russia's activities in Ukraine.

**CERTIFICATION BY BIDDER**

The undersigned hereby certifies to the Project Owner identified above (herein, the "District"), subject to penalty for perjury pursuant to California law, that all of the following is true and correct:

(i) I am a duly authorized representative of the Contractor identified above (herein, the "Bidder") and, in that capacity, I have executed this certification on behalf of the Bidder.

(ii) The Bidder acknowledges that, in connection with various programs, services, and activities undertaken by the District from time to time, the District receives grant funding provided through one or more California State agencies or departments.

(iii) The Bidder represents and warrants that neither the Bidder nor any of its directors, officers, or affiliates: (i) invests in, or has financial transactions with Russian institutions or companies that are headquartered or have their principal place of business in Russia ("Russian Entities"); or (ii) transfers technology to Russia or any Russian Entities.

(iv) The Bidder represents and agrees that, if the District awards the contract for the Project to the Bidder ("Contract"), and in connection with the Bidder's activities pursuant to the Contract, neither the Bidder nor any of its directors, officers, or affiliates shall engage in any of the activities described in the foregoing Clause (iii) of this form, or otherwise violate any of the Economic Sanctions.

(v) The Bidder acknowledges and agrees that, while the Contract is in effect, if the Bidder or any of its directors, officers, or affiliates engages in any of the activities described in the foregoing Clause (iii) of this form, or otherwise violates any of the Economic Sanctions, then, following notice and a thirty-day opportunity for the Bidder to submit a written response, and in the District's sole discretion or as may be required by the State of California, the District may terminate the Contract and, in addition, the District and/or State of California may take any and all other actions as permitted by applicable law.

Representative Name: Mozafar Ardalan

Representative Title: President

Representative Signature: M. Ardalan

Date Signed: 02/27/2026