Architect
DLR Group, Inc.

Columbus City Schools
Auditorium & Gymnasium Upgrades at Multiple Sites/26005 - Combination
February 10, 2026

Construction Manager:
NA

				Estimate:	$1,575,000.00	$1,925,000.00	$3,500,000			
Bidder	Bid Bond	Power of Attorney	LEDE A	LEDE B	Hilltonia Middle School	Marion Franklin High School	Total	Variance from estimate	Variance %	Comment
Marker, Inc. DBA Marker Construction	x	x	x	x	$ 1,451,075.00	$ 1,805,696.00	$ 3,256,771.00	($243,229)	(6.95%)	
Miles McClellan Construction Co., Inc.	x	x	x	x	$ 1,689,500.00	$ 1,992,850.00	$ 3,682,350.00	$182,350	5.21%	
Prodigy Building Solutions, LLC	x	x	x	x	$ 1,625,081.00	$ 1,982,349.00	$ 3,607,430.00	$107,430	3.07%	

Bids Opened By: Bids Submitted Electronically via Public Purchase

Bids Tabulated By: Brandie C. Bronston Houpe

Bids Opened: February 10, 2026 at 10:00AM