Request for Qualifications - Design-Builder

Evaluator
Selection Criteria Value
1. Primary Firm Location (Maximum 5 points)
Less than 125 miles 5
a. From location 889 E. 17" Avenue, . .
! Max =5
Columbus, OH 43211 125 miles to 250 miles 3
More than 250 miles 0
2. Primary Qualifications (Maximum 35 points)
a. Project Management Lead Experience / ability of prpject manager to manage scope / 0-10
budget / schedule / quality
b. Construction/Field Management Experience / ability of field representatives to identify and solve 0-10
Lead issues during construction
¢. Project Engineering/Design Lead Experlence / crt.eatlvny of project engineer to achieve owner’s 0-5
vision and requirements
d. Technical Staff + Key Consultants Expgrlence / ability of staff to meet outlined project 0-5
requirements
e Buiding Automation/HVAC Experience / ability of controls staff 0-5
Controls
3. Response to CCS Local & Economically Disadvantaged Enterprise (LEDE) Program (Maximum 10 points)
Quality of plan for achieving LEDE participation goal (through
. either lead firm qualifying as an LEDE or through
. 0-5
a. Preconstruction subcontracting of at least 20% LEDE firms) through
Preconstruction Phase
. Quality of subcontracting plan demonstrating how DB firm plans
0-5
b. Subcontracting Plan to meet LEDE participation goal through Construction Phase
4. Overall Team Qualifications & Workload (Maximum 20 points)
Less than 2 sample projects 0
a. Previous Team Collaboration 2 to 4 sample projects 2 Max =5
More than 4 sample projects 5
b. Design Builder Current workload of design-builder for Summer 2026 Work 0-5
. . Current workload of project engineering firms and key _
¢. Engineering & Consultants consultants for Summer 2026 Work 0-5
More than 2 proposals 0-1
d. Current Proposals Submitted for _
CCS Summer 2024 Work 1 to 2 proposals 23 Max =5
Less than 1 proposal 4-5
5. Overall Team Experience (Maximum 30 points)
a. Previous Team Performance Past performance as indicated by evaluations and letters of 0-5
reference
Less than 3 projects 0-3
b. Experience with Similar Projects 3 to 6 projects 4-6 Max = 10
More than 6 projects 7-10
¢. Budget and Schedule Management Performance in completing projects within original construction 05
budget and schedule
d. Plan for Budget, Schedule and . .
’ 0-5
Workforce Management Quality of plan for managing budget, schedule and wokforce
e. Knowledge of Ohio’s design-build
project delivery processes under ORC Experience with design-build project delivery process 0-5

Chapters 153 and/or 156

Subtotal




