Architect
Behnke Landscape Architects

Columbus City Schools
Playground and Site Improvements - 25008 Re-Bid
February 26, 2025

Construction Manager:
NA

					Estimate:	$2,457,730.00	$3,137,922.75	$75,000.00	$5,740.00	$140,000.00	$160,965.00	$187,792.50	$18,870.00	$2,180.00	$25,275.25	$64,370.00			
Bidder	Bid Bond	Power of Attorney	LEDE A	LEDE B	Base Bid	Total	Alternate 1: Outdoor Classroom at Multiple Sites	Alternate 2: Sidewalk at Alpine ES	Alternate 3: Storage Container Replacement (Alpine ES & Avalon ES)	Alternate 4: Seating Plaza Concrete (2,5) at Multiple Sites	Alternate 5: Seating Plaza Concrete (1,2) at Multiple Sites	Alternate 6: Outdoor Classroom & Accessible Walk at Avalon ES	Alternate 7: Concrete Walk Repair at Avalon ES	Alternate 8: Concrete Seating (Colerain ES, Innis ES & Woodcrest ES)	Alternate 9: Chain Link Fence (Innis ES & Winterset ES)	Variance from estimate	Variance %	Comment
Advanced Concepts, Inc.	x	x	x	x	$ 2,835,885.00	$ 3,546,322.00	$ 82,500.00	$ 9,550.00	$ 125,710.00	$ 189,606.00	$ 185,242.00	$ 29,664.00	$ 9,969.00	$ 25,788.00	$ 52,408.00	$408,399	13.01%	
Lehman Daman Construction Services	x	x	x	x	$ 2,848,000.00	$ 3,555,000.00	$ 114,000.00	$ 6,000.00	$ 116,000.00	$ 185,000.00	$ 168,000.00	$ 37,000.00	$ 6,000.00	$ 25,000.00	$ 50,000.00	$417,077	13.29%	
Miles McClellan Construction Co., Inc.	x	x	x	x	$ 2,878,837.00	$ 3,560,533.00	$ 87,662.00	$ 9,132.00	$ 124,520.00	$ 182,171.00	$ 170,987.00	$ 33,512.00	$ 9,806.00	$ 16,246.00	$ 47,660.00	$422,610	13.47%	

Bids Opened By: Bids Submitted Virtually via Public Purchase

Bids Tabulated By: Brandie C. Bronston Houpe

Bids Opened: February 26, 2025 at 10:00AM