Engineer
Kramer Engineers

Columbus City Schools

Fire Alarm Upgrades Multiple Sites Package III/25011 - Combination

February 12, 2025

Construction Manager:
NA

				Estimate:	$173,800.00	$258,700.00	$200,500.00	$633,000			
Bidder	Bid Bond	Power of Attorney	LEDE A	LEDE B	Avalon Elementary School	Colerain Elementary School	Linden Park Early Childhood Education Center ES	Total	Variance from estimate	Variance %	Comment
Asher Electric, LLC	x	x	x	x	$ 149,448.00	$ 207,818.00	$ 208,198.00	$ 565,464.00	($67,536)	(10.67%)	
Custom Controls Group	x	x	x	x	$ 171,700.00	$ 187,100.00	$ 161,300.00	$ 520,100.00	($112,900)	(17.84%)	
Geiger Brothers, Inc.	x	x	x	x	$ 103,076.00	$ 143,804.00	$ 144,933.00	$ 391,813.00	($241,187)	(38.10%)	
Roberts Service Group, Inc.	x	x	x	x	$ 164,537.00	$ 243,270.00	$ 229,590.00	$ 637,397.00	$4,397	0.69%	

Bids Opened By: Bids Submitted Electronically via Public Purchase

Bids Tabulated By: Brandie C. Bronston Houpe

Bids Opened: February 12, 2025 at 10:00AM