Architect
Behnke Landscape Architects

Columbus City Schools
Playground and Site Improvements - 25008
February 5, 2025

Construction Manager:
NA

					Estimate:	$2,457,730.00	$3,137,922.75	$75,000.00	$5,740.00	$140,000.00	$160,965.00	$187,792.50	$18,870.00	$2,180.00	$25,275.25	$64,370.00			
Bidder	Bid Bond	Power of Attorney	LEDE A	LEDE B	Base Bid	Total	Alternate 1: Outdoor Classroom at Multiple Sites	Alternate 2: Sidewalk at Alpine ES	Alternate 3: Storage Container Replacement (Alpine ES & Avalon ES)	Alternate 4: Security Key Centers (2,5) at Multiple Sites	Alternate 5: Sensory Play Centers (1,2) at Multiple Sites	Alternate 6: Outdoor Classroom & Accessible Walk at Avalon ES	Alternate 7: Concrete Walk Repair at Avalon ES	Alternate 8: Concrete Seating (Colerain ES, Innis ES & Woodcrest ES)	Alternate 9: Chain Link Fence (Innis ES & Winterset ES)	Variance from estimate	Variance %	Comment
Advanced Concepts, Inc.	x	x	x	x	$ 2,924,453.00	$ 3,619,734.00	$ 76,300.00	$ 9,950.00	$ 115,707.00	$ 189,606.00	$ 185,242.00	$ 22,248.00	$ 9,969.00	$ 25,788.00	$ 60,471.00	$481,811	15.35%	
Lehman Daman Construction Services	x	x	x	x	$ 2,940,000.00	$ 3,621,000.00	$ 100,000.00	$ 6,000.00	$ 120,000.00	$ 180,000.00	$ 160,000.00	$ 40,000.00	$ 5,000.00	$ 20,000.00	$ 50,000.00	$483,077	15.39%	
Miles McClellan Construction Co., Inc.	x	x	x	x	$ 2,930,185.00	$ 3,668,135.00	$ 95,920.00	$ 8,846.00	$ 136,787.00	$ 198,792.00	$ 185,112.00	$ 35,879.00	$ 9,593.00	$ 15,455.00	$ 51,566.00	$530,212	16.90%	
						$ -												
						$ -												
						$ -												
						$ -												
						$ -												
						$ -												
						$ -												
						$ -												
						$ -												
						$ -												

Bids Opened By: Bids Submitted Electronically via Public Purchase

Bids Tabulated By: Brandie C. Bronston Houpe

Bids Opened: February 5, 2025 at 10:00AM