Architect
IMEG, Corp.

# Columbus City Schools

Fire Alarm Upgrades Multiple Sites Phase II/24009 - Combinatior

December 3, 2024

Construction Manager:
NA

| | | | | | | | | | | | |
|---|---|---|---|---|---|---|---|---|---|---|---|
| | | | | Estimate: | $175,000.00 | $249,000.00 | $220,000.00 | $644,000 | | | |
| Bidder | Bid Bond | Power of Attorney | LEDE A | LEDE B | Broadleigh Elementary School | Forest Park Elementary School | Valley Forge Elementary School | Total | Variance from estimate | Variance % | Comment |
| Custom Controls Group | x | x | x | x | $ 166,100.00 | $ 153,400.00 | $ 139,400.00 | $ 458,900.00 | ($185,100) | (28.74%) | |
| Roberts Service Group, Inc. | x | x | x | x | $ 270,563.00 | $ 224,882.00 | $ 201,633.00 | $ 697,078.00 | $53,078 | 8.24% | |

Bids Opened By: Bids Submitted Electronically via Public Purchase

Bids Tabulated By: Brandie C. Bronston Houpe

Bids Opened: December 3, 2024 at 10:00AM