

Design Professional:

Columbus City Schools

Construction Manager:

Abbot Studios

Historic North HS Window Replacements

NA

August 10, 2023

Estimate:					\$976,079.82	\$976,079.82		
Bidder	Bid Bond	Power of Attorney	LEDE A	LEDE B	Historic North HS Window Replacement	Total	Variance % (Combination)	Comment
Berglund Construction Company	x	x	x	x	\$ 1,250,000.00	\$ 1,250,000.00	28.06%	
General Restoration Corporation	x	x	x	x	\$ 1,024,000.00	\$ 1,024,000.00	4.91%	
Miles McClellan Construction Company	x	x	x	x	\$ 945,000.00	\$ 945,000.00	-3.18%	
Setterlin Building Company	x	x	x	x	\$ 1,068,000.00	\$ 1,068,000.00	9.42%	

Bids Opened By: Bids Submitted Electronically via Public Purchase

Bids Tabulated By: Brandie C. Bronston Houpe

Bids Opened: August 10, 2023