Architect
Triad Architects

Columbus City Schools
Loose Furnishings Media Centers at Multiple Sites /23011
May 9, 2023

Construction Manager:
NA

					Estimate:	**$635,000**	$700,000	$65,000		
Bidder	Bid Bond	Power of Attorney	LEDE A	LEDE B	Base Bid	Total	Alternate No.1 - Media Center Desk	Variance from estimate	Variance %	Comment
King Business Interiors	x	x	x	x	$ 374,258.00	$ 520,201.00	$ 145,943.00	($179,799)	(25.69%)	
Zimmerman School Equioment, Inc.	x	x			$ 521,543.95	$ 660,001.03	$ 138,457.08	($39,999)	(5.71%)	No LEDE Forms A&B

Bids Opened By: Bids Submitted Electronically via Public Purchase

Bids Tabulated By: Brandie C. Bronston Houpe

Bids Opened: May 9, 2023 at 10:00AM