Architect
Legat Architects, Inc.

Columbus City Schools
Security Vestibule Upgrades /23009
March 7, 2023

Construction Manager:
NA

					Estimate:	**$664,320**	$664,320		
Bidder	Bid Bond	Power of Attorney	LEDE A	LEDE B	Base Bid	Total	Variance from estimate	Variance %	Comment
Miles McClellan Construction Company	x	x	x	x	$ 539,896.00	$ 539,896.00	($124,424)	(18.73%)	
T-Built Construction Services, Inc.	x	x	x	x	$ 489,053.00	$ 489,053.00	($175,267)	(26.38%)	
Bomar Construction Co., Inc.					$ 575,961.00	$ 575,961.00	($88,359)	(13.30%)	None of requested attachments submitted

Bids Opened By: Bids Submitted Electronically via Public Purchase

Bids Tabulated By: Brandie C. Bronston Houpe

Bids Opened: March 7, 2023 at 10:00AM