Architect
Fanning Howey

Columbus City Schools
Auditorium & Gymnasium Upgrades at Multiple Sites
March 9, 2023

Construction Manager:
NA

				Estimate:	$2,414,967.00	$2,672,967.00	$112,000.00	$146,000.00			
Bidder	Bid Bond	Power of Attorney	LEDE A	LEDE B	Base Bid	Total	Alternate No.A-1: Westmoor MS Bleachers	Alternate No.A-2 Johnson Park MS Bleachers	Variance from estimate	Variance %	Comment
Miles McClellan Construction Company, Inc.	x	x	x	x	$ 2,352,107.00	$ 2,669,107.00	$ 142,000.00	$ 175,000.00	($3,860)	(0.14%)	
						$ -					
						$ -					
						$ -					
						$ -					
						$ -					
						$ -					
						$ -					
						$ -					

Bids Opened By: Bids Submitted Electronically via Public Purchase

Bids Tabulated By: Brandie C. Bronston Houpe

Bids Opened: March 9, 2023 at 10:00AM