Architect
IMEG, Corp.

Columbus City Schools
Fire Alarm Upgrades Multiple Sites/23010 - Combination
February 14, 2023

Construction Manager:
NA

				Estimate:	$348,000.00	$256,000.00	$290,000.00	$894,000	($12,600)	($3,150)			
Bidder	Bid Bond	Power of Attorney	LEDE A	LEDE B	Clinton Elementary School	Avondale Elementary School	Ft. Hayes Shot Tower	Total	**Clinton ES:** Disable smoke damper functionality of existing combination fire, etc. (Base bid: replace existing duct mounted smoke detector and interface with existing combination fire/smoke damper)	**Ft. Hayes Shot Tower:** Disable smoke damper functionality of existing combination fire, etc. (Base bid: replace existing duct mounted smoke detector and interface with existing combination fire/smoke damper)	Variance from estimate	Variance %	Comment
Amerilect, Inc.	x	x	x		$ 348,000.00	$ 256,000.00	$ 290,000.00	$ 915,000.00	$ 16,800.00	$ 4,200.00	$21,000	2.35%	
Roberts Service Group, Inc.	x	x	x	x	$ 382,800.00	$ 281,600.00	$ 319,000.00	$ 1,004,315.00	$ 13,550.00	$ 7,365.00	$110,315	12.34%	

Bids Opened By: Bids Submitted Electronically via Public Purchase

Bids Tabulated By: Brandie Bronston Houpe

Bids Opened: February 14, 2023 at 10:00AM