# BID TABULATION

# MANGINI ASSOCIATES INC.

**PROJECT:** New Modular Building and Shade Structure at Valley Oak Middle School
**BID OPENING LOCATION:** Location
**OWNER:** Visalia Unified School District

**ISSUE DATE:** January 30, 2025
**BID DATE:** January 29, 2025
**MAI PROJECT NO.:** 24055

| Bidders | Addenda Received | | Bid Form Attachments | | | | | | | | | | | Base Bid | Alternate Bid #1-Furnish & Install Shade Structure | Total Bid: Base Bid + Alt. Bid 1 |
|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|
| | Bid Form Executed | 1 | 2 | Bid Bond | Subcontractor / DIR | Non-Collusion | Workman's Comp | Fingerprinting | Sufficient Fund Declaration | Drug Free Cert. | Iran Contracting Cert. | CARB Compliance | Roof Project Cert. | DVBE - Due within 24 hours | | | | |
| McDaniels Construction<br>P.O. Box 81135<br>Bakersfield, CA 93380 | | | | | | | | | | | | | | | | | | |
| Davis Moreno Construction<br>4720 N. Blythe<br>Fresno, CA 93722 | | | | | | | | | | | | | | | | | | |
| Superior Construction (DBA Proffit)<br>4241 E. Brundage Lane<br>Bakersfield, CA | ✓ | | | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | | | | |
| ~~Prime Painting Contractors~~ Inc.<br>17033 Gledhill Street<br>Northridge, CA 91325 | | | | | | | | | | | | | | | | | | |
| HS Construction Inc.<br>3226 Portland Avenue<br>Clovis, CA 93619 | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | $ 663,378 00 | $ 176,015 00 | $ 839,393 00 | |
| BDM Inc<br>240 N. 12th Avenue Box 306<br>Hanford, CA 93230 | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | $ 545,750 00 | $ 114,125 00 | $ 659,875 00 | |
| Holloway Construction<br>P.O. Box 1094<br>Hanford, CA 93232 | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | $ 518,914 00 | $ 115,359 00 | $ 634,273 00 | |
| Caliber Contracting<br>P.O. Box 11127<br>Fresno, CA 93771 | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | $ 627,000 00 | $ 160,000 00 | $ 787,000 00 | |
| GC Builders | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | $ 578,108 00 | $ 148,966 | $ 727,074 00 | |

| Bidders | | Addenda Received | | Bid Form Attachments | | | | | | | | | | | | Base Bid | Alternate Bid #1-Furnish & Install Shade Structure | Total Bid: Base Bid + Alt. Bid 1 |
|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|
| | Bid Form Executed | 1 | 2 | Bid Bond | Subcontractor / DIR | Non-Collusion | Workman's Comp | Fingerprinting | Sufficient Fund Declaration | Drug Free Cert. | Iran Contracting Cert. | CARB Compliance | Roof Project Cert. | DVBE - Due within 24 hours | | | | |
| Prime Time const. | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | ✓ | | ~~603,0~~ $603,798 AW | $125,082 AW | $728,880 AW |
| | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | | | | | |