



BOND CONSTRUCTION

ALUM ROCK UNION SCHOOL DISTRICT

ADDENDUM #1 FOR Bid No. 2526-Bonds06, Project #27 Renaissance at Fischer Exterior Painting

Additional Scope of Work

COLOR SCHEDULE

1. **EXTERIOR ALL Basketball/Volleyball Metal Poles**
Dunn Edwards – Match existing yellow
Prep and Paint from ground level up to 6' on each pole.

PAINTING PHASES

For each painting phase, the District shall be notified and meet in the field with the contractor to observe the completed work before continuing with the next step. Note that the contractor is responsible for meeting quality control requirements as shown in the specifications and recommended by the paint manufacturer.

1. Clean surfaces per paint manufacturer's recommendation
2. Preparation and sealing of cracks
3. Primer
4. First Coat
5. Second Coat.

NOTES

1. See below for sheet notes

ADDENDUM #1

Renaissance at Fischer Exterior Painting



2. EXTERIOR ALL Basketball/Volleyball Metal Poles located on the east side campus blacktop area
Dunn Edwards – Match existing yellow
Prep and Paint from ground level up to 6' on each pole.

ADDENDUM #1

Renaissance at Fischer Exterior Painting

Campus Buildings Included in Scope of Work

All buildings shown in orange are included in the scope of work.

