



2155 South Bascom Ave.
Ste. 250
Campbell, CA 95008
Phone: 408.398.1450

Addendum No. 01

Date: 4/6/2026

Project: Parkview Elementary School Repaving
330 Bluefield Dr,
San Jose, CA 95136
Oak Grove School District

Project No: 24012

1. This Addendum shall supersede all previously issued Contract Documents wherein it modifies same. All other conditions of the Contract remain unchanged. The following changes, additions, or deletions as set forth herein shall apply to the Contract Documents and shall be made a part thereof and shall be subject to all the requirements thereof as though originally shown and/or specified.

2. Bidders shall acknowledge receipt of this Addendum on Bid Form.

3. SPECIFICATION REVISIONS

None

4. DRAWING REVISIONS

None

5. CLARIFICATIONS

C1: Does the District have a geotechnical report for this site?

A1: No. Please see the attached coring's to show existing thickness.

C2: Does the District have analytical test results for the site soil in the event of export? If not, should the bidder assume the site is clean?

A2: There is no analytical testing to provide. A change order will not be provided as the district has no control of where or how the GC overhauls its soils. Bid as you see fit.

C3: Would the District consider separating the bid times for each project by at least 30 minutes? (Hayes /Parkview)?

A3: There will be no changes or extensions made at this time.

6. ATTACHMENTS

ADD No. 01

Project Name: Parkview Elementary School Repaving

Specifications:

None

Drawings:

None

Clarifications:

Parkview Site Map – Coring results.

END OF ADDENDUM No. 01

Mark Finney
Finney Architects



Parkview Elen

Springpeak Dr

Dulcey Dr

2" Asphalt over 4" Base

4" Asphalt Over 4" Base

Google Earth