



Fayette County Public Schools Purchasing Department

205 LaFayette Avenue, LaFayette Educational Center,
Building A, Fayetteville, GA 30214
(770) 460-3535 ext. 1043 or purchasing@fcboe.org

Notice of Intent to Award

Seal Coat & Paving for Fayette County Public Schools (RFQ 26-028-075)

April 16, 2026

The Fayette County Public Schools Purchasing Department would like to thank all respondents who participated in this solicitation.

The intent of this notice is to communicate the preliminary results of the selection process performed by the Purchasing Department and end-users. This is not an acceptance of your response, nor is it a confirmation of a contract or order. Based on the dollar value of this solicitation, final approval may be required from the Superintendent or the Board of Education as required by policy.

Selected Respondent:

Blackjack Paving
98 Howell Avenue
Fairburn, Georgia 30213

Award Term:

April 16, 2026 - June 30, 2027

The following staff may be contacted for more information:

For project coordination including ordering and delivery:

Mike Satterfield, Director of Facilities Services
770-460-3522 and satterfield.mike@fcboe.org

For contract/solicitation questions:

Jamie Marrero, Purchasing Associate
770-460-3522 or marrero.jamie@fcboe.org

For accounts payable or billing information:

Finance Department, Accounts Payable
770-460-3535 or invoices.finance@fcboe.org

Attachments:

Tabulations

...

Tabulations

Respondent Name	Total Points	Pre-Bid Meeting	Solicitation Response Form			Reference Form			E-Verify Documents			Certificate of Insurance			W-9 Form			Cost Proposal			Sandy Creek Project Cost			Transportation Project Cost			Crackfill per LF		
The K&E Group	34	4	☒		4	☒		4	☒		3	☒		4	☒		3	☒		4	\$802,545.00	1	\$125,487.00	2	\$2.50				
The Surface Masters	39	4	☒		4	☒		4	☒		3	☒		2	☒		4	☒		4	\$308,880.00	2	\$85,645.00	3	\$0.57	3			
Ryals Brothers	36	4	☒		4	☒		4	☒		4	☒		4	☒		4	☒		4	\$395,826.00	2	\$167,678.00	2	\$1.00				
Summit Construction & Development	33	4	☒		4	☒		4	☒		4	☒		4	☒		2	☒		4	\$339,085.50	2	\$181,747.27	1	\$0.80	2			
Blackjack Paving	40	4	☒		4	☒		4	☒		3	☒		2	☒		4	☒		4	\$371,685.00	2	\$105,650.00	3	\$0.54	4			
Blount Construction Company	39	4	☒		4	☒		4	☒		3	☒		4	☒		4	☒		4	\$329,660.97	2	\$127,250.31	2	\$1.02	2			
Middle GA Seal Coating	38	4	☒		4	☒		4	☒		4	☒		3	☒		4	☒		4	\$345,221.20	2	\$109,988.83	2	\$0.95	1			
Macon Asphalt Paving & Seal Coating	37	4	☒		4	☒		4	☒		4	☒		4	☐			☒		4	\$328,700.00	2	\$108,900.00	2	\$0.63	3			
Double A&A Grade and Paving	37	1	☒		4	☒		4	☒		3	☐		4	☒		4	☒		4	\$171,896.25	4	\$68,806.25	4	\$0.89	2			
Additional Tabulations Project Timeframe		Sandy Creek Student Parking Lot										Score			Transportation Parking Lot										Score				
The K&E Group		14 Days										2			7-10 Days										3				
The Surface Masters		3 Days										4			13 Days										2				
Ryals Brothers		12-14 Days										2			20-25 Days										1				
Summit Construction & Development		20 Days										1			20 Days										1				
Blackjack Paving		5 Days										3			8 Days										3				
Blount Construction Company		7 Days										3			7 Days										3				
Middle GA Seal Coating		5 Days										3			10 Days										3				
Macon Asphalt Paving & Seal Coating		6 Days										3			6-8 Days														
Double A&A Grade and Paving		6 Days										3			5 Days										4				

[illegible]