



**Business Services
Contracts Office**

5735 47th Avenue • Sacramento, CA 95824
(916) 643-2464

*Lisa Grant Dawson, Interim Chief Business Officer
Robert Aldama, Purchasing Manager II*

ADDENDUM NO. 1

Date: April 24, 2026

Issued by: Sacramento City Unified School District

**Project: Project #: 0445-416
John Still K-8 Modernization**

This addenda shall supersede the original Information, attachments, and specifications regarding **Project No. 0445-416** where it adds to, deletes from, clarifies or otherwise modifies them. All other conditions and any previous addenda shall remain unchanged.

Part A – Lease-Lease Back Documents

AD1.01 – RFP Exhibit B – Preliminary Site Plan, Pg. 17. Preliminary Site Plan added.

List of Attachments

AD1.02 – John Still K-8 Modernization Exhibit B – Preliminary Site Plan (1 Page)

END OF ADDENDUM NO. 1

Acknowledgement of this Addendum will be required at time of bid.

LEGEND

1. John Still Elementary School
2. John Still Middle School
3. New Campus Entry (Gated)
4. New Campus Quad
5. New Playground Area
6. New Pedestrian Pathway
7. Revised Playfields w/ (6) U-14 Soccer Fields
8. Campus Infrastructure to Remain
9. New Restroom Facility (Possible Prefab)
10. Secondary Gates (for school security during public access of fields)

JOHN STILL TK-8 MODERNIZATION

2250 John Still Dr Sacramento

Conceptual Site Plans

Page 1 | 4.23.2026 | Project Number: 26011 | 1930 H St, Sacramento, CA 95811 | 916.254.5600 | StudioW-Architects.com



STUDIO W
ARCHITECTS