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Robert-Aldama@scusd.edu 
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                                 SACRAMENTO CITY UNIFIED SCHOOL DISTRICT 

                                                   5735 47th Ave, Sacramento, CA 95824 
                                                                Phone: (916) 643-9460 

 

                            REQUEST FOR QUALIFICATIONS AND PROPOSALS 

                                     Fire Code Inspection, Testing, and Repair Services 

                                                                 RFQ/P 27-0822 
                                
 

 

 

 
Issue Date: May 01, 2026 

Advertising Dates: May 01, 2026 

May 06, 2026 

Last Day for Questions: May 14, 2026, at 2:00 P.M. 

Proposals Due Date & Time: Proposals to this RFP shall be submitted 

electronically no later than May 21, 2026, at 2:00 P.M. 

 

                              RFP documents can be obtained by clicking on the Bid Opportunities link at: 

                              Planet Bids – Sacramento City Unified School District – Vendor Portal 

                https://vendors.planetbids.com/portal/61521/portal-home 

                                                                  Contact Information: 

 

                                                    Robert Aldama, Purchasing Manager II  

                                                              Email: Robert-Aldama@scusd.edu 

           Cc: contracts@scusd.edu 

 

 

Note: All times listed in this RFP are Pacific Time. 

Paper, oral, telegraphic, facsimile, telephone or email RFP proposals will not be accepted. RFP proposals received after 

this date and time will not be accepted. The District reserves the right to waive any informality or irregularities in the RFP 

proposals. The District also reserves the right to reject any or all RFP proposals and to negotiate contract terms with one 

or more Respondents. 

 

 

 

 

 

 

      Note: Please read all documents before proceeding with a response 

https://vendors.planetbids.com/portal/61521/portal-home
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                LEGAL ADVERTISEMENT FOR REQUEST FOR QUALIFICATIONS 

                   AND PROPOSALS 

 

                   NOTICE IS HEREBY GIVEN that the SACRAMENTO CITY UNIFIED SCHOOL DISTRICT 

                   (“District”) will receive electronic Proposals for the award of an agreement for the following: 

 

                   REQUEST FOR QUALIFICATIONS AND PROPOSALS (RFQ/P) 

                   RFQ/P 27-0822: FIRE CODE INSPECTION, TESTING AND REPAIR SERVICES 

 

                   To provide comprehensive inspection, testing, and repair services, in accordance with NFPA Codes  

                   and Standards, and pursuant to the California Fire Code in the District, for one (1) year with the 

                   option to extend for four (4) additional one (1)-year terms (“Work”). 

 

At this time the District is requesting only qualifications and proposals from respondents interested 

in being considered for the Work. The District will identify the firm(s)/team(s) that can provide 

the greatest overall benefit to the District for the Work. The District reserves the right to award 

multiple contracts for different portions of the Work. 

 

Paper, oral, telegraphic, facsimile, telephone or email RFP proposals will not be accepted. 

All interested Vendors must register online and download the RFP Documents to receive further 

information. Each Proposal must conform to the RFP Documents, including but not limited to, 

Scope of Work, Proposal Preparation Instructions, General Terms and Conditions, and Proposal 

Forms. Proposals shall be submitted electronically on the District’s Bid Website. Any Proposal 

that is submitted late and/or does not conform to the requirements set forth in this RFP Document 

will be rejected as non-responsive. 

 

Vendors are solely responsible for ensuring their Proposals are received by District at the time, 

date, and using the District’s Bid Website at: 

https://vendors.planetbids.com/portal/61521/portal-home The District is not responsible for any 

delays. Proposals may be withdrawn at any time prior to the scheduled Proposal Due Date. 

However, no Vendor may withdraw their Proposal for a period of one hundred eighty (180) 

calendar days after the Proposal Due Date. The District reserves the right to reject any and all 

Proposals or to waive irregularities in any Proposal. 

 

Publication Dates: May 01, 2026, and May 06, 2026 

The Daily Recorder, City of Sacramento, County of Sacramento 

 

 

 

 

Robert Aldama, Purchasing Manager II 

Sacramento City Unified School District 
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I. INTRODUCTION 

 

The Sacramento City Unified School District (“District”) is one of the oldest K-12 districts in 

the western United States (established in 1854). SCUSD serves over 37,000 students across 

its 81 public K-12 schools on 75 campuses spanning 70 square miles. 

 

The District is seeking Statements of Qualification (“SOQ”) and Proposals in response to this 

Request for Qualifications and Proposals (“RFQ”) from experienced persons, firms, 

partnerships, corporations, associations, or professional organizations to provide 

comprehensive inspection, testing, and repair services, including required NFPA Standards, 

pursuant to the California Fire Code in the District, for one (1) year with the option to extend 

for four (4) additional one (1)-year terms (“Work”). 

 

The District shall appoint a selection committee (“Committee”) to assist in choosing the most 

highly qualified firms, based upon the information presented in the Statements of 

Qualifications and Proposals. The Committee will then identify the firm(s)/team(s) that can 

provide the greatest overall benefit to the District for the Work. 

A complete response is required in order to be considered. Individuals or firms are required 

to comply with the California Labor Code prevailing wage requirements and the District’s 

insurance requirements. The District reserves the right to reject any and all submissions and 

seek additional responses if the number or quality of responses does not meet the stated 

criteria. The District also reserves the right to award multiple contracts for different portions 

of the Work. 

 

A. LIMITATIONS AND DISTRICT RIGHT TO REJECT 

 

The District reserves the right to contract with any entity, or entities, responding to this 

RFQ/P. This RFQ/P is not an offer by the District to contract with any party, or parties, 

responding to this RFQ/P. This RFQ/P does not commit the District to select any firm, or firms, 

and the District makes no representation that participation in the RFQ/P process will lead to 

an award of contract or any consideration whatsoever. The awarding of the Fire Code 

Inspection, Testing, And Repair Services contract, if at all, is at the sole discretion of the 

District. 

The District shall in no event be responsible for the cost of preparing a response to this RFQ/P. 

The District shall not be liable for any costs incurred in preparing and submitting responses 

to this RFQ/P. In no event will the District reimburse any respondent for any costs or expenses 

incurred in preparing and submitting responses to this RFQ/P. 

The District, in its sole discretion, reserves the right to: 

 
■ Accept or reject any and all submittals, or any portion or combination thereof; 

■ Contract with any entity, or entities, responding to this RFQ/P in whatever manner 

the District decides; and/or 

■ Waive any informality or non-substantive irregularity, not affected by law, as the 

interests of the District may require. 

The Respondent’s SOQ, and any other supporting materials submitted to the District in 

response to this RFQ/P will not be returned and will become the property of the District 



 

 

 

unless portions of the materials are designated as proprietary at the time of submittal and 

are specifically requested to be returned. 

 

B. FULL OPPORTUNITY 

 

The District hereby affirmatively ensures that Disadvantaged Business Enterprises (“DBE”), 

Small Local Business Enterprises (“SLBE”), Small Emerging Local Business Enterprises 

(“SELBE”), Disabled Veterans Business Enterprises (“DVBE”), and minority and women 

business enterprises shall be afforded full opportunity to submit SOQs in response to this 

RFQ/P and will not be discriminated against on the basis of race, color, gender, sexual 

orientation, political affiliation, age, ancestry, religion, marital status, national original, 

medical condition or disability in any consideration leading to the award of the contract. No 

qualified disabled person shall, on the basis of disability, be excluded from participating in, 

be denied the benefits of, or otherwise be subjected to discrimination in any consideration 

leading to the award of contract. 

 

C. RESTRICTIONS ON LOBBYING AND CONTACTS 

From the period beginning on the date of the issuance of this RFQ/P and ending on the date 

of the award of the contract, no person, or entity responding to this RFQ/P, nor any officer, 

employee, representative, agent, or consultant representing such a person or entity shall 

contact through any means or engage in any discussion regarding this RFQ/P, the evaluation 

or selection process or the award of the contract(s) with any member of the District’s Board 

of Education (“Board”), Committee members, or with any employee of the District except for 

clarifications and questions as described herein. Any such contact shall be ground for the 

disqualification of the firm submitting a SOQ. 

 

II. SCOPE OF REQUIRED SERVICES 

Although the full scope of work shall be stated in the Agreement for Fire Code Inspection, 

Testing, And Repair Services (“Agreement”), the Contractor will be expected to be capable of 

fulfilling, at a minimum the following: 

 

Testing at the Sites identified in the “Agreement”, “Exhibit C” as required by the 

applicable authority having jurisdiction (“AHJ”), i.e., Sacramento Fire Department, 

Sacramento Metropolitan Fire District, NFPA 72, the National Fire Alarm and Signaling 

Code. This includes, but is not limited to, testing and/or visually inspecting and/or 

taking appropriate corrective action regarding Fire Alarm Panels and Devices, Fire 

Sprinklers, Fire Dampers and Smoke Hatches, Fume Hoods, Fire-Rated Roll-up Doors, 

Fire Extinguishers, and Non-Water Fire Suppression for Kitchen Hoods. All testing must 

be performed by a properly certified technician. In addition, Contractor must: confirm 

that all devices and/or equipment is restored to a normal condition upon completion 

of testing; prepare and provide documentation using the National Fire Protection 

Association Inspection and Testing form as required by the AHJ. 



 

 

 

The Contractor’s scope of services is set forth in further detail in Exhibit “A” and 

Exhibit “B” of the District’s “Agreement” that is attached to this RFQ/P. The scope 

may be modified at the sole discretion of the District prior to execution by the selected 

firm(s) or team(s). 

III. MINIMUM REQUIREMENTS 

 

Selected firm(s) must be able to execute the District’s Agreement. (A Copy of the District’s 

Agreement for Fire Code Inspection, Testing, And Repair Services is attached to this RFQ/P 

as “Agreement”) 

A. Indemnity. Firms responding to this RFQ/P must acknowledge that they have 

reviewed these provisions of the agreement and must agree to the indemnity 

provisions and insurance provisions contained in RFQ/P “Agreement” and 

confirm in writing that, if given the opportunity to contract with the District, the 

firm has no substantive objections to the use of the District’s agreement. 

B. Procedures, Guidelines, Device Maps, Calendar. Firms responding to this 

RFQ/P must acknowledge that they have reviewed the District’s procedures, 

repair guidelines, Device Maps, Fire Extinguisher/Kitchen Suppression 

Maintenance Log, and District Traditional Calendar for the 2026-27 School Year. 

The purpose of reviewing the District’s Traditional Calendar is to assist in the 

planning and scheduling of inspections, and repairs.  

 
LINK TO ACCESS PROCEDURES, GUIDELINES, DEVISE MAPS AND CALENDAR 

                                                               
https://drive.google.com/drive/folders/1e_kV4XLKtVoCC5vVggyqkQDQJC7hkRWW?usp=sharing 
 

 

C. Insurance. The District requires at least the following insurance coverage: 

 

1. Commercial General Liability Insurance, including Bodily Injury, 

Personal Injury, Property Damage, Advertising Injury, and Medical 

Payments 
a. $2,000,000 Each Occurrence 

b. $4,000,000 General Aggregate 

2. Automobile Liability Insurance 

a. $1,000,000 Per Accident 

3. Workers Compensation 

a. Statutory Limits 

4. Employer’s Liability 

a. $1,000,000 Per Accident 

 

The successful Respondent shall provide to the District certificate(s) of 

insurance and endorsements satisfactory to the District. Insurance policy(ies) 

shall not be amended or modified and coverage amounts shall not be reduced 

without thirty (30) days written notice to District prior to modification and/or 

cancellation. Except for workers’ compensation insurance, District shall be 

named as an additional insured on all policies. Contractor’s policy(ies) shall be 

primary; any insurance carried by the District shall only be secondary and 

supplemental. Contractor shall not allow any employee or agent to commence 

work on any contract or any subcontract until the insurance required of the 

Contractor, employee, or agent has been obtained. 

 

https://drive.google.com/drive/folders/1e_kV4XLKtVoCC5vVggyqkQDQJC7hkRWW?usp=sharing


 

 

 

D. Prevailing Wage Compliance. Firms responding to this RFQ/P acknowledge 

that the Work is subject to labor compliance monitoring and enforcement by 

the Department of Industrial Relations pursuant to Labor Code section 17771.4 

and subject to the requirements of Title 8 of the California Code of Regulations. 

To the extent that work subject to a prevailing wage determination is furnished, 

the Contractor and all subcontractors shall furnish electronic certified payroll 

records directly to the Labor Commissioner weekly or within ten (10) days 

of any request by the District or the Labor 

Commissioner. The successful firm shall comply with all requirements of 

Division 2, Part 7, Chapter 1 of the Labor Code. 

 

IV. RELATIONSHIP TO OUTSIDE GOVERNMENTAL AGENCIES 

Respondents may be required to assist the District in working with various outside 

governmental agencies, including but not limited to, the following as applicable: Sacramento 

Fire Department and Sacramento Metropolitan Fire District. Respondent shall discuss its 

experience with each of these agencies. 

 

V. CONFLICT OF INTEREST 

Respondent shall certify that no official or employee of the District, nor any business entity in 

which an official of the District has an interest, has been employed or retained to solicit or 

assist in the procuring of the resulting contract, nor that any such person will be employed in 

the performance of any contract without immediate divulgence of this fact to the District. 

 

VI. ASSIGNMENT 

Any contract resulting from this RFQ/P and any amendments or supplements thereto shall not 

be assignable by the successful consultant either voluntarily or by operation of law without 

the written approval of the District. 

VII. STATEMENT OF QUALIFICATIONS AND PROPOSALS 

 

A. SUMMARY OF REQUIRED QUALIFICATIONS 

 

The Scope of Services includes full fire alarm system testing services for the relevant Site(s). 

Experience with such testing, NFPA 72, the National Fire Alarm Signaling Code, is mandatory. 

Further, possession of a C-16, C-7 or C-10 license and California Alarm Company Operator 

(ACO) license is required. Technicians possessing NICET Certification and OSHA Safety 

Training is preferred.  

B. FORMAT REQUIREMENTS 

Firms submitting SOQs in response to this RFQ/P must follow the format below. Material must 

be in 8-1/2 x 11-inch format, with a font no less than 10 points, and shall not exceed thirty 

(30) pages, not including the cover letter, table of contents, resumes, references, samples of 

work, and fee schedules. Each SOQ shall include a Front Cover stating the following:  

“Statement of Qualifications for [FIRM NAME] for Fire Code Inspection, Testing, And 

Repair Services in Response to Sacramento City Unified School District’s RFQ/P 

#27-0822.” 

 



 

 

 

 

Each SOQ shall include a table of contents and labeled with the boldface headers below (e.g. 

the first section would be entitled “Cover Letter”, the second section entitled “Business 

Information”, etc.). 

 

The electronic submission will only be accepted in Adobe pdf. 

Each submission package will be reviewed to determine its completeness prior to the actual 

evaluation. If a respondent does not respond to all categories requested, the respondent may 

be disqualified from further consideration. 

 

C. SOQ CONTENT REQUIREMENTS 

 

1. Section 1 – COVER LETTER (maximum of 1 page) 

 

■ Provide a letter of introduction signed by an authorized officer of 

the firm. If the firm is a joint venture, duplicate the signature 

block and have a principal or officer also sign on behalf of each 

party to the joint venture. 

■ Firm name. 

 

■ Address, include any branch office address and point of contact. 

■ Telephone number. 

  

■ Website and/or E-Mail address. 

 

■ Include a brief description of why your firm is well suited for, and 

can meet, the District’s needs. 

 

■ Provide the name(s) and email address(es) of the individual(s) 

who are authorized to speak for the firm during the evaluation 

process. 

 

■ Must include the following statement: 

[INSERT FIRM’S NAME] received a copy of the District’s 

Agreement for Fire Code Inspection, Testing, And Repair 

Services (“Agreement”) attached as Exhibit “A” to the 

RFQ/P. [INSERT FIRM’S NAME] has reviewed the 

indemnity provisions and insurance provisions contained 

in the Agreement.  If given the opportunity to contract 

with the District, [INSERT FIRM’S NAME] has no objections 

to the use of the Agreement.” 

 

■ Respondent shall certify that no official or employee of the 

District, nor any business entity in which an official of the District 

has an interest, has been employed or retained to solicit or assist 

in the procuring of the resulting contract(s), nor that any such 

person will be employed in the performance of any/all contract(s) 

without immediate divulgence of this fact to the District. 



 

 

 

2. Section 2 – BUSINESS INFORMATION 

 

Respondent must provide the following information for itself and for any 

and all other firms with which it will joint venture or associate on this 

Project: 

■ Federal Tax I.D. Number. 

■ CA Licenses and Numbers. 

 

■ Department of Industrial Relations public works contractor 

registration number. 

 
■ Type of organization/business structure (ownership, legal form, 

i.e. corporation, partnership, etc., and senior officials of 

company). If a joint venture, describe the division of 

responsibilities between participating companies, offices 

(location) that would be the primary participants, and percentage 

interest of each firm. 

 

■ Certificate(s) of Insurance identifying the firm’s current 

insurance coverages. 

■ A brief description and history of the firm, including number of 

years the firm has been in business and date firm was 

established under its given name. 

 

■ Number of professional employees and support staff (licensed 

professionals, technical support). 

■ Any State of California certification for your firm of Small 

Business or Disabled Veteran Business Enterprise status, if any. 

 

3. Section 3 – PROJECT APPROACH AND RELEVANT QUALIFICATIONS 

 

Respondent must state its qualifications for the anticipated scope of 

work and its experience with comparable projects. 

 

Provide a statement demonstrating your firm’s or team’s ability to 

accomplish the Work in a timely, comprehensive, and thorough manner. 

 

■ Describe the approach to compliance with Work requirements 

and conformance with Federal/State/Local applicable code 

requirements. If applicable, describe your firm’s specific 

experience with, and working within the processes of, each of the 

following agencies: 

 
1. Sacramento Fire Department 

2. Sacramento Metropolitan Fire District 

■ Describe your firm’s approach to quality control/assurance 

procedures. 

 

■ How subcontractors are generally used by your firm and to what 



 

 

 

extent work is performed in-house versus by a subcontractor. 

■ List of designated subcontractors, including a description of how 

subcontractors will be utilized with the Work and to what extent 

work will be performed in-house. 

■ Provide similar information for proposed subcontractors, 

including licenses and the corresponding license number. 

 

 

4. Section 4 – RELEVANT PROJECT EXPERIENCE AND REFERENCES 

Respondent shall provide any experience applicable to fire alarm system 

testing and inspection services and related references, including 

experience and references specific to California public schools. 

Respondent shall provide a minimum of three (3) relevant references 

from past clients. References may be contacted to attest to the 

respondent’s ability to perform the described services. Provide a list of 

the following for each: 

■ District/Company name and location; 
■ Beginning and end dates of provision of services; 

■ Description of services provided by your firm; 

■ Original bid amount or rate sheets, and final amount charged; 

■ Key individuals of the firm involved and their roles in the 

project; 
■ Any subcontractors that worked with the firm; and 

■ Name, title, current address, telephone number, and email 

address of contact person. 

 

 

5. Section 5 – PROJECT TEAM SUMMARY 

 

The selected firm shall employ, at its expense, professionals properly 

licensed and skilled in the execution of the functions required for the 

applicable Work and services as described herein. 

■ Identify and provide resumes for key personnel and/or team 

members, including subcontractors, and the roles to which they 

will be assigned. 

■ Indicate which person will be the District’s single point of contact 

for the Work. 

 

■ If any work is to be provided by subcontractors include a 

statement as to how this shall be organized, including identified 

roles and qualifications of subcontractors, if any. 

 

■ Each SOQ must include evidence that the firm is legally permitted 

and properly licensed and registered: (1) for the scope of Work 

for which the SOQ is submitted, which includes having the 

required licenses to perform work under the Agreement; and (2) 

to conduct business in the State of California. 



 

 

 

6. Section 6 – FEES (PROPOSAL) 

Respondent must provide the total cost for the Work and must also 

include a fee schedule for the relevant types of service that you offer. 

Be thorough and specific as this will form the basis of any contract for 

services that may be presented by the District. 

 

■ Provide total cost and fee schedule. 

■ Provide unit pricing for sealed, lead-acid batteries used in smoke 

detectors. 

■ Include within the fee proposal the identification of proposed 

reimbursables by category (i.e. offices, computers and 

peripherals, printers, fax machines, photocopy equipment, other 

as identified by proposing entity). Travel and related expenses 

shall be reimbursed in accordance with the federal government 

Joint Travel Regulation. All reimbursables will require receipts to 

be provided to the District. 

 

 

7. Section 7 - NON-COLLUSION DECLARATION 

Respondents must submit a Non-Collusion Declaration with their 

response to be considered Responsive. The Non-Collusion 

Declaration form is attached to this RFQ/P as “APPENDIX A.” 

 

VIII. SELECTION CRITERIA 

 

Each SOQ and Proposal must be complete. Incomplete SOQs will be considered nonresponsive 

and grounds for disqualification. The District retains the sole discretion to determine issues 

of compliance and to determine whether a firm is responsive, responsible, and qualified. 

Based upon the information presented in the submissions, the District’s Committee will choose 

the most highly qualified firms for further review, which will identify the firm(s)/team(s) that 

can provide the greatest overall benefit to the District for the Work. 

 

 

A. EVALUATION 

The SOQ will be reviewed for responsiveness and evaluated pursuant to the specific 

criteria set forth in this RFQ/P, including, without limitation: 

1. Location of office and accessibility to the Sites identified in RFQ/P 

“Agreement”, Exhibit “C.” 

2. Reputation of the firm/Satisfaction of previous clients (client 

relationships). 

 

3. Capacity and commitment to provide services to client, including ability 

to respond to District’s requests in a timely and appropriate fashion; to 

inform District of all issues discovered during the Work; and to work 

positively and cooperatively with District’s team. 



 

 

 

4. Knowledge of applicable state and federal laws and regulations, and 

other applicable governmental requirements for K-12 schools. 

5. Directly related work experience with California public schools will be 

highly ranked. This includes, without limitation the firm’s experience 

and performance history with similar Work for California K-12 school 

districts, including successful experience with the Sacramento Fire 

Department and Sacramento Metropolitan Fire District. 

6. Credentials, including without limitation experience, results, and 

professional and technical expertise, of specific employees assigned as 

members of the proposed team for the District. 

7. Proposed fee schedule(s), fee requirements, and cost of services. 

8. Overall responsiveness of the SOQ and Proposal. 

B. DISTRICT INVESTIGATIONS 

 

The District may perform investigations of responding parties that extend 

beyond contacting the references identified in the SOQ. The District may 

request a firm to submit additional information pertinent to the review process. 

The District also reserves the right to investigate and rely upon information 

from other available sources in addition to any documents or information 

submitted. 

 

 

IX. RFQ/P RESPONSE SCHEDULE SUMMARY: 

The District reserves the right to change the dates on the schedule without prior notice. 

 

DATE EVENT TIME DEADLINE 

May 01, 2026 
Release and advertisement 

of RFQ/P #27-0822. 

 

 

May 14, 2026 

Deadline for submission of 

written questions to 
District concerning RFQ/P 
#27-0822. 

2:00 p.m. 

May 21, 2026 

Deadline for all 

submissions in 

response 
to RFQ/P #27-0822. 

2:00 p.m. 

June 01-June 03, 2026 Interviews of short-listed 

Respondents (If 
determined by the District) 

 

June 05, 2026 (Approx) 
Notification to selected 

Respondent 

 

June 18, 2026 Anticipated SCUSD Board 

of Education meeting to 
approve award. 

 

 



 

 

 

APPENDIX A 

 
NON-COLLUSION DECLARATION 

Public Contract Code Section 7106 

 

TO BE EXECUTED BY CONTRACTOR AND SUBMITTED WITH RFQ/P SUBMISSION 

 

The undersigned declares: 

 

I am the    of   ,  

 

(Title)  (Bidder Name) 

 

the party making the foregoing bid. 

 

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, 

company, association, organization, or corporation. The bid is genuine and not collusive or 

sham. The bidder has not directly or indirectly induced or solicited any other bidder to put in 

a false or sham bid. The bidder has not directly or indirectly colluded, conspired, connived, 

or agreed with any bidder or anyone else to put in a sham bid, or to refrain from bidding. 

The bidder has not in any manner, directly or indirectly, sought by agreement, 

communication, or conference with anyone to fix the bid price of the bidder or any other 

bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any 

other bidder. All statements contained in the bid are true. The bidder has not, directly or 

indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, 

or divulged information or data relative thereto, to any corporation, partnership, company, 

association, organization, bid depository, or to any member or agent thereof, to effectuate a 

collusive or sham bid, and has not paid, and will not pay, any person or entity for such 

purpose. 

 

Any person executing this declaration on behalf of a bidder that is a corporation, 

partnership, joint venture, limited liability company, limited liability partnership, or any 

other entity, hereby represents that he or she has full power to execute, and does execute, 

this declaration on behalf of the bidder. 

 

I declare under penalty of perjury under the laws of the State of California that the 

foregoing is true and correct and that this declaration is executed on this   day of 

 
 , 20   at  . 

(City, State) 

 

Proper Name of Bidder:   

 

Signature:   

 

Print Name:   

 

Title:   



 

 

 
“AGREEMENT” 

FIRE CODE INSPECTION, TESTING, AND REPAIR SERVICES 

 

 

This Services Agreement (“Agreement”) is made and entered into effective [  ], 2026, 

by and between the Sacramento City Unified School District (“District”) and [ ] 

(“Contractor”) (together, the “Parties”). 

RECITALS 

 

WHEREAS, a Request for Qualifications and Proposals (“RFQ/P”) was issued on May 01, 

2026, and the District selected Contractor to be awarded based on their Statement of 

Qualifications and Proposal; and 

 

WHEREAS, District desires to enter into Agreement with Contactor for the Fire Code 

Inspection, Testing, and Repair Services as further described in Exhibit “A” attached 

hereto, Scope of Work, including required NFPA Standards, pursuant to the California 

Fire Code in the District. 

NOW, THEREFORE, The District and Contractor hereby agree as follows: 

 

1. TERM. This Agreement shall begin on July 1, 2026, and continue through June 30, 

2027, unless sooner terminated, as set forth in Article 35 of the Terms and Conditions of 

the Agreement. The District, at its sole discretion, may extended the term for four (4) 

additional one (1)-year terms under the same terms and conditions specified in RFQ/P 

#27-0822. 

2. The Contractor shall furnish to the District for a total price of   

  Dollars ($ ) (“Contract Price”), the following services 

(“Services” or “Work”) as specified in Exhibit “A” 

 
3. Contractor shall perform the Work at the following District locations, as indicated in 

Exhibit “C” attached hereto and incorporated within (“Sites”). 

The Project is the scope of Work performed at the Sites. 

4. All site inspections must be performed and completed between the dates of 

August 1, 2026 and May 31, 2027. 

 

5. Contractor shall not commence the Work under this Contract until the Contractor has 

submitted and the District has approved the performance bond, the certificate(s) and 

affidavit(s), and the endorsement(s) of insurance required under the Terms and 

Conditions and the District has issued a Notice to Proceed and Purchase Order. 

 

6. Payment for the Work shall be made in accordance with the Terms and Conditions. 

7. After Inspections and prior to any repair Work started, the repair Work Quotes shall be 

approved by Jeff Winn, Manager III or designated Supervisor of the District’s Facilities 

Maintenance Department. 

 



 

 

 

8. Any notice required or permitted to be given under this Contract shall be deemed to 

have been given, served, and received if given in writing and either personally delivered 

or deposited in the United States mail, registered or certified mail, postage prepaid, 

return receipt required, or sent by overnight delivery service, or facsimile transmission, 

addressed as follows: 

District Contractor 
 

Sacramento City Unified School 

District 

ATTN: Tina Alvarez-Bevens, 

Contract Analyst 
5735 47th Avenue, 

Sacramento CA 95824 

Name:    

ATTN:   

[ADDRESS] 

[FAX] 

 

 

Any notice personally given or sent by facsimile transmission shall be effective upon 

receipt. Any notice sent by overnight delivery service shall be effective the business day 

next following delivery to the overnight delivery service. Any notice given by mail shall 

be effective three (3) days after deposit in the United States mail. 

 

9. Contractor shall guarantee all labor and material used in the performance of this 

Contract for a period of one year from the date of the District’s written approval of the 

Work. 

 

10. This Contract incorporates by this reference the Terms and Conditions attached hereto. 

Contractor, by executing this Contract, agrees to comply with all the Terms and 

Conditions. 

 

11. Each Exhibit attached hereto is hereby incorporated herein by reference. 

12. Each party has the full power and authority to enter into and perform this Contract, and 

the person signing this Contract on behalf of each party has been properly authorized 

and empowered to enter into this Contract. 

 

13. This Contract may be executed in one or more counterparts, and all counterparts 

together shall be construed as one document. A facsimile or electronic signature shall be 

deemed to be the equivalent of the actual original signature. All counterparts so 

executed shall constitute one Contract binding all the Parties hereto. 

14. By signing this Agreement, Contractor certifies, under penalty of perjury, that all the 

information provided in the Contract Documents is true, complete, and correct. 

 

 

[SIGNATURES ON FOLLOWING PAGE] 



 

 

 

 

 

ACCEPTED AND AGREED on the date indicated below: 

 

Dated:  , 20  

Sacramento City Unified School District 

 

Signature:   

Print Name:  

Title:  

Dated:  , 20   

Contractor:    

Signature:    

Print Name:    

Title:   

License No.:    

Registration No.:    

 

 

 
 

Information regarding Contractor: 
 

Type of Business Entity: 

  Individual 

  Sole Proprietorship 

  Partnership 

  Limited Partnership 

  Corporation, State:  _ 

  Limited Liability Company 

  Other:   

 : 

Employer Identification and/or 

Social Security Number 

 

NOTE: Section 6041 of the Internal 

Revenue Code (26 U.S.C. 6041) and 

Section 1.6041-1 of Title 26 of the 

Code of Federal Regulations (26 

C.F.R. 1.6041-1) requires the 

recipients of $600.00 or more to 

furnish their taxpayer information 

to the payer. In order to comply 

with these requirements, the 

District requires the Contractor to 

furnish the information requested 

in this section. 



 

 

 

TERMS AND CONDITIONS 

 

1. NOTICE TO PROCEED: District shall provide a Notice to Proceed to Contractor pursuant 

to the Contract at which time Contractor shall proceed with the Work. 

2. STANDARD OF CARE: Contractor shall perform, diligently prosecute and complete the 

Work in a good and workmanlike manner within the Contract Time, and in strict conformity 

with all Contract Documents. 

3. SITE EXAMINATION: Contractor has examined the Site and certifies that it accepts all 

measurements, specifications and conditions affecting the Work to be performed at the 

Site. By submitting its quote, Contractor warrants that it has made all Site examination(s) 

that it deems necessary as to the condition of the Site, its accessibility for materials, 

workers and utilities, and Contractor’s ability to protect existing surface and subsurface 

improvements. No claim for allowance of time or money will be allowed as to any other 

undiscovered condition on the Site. 

4. PERMITS, LICENSES AND REGISTRATION: Contractor and all of its employees, 

agents, and subcontractors shall secure and maintain in force, at Contractor’s sole cost 

and expense, all licenses, registration and permits as are required by law, in connection 

with the furnishing of materials, supplies, or services herein listed. 

5. LABOR, MATERIALS AND EQUIPMENT: Contractor shall furnish all tools, equipment, 

apparatus, facilities, transportation, labor, and material necessary to furnish the services 

herein described, the services to be performed at such times and places as directed by 

and subject to the approval of the authorized District representative indicated in the Work 

specifications attached hereto. Unless otherwise specified, all materials shall be new and 

previously unused, and of the manufacturer’s latest model or the best of their respective 

kinds and grades as noted or specified, and workmanship shall be of good quality. 

6. SUBSTITUTIONS: No substitutions of material from those specified in the Work 

Specifications shall be made without the prior written approval of the District. Contractor 

shall be responsible for any re-design costs occasioned by District’s acceptance and/or 

approval of any substitute, as well as any costs that the District incurs for professional 

services, including DSA fees. District may deduct those costs from any amounts owing to 

Contractor for the review of the request for substitution, even if the request for 

substitution is not approved. Contractor shall, in the event that a substitute is less costly 

than that specified, credit the District with one hundred percent (100%) of the net 

difference between the substitute and the originally specified material. 

7. INDEPENDENT CONTRACTOR: Contractor represents and warrants that Contractor is 

an independent contractor or business entity that is: (i) free from the control and direction 

of the District in connection with the performance of the Services, (ii) performing Services 

that are outside the usual course of the District’s business, and (iii) customarily engaged 

in an independently established trade, occupation, or business of the same nature as that 

involved in the Services performed, District being interested only in the results obtained. 

Contractor understands and agrees that it and all of its employees shall not be considered 

officers, employees, agents, partner, or joint venture of the District, and are not entitled 

to benefits of any kind or nature normally provided employees of the District and/or to 

which District's employees are normally entitled, including, but not limited to, State 

Unemployment Compensation or Worker's Compensation. Contractor shall assume full 

responsibility for payment of all federal, state, and local taxes or contributions, including 

unemployment insurance, social security, and income taxes with respect to Consultant's 

employees. 

8. CONTRACTOR SUPERVISION: Contractor shall provide competent supervision of 



 

 

 

personnel employed on the job Site, use of equipment, and quality of workmanship. 

9. WORKERS: Contractor shall at all times enforce strict discipline and good order among 

its employees and the employees of its subcontractors and shall not employ or work any 

unfit person or anyone not skilled in work assigned to him or her. Any person in the 

employ of the Contractor or a subcontractor whom the District may deem incompetent or 

unfit shall be dismissed from the Site and shall not again be employed at Site without 

written consent from the District. 

10. SUBCONTRACTORS: Subcontractors, if any, engaged by the Contractor for any Service 

or Work under this Contract shall be subject to the approval of the District. Contractor 

agrees to bind every subcontractor by the terms of the Contract as far as such terms are 

applicable to subcontractor’s work, including, without limitation, all registration, 

indemnification, insurance, bond, and warranty requirements. If Contractor shall 

subcontract any part of this Contract, Contractor shall be fully responsible to the District 

for acts and omissions of its subcontractor and of persons either directly or indirectly 

employed by itself. Nothing contained in the Contract Documents shall create any 

contractual relations between any subcontractor and the District. 

11. SAFETY AND SECURITY: Contractor is responsible for maintaining safety in the 

performance of this Contract. Contractor shall be responsible to ascertain from the District 

the rules and regulations pertaining to safety, security, and driving on school grounds, 

particularly when children are present. 

12. PROTECTION OF WORK AND PROPERTY: Contractor shall erect and properly maintain 

at all times, as required by conditions and progress of the Work, all necessary safeguards, 

signs, barriers, lights, and security persons for protection of workers and the public and 

shall post danger signs warning against hazards created by the Work. In an emergency 

affecting life and safety of life or of Work or of adjoining property, Contractor, without 

special instruction or authorization from District, is permitted to act at his discretion to 

prevent such threatened loss or injury. 

13. FORCE MAJEURE: “Force Majeure” means any event or circumstance unknown at the 

time of contracting that is beyond the parties’ control and makes performance of the 

contract impractical or impossible. The Party seeking to have its performance obligation(s) 

excused must demonstrate that there was such an insuperable interference occurring 

without the party’s intervention as could not have been prevented by the exercise of 

prudence, diligence, and care, by providing prompt notice to the other Party, including full 

particulars of such event, of its inability to perform its obligations due to such event, 

following commencement of the claiming Party’s inability to so perform its obligations. To 

the extent satisfying these conditions, Force Majeure events include the following: acts of 

God, war, civil unrest, epidemic, fire, smoke, volcanic eruption, earthquake, strike, 

unusually severe weather, flood, or shortage of transportation facilities, lock out, or 

commandeering of materials, product, plant, or facilities by the government. Force 

Majeure shall not be based on a Party’s financial inability to perform under this Agreement 

unless there exists extreme and unreasonable difficulty, expense, injury, or loss involved. 

A Force Majeure event does not include an act of negligence or intentional wrongdoing by 

a Party. Any Party claiming a Force Majeure event shall use reasonable diligence to remove 

the condition that prevents performance and shall not be entitled to suspend performance 

of its obligations in any greater scope or for any longer duration than is required by the 

Force Majeure event. Each Party shall use its best efforts to mitigate the effects of such 

Force Majeure event, remedy its inability to perform, and resume full performance of its 

obligations hereunder. Costs imposed by the government on sales or importation of goods 

or materials including, without limitation, tariffs or taxes, are not Force Majeure. 



 

 

 

14. CORRECTION OF ERRORS: Contractor shall perform, at its own cost and expense and 

without reimbursement from the District, any work necessary to correct errors or 

omissions that are caused by the Contractor’s failure to comply with the approved plans 

and specifications and the standard of care required herein. Schedule delays resulting 

from unauthorized work shall be Contractor’s responsibility. 

15. NO RELIEF FROM OBLIGATIONS BASED ON REVIEW BY OTHER PERSONS: 

Contractor shall not be relieved of obligations to perform the Work in accordance with the 

Contract Documents by act or omission of the District, Architect, Construction Manager, 

Project Inspector, or DSA or other entities having jurisdiction including, but not limited to, 

administration of the Contract, review of submittals, or by tests, observation, inspection, 

or permit/interconnection approvals. 

16. DISTRICT’S RIGHT TO PERFORM WORK: If the Contractor should neglect to prosecute 

the Work properly or fail to perform any provisions of this Contract, the District, after 

FORTY-EIGHT (48) hours’ written notice to the Contractor, may make good such 

deficiencies, without prejudice to any other remedy it may have, including but not limited 

to the District hiring its own forces or another contractor to replace the Contractor’s 

nonconforming Work, in which case the District shall either issue a deductive Change 

Order, a Construction Change Directive, or invoice the Contractor for the cost of that work. 

Contractor shall pay any invoices within thirty (30) days of receipt of same or District may 

withhold those amounts from payment(s) otherwise due to Contractor. 

17. ACCESS TO WORK: District representatives, Architect, and Project Inspector shall at all 

times have access to the Work wherever it is in preparation or in progress. Contractor 

shall provide safe and proper facilities for such access. 

18. OCCUPANCY: District reserves the right to occupy buildings at any time before formal 

Contract completion and such occupancy shall not constitute final acceptance or approval 

of any part of the Work covered by this Contract, nor shall such occupancy extend the 

date specified for completion of the Work. 

19. PAYMENT: On a monthly basis, Contractor shall submit an application for payment based 

upon the estimated value for materials delivered or services performed under the Contract 

as of the date of submission (“Application for Payment”). Within thirty (30) days after 

District’s approval of the Application for Payment, Contractor shall be paid a sum equal to 

ninety-five percent (95%) of the value of the Work performed (as verified by Architect 

and Inspector and certified by Contractor) up to the last day of the previous month, less 

the aggregate of previous payments and amount to be withheld. The District may withhold 

or deduct from any payment an amount necessary to protect the District from loss because 

of: (1) liquidated damages which have accrued as of the date of the application for 

payment; (2) any sums expended by the District in performing any of Contractor’s 

obligations under the Contract which Contractor has failed to perform or has performed 

inadequately; (3) defective Work not remedied; (4) stop payment notices as allowed by 

state law; (5) reasonable doubt that the Work can be completed for the unpaid balance of 

the Total Contract price or by the scheduled completion date; (6) unsatisfactory 

prosecution of the Work by Contractor; (7) unauthorized deviations from the Contract; 

(8) failure of the Contractor to maintain or submit on a timely basis proper and sufficient 

documentation as required by the Contract or by District during the prosecution of the 

Work; (9) erroneous or false estimates by the Contractor of the value of the Work 

performed; (10) any sums representing expenses, losses, or damages, as determined by 

the District, incurred by the District for which Contractor is liable under the Contract; and 

(11) any other sums which the District is entitled to recover from Contractor under the 

terms of the Contract or pursuant to state law, including section 1727 of the California 

Labor Code.  The failure by the District to deduct any of these sums from a progress 



 

 

 

payment shall not constitute a waiver of the District’s right to such sums. The District 

shall retain five percent (5%) from all amounts owing as retention. Retention shall be 

paid pursuant to Public Contract Code sections 7107, 7200 and 7201. 

20. AUDIT. Contractor shall establish and maintain books, records, and systems of account, 

in accordance with generally accepted accounting principles, reflecting all business 

operations of Contractor transacted under this Contract. Contractor shall retain these 

books, records, and systems of account during the Term of this Contract and for five (5) 

years thereafter. Contractor shall permit District, its agent, other representatives, or an 

independent auditor to audit, examine, and make excerpts, copies, and transcripts from 

all books and records, and to make audit(s) of all billing statements, invoices, records, 

and other data related to the Work covered by this Contract. Audit(s) may be performed 

at any time, provided that District shall give reasonable prior notice to Contractor and 

shall conduct audit(s) during Contractor’s normal business hours, unless Contractor 

otherwise consents. 

21. CHANGE IN SCOPE OF WORK: 

21.1. Changes in Scope of Work. Any change in the scope of the Work, method of performance, 

nature of materials or price thereof, or any other matter materially affecting the 

performance or nature of the Work shall not be paid for or accepted unless such change, 

addition, or deletion is approved in advance and in writing by a valid change order 

executed by the District. Contractor specifically understands, acknowledges, and agrees 

that the District shall have the right to request any alterations, deviations, reductions, or 

additions to the Project or Work, and the cost thereof shall be added to or deducted from 

the amount of the Contract Price by fair and reasonable valuations. Contractor shall 

include maximums of ten percent (10%) mark-up for all tiers of subcontractors, five 

percent (5%) for overhead and profit, and two and one-half percent (2.5%) for bonds and 

insurance. Contractor also agrees to provide the District with all information requested to 

substantiate the cost of the change order and to inform the District whether the Work will 

be done by the Contractor or a subcontractor. In addition to any other information 

requested, Contractor shall submit, prior to approval of the change order, its request for 

a time extension (if any), as well as all information necessary to substantiate its belief 

that such change will delay the completion of the Work. If Contractor fails to submit its 

request for a time extension or the necessary supporting information, it shall be deemed 

to have waived its right to request such extension. 

21.2. Allowances. If there is an Allowance, then Contractor shall not bill for or be due any portion 

of an Allowance unless Owner has identified specific work, Contractor has submitted a 

price for that work or Owner has proposed a price for that work, Owner has accepted the 

cost for that work, and Owner has executed an Allowance Expenditure Directive 

incorporating that work. Allowance Expenditure Directives shall be based on Contractor’s 

costs, without overhead and profit, for products, delivery, installation, labor, insurance, 

payroll, taxes, bonding and equipment rental will be included in Allowance Expenditure 

Directive authorizing expenditure of funds from the Allowance. No overhead and profit 

shall be added to the Allowance Expenditure Directive. 

22. INDEMNIFICATION: 

22.1. To the furthest extent permitted by California law, Contractor shall indemnify and hold 

harmless the District and its Governing Board, agents, representatives, employees, 

consultants, and volunteers (the “Indemnified Parties”) from any and all demands, 

damages, injuries, losses, expenses, liabilities, claims, suits, and actions (the “Claims”) of 

any kind, nature, and description, including, but not limited to, attorneys’ fees and costs, 

directly or indirectly arising from, arising out of, connected with, or resulting from the 



 

 

 

performance of this Contract unless the claims are caused by the active negligence or 

willful misconduct of the Indemnified Parties and/or defects in design furnished by the 

Architect, as found by a court or arbitrator of competent jurisdiction, in which case the 

Contractor’s indemnification and hold harmless obligation shall be reduced by the 

proportion of the Indemnitees’ and/or Architect’s liability. 

22.2. Contractor shall also, to the furthest extent permitted by California law, defend the 

Indemnified Parties at Contractor’s own expense, including attorneys’ fees and costs, from 

any and all claims directly or indirectly arising from, arising out of, connected with, or 

resulting from the performance of this Contract unless the claims are caused by the active 

negligence or willful misconduct of the Indemnified Parties and/or defects in design 

furnished by the Architect, as found by a court or arbitrator of competent jurisdiction, in 

which case, without impacting Contractor’s obligation to provide an immediate and 

ongoing defense of the Indemnified Parties, the Contractor’s defense obligation shall be 

retroactively reduced by the proportion of the Indemnitees’ and/or Architect’s liability. The 

District shall have the right to accept or reject any legal representation that Contractor 

proposes to defend the District. 

22.3. Pursuant to Public Contract Code section 9201, the District shall provide timely notification 

to Contractor of the receipt of any third-party claim relating to this Contract. The District 

shall be entitled to recover its reasonable costs incurred in providing said notification. 

22.4. If the Indemnitees provide their own defense due to failure to timely respond to tender of 

defense, rejection of tender of defense, or conflict of interest of proposed counsel, 

Contractor shall reimburse Indemnitees for any expenditures, including reasonable 

attorney’s fees and costs. 

22.5. The District may retain so much of the moneys due the Contractor as shall be considered 

necessary, until disposition of any such suit, claims or actions for damages or until the 

District has received written agreement from the Contractor that it will unconditionally 

defend the Indemnified Parties, and pay any damages due by reason of settlement or 

judgment. 

22.6. The Contractor’s defense and indemnification obligations hereunder shall survive the 

completion of Work, including the warranty/guarantee period, and/or the termination of 

the Contract. 

23. PAYMENT BOND AND PERFORMANCE BOND: Contractor shall not commence the Work 

until it has provided to the District, in a form acceptable to the District, a Payment (Labor 

and Material) Bond and a Performance Bond, each in an amount equivalent to one hundred 

percent (100%) of the Contract Price issued by a surety admitted to issue bonds in the 

State of California and otherwise acceptable to the District. 

24. CONTRACTOR’S INSURANCE: 

24.1. The Contractor shall procure and maintain at all times it performs any portion of the 

Services the following insurance with minimum limits not less than the amount indicated 

below. If Contractor normally carries insurance in an amount greater than the minimum 

amounts required by District, that greater amount shall become the minimum required 

amount of insurance for purposes of the Contract. Therefore, Contractor hereby 

acknowledges and agrees that all insurance carried by it shall be deemed liability coverage 

for all actions it performs in connection with the Contract. 



 

 

 

 

Type of Coverage Minimum 

Requirement 

Commercial General Liability Insurance, including Bodily 

Injury, Personal Injury, Property Damage, Advertising Injury, 

and Medical Payments 
Each Occurrence 

General Aggregate 

 

 
$ 2,000,000 
$ 4,000,000 

Automobile Liability Insurance - Any Auto 
Combined Single Limit 

 
$ 1,000,000 

Workers’ Compensation Statutory 

Limits 
Employer’s Liability $ 1,000,000 

 

24.1.1. Commercial General Liability and Automobile Liability Insurance. 

Commercial General Liability Insurance and Any Auto Automobile Liability Insurance 

that shall protect the Contractor, the District, and the State from all claims of bodily 

injury, property damage, personal injury, death, advertising injury, and medical 

payments arising performing any portion of the Services. (Form CG 0001 and CA 0001, 

or forms substantially similar, if approved by the District.) 

24.1.2. Workers’ Compensation and Employers’ Liability Insurance. Workers’ 

Compensation Insurance and Employers’ Liability Insurance for all of its employees 

performing any portion of the Services. In accordance with provisions of section 3700 

of the California Labor Code, the Contractor shall be required to secure workers’ 

compensation coverage for its employees. If any class of employee or employees 

engaged in performing any portion of the Services under this Contract are not 

protected under the Workers’ Compensation Statute, adequate insurance coverage for 

the protection of any employee(s) not otherwise protected must be obtained before 

any of those employee(s) commence performing any portion of the Services. 

24.2. Proof of Insurance. The Contractor shall not commence performing any portion of the 

Services until all required insurance has been obtained and certificates indicating the 

required coverage have been delivered in duplicate to the District and approved by the 

District. Certificates and insurance policies shall include the following: 

24.2.1. Language stating in particular those insured, extent of insurance, location and 

operation to which insurance applies, expiration date, to whom cancellation notice will 

be sent, and length of notice period. 

24.2.2. A clause stating: “This policy shall not be canceled until notice has been mailed 

to the District, stating date of cancellation. Date of cancellation shall not be less than 

thirty (30) days after date of mailing notice.” 

24.2.3. An endorsement stating that the District and its Governing Board, agents, 

representatives, employees, consultants, and volunteers are named additional insured 

under all policies except Workers’ Compensation Insurance, and Employers’ Liability 

Insurance. 

24.2.4. All policies except the Workers’ Compensation Insurance, and Employers’ 

Liability Insurance Policies shall be written on an occurrence form. 

24.2.5. An endorsement stating that Contractor’s insurance policies shall be primary to 

any insurance or self-insurance maintained by District. 

24.2.6. An endorsement stating that there shall be a waiver of any subrogation. 



 

 

 

24.2.7. Contractor’s insurance limit shall apply separately to each insured against 

whom a claim is made or suit is brought. 

24.3. Acceptability of Insurers. Insurance is to be placed with insurers with a current A.M. 

Best’s rating of no less than A: VII, unless otherwise acceptable to the District. 

25. WARRANTY/QUALITY: Unless a longer warranty is called for elsewhere in the Contract 

Documents, the Contractor, manufacturer, or their assigned agents shall guarantee the 

workmanship, product or service performed against defective workmanship, defects or 

failures of materials for a minimum period of one (1) year from filing the Notice of 

Completion with the county in which the Site is located. All workmanship and merchandise 

must be warranted to be in compliance with applicable California energy, conservation, 

environmental, and educational standards. 

26. CONFIDENTIALITY: The Contractor shall maintain the confidentiality of any student, 

parent, personnel, and/or disciplinary information that Contractor encounters while 

performing the Work. This requirement shall be ongoing and shall survive the expiration 

or termination of this Contract. 

27. LIMITATION OF DISTRICT LIABILITY: District’s financial obligations under this 

Contract shall be limited to the payment of the compensation provided in this Contract. 

Notwithstanding any other provision of this Contract, in no event shall District be liable, 

regardless of whether any claim is based on contract or tort, for any special, consequential, 

indirect or incidental damages, including, but not limited to, lost profits or revenue, or lost 

bonding capacity, arising out of or in connection with this Contract for the services 

performed in connection with this Contract. 

28. COMPLIANCE WITH LAWS: Contractor shall give all notices and comply with all laws, 

ordinance, rules and regulations bearing on conduct of the Work as indicated or specified. 

If Contractor observes that any of the Work required by this Contract is at variance with 

any such laws, ordinance, rules or regulations, Contractor shall notify the District, in 

writing, and, at the sole option of the District, any necessary changes to the scope of the 

Work shall be made and this Contract shall be appropriately amended in writing, or this 

Contract shall be terminated effective upon Contractor’s receipt of a written termination 

notice from the District. If Contractor performs any work that is in violation of any laws, 

ordinances, rules or regulations, without first notifying the District of the violation, 

Contractor shall bear all costs arising therefrom. 

29. LABOR CODE REQUIREMENTS: Contractor represents that Contractor, and all 

Subcontractors, shall not be presently debarred, suspended, proposed for disbarment, 

declared ineligible or excluded. Contractor shall comply with all applicable provisions of 

the California Labor Code, Division 2, Part 7, Chapter 1, Articles 1 – 5, including, without 

limitation, the payment of the general prevailing per diem wage rates for public work 

projects of more than one thousand dollars ($1,000). Copies of the prevailing rate of per 

diem wages are on file with the District or available online at http://www.dir.ca.gov/. In 

addition, the Contractor and each subcontractor shall comply with Section 1735 forbidding 

discrimination and Sections 1777.5 and 1777.6 concerning the employment of apprentices 

by Contractor or subcontractors. 

29.1. Registration: Contractor and its subcontractor(s) shall be registered with the 

Department of Industrial Relations pursuant to Labor Code section 1725.5 and in 

accordance with Labor Code section 1771.1. 

29.2. Registered Subcontractor List: Within 30 days of the award of contract or prior to 

commencing the Work under this Contract, whichever occurs first, Contractor shall provide 

District all information required by Labor Code section 1773.3, as amended by Stats. 2017, 

http://www.dir.ca.gov/


 

 

 

Ch. 28, Sec. 21, for Company and all tiers of Subcontractors to enable District to provide 

notice to the Department of Industrial Relations (DIR) of the Contract (PWC-100 form). 

Contractor shall submit and maintain an updated Registered Subcontractor List including 

all Subcontractors of any tier furnishing labor, material, or equipment to the Project. 

29.3. Certified Payroll Records: Contractor and its subcontractor(s) shall upload certified 

payroll records (“CPR”) electronically using California Department of Industrial Relations’ 

(DIR) eCPR System by uploading the CPRs by electronic XML file or entering each record 

manually using the DIR’s iform (or current form) online directly to the DIR on no less than 

every 30 days while Work is being performed and within 30 days after the final day of 

Work performed on the Project, and within ten (10) days of any request by the District or 

Labor Commissioner at http://www.dir.ca.gov/Public-Works/Certified-Payroll-

Reporting.html or current application and URL, showing the name, address, social security 

number, work classification, straight time, and overtime hours worked each day and week, 

and the actual per diem wages paid to each journeyman, apprentice, worker, or other 

employee employed by the Contractor and/or each subcontractor in connection with the 

Work. 

29.4. Labor Compliance: Contractor shall perform the Work of the Project while complying 

with all the applicable regulations, including section 16000, et seq., of Title 8 of the 

California Code of Regulations and is subject to labor compliance monitoring and 

enforcement by the Department of Industrial Relations. 

30. ANTI-DISCRIMINATION: Contractor herein agrees to comply with the provisions of the 

California Fair Employment and Housing Act as set forth in part 2.8 of division 3 of the 

California Government Code, commencing at section 12900; the Federal Civil Rights Act 

of 1964, as set forth in Public Law 88-352, and all amendments thereto; Executive Order 

11246; and all administrative rules and regulations found to be applicable to Contractor 

and all of its subcontractors. In addition, the Contractor agrees to require like compliance 

by all its subcontractor(s). 

31. DISABLED VETERAN BUSINESS ENTERPRISES: Section 17076.11 of the Education 

Code requires school districts using funds allocated pursuant to the State of California 

School Facility Program for the construction or modernization of a school building (SFP 

Funds) to have a participation of at least three percent (3%), per year, of the overall dollar 

amount expended each year by the school district, for disabled veteran business 

enterprises (DVBE). If this Contract uses SFP Funds, Contractor must submit, with its 

executed Contract, appropriate documentation to the District identifying the steps 

Contractor has taken to solicit DVBE participation in conjunction with this Contract. 

32. ANTI-TRUST CLAIM: Contractor and its subcontractor(s) agree to assign to the District 

all rights, title, and interest in and to all causes of action they may have under Section 4 

of the Clayton Act (15 U.S.C. Sec. 15) or under the Cartwright Act (Chapter 2 

(commencing with Section 16700) of Part 2 of Division 7 of the Business and Professions 

Code), arising from purchases of goods, services, or materials pursuant to the Contract or 

a subcontract. This assignment shall be made and become effective at the time the District 

tenders final payment to the Contractor, without further acknowledgment by the parties. 

33. CONTRACTOR CLAIMS: In the event of any demand by Contractor for (A) a time 

extension, including, without limitation, for relief from damages or penalties for delay 

assessed by the District under the Contract, (B) payment by the District of money or 

damages arising from work done by, or on behalf of, the Contractor pursuant to the 

Contract and payment of which is not otherwise expressly provided for or to which 

Contractor is not otherwise entitled to, or (C) an amount of payment disputed by the 

http://www.dir.ca.gov/Public-Works/Certified-Payroll-
http://www.dir.ca.gov/Public-Works/Certified-Payroll-


 

 

 

District, the parties shall attempt to resolve the dispute by those procedures set forth in 

Public Contract Code section 9204 and/or Article 1.5 (commencing with section 20104) of 

Chapter 1, Part, 3, Division 2, of the Public Contract Code, if applicable, the provisions of 

which are each attached hereto and incorporated herein by this reference. If a claim, or 

any portion thereof, remains in dispute upon satisfaction of all applicable dispute 

resolution requirements, the Contractor shall comply with all claims presentation 

requirements as provided in Chapter 1 (commencing with section 900) and Chapter 2 

(commencing with section 910) of Part 3 of Division 3.6 of Title 1 of Government Code as 

a condition precedent to the Contractor’s right to bring a civil action against the District. 

For purposes of those provisions, the running of the time within which a claim must be 

presented to the District shall be tolled from the time the Contractor submits its written 

claim until the time the claim is denied, including any time utilized by any applicable meet 

and confer process. Pending resolution of the dispute, Contractor and its subcontractors 

shall continue to perform the Work under the Contract and shall not cause a delay of the 

Work, including the disputed work, during any dispute, claim, negotiation, mediation, or 

arbitration proceeding, except by written agreement of the District. 

34. ATTORNEY FEES/COSTS: Should litigation be necessary to enforce any terms or 

provisions of this Contract, then each party shall bear its own litigation and collection 

expenses, witness fees, court costs and attorney’s fees. 

35. TERMINATION: If Contractor fails to perform the Services and Contractor’s duties to the 

satisfaction of the District, or if Contractor fails to fulfill in a timely and professional manner 

Contractor’s obligations under this Contract, or if Contractor violates any of the terms or 

provisions of this Contract, District shall have the right to terminate this Contract and/or 

Contractor’s right to perform the Work of the Contract for cause effective immediately 

upon the District giving written notice thereof to Contractor. Contractor and its 

performance bond surety, if any, shall be liable for all damages caused to the District by 

reason of Contractor’s failure to perform and complete the Contract. In the event 

termination for cause is determined to have not been for cause, the termination shall be 

deemed to have been a termination for convenience effective as of the same date as the 

purported termination for cause. 

35.1. District shall also have the right in its sole discretion to terminate the Contract and/or 

Contractor’s right to perform the Work of the Contract for its own convenience upon 

District giving three (3) days’ written notice thereof to the Contractor. In case of a 

termination for convenience, Contractor shall be paid for the actual cost for labor, 

materials, and services performed including, without limitation, Contractor's and its 

subcontractor(s)’ mobilization and/or demobilization costs, that is unpaid and can be 

documented through timesheets, invoices, receipts, or otherwise. If Contractor 

objects to the termination for convenience, including disagreement on the actual cost, 

the District retains the right to all the options available to the District under a 

termination for cause. 

35.2. Termination shall have no effect upon any of the rights and obligations of the parties 

arising out of any transaction occurring prior to the effective date of termination. 

36. ASSIGNMENT OF CONTRACT: Contractor shall not assign or transfer in any way any or 

all of its rights, burdens, duties, or obligations under this Contract without the prior written 

consent of the District. 

37. TIME IS OF THE ESSENCE: Time is of the essence in the performance of and compliance 

with each of the provisions and conditions of this Contract. 

38. CALCULATION OF TIME: For the purposes of this Contract, “days” refers to calendar 

days unless otherwise specified. 



 

 

 

39. GOVERNING LAW: This Contract shall be governed by and construed in accordance with 

the laws of the State of California with venue of any action in a County in which the District 

administration office is located. 

40. BINDING CONTRACT: This Contract shall be binding upon the parties hereto and upon 

their successors and assigns and shall inure to the benefit of said parties and their 

successors and assigns. 

41. DISTRICT WAIVER: District's waiver of any term, condition, covenant or waiver of a 

breach of any term, condition or covenant shall not constitute the waiver of any other 

term, condition or covenant or the waiver of a breach of any other term, condition or 

covenant. 

42. CAPTIONS AND INTERPRETATIONS: Paragraph headings in this Contract are used 

solely for convenience and shall be wholly disregarded in the construction of this Contract. 

No provision of this Contract shall be interpreted for or against a party because that party 

or its legal representative drafted such provision, and this Contract shall be construed as 

if jointly prepared by the parties. 

43. INVALID TERM: If any provision of this Contract is declared or determined by any court 

of competent jurisdiction to be illegal, invalid or unenforceable, the legality, validity or 

enforceability of the remaining parts, terms and provisions shall not be affected thereby, 

and said illegal, unenforceable or invalid part, term or provision will be deemed not to be 

a part of this Contract. 

44. PROVISIONS REQUIRED BY LAW DEEMED INSERTED: Each and every provision of 

law and clause required by law to be inserted in this Contract shall be deemed to be 

inserted herein and this Contract shall be read and enforced as though it were included 

therein. 

45. ENTIRE CONTRACT: This Contract sets forth the entire agreement between the parties 

hereto and fully supersedes any and all prior agreements, understandings, written or oral, 

between the parties hereto pertaining to the subject matter thereof. 

46. NO ORAL MODIFICATIONS: No oral agreement or conversation with any officer, agent, 

or employee of District, either before or after execution of Contract, shall affect or modify 

any of the terms or obligations contained in any of the documents comprising the Contract. 
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Public Contract Code section 9204 

(a) The Legislature finds and declares that it is in the best interests of the state and its citizens 

to ensure that all construction business performed on a public works project in the state that 

is complete and not in dispute is paid in full and in a timely manner. 

(b) Notwithstanding any other law, including, but not limited to, Article 7.1 (commencing with 

Section 10240) of Chapter 1 of Part 2, Chapter 10 (commencing with Section 19100) of Part 

2, and Article 1.5 (commencing with Section 20104) of Chapter 1 of Part 3, this section shall 

apply to any claim by a contractor in connection with a public works project. 

(c) For purposes of this section: 

(1) “Claim” means a separate demand by a contractor sent by registered mail or certified mail 

with return receipt requested, for one or more of the following: 

(A) A time extension, including, without limitation, for relief from damages or penalties for 

delay assessed by a public entity under a contract for a public works project. 

(B) Payment by the public entity of money or damages arising from work done by, or on 

behalf of, the contractor pursuant to the contract for a public works project and payment for 

which is not otherwise expressly provided or to which the claimant is not otherwise entitled. 

(C) Payment of an amount that is disputed by the public entity. 

(2) “Contractor” means any type of contractor within the meaning of Chapter 9 (commencing 

with Section 7000) of Division 3 of the Business and Professions Code who has entered into 

a direct contract with a public entity for a public works project. 

(3) (A) “Public entity” means, without limitation, except as provided in subparagraph (B), a 

state agency, department, office, division, bureau, board, or commission, the California State 

University, the University of California, a city, including a charter city, county, including a 

charter county, city and county, including a charter city and county, district, special district, 

public authority, political subdivision, public corporation, or nonprofit transit corporation 

wholly owned by a public agency and formed to carry out the purposes of the public agency. 

(B) “Public entity” shall not include the following: 

(i) The Department of Water Resources as to any project under the jurisdiction of that 

department. 

(ii) The Department of Transportation as to any project under the jurisdiction of that 

department. 

(iii) The Department of Parks and Recreation as to any project under the jurisdiction of that 

department. 

(iv) The Department of Corrections and Rehabilitation with respect to any project under its 

jurisdiction pursuant to Chapter 11 (commencing with Section 7000) of Title 7 of Part 3 of the 

Penal Code. 

(v) The Military Department as to any project under the jurisdiction of that department. 

(vi) The Department of General Services as to all other projects. 

(vii) The High-Speed Rail Authority. 

(4) “Public works project” means the erection, construction, alteration, repair, or 

improvement of any public structure, building, road, or other public improvement of any kind. 



 

 

 

(5) “Subcontractor” means any type of contractor within the meaning of Chapter 9 

(commencing with Section 7000) of Division 3 of the Business and Professions Code who 

either is in direct contract with a contractor or is a lower tier subcontractor. 

(d) (1) (A) Upon receipt of a claim pursuant to this section, the public entity to which the 

claim applies shall conduct a reasonable review of the claim and, within a period not to exceed 

45 days, shall provide the claimant a written statement identifying what portion of the claim 

is disputed and what portion is undisputed. Upon receipt of a claim, a public entity and a 

contractor may, by mutual agreement, extend the time period provided in this subdivision. 

(B) The claimant shall furnish reasonable documentation to support the claim. 

(C) If the public entity needs approval from its governing body to provide the claimant a 

written statement identifying the disputed portion and the undisputed portion of the claim, 

and the governing body does not meet within the 45 days or within the mutually agreed to 

extension of time following receipt of a claim sent by registered mail or certified mail, return 

receipt requested, the public entity shall have up to three days following the next duly publicly 

noticed meeting of the governing body after the 45-day period, or extension, expires to 

provide the claimant a written statement identifying the disputed portion and the undisputed 

portion. 

(D) Any payment due on an undisputed portion of the claim shall be processed and made 

within 60 days after the public entity issues its written statement. If the public entity fails to 

issue a written statement, paragraph (3) shall apply. 

(2) (A) If the claimant disputes the public entity’s written response, or if the public entity fails 

to respond to a claim issued pursuant to this section within the time prescribed, the claimant 

may demand in writing an informal conference to meet and confer for settlement of the issues 

in dispute. Upon receipt of a demand in writing sent by registered mail or certified mail, return 

receipt requested, the public entity shall schedule a meet and confer conference within 30 

days for settlement of the dispute. 

(B) Within 10 business days following the conclusion of the meet and confer conference, if 

the claim or any portion of the claim remains in dispute, the public entity shall provide the 

claimant a written statement identifying the portion of the claim that remains in dispute and 

the portion that is undisputed. Any payment due on an undisputed portion of the claim shall 

be processed and made within 60 days after the public entity issues its written statement. 

Any disputed portion of the claim, as identified by the contractor in writing, shall be submitted 

to nonbinding mediation, with the public entity and the claimant sharing the associated costs 

equally. The public entity and claimant shall mutually agree to a mediator within 10 business 

days after the disputed portion of the claim has been identified in writing. If the parties cannot 

agree upon a mediator, each party shall select a mediator and those mediators shall select a 

qualified neutral third party to mediate with regard to the disputed portion of the claim. Each 

party shall bear the fees and costs charged by its respective mediator in connection with the 

selection of the neutral mediator. If mediation is unsuccessful, the parts of the claim remaining 

in dispute shall be subject to applicable procedures outside this section. 

(C) For purposes of this section, mediation includes any nonbinding process, including, but 

not limited to, neutral evaluation or a dispute review board, in which an independent third 

party or board assists the parties in dispute resolution through negotiation or by issuance of 

an evaluation. Any mediation utilized shall conform to the timeframes in this section. 

(D) Unless otherwise agreed to by the public entity and the contractor in writing, the 

mediation conducted pursuant to this section shall excuse any further obligation under Section 

20104.4 to mediate after litigation has been commenced. 



 

 

 

(E) This section does not preclude a public entity from requiring arbitration of disputes under 

private arbitration or the Public Works Contract Arbitration Program, if mediation under this 

section does not resolve the parties’ dispute. 

(3) Failure by the public entity to respond to a claim from a contractor within the time periods 

described in this subdivision or to otherwise meet the time requirements of this section shall 

result in the claim being deemed rejected in its entirety. A claim that is denied by reason of 

the public entity’s failure to have responded to a claim, or its failure to otherwise meet the 

time requirements of this section, shall not constitute an adverse finding with regard to the 

merits of the claim or the responsibility or qualifications of the claimant. 

(4) Amounts not paid in a timely manner as required by this section shall bear interest at 7 

percent per annum. 

(5) If a subcontractor or a lower tier subcontractor lacks legal standing to assert a claim 

against a public entity because privity of contract does not exist, the contractor may present 

to the public entity a claim on behalf of a subcontractor or lower tier subcontractor. A 

subcontractor may request in writing, either on their own behalf or on behalf of a lower tier 

subcontractor, that the contractor present a claim for work which was performed by the 

subcontractor or by a lower tier subcontractor on behalf of the subcontractor. The 

subcontractor requesting that the claim be presented to the public entity shall furnish 

reasonable documentation to support the claim. Within 45 days of receipt of this written 

request, the contractor shall notify the subcontractor in writing as to whether the contractor 

presented the claim to the public entity and, if the original contractor did not present the 

claim, provide the subcontractor with a statement of the reasons for not having done so. 

(e) The text of this section or a summary of it shall be set forth in the plans or specifications 

for any public works project that may give rise to a claim under this section. 

(f) A waiver of the rights granted by this section is void and contrary to public policy, provided, 

however, that (1) upon receipt of a claim, the parties may mutually agree to waive, in writing, 

mediation and proceed directly to the commencement of a civil action or binding arbitration, 

as applicable; and (2) a public entity may prescribe reasonable change order, claim, and 

dispute resolution procedures and requirements in addition to the provisions of this section, 

so long as the contractual provisions do not conflict with or otherwise impair the timeframes 

and procedures set forth in this section. 

(g) This section applies to contracts entered into on or after January 1, 2017. 

(h) Nothing in this section shall impose liability upon a public entity that makes loans or grants 

available through a competitive application process, for the failure of an awardee to meet its 

contractual obligations. 

(i) This section shall remain in effect only until January 1, 2027, and as of that date is 

repealed, unless a later enacted statute that is enacted before January 1, 2027, deletes or 

extends that date. 



 

 

 

Public Contract Code sections 20104 – 20104.6 

§ 20104. 

(a) (1) This article applies to all public works claims of three hundred seventy-five thousand 

dollars ($375,000) or less which arise between a contractor and a local agency. 

(2) This article shall not apply to any claims resulting from a contract between a contractor 

and a public agency when the public agency has elected to resolve any disputes pursuant to 

Article 7.1 (commencing with Section 10240) of Chapter 1 of Part 2. 

(b) (1) “Public work” means “public works contract” as defined in Section 1101 but does not 

include any work or improvement contracted for by the state or the Regents of the University 

of California. 

(2) “Claim” means a separate demand by the contractor for (A) a time extension, (B) payment 

of money or damages arising from work done by, or on behalf of, the contractor pursuant to 

the contract for a public work and payment of which is not otherwise expressly provided for 

or the claimant is not otherwise entitled to, or (C) an amount the payment of which is disputed 

by the local agency. 

(c) The provisions of this article or a summary thereof shall be set forth in the plans or 

specifications for any work which may give rise to a claim under this article. 

(d) This article applies only to contracts entered into on or after January 1, 1991. 

§ 20104.2. 

For any claim subject to this article, the following requirements apply: 

(a) The claim shall be in writing and include the documents necessary to substantiate the 

claim. Claims must be filed on or before the date of final payment. Nothing in this subdivision 

is intended to extend the time limit or supersede notice requirements otherwise provided by 

contract for the filing of claims. 

(b) (1) For claims of less than fifty thousand dollars ($50,000), the local agency shall respond 

in writing to any written claim within 45 days of receipt of the claim, or may request, in 

writing, within 30 days of receipt of the claim, any additional documentation supporting the 

claim or relating to defenses to the claim the local agency may have against the claimant. 

(2) If additional information is thereafter required, it shall be requested and provided pursuant 

to this subdivision, upon mutual agreement of the local agency and the claimant. 

(3) The local agency’s written response to the claim, as further documented, shall be 

submitted to the claimant within 15 days after receipt of the further documentation or within 

a period of time no greater than that taken by the claimant in producing the additional 

information, whichever is greater. 

(c) (1) For claims of over fifty thousand dollars ($50,000) and less than or equal to three 

hundred seventy-five thousand dollars ($375,000), the local agency shall respond in writing 

to all written claims within 60 days of receipt of the claim, or may request, in writing, within 

30 days of receipt of the claim, any additional documentation supporting the claim or relating 

to defenses to the claim the local agency may have against the claimant. 

(2) If additional information is thereafter required, it shall be requested and provided pursuant 

to this subdivision, upon mutual agreement of the local agency and the claimant. 

(3) The local agency’s written response to the claim, as further documented, shall be 

submitted to the claimant within 30 days after receipt of the further documentation, or within 



 

 

 

a period of time no greater than that taken by the claimant in producing the additional 

information or requested documentation, whichever is greater. 

(d) If the claimant disputes the local agency’s written response, or the local agency fails to 

respond within the time prescribed, the claimant may so notify the local agency, in writing, 

either within 15 days of receipt of the local agency’s response or within 15 days of the local 

agency’s failure to respond within the time prescribed, respectively, and demand an informal 

conference to meet and confer for settlement of the issues in dispute. Upon a demand, the 

local agency shall schedule a meet and confer conference within 30 days for settlement of the 

dispute. 

(e) Following the meet and confer conference, if the claim or any portion remains in dispute, 

the claimant may file a claim as provided in Chapter 1 (commencing with Section 900) and 

Chapter 2 (commencing with Section 910) of Part 3 of Division 3.6 of Title 1 of the Government 

Code. For purposes of those provisions, the running of the period of time within which a claim 

must be filed shall be tolled from the time the claimant submits his or her written claim 

pursuant to subdivision (a) until the time that claim is denied as a result of the meet and 

confer process, including any period of time utilized by the meet and confer process. 

(f) This article does not apply to tort claims and nothing in this article is intended nor shall be 

construed to change the time periods for filing tort claims or actions specified by Chapter 1 

(commencing with Section 900) and Chapter 2 (commencing with Section 910) of Part 3 of 

Division 3.6 of Title 1 of the Government Code. 

§ 20104.4. 

The following procedures are established for all civil actions filed to resolve claims subject to 

this article: 

(a) Within 60 days, but no earlier than 30 days, following the filing or responsive pleadings, 

the court shall submit the matter to nonbinding mediation unless waived by mutual stipulation 

of both parties. The mediation process shall provide for the selection within 15 days by both 

parties of a disinterested third person as mediator, shall be commenced within 30 days of the 

submittal, and shall be concluded within 15 days from the commencement of the mediation 

unless a time requirement is extended upon a good cause showing to the court or by 

stipulation of both parties. If the parties fail to select a mediator within the 15-day period, 

any party may petition the court to appoint the mediator. 

(b) (1) If the matter remains in dispute, the case shall be submitted to judicial arbitration 

pursuant to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of the Code 

of Civil Procedure, notwithstanding Section 1141.11 of that code. The Civil Discovery Act (Title 

4 (commencing with Section 2016.010) of Part 4 of the Code of Civil Procedure) shall apply 

to any proceeding brought under this subdivision consistent with the rules pertaining to 

judicial arbitration. 

(2) Notwithstanding any other provision of law, upon stipulation of the parties, arbitrators 

appointed for purposes of this article shall be experienced in construction law, and, upon 

stipulation of the parties, mediators and arbitrators shall be paid necessary and reasonable 

hourly rates of pay not to exceed their customary rate, and such fees and expenses shall be 

paid equally by the parties, except in the case of arbitration where the arbitrator, for good 

cause, determines a different division. In no event shall these fees or expenses be paid by 

state or county funds. 

(3) In addition to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of the 

Code of Civil Procedure, any party who after receiving an arbitration award requests a trial de 

novo but does not obtain a more favorable judgment shall, in addition to payment of costs 



 

 

 

and fees under that chapter, pay the attorney’s fees of the other party arising out of the trial 

de novo. 

(c) The court may, upon request by any party, order any witnesses to participate in the 

mediation or arbitration process. 

§ 20104.6. 

(a) No local agency shall fail to pay money as to any portion of a claim which is undisputed 

except as otherwise provided in the contract. 

(b) In any suit filed under Section 20104.4, the local agency shall pay interest at the legal 

rate on any arbitration award or judgment. The interest shall begin to accrue on the date the 

suit is filed in a court of law. 
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EXHIBIT “A” 

SCOPE OF WORK 

1. Perform annual testing at the Sites as required by the applicable authority having 

jurisdiction (“AHJ”), i.e., Sacramento Fire Department, Sacramento Metropolitan Fire 

District, NFPA 72, the National Fire Alarm and Signaling Code. 

To include the following: 

1.1. Schedule planning meeting required (in person or via Teams) with Jeff Winn, 

Manager III, Facilities Maintenance. Email Jeffrey-Winn@scusd.edu to 

schedule. 

 

1.2. All testing or equipment services must be completed according to the schedules 

provided. 

 

1.3. Monthly check-ins confirming schedule completion will be required via email to Jeff 

Winn, Manager III, Facilities Maintenance. 

 

1.4. Quarterly meetings (in person or via Teams) will be required. Email 

Jeffrey-Winn@scusd.edu to schedule. 

 

1.5. All invoices must be dated and submitted monthly to facilities-invoices@scusd.edu 

as inspections are completed. 

1.6. All inspections must be completed between August 1st and May 31st. 

 

1.7. Final invoices must be dated and submitted before June 30th. 

1.8. After each inspection, a quote shall be provided to the district for all repairs 

needed. An approved, signed quote by Facilities Maintenance must be obtained 

prior to any work started.   

1.9. All repairs must be completed within seven (7) days of written authorization from 

authorized district staff. If repairs cannot be completed within seven (7) days due to 

parts lead time, proof of order and expected delivery date must be provided within 

seven (7) days of written authorization by authorized district staff. 

 

1.10. A separate Blanket Purchase Order will be issued for all approved repairs. 

1.11. Testing must be performed by properly certified technician. 

*Testing will not be performed while classes are in session. 

 

1.12. Perform any inspection, testing, and/or repairs as outlined in the District’s 

Facilities Support Services Fire Plans, attached hereto as Exhibit “B”. 

 
1.12.1. Fire Plan Procedures listed by Trade/Facilities responsibility: 

• Electronics 

• Plumbing 

• HVAC 

• Glazing 

• Operations 

1.13. Prepare and provide documentation using the National Fire Protection 

Association Inspection and Testing form as required by the AHJ. 

mailto:Jeffrey-Winn@scusd.edu
mailto:Winn@scusd.edu
mailto:facilities-invoices@scusd.edu


 

 

 

EXHIBIT “B” 

Facilities Support Services Fire Inspection Plan 

SCUSD Electronics Department 

•  Areas of Responsibility: 

• Fire Alarm Detection and Notification Systems 

• Fire Alarm Monitoring (liaison with Central Station) 

•  List of Devices 

• FACP 

• Smoke Detectors 

• Heat Detectors 

• Carbon Monoxide Detectors 

• Voice Evacuation/Mass Notification 

• Power Supplies 

• DACT 

• Alarm Batteries 

• Control Devices and Flow Switches 

• Manual Pull Stations 

•  Inspection Checklist/Reports 

• See Attached 

•  Maps 

• See Attached 

•  Inspection Procedures 

• See Fire Alarm Systems Functional Test Procedure 

• See Fire Alarm Systems Visual Inspection Procedure 

•  Inspection Frequencies 

• Annually and as specified by NFPA 72 

•  Corrections / Repairs Procedures 

• The Correction Notice is supplied by the Fire Marshal. It is the Operation Specialist's 
responsibility to submit a work order for repairs and upload the notice into the shared 
Google Drive. The Fire Correction Notice is accessible via the shared Google Drive for all 
shop supervisors. Corrections/Repairs must be completed 30 days from the receipt of 
the Correction Notice. 

•  Goals  

• Ensure proper functioning of all systems and system devices. 

• To offer support to ensure Sacramento City Unified School District meets all fire codes. 

Fire Inspection Acronyms & Commonly Used Terms 

 
List of Acronyms: 

•  AC: Alternating Current (used as primary power source) 

•  Ah: Ampere-Hours (Battery capacity rating) 

•  CO: Carbon Monoxide detector 

•  CS: Central Station (alarm monitoring center) 

•  DACT: Digital Alarm Communicator Transmitter 

•  DC: Direct Current 

•  ECC: Emergency Command Center (voice evacuation system) 

•  EOLR: End-of-Line Resistor 

•  FACP: Fire Alarm Control Panel 

•  IDC: Initiating Device Circuit 

•  NAC: Notification Appliance Circuit 



 

 

 

•  RPS: Remote Power Supply 

•  SLC: Signaling Line Circuit 

•  VAC: Volts Alternating Current 

•  VDC: Volts Direct Current 

Commonly Used Terms: 

•  Fire Alarm System: 

A reference to all the components that comprise a fire detection and notification system. 

•  Fire Alarm Control Panel:: 

The main system control, to which all of the fire alarm system components are connected. 

•  Digital Alarm Communicator Transmitter: 

A component of the Fire Alarm System that communicates system status signals to a central 

alarm monitoring station, utilizing telephone lines, cellular service, and/or Ethernet. 

•  Remote Annunciator: 

An auxiliary control and display component of the fire alarm system. Allows control and 
monitoring of fire alarm system by site staff in an alternate location from the FACP. 

•  Emergency Command Center: 

Also known as a “Voice Evacuation System” or “Mio paging and tones to notification 
appliances. Not all sites use an ECC system.ass Notification System”, the ECC is used to 
provide recorded and/or live aud. 

•  Remote Power Supply:Also known as a “booster” - used to supply power for notification appliances 
when power from the FACP would not be sufficient. In some cases, the RPS can supply an 
additional SLC. 

•  End-of-Line Resistor: 

An electronic component installed at the last device on a circuit (IDC or NAC) to allow the 
circuit to be monitored for electrical integrity. 

•  Initiating Device Circuit: 

Circuit from the FACP or SLC that allows monitoring of conventional initiating devices. 

•  Notification Appliance Circuit: 

Circuit from the FACP or RPS that provides power to notification appliances such as horns, 
bells, speakers, and/or strobe lights. 

•  Signaling Line Circuit: 

Circuit from the FACP or RPS that provides power and digital signals to addressable initiating, 
interface, and/or output devices. 

•  Addressable Initiating Device: 

An alarm initiating device that connects directly to an SLC and communicates its status on a 

repetitive basis to the FACP using a unique identifying address. Generally are subdivided into 
two types: Detectors (smoke, heat, CO, etc.), and Modules (for IDC devices such as 
waterflow, tamper, supervisory, etc) 

•  Addressable Interface Device: 

A device connecting directly to an SLC and used to interface to an external system (such as 
elevator recall, smoke damper, access control, etc). 

•  Addressable Output Device: 

A device connecting directly to an SLC and used to provide a DC voltage similar to an 

NAC. Most commonly used to activate an RPS during an alarm or drill condition. 

•  Conventional Initiating Device: 

A device connected to an FACP through a IDC. Most commonly the device will cause a short 
circuit across the IDC when activated. 

•  Manual Pull Station: 

A device (conventional or addressable) which, when activated, causes the fire alarm system to 

be manually activated AND a fire alarm condition to be reported to the central station. 

•  Drill Function: 

A function initiated at the FACP or remote annunciator to activate all notification appliances 

locally, while not reporting a fire condition to the central station. 



 

 

 

•  Alarm Condition: 

A condition at the FACP which indicates that an alarm initiation device is activated. Generally, 
an alarm condition will cause all notification devices to be activated, AND a fire alarm condition 
to be reported to the central station. Alarm conditions can only be cleared by a FACP system 

reset. 

•  Supervisory Condition: 

A condition at the FACP which indicates that a non-alarm device (such as a sprinkler valve) is 
not in normal status. Generally, a supervisory condition will cause an audible signal to sound 
at the FACP and remote annunciators only, AND a supervisory condition to be reported to the 
central station. Supervisory conditions may be latching (requiring a system reset to restore) 
or non-latching (restore automatically). 

•  Trouble Condition: 

A condition at the FACP which indicates that a problem exists in the fire alarm 

system. Generally, a trouble signal will cause an audible signal to sound at the FACP and 

remote annunciators only, AND a trouble condition to be reported to the central 
station. Trouble conditions are non-latching; when the problem is cleared, the FACP 
automatically restores to normal condition. 

 
 

 

Fire Alarm Systems Visual Inspection Procedures 

SCUSD Electronics Department 

Reference: NFPA 72, Chapter 14 

 
LINK TO SITE FIRE ALARM DEVICES 

 

https://drive.google.com/drive/folders/1XdRVEfU7-KWiNNolk_WKJWJHTaagoocQ?usp=sharing 

 
1) Pre-inspection procedures: 

1a)  Contact Principal or Site Administrator prior to start of testing. 

1b)  Log onto monitoring webpage and place system account on test. 

1c) Place testing-in-progress sign(s) on remote annunciator(s). 

2) Observe Fire Alarm Control Panel indications: 

If any off-normal indications are observed, document prior to testing. 

3) Visual Inspection of site: 

Observe for changes from prior inspection such as: 

Building configuration or modifications. 
Changes in occupancy. 

Changes in environmental conditions. 

Device locations, orientation, cleanliness, physical condition. 

Physical obstructions. 

Document any deficiencies observed. 

 
4) Visual Inspection of control panel and associated equipment: 

4a) Observe control panel display indicates system normal; 

green AC power indicator on only. 

4b) Observe indicator lamps and audible trouble signal operate properly 

(Lamp Test). 

https://drive.google.com/drive/folders/1XdRVEfU7-KWiNNolk_WKJWJHTaagoocQ?usp=sharing


 

 

 

4c) Observe control panel software / firmware version during lamp test 

(Notifier and Fire-Lite control panels) or enter system information screen 

from installer menu (Silent Knight control panels). Verify version has not 

changed from previous version. 

4d) Observe control panel batteries condition: 

Date clearly marked on batteries. 

Batteries in service less than five years. 
Connections clean and tight; no corrosion present. 

No physical damage such as cracks, swelling, leakage. 

Check battery cases for excessive temperature 

indicating overcharging condition. 

4) Visual Inspection of control panel and associated equipment (continued): 

4e) Observe panel wiring connections EXCEPT AC POWER are clean and 

tight. 

4f) Observe label indicating AC power source (building, panel, circuit 

number). 

 

5) Visual inspection of alarm transmitting equipment (if separate from control 

panel): 

5a) Observe panel display indicates system normal; green AC power indicator 

on. 

5b) Observe indicator lamps and audible trouble signal operate properly 

(Lamp Test). 

5c) Observe panel batteries condition (if used): 

Date clearly marked on batteries. 

Batteries in service less than five years. 

Connections clean and tight; no corrosion present. 

No physical damage such as cracks, swelling, leakage. 

Check battery cases for excessive temperature 

indicating overcharging condition. 

5d) Observe panel wiring connections EXCEPT AC POWER are clean and 

tight. 

5e) Observe label indicating AC power source (building, panel, circuit 

number). 

 
6) Visual Inspection of remote annunciator(s): 

6a)  Observe display indicates system normal; green AC power indicator on. 

6b) Observe indicator lamps and audible trouble signal operate properly 
(Lamp Test). 

6c) Observe lockout key switch (if used) operates as designed 

(controls function only when key is in enabled position). 

 

 
7) Visual inspection of emergency voice / alarm communication equipment: 

7a) Observe panel display indicates system normal; green AC power indicator 

on. 

7b) Observe indicator lamps and audible trouble signal operate properly 

(Lamp Test). 

7c) Observe lockout key switch (if used) operates as designed 

(controls function only when key is in enabled position). 



 

 

 
7) Visual inspection of emergency voice / alarm communication equipment 

(continued): 

7d) Observe panel batteries condition: 

Date clearly marked on batteries. 

Batteries in service less than five years. 
Connections clean and tight; no corrosion present. 

No physical damage such as cracks, swelling, leakage. 

Check battery cases for excessive temperature 

indicating overcharging condition. 

7e) Observe panel wiring connections EXCEPT AC POWER are clean and 

tight. 

7f) Observe label indicating AC power source (building, panel, circuit 

number). 

 

 
8) Visual inspection of remote power supplies 

(including notification appliance circuit power extenders and 

remote emergency voice / alarm communication amplifiers): 

8a) Observe visual indicators show equipment in normal status. 

8b) Observe panel batteries condition: 

Date clearly marked on batteries. 

Batteries in service less than five years. 
Connections clean and tight; no corrosion present. 

No physical damage such as cracks, swelling, leakage. 

Check battery cases for excessive temperature 

indicating overcharging condition. 

8c) Observe panel wiring connections EXCEPT AC POWER are clean and 

tight. 

8d) Observe label indicating AC power source (building, panel, circuit 

number). 
9) Visual inspection of cabling terminations (including fiber-optic if used): 

Verify connections are clean, tight, and protected from damage. 

 

 

10) Visual inspection of device labels: 

Verify initiating and notification devices have the correct label(s) 

to aid in device location and troubleshooting. 
11) Visual inspection of initiating devices: 

11a) Air sampling (e.g. VESDA) and/or duct detectors: 

Observe visual indicators show equipment in normal status. 

Observe no return air duct penetrations in vicinity of detector. 

Detector is rigidly mounted. Housing seals undamaged (if used). 

Sampling tube(s) installed / oriented correctly and unobstructed. 

Sampling ports unobstructed. 
11b) Manual pull stations: 

Observe visual indicators (if used) show equipment in normal 

status. 

Observe devices are secured to mounting surface. 

Observe devices are unobstructed and undamaged. 
Clear plastic guards (if used) are unobstructed and undamaged. 

11c) Heat detectors: 



 

 

 

Observe visual indicators (if used) show equipment in normal 

status. 

Observe devices are secured to mounting base / surface. 

Observe devices are unobstructed and undamaged. 

Inspect for signs of water intrusion from roof / ceiling leaks. 

Inspect for correct temperature rating for application. 
11d) Smoke detectors: 

Observe visual indicators show equipment in normal status. 

Observe devices are secured to mounting base / surface. 
Observe devices are unobstructed and undamaged. 

Inspect for signs of water intrusion from roof / ceiling leaks. 

Inspect for cleanliness, dust accumulation, cobwebs or stains. 
11e) Beam smoke detectors: 

Observe visual indicators show equipment in normal status. 

Observe devices are unobstructed and undamaged. 

Inspect area of coverage for environmental disturbances 

(e.g. hanging banners, cobwebs, etc.). 
11f) Carbon Monoxide detectors: 

Observe visual indicators (if used) show equipment in normal 

status. 

Observe devices are secured to mounting base / surface. 

Observe devices are unobstructed and undamaged. 

Inspect for signs of water intrusion from roof / ceiling leaks. 

Inspect for cleanliness, dust accumulation, cobwebs or stains. 

Check and record manufacturing date on system inspection form. 

11) Visual inspection of initiating devices (continued): 

11g) Supervisory and Waterflow devices: 

Observe devices are securely mounted and undamaged. 

Observe device covers are correctly installed. 
Inspect wiring and conduit(s) for damage. 

 
12) Visual inspection of interface / output devices: 

12a) Electromechanical releasing devices (e.g. roll-down doors, door holders): 

Observe visual indicators (if used) show equipment in normal 

status. 

Fusible links / chains / cables installed and tensioned properly. 

Door magnets / door closer devices securely installed and 

undamaged. 

12b) Extinguishing or suppression system devices (e.g. ANSUL): 

Observe visual indicators show equipment in normal status. 

13) Visual inspection of notification appliances: 
13a) Audible appliances (e.g. Horns, Speakers, Bells): 

Observe devices are secured to mounting base / surface. 

Observe devices are unobstructed and undamaged. 

13b) Visual appliances (including combination audible/visual): 

Observe devices are secured to mounting base / surface. 

Observe devices are unobstructed and undamaged. 

Verify candela rating indicated on device matches the 

rating specified on plans. 



 

 

 
13c) Protective guards: 

Observe guard(s) are secured to mounting base / surface. 

Observe guard(s) are unobstructed and undamaged. 

Ensure appliance is clearly visible through guard. 

Ensure clear plastic guard(s) are not hazy, opaque, 

or excessively scratched. 

 
14) Documentation: 

If possible, correct all listed deficiencies prior to start of functional tests. 

Generate and complete a work order for corrections made. Attach a 

paper copy of completed work order to testing report. 

Once visual inspection is completed, proceed to functional testing. 

 

 

 

Fire Alarm Systems Functional Test Procedures 

SCUSD Electronics Department 

 
Reference: NFPA 72, Chapter 14 

1) Pre-inspection procedures: 
1a) Contact Principal or Site Administrator prior to start of testing. 

1b) Log onto Central Station monitoring webpage and place system account 

on test. 

NOTE: Check the box “This is an inspection or test of a fire alarm system” 

before placing the account on test. 

1c) Place testing-in-progress sign(s) on remote annunciator(s). 

 

 
2) Initial test of Fire Alarm Control Panel (FACP) and associated equipment: 

2a) Observe FACP display indicates system normal; green AC power indicator 

is on; no alarm or trouble indicators are on. 

2b) Disconnect each signaling line circuit (SLC circuit), one at a time, from 

the FACP. Verify that FACP display shows a trouble indication 

for all devices wired to that SLC circuit. Reconnect each circuit and 

verify that FACP display restores to normal indication. 

2c) Disconnect each notification appliance circuit (NAC circuit), one at a time, 

From the FACP. Verify that FACP display shows an open circuit trouble for 

each NAC circuit when disconnected. Install a jumper wire across each NAC 

circuit, one at a time, at the FACP. Verify that FACP display shows a 

short circuit trouble for each NAC circuit when “jumpered”. Reconnect each 

circuit and verify that FACP display restores to normal indication. 

2d) Disconnect remote annunciator power and/or bus wiring from FACP. 

Verify that FACP display shows loss of remote annunciator supervision. 

Reconnect each circuit and verify that FACP display restores to normal 

indication. 

2e)  Disconnect telephone lines from Digital Alarm Communicator Transmitter 

(DACT) one at a time. Observe that FACP display shows loss of phone line 

supervision. Reconnect lines. Verify that FACP display restores to normal 



 

 

 

indication. Disconnect bus wiring (if applicable) between DACT and FACP 

circuit board. Verify that both DACT and FACP display show loss of 

communication between DACT and FACP. Reconnect bus wiring. Observe 

DACT calling indicators (if used) show DACT is calling out to alarm monitoring 

company. 

2) Initial test of Control Panel (FACP) and associated equipment (continued): 

2f) Disconnect battery wiring from FACP circuit board or FACP power supply, 

as applicable. Verify that FACP display shows loss of battery supervision. 

Measure battery voltage(s) while disconnected and record (no-load voltage). 

Reconnect batteries and verify that FACP display restores to normal 

indication. 

Measure battery voltage(s) while connected and record (charging voltage). 

2g) Observe label indicating AC power source (building, panel, circuit number). 
Locate indicated electrical panel and circuit breaker. 

Verify breaker is painted red 

Verify breaker has lock installed to prevent accidental switching off. 

Remove breaker lock and switch breaker off. Lockout/tagout 
breaker. 

Return to control panel and verify that AC power loss is indicated, 

and system is running on battery power. 
2h)  Using voltmeter, verify no AC voltage present on AC power input terminals. 

Check power connections are clean and securely fastened. 

3) Initial test of Voice Evacuation / Mass Notification equipment: 

3a) Observe voice evacuation panel indicators and/or display indicates 

system normal; green AC power indicator on. 

3b) Disconnect each output circuit, one at a time, from panel and verify panel 

displays trouble indication. Observe FACP displays trouble 

indication for voice / alarm panel trouble. Install a jumper wire across each 

output circuit, one at a time, at panel and verify panel displays trouble 

indication. Remove jumper wire; reconnect output circuits and verify panel 

displays normal condition. 

3c): Disconnect battery wiring from panel. Verify panel shows loss of battery 

supervision. Measure battery voltage(s) while disconnected and record 

(no-load voltage). Reconnect batteries and verify that control panel restores 

to normal indication. Measure battery voltage(s) while connected and record 

(charging voltage). 
3d)  Observe label indicating AC power source (building, panel, circuit number). 

Locate indicated electrical panel and circuit breaker. 

Verify breaker is painted red 

Verify breaker has lock installed to prevent accidental switching off. 

Remove breaker lock and switch breaker off. Lockout/tagout 
breaker. 

Return to control panel and verify that AC power loss is indicated, 

and system is running on battery power. 
3e) Using voltmeter, verify no AC voltage present on AC power input terminals. 

Check power connections are clean and securely fastened. 
4) Initial test of Remote Power Supplies: 

4a) Observe panel indicators; indicate system normal; green AC power indicator 

on. 

4b) Disconnect each output circuit, one at a time, from panel and verify panel 



 

 

 
displays trouble indication. Observe FACP displays trouble 

indication for voice / alarm panel trouble. Install a jumper wire across each 

output circuit, one at a time, at panel and verify panel displays trouble 

indication. Remove jumper wire; reconnect output circuits and verify panel 

displays normal condition. 

4c): Disconnect battery wiring from panel. Verify panel shows loss of battery 

supervision. Measure battery voltage(s) while disconnected and record 

(no-load voltage). Reconnect batteries and verify that control panel restores 

to normal indication. Measure battery voltage(s) while connected and record 

(charging voltage). 
4d)  Observe label indicating AC power source (building, panel, circuit number). 

Locate indicated electrical panel and circuit breaker. 

Verify breaker is painted red 

Verify breaker has lock installed to prevent accidental switching off. 

Remove breaker lock and switch breaker off. Lockout/tagout 
breaker. 

Return to remote power supply and verify that AC power loss is 

indicated, and supply is running on battery power. 
4e) Using voltmeter, verify no AC voltage present on AC power input terminals. 

Check power connections are clean and securely fastened. 

 
5) Alarm test and battery load test: 

At this point in the testing procedure, the main FACP and all auxiliary devices 

should be operating on battery power only. 

5a) Using the system DRILL function, initiate an alarm. Observe that all 

notification 

appliances begin to operate. Set a timer as follows: 

Voice evacuation / mass notification system: 15 minutes 

Horns / Strobes notification system: 5 minutes 

5b) When the timer expires, measure the FACP battery voltage(s) and record. 

(loaded voltage) 
5c) Silence the alarm signals at the FACP. 

5d)  Re-energize the circuit breaker for the FACP; install the breaker locking 

Device and secure the electrical panel. Return to the FACP and verify it is 

operating on AC power. 

5e)  At the voice evacuation main panel, measure the battery voltage(s) and 

record. 

(loaded voltage) Re-energize the circuit breaker for the voice evacuation 

panel; install the breaker locking device and secure the electrical 
panel. Return to the evacuation panel and verify it is operating on AC power. 

5f) At each voice evacuation remote amplifier, measure the battery voltage(s) 

and record. (loaded voltage) Re-energize the circuit breaker for each remote 

amplifier; install the breaker locking device and secure the electrical panel. 

Return to the remote amplifiers and verify they are operating on AC power. 

5g) At each remote power supply, measure the battery voltage(s) and record. 

(loaded voltage) Re-energize the circuit breaker for each remote amplifier; 

install the breaker locking device and secure the electrical panel. Return to 

the remote power supplies and verify they are operating on AC power. 



 

 

 
6) Functional inspection of interface / output devices: 

6a)  Electromechanical releasing devices (e.g. roll-down doors, door holders): 

Verify no personnel are in the area of the doors to be tested. Determine the 

initiating method (e.g. general alarm, specific smoke/heat detector, etc.) and 

initiate an alarm to release the door(s). Observe that the door(s) release / 

Close as specified. Reset the alarm at the FACP, and return the door releasing 

Devices to normal condition. Verify the actuating relay(s) or control device(s) 

and disable them for the remainder of the inspection. 
6b) Extinguishing or suppression system devices (e.g. ANSUL): 

These systems are not tested by our personnel. Verify the actuating relay(s) 

or control device(s) and disable them for the remainder of the inspection. 
6c) Elevator control (e.g. recall) devices: 

Locate the smoke detector closest to the elevator doors on the ground floor. 

Initiate an alarm from that detector. Observe that the elevator recalls to a 

different floor. Reset the FACP, and reset the elevator controls if 
necessary. Locate the smoke detector closest to the the elevator doors 

on each upper floor. Initiate an alarm from that detector. Observe that the 

elevator recalls to the ground floor. Reset the FACP, and reset the elevator 

controls if necessary. Verify the actuating relay(s) or control device(s) and 

disable them for the remainder of the inspection. 

6d) Fan shutdown / smoke damper devices: 

Determine the initiating method (e.g. general alarm, specific smoke detector, 

etc.) 

and initiate an alarm to activate the device(s). Observe that each device 

operates as specified. Reset the FACP and observe that each device restores 

to normal position. Verify the actuating relay(s) or control device(s) and 

disable them for the remainder of the inspection. 

 
7) Functional testing of initiating devices: 

7a) Manual pull stations: 

Before testing, verify the reset method used (e.g. key, allen wrench, etc.) 

Remove clear plastic guard(s) if used. Actuate each manual pull station. 

Verify that station remains in actuated position once pulled. 

Verify visual alarm / polling indicator (if used) lights steady to indicate 

alarm condition. Verify each actuated device is correctly identified 

on FACP display. Remove pull station from mounting box and disconnect one 

wire to verify circuit supervision trouble at FACP. Reconnect wiring and 

Secure pull station to mounting box. Reset pull station(s). Replace clear 

plastic guard(s) if used. Reset FACP. 
7b) Heat detectors: 

Observe visual indicators (if used) show detector in normal status. 

Use manufacturer approved method for testing detector alarm response. 

Verify visual alarm / polling indicator (if used) lights steady to indicate 

alarm condition. Verify each actuated device is correctly identified 

on FACP display. Remove detector from base, and if necessary, disconnect 

one wire from detector to verify circuit supervision trouble at FACP. 

Reconnect wiring and secure device to mounting base. Reset FACP. 
7c) Smoke detectors: 

Observe visual indicators (if used) show detector in normal status. 

Use manufacturer approved method for testing detector alarm response. 

Verify visual alarm / polling indicator (if used) lights steady to indicate 



 

 

 
alarm condition. Verify each actuated device is correctly identified 

on FACP display. Remove detector from base, and if necessary, disconnect 

one wire from detector to verify circuit supervision trouble at FACP. 

Reconnect wiring and secure device to mounting base. Reset FACP. 
7d) Duct smoke detectors: 

Observe visual indicators (if used) show detector in normal status. 

Use manufacturer approved method for testing detector alarm response. 

Verify visual alarm / polling indicator (if used) lights steady to indicate 

alarm condition. Verify each actuated device is correctly identified 

on FACP display. Verify associated equipment (e.g. air handler) 

responds correctly to alarm condition. Remove detector from base, and/or 

disconnect one wire from detector to verify circuit supervision trouble at 

FACP. 
Reconnect wiring and secure device to mounting base. Reset FACP. 

 
7) Functional testing of initiating devices (continued): 

7e) Beam smoke detectors: 

Observe visual indicators (if used) show detector in normal status. 

Use manufacturer approved method for testing detector alarm response. 

Verify visual alarm / polling indicator (if used) lights steady to indicate 

alarm condition. Verify each actuated device is correctly identified 

on FACP display. Remove detector from base, and/or disconnect 

one wire from detector to verify circuit supervision trouble at FACP. 

Reconnect wiring and secure device to mounting base. Reset FACP. 
7f) Carbon Monoxide detectors: 

Observe visual indicators (if used) show detector in normal status. 

Use manufacturer approved method for testing detector alarm response. 

Verify visual alarm / polling indicator (if used) lights steady to indicate 

alarm condition. Verify sounder (if used) activates to identify alarm. 
Verify each actuated device is correctly identified on FACP display. 

Verify associated equipment if used (e.g. air handler) responds correctly to 

alarm condition. Remove detector from base, and/or disconnect one wire 

From detector to verify circuit supervision trouble at FACP. 
Reconnect wiring and secure device to mounting base. Reset FACP. 

7g) Waterflow detector switches: 

Observe visual indicator on associated monitor module (if used) shows 

normal status. Locate inspector test valve. Using a timer, start the timer 

and simultaneously open the test valve fully. Observe that the waterflow 

detection switch activates an alarm condition no sooner that 45 seconds, 

and no later than 75 seconds. Observe electric bell (if used) rings during 

alarm condition. Verify each actuated waterflow detection switch is 

correctly identified at FACP display. Close the test valve. Reset FACP. 

Remove cover from switch and disconnect one wire from switch to verify 

Circuit supervision trouble at FACP. Reconnect wiring and secure cover on 

switch. 
7h) Supervisory / Tamper switches: 

Observe visual indicator on associated monitor module (if used) shows 

normal status. Remove any locking device(s) from associated control valves. 

Operate valve and observe switch initiates an active supervisory or tamper 

condition at FACP and at associated monitor module (if used). Restore 

associated control valve to fully open or normal position. Observe that 



 

 

 

FACP and associated monitor module visual indicator restore to normal 

condition. Remove cover from switch and disconnect one wire from switch to 

verify circuit supervision trouble at FACP. Reconnect wiring and secure cover 

on switch. Re-install any locking devices previously removed. 
8) Functional test of notification appliances: 

8a) Audible appliances (e.g. Horns, Speakers, Bells): 

Observe that audible tone sounds appropriate to the type of device. 

Observe that the tone is clearly heard in the surrounding area. 

Observe that the temporal pattern (“Code 3”) tone is synchronized 

for multiple devices within a given area. 
8b) Visual appliances (including combination audible/visual): 

Observe that the visual flashing rate equals one flash per second. 

Observe that the flashes are clearly seen in the surrounding area; and 

that the flashes are sufficiently bright in accordance with the specified 

candela setting. 

Observe that the flashing pattern is synchronized for all devices visible 

within a given area. 
8c) All appliances: 

Remove each appliance from its mounting base or box. If necessary, 

Disconnect one wire from appliance to verify circuit supervision trouble at 

FACP and at respective remote amplifier or remote power supply. Reconnect 

all wiring and re-install appliance to mounting base or box. 

 

9) Post-inspection procedures: 
9a) Verify FACP display indicates system normal. 

9b) Remove testing-in-progress sign(s) from remote annunciator(s). 

9c) Log onto monitoring webpage and remove system account from test. 

NOTE: Download testing activity for account and save to shared drive. 

9d) Contact Principal or Site Administrator if necessary to advise that 

testing of fire alarm system is completed. 

 

 
10) Documentation: 

10a) Complete system test and inspection form Print a copy for the site. 

10b)  On a separate page, list all deficiencies found during test and inspection. 

For deficiencies corrected during the course of the inspection, generate a 

Work order listing the deficiencies and the action taken to correct. Print a 

copy of the completed work order. 

For deficiencies remaining to be corrected, generate one work order for each 

deficiency. List the work order numbers next to each deficiency identified. 

10c) Attach the list of deficiencies and associated work order(s) to the completed 

System test and inspection form and place in frontmost position within the 

site Fire Alarm document box. 



 

 

 

Electronics Minor/Major Repair Guidelines 

Minor: Repair onsite with limited amount threshold. 

1. Battery Replacement in FACP, Booster, or ECC panels. 

2. Smoke Detector or Heat Detector Replacement 

 

Major: Repair with approved proposal sent to the Maintenance Manager. 

1. FACP, Booster, or ECC panel replacement. 

2. Troubleshooting and replacement of shorted or ground faulted wiring. 

 

 

 

Fire Inspection Plan 

SCUSD Plumbing Shop 

LINK TO SITE FIRE MAPS AND SPRINKER COUNT SPREADSHEET 
 

                 https://drive.google.com/drive/folders/1tV6DSiBz3xZYDrHWeeLCl87cb7MwLEB_?usp=sharing 

 

• Areas of responsibility 

• NFPA 291 

• NFPA 20 

• NFPA 25 

• List of Devices 

• Hydrants 

• Jockey pumps 

• Fire Sprinklers 

• PIV 

• FDC 

• Inspection Checklist Reports 

• 1 year 

• 5 year 

• 50 year (sprinklers) 

• Inspection Check off materials 

• Pictures 

• Maps 

Locations of devices needed to be inspected will be indicated on 1a maps 

 

 
• Inspection Procedure 

• Visual inspection 

• During a visual inspection, technicians examine the entire system, 

including sprinkler heads, pipes, valves, and control panels. They look 

for signs of damage, corrosion, leaks, or any obstructions that may 

hinder the system’s performance. This inspection helps identify any 

components that require repair or replacement. 
• Main Drain Test 

https://drive.google.com/drive/folders/1tV6DSiBz3xZYDrHWeeLCl87cb7MwLEB_?usp=sharing


 

 

 

• The main drain test evaluates the water supply to the fire sprinkler 

system. Technicians close the alarm control valve and open the main 

drain valve to record the residual (flowing) pressure. This test helps 

identify any blockages or obstructions in the system that may affect its 

performance. It is essential to have an adequate water supply to 

ensure the sprinklers function effectively during an emergency. 
• Sprinkler Head Inspection 

• Inspecting individual sprinkler heads is a vital part of the inspection 

process. Technicians check each sprinkler head for proper orientation, 

clearance, and any signs of damage or obstruction. They also ensure 

that the sprinkler heads are free from paint or any other substances 

that may interfere with their operation. 
• Functional Testing 

• Functional testing involves activating the sprinkler system to ensure all 

components, such as valves and control panels, are working correctly. 

Technicians test the system by simulating a sprinkler activation 

without actually releasing water. This test helps verify that the system 

is ready to respond effectively in the event of a fire. 
• Documentation and Compliance 

• After completing the inspection, technicians document their findings 

and provide a detailed report. This report includes information about 

the condition of the system, any deficiencies or repairs needed, and 

recommendations for further maintenance. It is essential to keep these 

records for compliance purposes, and to provide evidence of regular 

inspections to authorities when required. 

 
• Inspection Frequencies 

• Quarterly inspections 

• Quarterly inspections focus on checking the overall system for minor 

defects, testing alarm devices, and performing the main drain test to 

ensure water supply adequacy. Although these inspections are less 

detailed than annual inspections, they are still essential for 

maintaining the system’s readiness and detecting any potential issues 

early on. 
• Annual Inspections 

• Annual inspections are more comprehensive and time-consuming. 

They include a complete visual inspection of the system, checking for 

defective heads, corroded pipes, and other potential impairments. 

Technicians also exercise control valves and perform flow testing of 

fire pumps or dry systems if applicable. Annual inspections provide a 

more in-depth assessment of the system’s condition and are crucial for 

identifying any major maintenance or repair needs. 



 

 

 

Fire Protection Plan 

HVAC 

LINK TO SITE MAPS FOR SMOKE HATCHES, FIRE DAMPERS, FUME HOODS, AND 

INSPECTION FORM 
 
https://drive.google.com/drive/folders/170TIxuWBlw4yYgIWJOZmc5b802MWDnxO?usp=sharing 

 

Areas of responsibility 

• Fire Dampers 

• Smoke Hatch Fusible links 

Documents 
• All Smoke hatch and Fire damper locations to marked on map 

• NFPA 80, 105 pertains to these areas 

• Inspection forms showing 4 year replacement of fusible links 

• Minimum 4 year inspection of fusible links 

• Electronic fire dampers inspected each year 

Fire Code 105- Section 5.2.4.5.2 

 
The following items shall be verified: 

(1) Labels are clearly visible and legible. 

(2) No open holes or breaks exist in surfaces of either the door or the frame. 

(3) Slats, endlocks, bottom bar, guide assembly, curtain entry, hood, and flame baffle are 

correctly installed 
and intact for rolling steel fire doors. 

(4) Gasketing along the perimeter of the door forms a continuous seal that is not cut, 

notched, or 
otherwise modified. 

(5) Glazing, vision light frames, and glazing beads are intact and securely fastened in place, 

if so 
equipped. 

(6) Curtain, barrel, and guides are aligned, level, plumb, and true for rolling steel fire doors. 

(7) Expansion clearance is maintained in accordance with manufacturer’s listing. 

(8) Drop release arms and weights are not blocked or wedged. 

(9) Mounting and assembly bolts are intact and secured. 

(10) Attachments to jambs are with bolts, expansion anchors, or as otherwise required by 

the listing. 
(11) Smoke detectors, if equipped, are installed and operational. 

(12) No parts missing or broken 

(13) Fusible links, if so equipped, are in the location; chain/ cable, s hooks eyes and so 

forth, are in good condition; the cable or chain is not kinked, pinched, twisted, or inflexible, 

and links are not painted or coated with dust or grease. 

(14) If so equipped, newly installed fusible links shall be date coded to reflect the year they 

are installed. 

(15) Auxiliary hardware items that interfere or prohibit operation are not installed on the 

door or frame. 
(16) No field modifications to the door assembly that void the label have been performed. 

(17) Doors have an average closing speed of not less than 6 in./sec (152 mm/sec) or more 

than 24 in./sec 
(610 mm/sec). 

https://drive.google.com/drive/folders/170TIxuWBlw4yYgIWJOZmc5b802MWDnxO?usp=sharing


 

 

 
Logistics 

1. Identify Smoke Hatch location, fire damper if applicable 

2. Identify logistics for access to each smoke hatch 

3. Identify style (GS, ML, Electro/thermal) of link and quantity per device. 
4. Identify Year Stamp on each individual damper/hatch. 

5. Each Link must be changed within 4 years of manufacture date on Link Stamp 

6. Do not open any Smoke Hatch until the proper link is in hand to replace, once the 

link is removed the door hatch will remain open. 

7. Remove existing Fusible link(s).Open and close smoke hatch to ensure hardware is in 

good operating condition. 

8. Replace link with current year dated link. Tension rating must be able to withstand 

per pound pressure for smoke hatch 

9. Smoke Hatch doors must be inspected, door hardware tested for functionality, 

fusible link(s) replaced with properly dated link on a same day basis. 

10. Each smoke hatch/ fire damper findings should be recorded at each school site as 

soon as completed. 
a. School site/ Date of inspection 

b. Location 

c. Style of Link, Temp rating 

d. Repairs made(if applicable) any notes which would be useful to SCUSD 

 

HVAC Minor/Major Repair Guidelines  
 

Minor: Repair onsite with limited dollar amount threshold 

1. Changing of the fusible links if needed for smoke hatches. 

2. Minor linkage or chain repair for smoke hatch crank shafts. 

3. Fire damper adjustment or clearing of debris 

Major: Repair with approved proposal sent to Maintenance Manager 

1. Should a repair exceed the dollar threshold or parts need to be ordered. 

2. Time and Material exceeds the recommended time/dollar amount spent for each 

device in question. 

3. Heavy Linkage or door hardware repair that requires extra equipment to make 

repair. 

4. Fume hood motor replacement or any electrical issue. 

 

 

Fire Inspection Plan/Fire-Rated Roll-up Doors 

Glazing Shop 

 
LINK TO SITE MAPS FOR FIRE RATED ROLL UP DOORS, SITE DOOR COUNT SHEET 
 

                https://drive.google.com/drive/folders/1C6pHm1ujUvlxEQwO-M_z2meM33aMIn67?usp=sharing 

 

• Areas of Responsibility: 

o Fire Rated Roll Up Doors 
• List of Devices 

o Fire Roll Up Doors 
• Inspection Checklist/Reports 

https://drive.google.com/drive/folders/1C6pHm1ujUvlxEQwO-M_z2meM33aMIn67?usp=sharing


 

 

 

o Check Date of last inspection on side of Roll Up 
• Maps 

o See Attached Sample 
• Inspection Procedures 

o Locate Firefly box. 

o Make sure area is clear. 

o Press Test Button 

o Verify connection to the fire alarm panel 

o Perform a functional drop test 
• Inspection Frequencies 

o Annually and as specified by NFPA 72 
Corrections / Repairs Procedures 

o  The Correction Notice is supplied by the Fire Marshal. It is the Operation Specialist 
responsibility to submit a work order for repairs and upload the notice into the 
shared google drive. The Fire Correction Notice is accessible via the shared google 
drive for all shop supervisors. Corrections/Repairs must be completed 30 days from 
the receipt of the Correction Notice. 

• Goals 

o  To have all Roll Ups inspected before annual inspections are due and to 
correct any issues before a write up occurs. 

o To offer support to ensure Sacramento City Unified School District meets all 
fire code. 

 

 

Fire Inspection Plan/Fire Extinguishers and Suppression Systems 
Facilities Support Services Operations 

 
LINK TO SITE FIRE EXTINGUISHERS SERVICE REPORT 

 
https://docs.google.com/spreadsheets/d/1iqqsSdVGrgx21YuDa78sgPumOcdHzxZ-

/edit?usp=sharing&ouid=111163295025876394034&rtpof=true&sd=true 

 

 

• Areas of Responsibility: 

o Fire Extinguishers 

o Suppression systems 
• List of Devices 

o Class A fire extinguishers 

o Class B fire extinguishers 

o Class C fire extinguishers 

o K extinguishers 
• Inspection Checklist/Reports 

o Check Date of last inspection on extinguisher service tag 
• Maps 

o N/A 
• Inspection Procedures for extinguishers 

o Provide proposal date for servicing 

o Site then gathers all extinguishers and places in one location for date of 
service 

• Inspection Procedures for Suppression Systems 

o Provide suppression system test 

 
• Inspection Frequencies 

o Annually 

https://docs.google.com/spreadsheets/d/1iqqsSdVGrgx21YuDa78sgPumOcdHzxZ-/edit?usp=sharing&ouid=111163295025876394034&rtpof=true&sd=true
https://docs.google.com/spreadsheets/d/1iqqsSdVGrgx21YuDa78sgPumOcdHzxZ-/edit?usp=sharing&ouid=111163295025876394034&rtpof=true&sd=true


 

 

 
Corrections / Repairs Procedures 

o  The Correction proposal is submitted to the Operations Department for review 
before moving forward with repair or replacement. Once approved, corrections are 
made. 

• Goals 

o  To have all Extinguishers and suppression systems serviced before their 
expiration date on the tag. 

o To offer support to ensure Sacramento City Unified School District meets all 
fire code. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

End of Exhibit “B” 



 

 

 

EXHIBIT “C” 

SITE LOCATIONS 

 

ADMINISTRATIVE SITES 
    

Central Kitchen 3101 Redding Avenue Sacramento CA 95820 

Central Warehouse 3051 Redding Avenue Sacramento CA 95820 

District Office - Serna Center 5735 47th Avenue Sacramento CA 95824 

Enrollment and Attendance Center 

(AKA Sacramento Accelerated Academy) 

5601 47th Avenue Sacramento CA 95824 

Facilities Support Services 425 1st Avenue Sacramento CA 95818 

Florin Technology Center 2401 Florin Road Sacramento CA 95822 

Floyd Farms 401B McClatchy Way Sacramento CA 95818 

Fruit Ridge Community Center 4625 44th Street Sacramento CA 95820 

Operations Building 2535 5th Street Sacramento CA 95818 

Transportation Services 7050 San Joaquin Street Sacramento CA 95820 

SCHOOL SITES 

A. M. Winn Public Waldorf K-8 3351 Explorer Drive Sacramento CA 95827 

A. Warren McClaskey Adult Center 5241 J Street Sacramento CA 95819 

Abraham Lincoln Elementary 3324 Glenmoor Drive Sacramento CA 95827 

Albert Einstein Middle 9325 Mirandy Drive Sacramento CA 95826 

Alice Birney Public Waldorf K-8 6251 13th Street Sacramento CA 95831 

American Legion High 3801 Broadway Sacramento CA 95817 

Arthur A. Benjamin Health Professions High 451 McClatchy Way Sacramento CA 95818 

Bowling Green Chacon Language & Science Academy 6807 Franklin Blvd Sacramento CA 95823 

Bowling Green McCoy Academy 4211 Turnbridge Drive Sacramento CA 95823 

Bret Harte Childrens Center 2761 9th Avenue Sacramento CA 95818 

Bret Harte Elementary 2751 9th Avenue Sacramento CA 95818 

C. K. McClatchy High 3066 Freeport Blvd. Sacramento CA 95818 

Caleb Greenwood Elementary 5457 Carlson Drive Sacramento CA 95819 

California Middle 1600 Vallejo Way Sacramento CA 95818 

California Montessori Project 

(AKA Thomas Jefferson) 

2635 Chestnut Hill Drive Sacramento CA 95826 



 

 

Camellia Basic Elementary 6600 Cougar Drive Sacramento CA 95828 

Capital City School 7222 24th Street Sacramento CA 95822 

Capitol Collegiate Academy 

(AKA Freeport) 

2118 Meadowview Road Sacramento CA 95832 

Caroline Wenzel Elementary 6870 Greenhaven Drive Sacramento CA 95831 

Cesar Chavez Elementary 7495 29th Street Sacramento CA 95822 

Charles A. Jones Career & Education Center 5451 Lemon Hill Avenue Sacramento CA 95824 

Charles A. Jones Childrens Center 5451 Lemon Hill Avenue Sacramento CA 95824 

Clayton B. Wire Elementary 5100 El Paraiso Avenue Sacramento CA 95824 

Collis P. Huntington Childrens Center 5917 26th Street Sacramento CA 95822 

Collis P. Huntington Elementary 5921 26th Street Sacramento CA 95822 

Crocker Riverside Elementary 2970 Riverside Blvd Sacramento CA 95818 

David Lubin Elementary 3535 M Street Sacramento CA 95816 

Earl Warren Elementary 5420 Lowell Street Sacramento CA 95820 

Edward Kelley Preschool 3340 Bradshaw Road Sacramento CA 95827 

Elder Creek Childrens Center 7800 Lemon Hill Avenue Sacramento CA 95824 

Elder Creek Elementary 7934 Lemon Hill Avenue Sacramento CA 95824 

Ethel I. Baker Elementary 5717 Laurine Way Sacramento CA 95824 

Ethel Phillips Elementary 2930 21st Avenue Sacramento CA 95820 

Father Keith B. Kenny Elementary 3525 Martin L. King, Jr. Blvd Sacramento CA 95817 

Fern Bacon Middle 

(UNDER CONSTRUCTION) 

4140 Cuny Avenue Sacramento CA 95823 

Genevieve F. Didion K-8 6490 Harmon Drive Sacramento CA 95831 

George Washington Carver School of Arts & Science 10101 Systems Parkway Sacramento CA 95827 

Golden Empire Elementary 9045 Canberra Drive Sacramento CA 95826 

H. W. Harkness Elementary 2147 54th Avenue Sacramento CA 95822 

Hiram W. Johnson Family Education Center 3535 65th Street Sacramento CA 95820 

Hiram W. Johnson High 6879 14th Avenue Sacramento CA 95820 

Hollywood Park Elementary 4915 Harte Way Sacramento CA 95822 

Hubert H. Bancroft Elementary 2929 Belmar Street Sacramento CA 95826 

Isador Cohen Elementary 9025 Salmon Falls Drive Sacramento CA 95826 

James W. Marshall Elementary 9525 Goethe Road Sacramento CA 95827 



 

 

John Bidwell Elementary 1730 65th Avenue Sacramento CA 95822 

John Cabrillo Elementary 1141 Seamas Avenue Sacramento CA 95822 

John D. Sloat Elementary 7525 Candlewood Way Sacramento CA 95822 

John F. Kennedy High 6715 Gloria Drive Sacramento CA 95831 

John H. Still Elementary 2200 John Still Drive Sacramento CA 95832 

John H. Still Middle 2250 John Still Drive Sacramento CA 95832 

John Morse Therapeutic Center 1901 60th Avenue Sacramento CA 95822 

Language Academy of Sacramento 

(AKA Marian Anderson) 

2850 49th Street Sacramento CA 95817 

Leataata Floyd Elementary 401 McClatchy Way Sacramento CA 95818 

Leonardo da Vinci K-8 4701 Joaquin Way Sacramento CA 95822 

Luther Burbank High 3500 Florin Road Sacramento CA 95823 

Mark Twain Elementary 4914 58th Street Sacramento CA 95820 

Martin Luther King, Jr. Elementary 480 Little River Way Sacramento CA 95831 

Matsuyama Elementary 7680 Windbridge Drive Sacramento CA 95831 

Miwok Middle 

(formerly Sutter) 

3150 I Street Sacramento CA 95816 

New Joseph Bonnheim Elementary 7300 Marin Avenue Sacramento CA 95820 

Nicholas Elementary 6601 Steiner Drive Sacramento CA 95823 

O. W. Erlewine Elementary 2441 Stansberry Way Sacramento CA 95826 

Oak Ridge Elementary 4501 Martin L. King Jr. Blvd Sacramento CA 95820 

Pacific Elementary 

(UNDER CONSTRUCTION) 

6201 41st Street Sacramento CA 95824 

Parkway Elementary 4720 Forest Parkway Sacramento CA 95823 

Phoebe A. Hearst Elementary 1410 60th Street Sacramento CA 95819 

Pony Express Elementary 1250 56th Avenue Sacramento CA 95831 

Rosa Parks K-8 2250 68th Avenue Sacramento CA 95822 

Rosemont High 9594 Kiefer Blvd Sacramento CA 95827 

Sacramento New Technology High 1400 Dickson Street Sacramento CA 95818 

Sam Brannan Middle 5301 Elmer Way Sacramento CA 95822 

School of Engineering and Sciences 7345 Gloria Drive Sacramento CA 95831 

Sequoia Elementary 3333 Rosemont Drive Sacramento CA 95826 



 

 

Sol Aureus College Prep 

(AKA Bear Flag) 

6620 Gloria Drive Sacramento CA 95831 

St. HOPE PS7 5201 Strawberry Lane Sacramento CA 95820 

St. HOPE Sacramento High 2315 34th Street Sacramento CA 95817 

Success Academy 2221 Matson Drive Sacramento CA 95822 

Susan B. Anthony Elementary 7864 Detroit Blvd Sacramento CA 95832 

Sutterville Elementary 4967 Monterey Way Sacramento CA 95822 

Suy:U Elementary 

(formerly Peter Burnett) 

6032 36th Avenue Sacramento CA 95824 

Tahoe Elementary 3110 60th Street Sacramento CA 95820 

The MET Sacramento High 810 V Street Sacramento CA 95818 

Theodore Judah Elementary 3919 McKinley Blvd Sacramento CA 95819 

Umoja International Academy 

(formerly Kit Carson) 

5301 N Street Sacramento CA 95819 

Washington Elementary 520 18th Street Sacramento CA 95811 

West Campus High 5022 58th Street Sacramento CA 95820 

Will C. Wood Middle 6201 Lemon Hill Avenue Sacramento CA 95824 

William Land Elementary 2120 12th Street Sacramento CA 95818 

Woodbine Elementary 2500 52nd Avenue Sacramento CA 95822 

Yav Pem Suab Academy 

(AKA Lisbon) 

7555 S. Land Park Drive Sacramento CA 95831 
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PREVAILING WAGE CERTIFICATION 

 

I hereby certify that I will conform to the State of California Public Works Contract 

requirements regarding prevailing wages, benefits, on-site audits with 48-hours’ notice, 

payroll records, and apprentice and trainee employment requirements, for all Work on the 

above Project, including, without limitation, labor compliance monitoring and enforcement 

by the Department of Industrial Relations. 

 

Date:   

Proper Name of Contractor:    

Signature:   

Print Name:   

Title:   



 

 

 

WORKERS’ COMPENSATION CERTIFICATION 

Labor Code section 3700 in relevant part provides: 

 

Every employer except the State shall secure the payment of compensation in one or 

more of the following ways: 

 

a. By being insured against liability to pay compensation by one or more 

insurers duly authorized to write compensation insurance in this state. 

 

b. By securing from the Director of Industrial Relations a certificate of consent to 

self-insure, which may be given upon furnishing proof satisfactory to the 

Director of Industrial Relations of ability to self-insure and to pay any 

compensation that may become due to his employees. 

I am aware of the provisions of section 3700 of the Labor Code which require every 

employer to be insured against liability for workers' compensation or to undertake self-

insurance in accordance with the provisions of that code, and I will comply with such 

provisions before commencing the performance of the Work of this Contract. 

 

 

Date:   

Proper Name of Contractor:    

Signature:   

Print Name:   

Title:   

(In accordance with Article 5 - commencing at section 1860, chapter 1, part 7, division 2 of 

the Labor Code, the above certificate must be signed and filed with the awarding body prior 

to performing any Work under this Contract.) 



 

 

 

 

WORKPLACE VIOLENCE PREVENTION PLAN CERTIFICATION 

PROJECT/CONTRACT NO.:  between   the    

(“District”) and    (“Contractor” 

or “Bidder”) (“Contract” or “Project”). 

 

California Labor Code section 6401.9 requires covered employers to adopt a comprehensive 

workplace violence prevention plan, which shall be in writing and shall be available and easily 

accessible to the District’s employees. To the extent that it may apply to Contractor’s 

employees, the District’s Workplace Violence Prevention Plan (“Prevention Plan”) can be found 

here: www.scusd.edu/complaint or is available at the District Office. 

In light of Section 6401.9 of the California Labor Code, Contractor certifies that Contractor 

has ascertained that the personnel (including the entity’s employees and Subcontractors) 

providing site services on the District’s Project have (1) received comprehensive Prevention 

Plan training and (2) access to the Prevention Plan. 

 

Contractor understands that the Project site will need to comply with the Prevention Plan 

requirements for its employees and Subcontractors. Personnel who have not received 

comprehensive Prevention Plan training and do not have access to the Prevention Plan or 

decline to state if they received such training and have access to the Prevention Plan will be 

treated as not receiving comprehensive Prevention Plan Training and not having access to the 

Prevention Plan. 

 

Contractor agrees to compensate the District for any civil penalties and expenses (including 

attorney’s fees) it accrues pursuant to the California Labor Code, including but not limited to, 

California Labor Code section 6401.9(g), for any California Labor Code violations stemming 

from Contractor’s Project work. 

 

I acknowledge that I am aware of the provisions of and hereby certify that I will adhere to 

the requirements of the California Labor Code section 6401.9 . 

 
Date: 

Proper Name of Contractor: 

Signature: 

Print Name: 

Title: 

http://www.scusd.edu/complaint


 

 

 
CRIMINAL BACKGROUND INVESTIGATION 

/FINGERPRINTING CERTIFICATION 

The undersigned does hereby certify to the District that I am a representative of the 

Contractor currently under contract with the District; that I am familiar with the facts herein 

certified; and that I am authorized and qualified to execute this certificate on behalf of 

Contractor. 

Contractor certifies that it has taken at least one of the following actions (check all that apply): 

□ Pursuant to Education Code section 45125.2(a), Contractor has installed or will install, 

prior to commencement of Work, a physical barrier at the Work Site, that will limit contact 

between Contractor's employees, Subcontractors or suppliers and District pupils at all 

times; and/or 

□ Pursuant to Education Code section 45125.2(a), Contractor certifies that all employees 

will be under the continual supervision of, and monitored by, an employee of the 

Contractor who the California Department of Justice (“DOJ”) has ascertained, or as 

described below, will ascertain, has not been convicted of a violent or serious felony. The 

name and title of the employee who will be supervising Contractor's and its subcontractors' 

or suppliers’ employees is: 

Name:   

Title:   

NOTE: If Contractor is a sole proprietor, and elects the above option, Contractor must have the 
above-named employee’s fingerprints prepared and submitted by District for submission to the DOJ, 

in accordance with Education Code section 45125.1(h). No work shall commence until such 
determination by DOJ has been made. 

□ Pursuant to Education Code section 45125.2(a), the District will take appropriate steps to 

protect the safety of any pupils that may come in contact with Contractor’s employees, 

subcontractors or suppliers so that the fingerprinting and criminal background 

investigation requirements of Education Code section 45125.2 shall not apply to 

Contractor under the Contract. 

□ The Work on the Contract is either (i) at an unoccupied school site and no employee of 

Contractor and/or subcontractor or supplier of any tier of the Contract shall come in 

contact with the District pupils or (ii) if Contractor’s employees or any subcontractor or 

supplier of any tier of the Contract interacts with pupils, such interaction shall only take 

place under the immediate supervision and control of the pupil’s parent or guardian or a 

school employee, so that the fingerprinting and criminal background investigation 

requirements of Education Code section 45125.1 shall not apply to Contractor under the 

Contract. 



 

 

 

□ The Contractor, who is not a sole proprietor, has complied with the fingerprinting 

requirements of Education Code section 45125.1 with respect to all Contractor’s 

employees and all of its Subcontractors’ employees who may have contact with District 

pupils in the course of providing services pursuant to the Contract, and the DOJ has 

determined (A) that none of those employees has been convicted of a felony, as that term 

is defined in Education Code section 45122.1 and/or (B) that the prohibition does not apply 

to an employee as provided by Education Code section 45125.1(e)(2) or (3). When the 

Contractor performs the criminal background check, it shall immediately provide any 

subsequent arrest and conviction information it receives to the District pursuant to the 

subsequent arrest service. No work shall commence until the Department of Justice 

ascertains that Contractor’s employees and any subcontractors’ employees have not been 

convicted of a felony as defined in Education Code section 45122.1. 

A complete and accurate list of Contractor's employees and of all of its 

subcontractors' employees who may come in contact with District pupils during 

the course and scope of the Contract is attached hereto as ATTACHMENT “A;” 

and/or 

□ The Contractor is a sole proprietor and intends to comply with the fingerprinting 

requirements of Education Code section 45125.1(h) with respect to all Contractor’s 

employees who may have contact with District pupils in the course of providing services 

pursuant to the Contract, and hereby agrees to the District’s preparation and submission 

of fingerprints such that the DOJ may determine (A) that none of those employees has 

been convicted of a felony, as that term is defined in Education Code section 45122.1 

and/or (B) that the prohibition does not apply to an employee as provided by Education 

Code section 45125.1(e)(2) or (3). No work shall commence until the Department of 

Justice ascertains that Contractor’s employees and any subcontractors’ employees have 

not been convicted of a felony as defined in Education Code section 45122.1. 

Contractor’s responsibility for background clearance extends to all of its employees, 

Subcontractors or suppliers, and employees of Subcontractors or suppliers coming into 

contact with District pupils regardless of whether they are designated as employees or acting 

as independent contractors of the Contractor. 

 

 

Date: 

Proper Name of Contractor: 

Signature: 

Print Name: 

Title: 



 

 

 

ATTACHMENT “A” 

List of Employees/Subcontractors 

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   



 

 

 

If further space is required for the list of employees/subcontractors, attach additional copies 

of this page. 

REGISTERED SUBCONTRACTORS LIST 

(Labor Code Section 1771.1) 

PROJECT:  

Date Submitted (for Updates):   

 

Contractor acknowledges and agrees that it must clearly set forth below the name and 

Department of Industrial Relations (DIR) registration number of each subcontractor for all 

tiers who will perform work or labor or render service to Contractor or its subcontractors in 

or about the construction of the Work at least two (2) weeks before the subcontractor 

is scheduled to perform work. This document is to be updated as all tiers of subcontractors 

are identified. 

Contractor acknowledges and agrees that, if Contractor fails to list as to any subcontractor of 

any tier who performs any portion of Work, the Contract is subject to cancellation and the 

Contractor will be subjected to penalty under applicable law. 

If further space is required for the list of proposed subcontractors, attach additional copies of 

page 2 showing the required information, as indicated below. 

Subcontractor Name:    

DIR Registration #:    

Portion of Work:   

Subcontractor Name:   

DIR Registration #:    

Portion of Work:   

Subcontractor Name:   

DIR Registration #:    

Portion of Work:   

Subcontractor Name:   

DIR Registration #:    

Portion of Work:   

Subcontractor Name:   

DIR Registration #:   



 

 

 

Portion of Work:   

Subcontractor Name:   

DIR Registration #:   

Portion of Work:   

Subcontractor Name:   

DIR Registration #:    

Portion of Work:   

Subcontractor Name:   

DIR Registration #:    

Portion of Work:   

Subcontractor Name:   

DIR Registration #:    

Portion of Work:   

Subcontractor Name:   

DIR Registration #:    

Portion of Work:   

Subcontractor Name:   

DIR Registration #:    

Portion of Work:   

Date:   

Name of Contractor:   

Signature:   

Print Name:   

Title: 


