
 

 

 

ADDENDUM 2 - Narrative 
 

PROJECT: Bid 2025/26-04 Asphalt Replacement and Seal Coating 

 

This Addendum forms a part of the Contract Documents. It modifies the original Project Manual 

and Drawings, as well as any Addendum previously issued, as noted below. Bidders are 

required to acknowledge receipt of this Addendum in the space provided in the proposal form. 

Failure to acknowledge receipt of each addendum may subject bidder to disqualification. 

 

Item#1- Requests for Information (RFI) 

• RFI #1: Please clarify 30-day to 40-day cure time. Is that between coat or striping?  

 

Answer: This item was addressed in Addendum 1, posted on April 29, 2026. The District 

accidentally added that comment for the seal coat jobs at Anderson, Clegg, and Hayden 

Elementary Schools. That “30-40 day cure time” comment was only supposed to be for 

the remove and replace project at Johnson Middle School.  

 

• RFI #2: You specify Guardtop. Can we use another equivalent? 

 

Answer: Substitution of an equivalent or similar product to Guardtop for seal coating is 

acceptable to the District. Two (2) coats required, squeegee method only, no fog seal. 

 

Item#2- SCOPE OF WORK REVISIONS (per RFIs) 

• Revised scope of work document for Johnson Middle School adding 12,000 square feet of 

replaced asphalt to the project as the original document had incorrect square footage posted. 

After confirming measurements, replacement measurement is now 29,050 sq ft. Please 

attached revision to the Scope of Work. 

 

 

 

 

 

 


