



Zev Cohen & Associates, Inc.
300 Interchange Blvd., Ormond Beach, FL 32174
(386) 677-2482
zevcohen.com
jdillard@zevcohen.com
smeade@zevcohen.com

ADDENDUM NO. 1

Issue Date:	May 7, 2026
School / Facility Name:	Forest Lake Elementary
Project Name:	Increase Bus Loop Parking
Owner's Project No.:	2648212

Owner:	School Board of Volusia County Florida 200 N. Clara Avenue, DeLand Florida 32720
Owner's Project Manager:	James Bott
Project Manager's Location:	3750 Olson Drive, Daytona Beach Florida 32124

Engineer's Representative:	John Dillard, P.E., C.F.M./Sean Meade, E.I.
Engineer's Project No.:	25215

The following modifications shall be incorporated to the previously distributed construction documents. Any questions regarding these modifications should be directed to the project engineer for consideration.

The Drawings are hereby modified as follows:

DRAWINGS

1. SHEET E002 SYMBOL LEGEND AND LIGHT FIXTURE SCHEDULE
 - a. REVISE: Fixture Schedule to include additional manufacturer's as approved substitutions.

Attachments:
Sheet E002

END OF ADDENDUM
