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Date:  May 14, 2026 

 

Subject: Baldwin Elementary School Modernization 

 Oak Grove School District 

 Aedis Project No. 2024022 

 

DSA File No. 43-41 

DSA Application No. 01-122542 

 

 

ADDENDUM NO. #2 
(Total # of Pages Faxed / Emailed Including Attachments: 49) 

________________________________________________________________________ _____________________ 

CHANGES AND/OR CLARIFICATION'S OF THE DRAWINGS AND SPECIFICATIONS AS FOLLOWS: 

 

GENERAL INFORMATION 

 
ITEM NO. 2.1: BID DATE AND TIME 

Revise:  Bid due date has changed- 

Sealed proposals are due no later than June 1, 2026, at 11:00 am, at  

Oak Grove School District 

Main Building Reception Desk 

6578 Santa Teresa Boulevard 

San Jose, CA 95119-1204 

Planned announcement of best value: June 4, 2026. 

 
ITEM NO. 2.2: BALDWIN BID BOND FORM 

Add:  Baldwin bid bond form AD2-BALDWIN BID BOND FORM, enclosed. 

 

ITEM NO. 2.3: BALDWIN AGREEMENT 

Add:  Baldwin agreement form AD2-BALDWIN AGREEMENT, enclosed. 

 

ITEM NO. 2.4: HAZMAT REPORT 

Add:  Hazmat report is in progress and anticipated to be issued with Addendum #3, May 26. 

 

RFI’S 

 
ITEM NO. 2.5: Could you please confirm whether this project is exclusively open to General Contractors, or if 

subcontractors are also permitted to submit bids to the General Contractor by 05/15? 

 

Response: Subcontractors can provide General Contractor with sub-bids. General 

Contractors’ sealed proposals are due at the time indicated in bid documents. 

 

ITEM NO. 2.6: Addendum #1 only lists the prequalified General Contractors. OGSD also requires HVAC, 

Electrical and Plumbing contractors to be prequalified with the district. That is the list I’m 

looking for. 
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Response: Refer to Quality Bidders for qualified subcontractors. Log in and refer to 

“prequalified apps”, and search for subcontractors by trade. 

 

SPECIFICATIONS 
 

ITEM NO. 2.7: SECTION 09 65 19 – RESILIENT TILE FLOORING 

Add:  The specification in its entirety per AD2-09 65 19 – Resilient Tile Flooring 

 

ITEM NO. 2.8: SECTION 09 67 23 – RESINOUS FLOORING 

Add:  The specification in its entirety per AD2-09 67 23 – Resinous Flooring 

 

ARCHITECTURAL 

DRAWINGS 

 

ITEM NO. 2.9: DRAWINGS – SHEET:  A3.01 - NEW FLOOR PLAN - BUILDING A, PART A 

Revise:  Keynote 10.232 as clouded per AD2.3.01 

 

ITEM NO. 2.10: DRAWINGS – SHEET: A3.02 - NEW FLOOR PLAN - BUILDING A, PART B 

Revise:  Keynote 10.232 as clouded per AD2.3.02 

 

ITEM NO. 2.11: DRAWINGS – SHEET: A3.11 - NEW ENLARGED RESTROOM PLANS, ELEVATIONS & DETAILS 

Revise:  Keynote 10.227 as clouded per AD2.3.11 

Revise:  Keynote 10.232 as clouded per AD2.3.11 

Revise:  Keynote 10.236 as clouded per AD2.3.11 

Revise:  Keynote 10.245 as clouded per AD2.3.11 

 

ITEM NO. 2.12: DRAWINGS – SHEET: A3.12 - NEW ENLARGED RESTROOM PLANS, ELEVATIONS & DETAILS 

Revise:  Keynote 10.227 as clouded per AD2.3.12 

Revise:  Keynote 10.232 as clouded per AD2.3.12 

Revise:  Keynote 10.236 as clouded per AD2.3.12 

Revise:  Keynote 10.245 as clouded per AD2.3.12 

Add:  Keynote 10.255 as clouded per AD2.3.12 

Add: Keynote 10.230 to Rooms 51 and 53 as clouded per AD2.3.12 

 

ITEM NO. 2.13: DRAWINGS – SHEET: A11.01 - FINISH SCHEDULE, LEGEND & DETAILS 

Revise:  Finish Legend on sheet as clouded per AD2.11.01 

 

ITEM NO. 2.14: DRAWINGS – SHEET: A12.01 – INTERIOR ELEVATIONS 

Revise:  Keynote 10.232 as clouded per AD2.12.01 

 

ITEM NO. 2.15: DRAWINGS – SHEET: A12.01 – INTERIOR ELEVATIONS 

Revise:  Keynote 10.232 as clouded per AD2.12.01 

 

ITEM NO. 2.16: DRAWINGS – SHEET: A12.02 – INTERIOR ELEVATIONS 

Revise:  Keynote 10.232 as clouded per AD2.12.02 

 

ITEM NO. 2.17: DRAWINGS – SHEET: A12.03 – INTERIOR ELEVATIONS 

Revise:  Keynote 10.232 as clouded per AD2.12.03 
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Attachments: 

General Information 

AD2-Baldwin Bid Bond Form (2 pages) 

AD2-Baldwin Agreement (21 pages) 

Specifications

AD2-09 65 19 – Resilient Tile Flooring (8 pages) 

AD2-09 67 23 – Resinous Flooring (6 pages) 

Drawings 

AD2-A3.01 (1 sheet) 

AD2-A3.02 (1 sheet) 

AD2-A3.11 (1 sheet) 

AD2-A3.12 (1 sheet) 

AD2-A11.01 (1 sheet) 

AD2-A12.01 (1 sheet) 

AD2-A12.02 (1 sheet) 

AD2-A12.03 (1 sheet) 
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BID BOND 
 

 
Bond Number:  ________________  
 
 
 KNOW ALL MEN BY THESE PRESENTS that we the undersigned 
______________________________________________________ as Principal and 
____________________________________ as Surety, are hereby held and firmly bound 
unto the Oak Grove School District (“Owner”) in the sum of _______________________ 
Dollars ($____________) for payment of which sum, well and truly to be made, we 
hereby jointly and severally bind ourselves, our heirs, executors, administrators, 
successors and assigns.    
 
 The condition of the above obligation is such that whereas the Principal has 
submitted to the Owner a certain bid, attached hereto and hereby made a part hereof, to 
enter into a Contract in writing for the construction of Baldwin Modernization in strict 
accordance with Contract Documents. 
 
 NOW, THEREFORE, 
 
 a. If said bid shall be rejected, or, in the alternative; 
 
 b. If said bid shall be accepted and the Principal shall execute and deliver a 
contract in the form of agreement attached hereto and shall execute and deliver 
Performance and Payment Bonds in the forms attached hereto (all properly completed in 
accordance with said bid), and shall in all other respects perform the agreement created 
by the acceptance of said bid; 
 
 Then this obligation shall be void, otherwise the same shall remain in full force 
and effect, it being expressly understood and agreed that the liability of the Surety for any 
and all default of the Principal hereunder shall be the amount of this obligation as herein 
stated. 
 
 Surety, for value received, hereby stipulates and agrees that no change, extension 
of time, alteration or addition to the terms of the Contract on the call for bids, or to the 
Work to be performed hereunder, or the specifications accompanying the same, shall in 
any way affect its obligation under this bond, and it does hereby waive notice of any such 
change, extension of time, alteration or addition to the terms of said Contract or the call 
for bids, or to the Work, or to the specifications. 
 
 IN WITNESS WHEREOF, the above-bounden parties have executed this 
instrument under several seals this ____ day of __________________, _____, the name 
and corporate party being hereto affixed and these presents duly signed by its  
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undersigned representative, pursuant to authority of its governing body.  In the presence 
of: 
 
 
(Notary Seal) 
 

__________________________________  
   (Principal) 

 
      _________________________________ 

     (Business Address) 
 
      _________________________________ 
      
      _________________________________ 

(Corporate Surety) 
 
      _________________________________ 
      Business Address) 
 
      By:_______________________________ 
 
      __________________________________ 
 
 
The rate or premium of this bond is _______________________ per thousand, the total 
amount of premium charged, $_______________. 
 
 
    (The above must be filled in by Corporate Surety). 
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 LEASE-LEASEBACK AGREEMENT    

 
Dated as of ____________, 20__ 

 
Between 

 
Oak Grove School District 

  
and 

 
______________  

 
 
 
 
 

Baldwin Modernization Contract  
 

280 Martinvale Lane,   
       San Jose, California 95119____ 
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LEASE-LEASEBACK AGREEMENT FOR THE 
 

BALDWIN MODERNIZATION CONTRACT 
 

THIS LEASE-LEASEBACK AGREEMENT (this “Agreement”) is entered into as of __________, 
20__, between the Oak Grove School District, a California public school district (the “Owner”), and 
_______________ [insert name], a ___________ [insert “California corporation and” if so] licensed 
contractor (the “Contractor”).  Owner and Contractor are each a “Party” and together are the “Parties” 
to this Agreement. 
 
The Owner intends to make certain tenant improvements generally described in Section 1, below (the 
“Work”) to its Baldwin Modernization on the campus of its Baldwin Elementary School, located at 280 
Martinvale Lane, San Jose, CA 95119, such Work being performed pursuant to the Agreement and all 
incorporated documents (the “Contract” and “Contract Documents”), all of which is part of the Owner’s 
Baldwin Modernization project (“Project”).  This Agreement includes and incorporates all of the 
Contract Documents identified in Section 1.1.1 of the General Conditions of this Contract. 

 
This Agreement is entered into by the Parties pursuant to California Education Code section 17406, 
which permits the governing board of school district to lease to any person, firm, or corporation any real 
property owned by the school district if the instrument by which such property is leased requires the 
lessee to construct on the leased premises, or provides for the construction thereon, of a building for the 
use of the school district during the term of the lease, and provides that title to that building shall vest in 
the school district at the expiration of the lease. 
 
In connection with the approval of this Agreement, the Owner will enter into a site lease with Contractor 
(the “Site Lease”), under which it will lease the Contract site described and depicted in Exhibit A of the 
Site Lease (the “Site”) to Contractor in order for Contractor to finance and construct the Contract as 
described in the Scope of Work set forth in Section 1, below (the “Scope of Work”). 
 
Contractor will lease the Site back to the Owner pursuant to a Sublease Agreement (the “Sublease”), 
under which the Owner will be required to make sublease payments to Contractor for the use and 
occupancy of the Site, including the Contract. 
 
Contractor is experienced in the construction of the type of contract and type of work desired by the 
Owner and is willing to perform said construction Work for the Owner, all as more fully set forth in this 
Agreement. 
 
The Owner and Contractor therefore agree as follows: 
 
1.  Scope of Work.  The Contractor agrees to finance construction of the Contract and to furnish all 
labor, equipment and materials, including tools, implements, and appliances required, and to perform all 
of the Work, as that term is defined in Article 1.1.3 of the General Conditions, in a good and workmanlike 
manner, free from any and all liens and claims from mechanics, material suppliers, subcontractors, 
artisans, machinists, teamsters, freight carriers, and laborers required for the  
 

BALDWIN MODERNIZATION CONTRACT 
AT BALDWIN ELEMENTARY SCHOOL 
SANTA CLARA COUNTY, CALIFORNIA, 
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all in strict compliance with the Contract Documents, including but not limited to the plans, drawings, 
and specifications for the Contract approved by the Division of State Architect (“DSA”) as Application 
No. 01-122542 on September 5, 2025, and prepared by  
 
Aedis Architects 
333 West Santa Clara Street,  
San Jose, CA 95113 
(408)300-5160 Phone 
 

 
The Contract’s scope of work as awarded includes the following alternate items listed in the proposal: 

 Alternate Item No. 1 (See keynotes 02.241, 02.255, 09.906. In rooms Kindergarten 01 and 
Classroom 02-18, exclude from scope new pulls and architectural film finishing at existing 
casework. Provide one full height cabinet and two lower cabinets with solid surface counter per 
room.) 

 Alternate Item No. __ (_____________ [insert description of alternate item] ) 
 
In accordance with California Public Contract Code section 3300, Contractor has a Class “C” license 
that Contractor shall maintain in good standing for the duration of Contractor’s work on the Contract. 
 
During the Work, the Contractor shall ensure that all Work, including but not limited to Work 
performed by Subcontractors, is performed in compliance with all applicable legal, contractual, and 
local government requirements related to COVID-19 and other public health emergencies, including 
“social distancing,” masks, and hygiene as may be ordered by the State or local authorities and as may 
be directed in the Contract Documents.  
 
2.  Contract Documents.  The Contractor and the Owner agree that this Agreement, and all of the 
documents listed in Article 1.1.1 of the General Conditions attached to the Request for Proposals and 
Qualifications (“RFPQ”) for this Contract, are incorporated into this Agreement and together form the 
“Contract Documents,” which form the “Contract.” 
 
3.  Time to Complete and Liquidated Damages.  Time is of the essence in this Contract.  The 
Contractor shall commence the Work (including mobilization) on or after June 10, 2026, and shall 
Complete the Work on or before August 5, 2027 (this latter date being the “Date for Completion”). 
 
Failure to Complete the Work, or applicable milestones of Work, within the time and in the manner 
provided for by the Contract Documents, shall subject the Contractor to liquidated damages for each 
calendar day by which such Completion is delayed beyond the Date for Completion or Milestone 
Deadline.  For purposes of liquidated damages, the concept of substantial completion shall not constitute 
Completion and is not part of the Contract Documents.  The actual occurrence of damages and the actual 
amount of the damages which the Owner would suffer if the Work, or milestone of the Work, were not 
Completed by the Date for Completion or Milestone Deadline are dependent upon many circumstances 
and conditions which could prevail in various combinations and, from the nature of the case, it is 
impracticable and extremely difficult to fix the actual damages.  Damages that the Owner would suffer 
if Completion is delayed include, but are not limited to, loss of the use of the Work or Project, disruption 
of activities, costs of administration, supervision and the incalculable inconvenience and loss suffered 
by the public. 
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Accordingly, the parties agree that $1,500.00 per calendar day of delay shall be the damages which the 
Owner shall directly incur upon failure of the Contractor to Complete the Work within the Contract Time 
or Complete any specified portion of the Work by a milestone deadline, as described above.   
 
If the Contractor becomes liable under this Section 3, the Owner, in addition to all other remedies 
provided by law, shall have the right to withhold sublease payments, and to collect the interest thereon, 
which would otherwise be or become due the Contractor until the liability of the Contractor under this 
Section 3 has been finally determined.  If the withheld sublease payments are not sufficient to discharge 
all liabilities of the Contractor incurred under this Section 3, then the Contractor and its sureties shall 
continue to remain liable to the Owner for such liabilities until all such liabilities are satisfied in full. 
 
If the Owner accepts any work or makes any payment under this Agreement after a default by reason of 
delays, the payment or payments shall in no respect constitute a waiver or modification of any Contract 
provisions regarding time of completion and liquidated damages. 
 
4.  Total Sublease Amount.  For satisfactory performance of the Work, the Owner shall pay a total of 
$______________ to Contractor (the “Total Sublease Amount”).   
 
The Total Sublease Amount includes a 10% general contingency special allowance of $_______ for 
general contingency (see the plans and specifications for details of this special allowance. The above 
contract price includes a general contingency allowance of $_________ to pay any additional amounts 
to which the Contractor may be entitled under the Contract Documents other than special allowances.   
 
Any payment from a special allowance or general contingency allowance (“Allowance”) is entirely at 
the discretion, and only with the advanced written approval, of the Owner.  To request payment from 
an Allowance, the Contractor must fully comply with the Contract Documents’ requirements related to 
Notice to Potential Changes, Change Order Requests, and Claims, including but not limited to Articles 
4 and 7 of the General Conditions and its provisions regarding waiver of rights for failure to comply.  
If the Owner approves in writing a payment from an Allowance, no change order approved by Owner’s 
governing body shall be required, but Contractor must sign an Allowance expenditure form, after 
which future sublease payments shall be adjusted as provided in the Contract Documents.  Contractor’s 
acceptance of a sublease payment that includes such payment shall act as a full and complete waiver 
by Contractor of all rights to recover additional money related to the underlying basis of such payment; 
and such waiver shall be in addition to any other waiver that applies under the Contract Documents 
(including Article 4 of the General Conditions).  If Contractor requests a time extension or other 
consideration in connection with or related to a requested payment from an Allowance, Contractor 
must comply with the Contract Documents’ requirements related to Notice to Potential Changes, 
Change Order Requests, and Claims, including but not limited to Articles 4, 7, and 8 of the General 
Conditions and their provisions regarding waiver of rights for failure to comply, and no such time 
extension or other consideration may be issued until a change order is approved by the Owner’s 
governing body pursuant to the Contract Documents.   The amount of an Allowance may only be 
increased by a change order approved by Owner’s governing body.  Once an Allowance is fully spent, 
the Contractor must request any additional compensation pursuant to the procedures in the Contract 
Documents for Notices of Potential Claim, Change Order Requests, and Claims, and payment must be 
made after a change order approved by the Owner’s governing body pursuant to the General 
Conditions.  Upon Completion of the Work, all amounts in an Allowance that remain unspent and 
unencumbered shall remain the property of the Owner, Contractor shall have no claim to such funds, 
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the Owner shall be entitled to a credit for such unused amounts against the above contract price, and 
the Owner may withhold such credit from any sublease payment or release of retention.  
 
Except as otherwise provided in the General Conditions, the Contractor shall assume the risk of all costs 
in excess of the Total Sublease Amount in the performance of the Work and shall not be entitled to 
additional payments because of such excess costs.   
 
Contractor shall finance the cost of construction of the Work.  Contractor shall pay all subcontractors 
and suppliers as they perform Work or furnish supplies.  The Owner shall pay the Total Sublease Amount 
to Contractor in sublease payments pursuant to the terms and conditions of the Contract Documents, 
including but not limited to Section 6 of the Sublease (the “Sublease Payments”) and any adjustments to 
such Total Sublease Amount that may be made in accordance with the terms of the Contract Documents.   
The sum of the Sublease Payments shall not exceed the Total Sublease Amount established under this 
Article 4.  The unspent amount of the allowances shall be excluded from any calculations of Sublease 
Payments under the Contract Documents.   
 
5.  Changes.  Should the Contractor believe that it is entitled to an increase in the Total Sublease Amount 
or a time extension for the Date of Completion or a Milestone Deadline, it must request such change 
pursuant to the procedures in the Contract Documents, including but not limited to Section 4.5 of the 
General Conditions regarding notices of potential change, change order requests, and claims.  To be 
enforceable, any written amendment or change order must be signed by both parties and approved by 
the Owner’s governing body. 
  
6.  Term and Termination.  The term of the Contract (the “Lease Term”) begins on ______________, 
20__, [insert effective date of the agreement; see first paragraph of agreement, above] and automatically 
ends on the date that the final Sublease Payment is due (as may be adjusted during the Contract) or on 
the date that the Contract is terminated, all in accordance with the Contract Documents.  The Lease Term 
and the Sublease Payments may be extended as provided in the Sublease.  All of the covenants, 
representations and warranties set forth in the Contract, including indemnification obligations, that are 
intended to bind the Parties after the Completion of the Work or termination of the Contract will survive 
such Completion or termination for the periods provided for in the Contract or otherwise allowed by law.  
The Site Lease and the Sublease each shall automatically end at the same time as this Agreement, with 
the Parties’ respective leasehold interests thereunder automatically ended and released, and title to the 
Site and Work automatically and fully vested in the Owner.  
 
7.  Prequalification of Contractor and Certain Subcontractors. 
 
Prequalification may be required (see the RFPQ). 
 
8.  Selection of Subcontractors; DVBE Goals. Contractor shall use only those subcontractors 
designated in its proposal for any Work constituting more than 0.5% of the Total Sublease Amount 
allocable to construction Work.  All of Contractor’s subcontractors shall be afforded the protections of 
the Subletting and Subcontracting Fair Practices Act (commencing with Public Contract Code section 
4100).  
 
Compliance with Disabled Veteran Business Enterprise (“DVBE”) contracting goals is required for this 
Contract.  In accordance with Education Code section 17076.11, the Owner has a DVBE participation 
goal of 3% per year of the overall dollar amount of state funds allocated to the Owner pursuant to the 
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Leroy F. Greene School Facilities Act of 1998, and expended each year by the Owner for this Contract.  
The Owner is seeking DVBE participation under this Agreement. 
 
The Contractor must make a good faith effort to contact and utilize DVBE subcontractors and suppliers 
in securing bids, in the manner set forth in this Section for performance of the Contract.  Information 
regarding certified DVBE firms can be obtained from the State’s Office of Small Business and DVBE 
Services (OSDS) at (916) 375-4940 as well as the OSDS website at www.bidsync.com/DPXBisCASB.  
Verification of DVBE status must be obtained from the OSDS by receiving an approved certification 
letter and reference number from that office.  Contractor is required, as a material condition of this 
Agreement, to retain documentation of its good faith efforts in utilizing DVBEs for this Contract, for 
submission to the Owner or to the applicable state agency in the event such documentation is requested.  
 
Good faith efforts are demonstrated by evidence of the following: (a) contact was made with the Owner 
regarding the identification of DVBEs; (b) contact was made with other state agencies and with local 
DVBE organizations to identify DVBEs; (c) advertising was published in trade papers and other papers 
focusing on DVBEs; (d) invitations to bid or proposal solicitations were submitted to potential DVBE 
contractors; and (e) available DVBEs were considered.  Contractor shall certify, under penalty of perjury, 
that a good faith effort was made to include DVBE subcontractors and suppliers in the Contract. 
 
Prior to, and as a condition precedent for the final Sublease Payment made to Contractor by the Owner 
pursuant to Section 6 of the Sublease, the Contractor shall provide the Owner with written documentation 
identifying the amount paid to certified DVBE subcontractors and suppliers in performance of the 
Contract.  The Contractor shall also provide the Owner with a copy of the DVBE Certification Letter 
issued by OSDS for each DVBE that has participated in the Contract.  This documentation will be used 
by the Owner to evaluate its success in meeting its DVBE participation goal. 
 
 9.  Prevailing Wages.  The Contract is a public work, the Work shall be performed as a public work, 
and under California Labor Code section 1770 et seq., the Director of the California Department of 
Industrial Relations (“DIR”) has determined the general prevailing rate of per diem wages and the 
general prevailing rate for holiday and overtime work in the locality in which the Work is to be 
performed, for each craft, classification or type of worker needed to execute this Contract.  Per diem 
wages shall be deemed to include employer payments for health and welfare, pension, vacation, 
apprenticeship or other training programs, and similar purposes.  Copies of the rates are on file at the 
Owner's principal office, or are available at https://www.dir.ca.gov/oprl/dprewagedetermination.htm.  
The rate of prevailing wage for any craft, classification or type of workmanship to be employed on this 
Contract is the rate established by the applicable collective bargaining agreement which rate so provided 
is hereby adopted by reference and shall be effective for the life of this Agreement or until the Director 
of the DIR determines that another rate be adopted.  It shall be mandatory upon the Contractor and on 
any subcontractor to pay not less than the said specified rates to all workers employed in the execution 
of this Agreement. 
 
The Contractor and any subcontractor under the Contractor as a penalty to the Owner shall forfeit not 
more than Two Hundred Dollars ($200.00) for each calendar day or portion thereof for each worker paid 
less than the stipulated prevailing rates for such work or craft in which such worker is employed.  The 
difference between such stipulated prevailing wage rates and the amount paid to each worker for each 
calendar day or portion thereof for which each worker was paid less than the stipulated prevailing wage 
rate shall be paid to each worker by the Contractor. 
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The Contractor and each Subcontractor shall keep or cause to be kept an accurate record for work on this 
Contract showing the names, addresses, social security numbers, work classification, straight time and 
overtime hours worked and occupations of all laborers, workers and mechanics employed by them in 
connection with the performance of this Contract or any subcontract thereunder, and showing also the 
actual per diem wage paid to each of such workers, which records shall be open at all reasonable hours 
to inspection by the Owner, its officers and agents and to the representatives of the Division of Labor 
Standards Enforcement of the DIR.  Contractor and all subcontractors shall comply with Labor Code 
section 1776.  In accordance with Labor Code section 1771.4(a)(1), the Contract is subject to compliance 
monitoring and enforcement by the DIR.  The Contractor and each subcontractor shall furnish a certified 
copy of all payroll records directly to the Labor Commissioner on a monthly basis, unless directed by 
the Owner to furnish such records more often, and in the format prescribed by the Labor Commissioner. 
 
As a public work, the Contract is subject to compliance monitoring and enforcement by the Department 
of Industrial Relations.  For all projects over Twenty-Five Thousand Dollars ($25,000), in order to be 
qualified to submit a bid or to be listed in a bid proposal subject to the requirements of Public Contract 
Code section 4104, or enter into, or engage in the performance of any contract of public work (as defined 
by Division 2, Part 7, Chapter 1 (§§1720 et seq.) of the Labor Code), a contractor or subcontractor must 
be currently registered and qualified under Labor Code section 1725.5 to perform public work as defined 
by Division 2, Part 7, Chapter 1 (§§1720 et seq.) of the Labor Code.  
 
10.  Working Hours.  Under California Labor Code sections 1810 to 1815, the time of service of any 
worker employed by the Contractor or a Subcontractor doing or contracting to do any part of the Work 
contemplated by this Agreement is limited and restricted to 8 hours during any one calendar day and 40 
hours during any one calendar week, provided, that work may be performed by such employee in excess 
of said 8 hours per day or 40 hours per week provided that compensation for all hours worked in excess 
of 8 hours per day, and 40 hours per week, is paid at a rate not less than 1½ times the basic rate of pay.  
The Contractor and every Subcontractor shall keep an accurate record showing the name of and the 
actual hours worked each calendar day and each calendar week by each worker employed by them in 
connection with the Work.  The Contractor and every Subcontractor shall keep the records open at all 
reasonable hours to inspection by representatives of the Owner and the Division of Labor Standards 
Enforcement.  The Contractor shall as a penalty to the Owner forfeit $25.00 for each worker employed 
in the execution of this Agreement by the Contractor or by any subcontractor for each calendar day 
during which such worker is required or permitted to work more than 8 hours in any one calendar day, 
and 40 hours in any one calendar week, except as herein provided. 
 
11.  Apprentices.  The Contractor shall comply with California Labor Code sections 1777.5 and 1777.6.  
These sections require that contractors and subcontractors employ apprentices in apprenticeable 
occupations in a ratio of not less than 1 hour of apprentice's work for each 5 hours of work performed 
by a journeyman (unless an exemption is granted in accordance with Labor Code section 1777.5) and 
that contractors and subcontractors shall not discriminate among otherwise qualified employees as 
indentured apprentices on any public works solely on the ground of sex, race, religious creed, national 
origin, ancestry or color.  Only apprentices as defined in Labor Code section 3077, who are in training 
under apprenticeship standards and who have signed written apprentice agreements, will be employed 
on public works in apprenticeable occupations.  The responsibility for compliance with these provisions 
is fixed with the Contractor for all apprenticeable occupations. 
 
12.  Skilled and Trained Workforce. The Contractor and its subcontractors at every tier shall comply 
with Education Code section 17407.5 and Public Contract Code sections 2600-2603, which require the 
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Contractor and its subcontractors at every tier to employ a skilled and trained workforce, as defined 
herein, to perform all work on the Contract that falls within an apprenticeable occupation in the building 
and construction trades. 
 
For the purpose of this Section 12, the following definitions apply: 
 

A. “Apprenticeable occupation” means an occupation for which the Division of 
Apprenticeship Standards of the DIR had approved an apprenticeship program before 
January 1, 2014. 

 
B. “Graduate of an apprenticeship program” means either (a) an individual that has been 

issued a certificate of completion under the authority of the California Apprenticeship 
Council for completing an apprenticeship program approved by the DIR pursuant to 
Section 3075 of the Labor Code, or (b) an individual that has completed an apprenticeship 
program located outside California and approved for federal purposes pursuant to 
apprenticeship regulations adopted by the federal Secretary of Labor.  

 
C. “Skilled and trained workforce” means that all of the workers are either apprentices 

registered in an apprenticeship program approved by the DIR, or skilled journeypersons, 
with at least 30% of the skilled journeypersons employed on the Contract in the following 
occupations being graduates of an apprenticeship program:  Acoustical installer, 
bricklayer, carpenter, cement mason, drywall installer or lather, marble mason, finisher, 
or setter, modular furniture or systems installer, operating engineer, pile driver, plasterer, 
roofer or waterproofer, stone mason, surveyor, teamster, terrazzo worker or finisher, and 
tile layer, setter, or finisher.  For work performed on or after January 1, 2020, at least 60 
percent of the skilled journeypersons employed on the Project in all other apprenticeable 
occupations must be graduates of an apprenticeship program.  Pursuant to sections 2600-
2602 of the Public Contract Code, the percentage requirement (1) may be partially met in 
some apprenticeable occupations by skilled journeypersons who commenced working 
before an apprenticeship program existed, (2) may be met by the hours performed by the 
skilled journeypersons, (3) need not be met if less than ten (10) hours of work were 
performed, and (4) need not be met by some subcontractors. 

  
D. “Skilled journeyperson” means any of the following:  (i) a person who has graduated from 

an apprenticeship program for the applicable occupation that was approved by the DIR, 
(ii) a person who has graduated from an apprenticeship program for the applicable 
occupation that was located outside of California and approved for federal purposes in 
accordance with regulations adopted by the federal Secretary of Labor, or (iii) a person 
who has at least as many hours of on-the-job experience in the applicable occupation as 
would be required to graduate from an apprenticeship program approved by the DIR. 

 
For each calendar month during the Work, Contractor shall provide a compliance report to the Owner 
for each contractor or subcontractor before the fifth day of each month, using the format attached hereto 
as Exhibit A, or in a substantially similar format, demonstrating compliance with this Section 12, except 
that a compliance report is not required for any occupation exempted under Public Contract Code 
§2601(d)(2)(B)-(D).  Such monthly compliance reports shall be subject to the California Public Records 
Act (commencing with Government Code section 6250), and shall be open to public inspection. 
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If Contractor fails to comply with this Section 12 then Owner, at its sole discretion, may terminate the 
Agreement pursuant to Article 14 of the General Conditions, in addition to any other rights or remedies 
provided to Owner in the Contract Documents.  Notwithstanding any other provision of the Agreement 
or the General Conditions, if Contractor fails to provide any required monthly compliance report 
pursuant to this Section 12 on or before the fifth day of the following month, or provides an incomplete 
report, Owner shall withhold further payments to Contractor that would otherwise be due and payable 
consistent with Public Contract Code section 2602(b). 
 
13.  DSA Oversight Process.  The Contractor must comply with the applicable requirements of the 
Division of State Architect (“DSA”) Construction Oversight Process (“DSA Oversight Process”), 
including but not limited to (a) notifying the Inspector of Record (“IOR”) upon commencement and 
completion of each aspect of the work as required under DSA Form 156; (b) coordinating the Work with 
the IOR’s inspection duties and requirements; (c) submitting verified reports under DSA Form 6-C; and 
(d) coordinating with the Owner, Owner’s Architect, any Construction Manager, any laboratories, and 
the IOR to meet the DSA Oversight Process requirements without delay or added costs to the Contract.  
 
Contractor shall be responsible for any additional DSA fees related to review of proposed changes to the 
DSA-approved construction documents, to the extent the proposed changes were caused by Contractor’s 
wrongful actions or omissions.  If inspected Work is found to be in non-compliance with the DSA-
approved construction documents or the DSA-approved testing and inspection program, then it must be 
removed and corrected.  Any construction that covers unapproved or uninspected Work is subject to 
removal and correction, at Contractor’s expense, in order to permit inspection and approval of the 
covered Work in accordance with the DSA Oversight Process. 
 
14.  Indemnification, Insurance, and Bonds.  The Contractor will defend, indemnify and hold harmless 
the Owner, its governing board, officers, agents, trustees, employees and others as provided in the 
General Conditions. 
 
By this statement the Contractor represents that it has secured the payment of Workers’ Compensation 
in compliance with the provisions of the California Labor Code and during the performance of the work 
contemplated herein will continue so to comply with said provisions of said Code.  The Contractor shall 
supply the Owner with certificates of insurance evidencing that Workers’ Compensation Insurance is in 
effect and providing that the Owner will receive 30 days’ notice of cancellation. 
 
Contractor shall provide the insurance set forth in the General Conditions throughout performance of 
the Contract.  Contractor’s comprehensive general and automobile liability insurance shall be written 
for not less than the following limits of liability: 
 
Comprehensive General Liability 
 
Each Occurrence:                                                        Damage to Rented Premises: 
$1,000,000.00 Each Occurrence                                $1,000,000.00 Each Occurrence 
 
Medical Expenses:                                                      Personal and Advertising Injury: 
$10,000.00 Any One Person                                      $1,000,000.00 Each Occurrence 
 
General Aggregate:                                                     Products – Completed Operations: 
$2,000,000.00 Aggregate                                           $2,000,000.00 Aggregate 
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Comprehensive Automobile Liability 
 
Combined Single Limit:                                              Property Damage: 
$500,000.00 Each Accident                                    $100,000.00 Each Accident             
 
Workers’ Compensation 
 
Worker’s compensation insurance as required by Labor Code section 3200, et seq. 
 
Employers’ Liability 
 
$100,000.00 Each Accident                                    
$100,000.00 Disease – Each Employee                                    
$500,000.00 Disease – Policy Limit                                    
 
Contractor shall provide the bonds set forth in the General Conditions, including performance and 
payments bonds. 
 
15.  Entire Agreement.  The Contract constitutes the entire agreement between the Parties, and 
supersedes any prior or contemporaneous agreement between the Parties, oral or written, unless such 
agreement is expressly incorporated herein.  The Owner makes no representations or warranties, express 
or implied, not specified in the Contract.  The Contract is intended as the complete and exclusive 
statement of the Parties’ agreement pursuant to California Code of Civil Procedure section 1856. 
 
16.  Execution of Other Documents.  The Parties to this Agreement shall cooperate fully in the 
execution of any and all other documents and in the completion of any additional actions that may be 
necessary or appropriate to give full force and effect to the terms and intent of the Contract. 
 
17.  Execution in Counterparts.  This Agreement may be executed in counterparts such that the 
signatures may appear on separate signature pages.  A copy, or an original, with all signatures appended 
together, shall be deemed a fully executed Agreement. 
 
18.  Binding Effect.  Contractor, by execution of this Agreement, acknowledges that Contractor has read 
this Agreement and the other Contract Documents, understands them, and agrees to be bound by their 
terms and conditions.  The Contract shall inure to the benefit of and shall be binding upon the Contractor 
and the Owner and their respective successors and assigns. 
 
19.  Severability; Governing Law; Venue.  If a court of competent jurisdiction shall hold any provision 
of the Contract invalid or unenforceable, then such holding shall not invalidate or render unenforceable 
any other provision hereof.  The laws of the State of California, other than its laws regarding choice of 
law, shall govern the Contract.  Any action or proceeding seeking any relief under or with respect to this 
Agreement shall be brought solely in the Superior Court of the State of California for the County of 
Santa Clara, subject to transfer of venue under applicable State law, provided that nothing in this 
Agreement shall constitute a waiver of immunity to suit by Owner. 
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20.  Amendments.  The terms of the Contract shall not be waived, altered, modified, supplemented, or 
amended in any manner whatsoever except by written agreement signed by the Parties and approved or 
ratified by the Owner’s Governing Board. 
 
21.  Assignment of Contract.  The Contractor shall not assign or transfer by operation of law or 
otherwise any of its rights, burdens, duties or obligations without the prior written consent of the surety 
on the payment bond, the surety on the performance bond, and the Owner. 
 
22.  Written Notice.  Written notice shall be deemed to have been duly served if delivered in person to 
the individual or member of the firm or to an officer of the corporation for whom it was intended, or if 
delivered at or sent by registered or certified or overnight mail to the last business address known to the 
person who gives the notice. 
 
23.  Terms Not Defined.  Capitalized terms used in this Agreement that are not otherwise defined have 
the same meaning as in the General Conditions and other Contract Documents. 
 
24.  Parties Bound by Agreement.  Each person signing this Agreement below warrants and guarantees 
that he or she is legally authorized to execute this Agreement on behalf of the listed Party and that such 
execution binds that Party to the terms and conditions of this Agreement. 
 
25.  Sanctions in Response to Russian Aggression.  The Owner is using State of California funds for 
this Contract, and therefore Contractor must comply with the Governor’s March 4, 2022, Executive 
Order N-6-22 (“Order”) relating to any existing sanctions imposed by the United States government 
and the State of California in response to Russia’s actions in Ukraine, including additional reporting 
requirements for contracts of $5 million or more.  Failure to comply may result in the termination of 
the Contract.  
 
 
 

* * * * * * * * * * * * * * * * * * * * 
 
CONTRACTOR:      OWNER: 
 
_________________,      Oak Grove School District 
a California ___________ 
 
BY: _________________________________  BY: ____________________________  
TITLE: President, Vice President,    TITLE: Superintendent 
  or Chairman 
 
 
BY:  ________________________________ 
TITLE:  Secretary, Assistant Secretary,  

CFO, or Assistant Treasurer 
 
___________________________  
CALIFORNIA CONTRACTOR'S  
LICENSE NO. 
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___________________________  
LICENSE EXPIRATION DATE 
 
NOTE: Contractor must give the full business address of the Contractor and sign with Contractor’s 
usual signature.  Partnerships must furnish the full name of all partners and the Agreement must be signed 
in the partnership name by a general partner with authority to bind the partnership in such matters, 
followed by the signature and designation of the person signing.  The name of the person signing shall 
also be typed or printed below the signature.  Corporations must sign with the legal name of the 
corporation, followed by the name of the state of incorporation and by the signature and designation of 
the chairman of the board, president or any vice president, and then followed by a second signature by 
the secretary, assistant secretary, the chief financial officer or assistant treasurer.  All persons signing 
must be authorized to bind the corporation in the matter.  The name of each person signing shall also be 
typed or printed below the signature.  Satisfactory evidence of the authority of the officer signing on 
behalf of a corporation shall be furnished. 
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EXHIBIT A – Lease-Leaseback Agreement 
 

MONTHLY SKILLED AND TRAINED WORKFORCE COMPLIANCE REPORT  
FOR WORK PERFORMED ON OR AFTER JANUARY 1, 2020 

 
 (Public Contract Code §§2600-2603) 

 
Owner:   Oak Grove School District 
 
Contract:    Baldwin Modernization Contract  

    Baldwin Elementary School 
         San Jose, Santa Clara County, California 
  
The undersigned declares: 
 
I am the ______________ of _______________, the “Contractor” on the Contract identified above.  I 
hereby certify that during the month of __________ , 20__,  Contractor and its subcontractors 
employed a total of ______ workers on the Contract in the apprenticeable occupations designated 
under Public Contract Code (“PCC”) sections 2600 et seq., and these workers performed a total of 
______ hours of work within the apprenticeable occupations.  I certify that all of these workers in the 
apprenticeable occupations are either skilled journeypersons (as defined in PCC section 2601(e)) or 
apprentices registered in an apprenticeship program approved by the Department of Industrial 
Relations (PCC §2601(d)(1)); and that all of these hours performed in the apprenticeable occupations 
were performed by such skilled journeypersons and apprentices.  
 
I.  CONTRACTOR’S WORKFORCE 
 
[INSTRUCTIONS:  If Contractor is not exempt under Section I.A., then for each apprenticeable 
occupation employed by Contractor, Contractor must separately prepare either Section I.B or I.C.  If 
Contractor is not exempt under Section I.A and cannot meet the requirements of either Section I.B or 
I.C for each apprenticeable occupation it employs, then Contractor must check the box for, and 
complete, Section I.D.] 
 
For the workers in each of the apprenticeable occupations employed by Contractor during the 
aforementioned month, I certify as follows [check applicable box(es)]: 
 

     A.  Exemption (PCC §2601(d)(5)) 
 
The Contractor’s workers in all apprenticeable occupations performed fewer than ten (10) hours of 
work on the Contract, and thus are exempt from the percentage compliance requirements of PCC 
section 2601(d)(2). 
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     B.  Percentage Compliance by Number of Workers (PCC §2601(d)(2)(D) and (3)) 
 
[INSTRUCTIONS:  If Contractor meets or exceeds the required percentage of skilled journeypersons 
that are apprenticeship graduates for an apprenticeable occupation, fill out Paragraphs 1.1-1.4 and 
2.1-2.4 for that occupation.]  
 
1.0  For each apprenticeable occupation of acoustical installer, bricklayer, carpenter, cement mason, 
drywall installer or lather, marble mason, finisher, or setter, modular furniture or systems installer, 
operating engineer, pile driver, plasterer, roofer or waterproofer, stone mason, surveyor, terrazzo 
worker or finisher, or tile layer, setter, or finisher:  

 
Apprenticeable Occupation:  ________________ 
 
1.1.  Number of Contractor’s skilled journeypersons in this apprenticeable occupation = _____ 
 
1.2.  Number of Contractor’s skilled journeypersons in this apprenticeable occupation who are 
graduates of an apprenticeship program for this occupation = _____ 
 
1.3  If no apprenticeship program had been approved by the Chief before January 1, 1995, for 
this apprenticeable occupation, the number of skilled journeypersons who commenced working 
in this occupation before the Chief’s approval of an apprenticeship program for this occupation 
in the county of this Project = _____   [may not exceed 15% of 1.1, above] 
 
1.4.  Contractor’s apprenticeship graduation percentage for this apprenticeable occupation = 
_____%   [add the numbers in 1.2 and 1.3, and divide that sum by the number in 1.1; the result 
must meet or exceed 30%] 
 
1.5  Attach a list with the full name of each worker relied upon to satisfy the above 
apprenticeship graduation percentage requirement, and for each worker the list must include the 
apprenticeship program for that worker, the location of that program, and the graduation date of 
that worker from that program.   
 
[Repeat Sections 1.1-1.4 above for each apprenticeable occupation described in Section 1.0 
that Contractor employed on the Contract and which meets the requirements of Sections 1.1-
1.4.] 

 
2.0  For each apprenticeable occupation other than teamsters and those listed in 1.0 above:  

 
Apprenticeable Occupation:  ________________ 
 
2.1.  Number of Contractor’s skilled journeypersons in this apprenticeable occupation = _____ 
 
2.2.  Number of Contractor’s skilled journeypersons in this apprenticeable occupation who are 
graduates of an apprenticeship program for this occupation = _____ 
 
2.3  If no apprenticeship program had been approved by the Chief before January 1, 1995, for 
this apprenticeable occupation, the number of skilled journeypersons who commenced working 
in this apprenticeable occupation before the Chief’s approval of an apprenticeship program for 
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this occupation in the county of this Project = _____   [this number may not exceed 30% of 2.1, 
above] 
 
2.4.  Contractor’s apprenticeship graduation percentage for this apprenticeable occupation = 
_____%   [add the numbers in 2.2 and 2.3, and divide that sum by the number in 2.1; this 
percentage must be at least 60%] 
 
2.5  Attach a list with the full name of each worker relied upon to satisfy the above 
apprenticeship graduation percentage requirement, and for each worker the list must include the 
apprenticeship program for that worker, the location of that program, and the graduation date of 
that worker from that program.   
 
[Repeat Sections 2.1-2.4 above for each apprenticeable occupation described in Section 2.0 
that Contractor employed on the Contract and which meets the requirements of Sections 2.1-
2.4.] 

 
 
 
 

     C.  Percentage Compliance by Number of Hours (PCC §2601(d)(4)(B)) 
 
[INSTRUCTIONS:  If Contractor meets or exceeds the required percentage of hours performed by 
apprenticeship graduates for an apprenticeable occupation, fill out Paragraphs 1.1-1.4 and 2.1-2.4 for 
that occupation.]  
 
1.0  For each apprenticeable occupation of acoustical installer, bricklayer, carpenter, cement mason, 
drywall installer or lather, marble mason, finisher, or setter, modular furniture or systems installer, 
operating engineer, pile driver, plasterer, roofer or waterproofer, stone mason, surveyor, terrazzo 
worker or finisher, or tile layer, setter, or finisher:  

 
Apprenticeable Occupation:  ________________ 
 
1.1.  Number of hours of work performed by Contractor’s skilled journeypersons in this 
apprenticeable occupation = _____ 
 
1.2.  Number of hours of work performed by Contractor’s skilled journeypersons in this 
apprenticeable occupation who are graduates of an apprenticeship program for this occupation 
= _____ 
 
1.3  If no apprenticeship program had been approved by the Chief before January 1, 1995, for 
this apprenticeable occupation, the number of hours of work performed by subcontractor’s 
skilled journeypersons who commenced working in this apprenticeable occupation before the 
Chief’s approval of an apprenticeship program for this occupation in the county of this Project 
= _____   [may not exceed 15% of 1.1, above] 
 
1.4.  Contractor’s apprenticeship graduation percentage for this apprenticeable occupation = 
_____%   [add 1.2 and 1.3, and divide that sum by 1.1; the result must meet or exceed 30%] 
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1.5  Attach a list with the full name of each worker relied upon to satisfy the above 
apprenticeship graduation percentage requirement, and for each worker the list must include the 
apprenticeship program for that worker, the location of that program, and the graduation date of 
that worker from that program.   
 
[Repeat Sections 1.1-1.4 above for each apprenticeable occupation described in Section 1.0 
that Contractor employed on the Contract.] 

 
2.0  For each apprenticeable occupation other than teamsters and those listed in 1.0 above:  

 
Apprenticeable Occupation:  ________________ 
 
2.1.  Number of hours of work performed by Contractor’s skilled journeypersons in this 
apprenticeable occupation = _____ 
 
2.2.  Number of hours of work performed by Contractor’s skilled journeypersons in this 
apprenticeable occupation who are graduates of an apprenticeship program for this occupation 
= _____ 
 
2.3  If no apprenticeship program had been approved by the Chief before January 1, 1995, for 
this apprenticeable occupation, the number of hours of work performed by subcontractor’s 
skilled journeypersons who commenced working in this apprenticeable occupation before the 
Chief’s approval of an apprenticeship program for this occupation in the county of this Project 
= _____   [this number may not exceed 30% of 2.1, above] 
 
2.4.  Contractor’s apprenticeship graduation percentage for this apprenticeable occupation = 
_____%   [add the numbers in 2.2 and 2.3, and divide that sum by the number in 2.1; this 
percentage must be at least 60%] 
 
2.5  Attach a list with the full name of each worker relied upon to satisfy the above 
apprenticeship graduation percentage requirement, and for each worker the list must include the 
apprenticeship program for that worker, the location of that program, and the graduation date of 
that worker from that program.   
 
[Repeat Sections 2.1-2.4 above for each apprenticeable occupation described in Section 2.0 
that Contractor employed on the Contract.] 

 
 
 
 

    D. Failure of Contractor to Demonstrate Compliance 
 
This Skilled and Trained Workforce Compliance Report does not demonstrate compliance with the 
graduate percentage requirement due to the failure of Contractor to (1) qualify for exemption under 
I.A, above, or (2) meet the percentage requirements under I.B or I.C, above, for the following 
apprenticeable occupations:  ____________________. 
 
The total value of the monthly billing for the Contractor is $ ________________.  I have attached 
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sufficient information to document to value of the monthly billing and understand that the District will 
withhold 150 percent of the aforementioned amount until a plan to achieve substantial compliance is 
approved by the District consistent with Public Contract Code section 2602(c). 
 
 
 
 
II.  SUBCONTRACTORS’ WORKFORCE 
 
[INSTRUCTIONS:  Contractor must fill out this form for each subcontractor of every tier.  For each 
subcontractor of every tier that is not exempt under Section II.A., the Contractor must separately 
prepare either Section II.B or II.C for each apprenticeable occupation employed by that subcontractor.  
If a subcontractor is not exempt under Section II.A and cannot meet the requirements of either Section 
II.B or II.C for each apprenticeable occupation it employs, then Contractor must check the box for, 
and complete, Section II.D.] 
 
I certify that each subcontractor of every tier who performed work during the aforementioned month 
has provided to Contractor a Skilled and Trained Workforce Compliance Report that is signed under 
the penalty of perjury, and that provides sufficient detail to allow Contractor to fully and accurately 
prepare Section II of this form.  I certify that Contractor will retain these forms and will provide copies 
of them to Owner within seven (7) days of Owner’s written request.  Following review of all of the 
subcontractors’ Skilled and Trained Workforce Compliance Reports, I also certify as follows [check 
applicable box(es)]: 
 

    A. Exemption from Percentage Compliance (PCC §2601(d)(5) and (6)) 
 
The following subcontractors are exempt from the percentage compliance requirements of Public 
Contract Code section 2601(d)(2) because they employed skilled journeypersons to perform fewer than 
ten (10) hours of work in the apprenticeable occupations on the Contract:  ___________ (__ hours), 
___________ (__ hours), ___________ (__ hours), ___________ (__ hours), and ___________ (__ 
hours).    [Insert names of the subcontractors on the Contract that are exempt for this reason, and the 
number of hours performed by skilled journeypersons for each one.] 
 
The following subcontractors are exempt from the percentage compliance requirements of Public 
Contract Code section 2601(d)(2) because (1) they were not a listed subcontractor under Public 
Contract Code section 4104 or a substitute for a listed subcontractor, and (2) the subcontract does not 
exceed 0.5% of the price of the prime contract:  ___________, ___________, ___________, 
___________, and ___________.    [Insert names of the subcontractors on the Contract that are 
exempt for this reason.] 
 
 

    B. Percentage Compliance by Number of Workers (PCC §2601(d)(2)(D) and (3)) 
 

[INSTRUCTIONS:  For each subcontractor of every tier that meets or exceeds the required percentage 
of skilled journeypersons that are apprenticeship graduates for an apprenticeable occupation, fill out 
Paragraphs 1.1-1.4 and 2.1-2.4 for that subcontractor and occupation.]  
 
Subcontractor:  ____________________ 
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1.0  For each apprenticeable occupation of acoustical installer, bricklayer, carpenter, cement mason, 
drywall installer or lather, marble mason, finisher, or setter, modular furniture or systems installer, 
operating engineer, pile driver, plasterer, roofer or waterproofer, stone mason, surveyor, terrazzo 
worker or finisher, or tile layer, setter, or finisher:  

 
Apprenticeable Occupation:  ________________ 

 
1.1.  Number of subcontractor’s skilled journeypersons in this apprenticeable occupation = 
_____ 
 
1.2.  Number of subcontractor’s skilled journeypersons in this apprenticeable occupation who 
are graduates of an apprenticeship program for this occupation = _____ 
 
1.3  If no apprenticeship program had been approved by the Chief before January 1, 1995, for 
this apprenticeable occupation, the number of skilled journeypersons who commenced working 
in this apprenticeable occupation before the Chief’s approval of an apprenticeship program for 
this occupation in the county of this Project = _____   [may not exceed 15% of 1.1, above] 
 
1.4.  Subcontractor’s apprenticeship graduation percentage for this apprenticeable occupation = 
_____%   [add the numbers in 1.2 and 1.3, and divide that sum by the number in 1.1; the result 
must meet or exceed 30%] 
 
1.5  Attach a list with the full name of each worker relied upon to satisfy the above 
apprenticeship graduation percentage requirement, and for each worker the list must include the 
apprenticeship program for that worker, the location of that program, and the graduation date of 
that worker from that program.   
 
[Repeat Sections 1.1-1.4 above for each apprenticeable occupation described in Section 1.0 
that subcontractor employed on the Contract and which meets the requirements of Sections 1.1-
1.4.] 

 
2.0  For each apprenticeable occupation other than teamsters and those listed in 1.0 above:  

 
Apprenticeable Occupation:  ________________ 
 
2.1.  Number of subcontractor’s skilled journeypersons in this apprenticeable occupation = 
_____ 
 
2.2.  Number of subcontractor’s skilled journeypersons in this  apprenticeable occupation who 
are graduates of an apprenticeship program for this occupation = _____ 
 
2.3  If no apprenticeship program had been approved by the Chief before January 1, 1995, for 
this apprenticeable occupation, the number of skilled journeypersons who commenced working 
in this apprenticeable occupation before the Chief’s approval of an apprenticeship program for 
this occupation in the county of this Project = _____   [this number may not exceed 30% of 2.1, 
above] 
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2.4.  Subcontractor’s apprenticeship graduation percentage for this apprenticeable occupation = 
_____%   [add the numbers in 2.2 and 2.3, and divide that sum by the number in 2.1; this 
percentage must be at least 60%] 
 
2.5  Attach a list with the full name of each worker relied upon to satisfy the above 
apprenticeship graduation percentage requirement, and for each worker the list must include the 
apprenticeship program for that worker, the location of that program, and the graduation date of 
that worker from that program.   
 
[Repeat Sections 2.1-2.4 above for each apprenticeable occupation described in Section 2.0 
that subcontractor employed on the Contract and which meets the requirements of Sections 2.1-
2.4.] 

 
 
 
 

    C. Percentage Compliance by Number of Hours (PCC §2601(d)(4)(B))  
 
[INSTRUCTIONS:  For each subcontractor of every tier that meets or exceeds the required percentage 
of hours performed by apprenticeship graduates for an apprenticeable occupation, fill out Paragraphs 
1.1-1.4 and 2.1-2.4 for that subcontractor and occupation.]  
 
Subcontractor:  ____________________ 
 
1.0  For each apprenticeable occupation of acoustical installer, bricklayer, carpenter, cement mason, 
drywall installer or lather, marble mason, finisher, or setter, modular furniture or systems installer, 
operating engineer, pile driver, plasterer, roofer or waterproofer, stone mason, surveyor, terrazzo 
worker or finisher, or tile layer, setter, or finisher:  

 
Apprenticeable Occupation:  ________________ 
 
1.1.  Number of hours of work performed by subcontractor’s skilled journeypersons in this 
apprenticeable occupation = _____ 
 
1.2.  Number of hours of work performed by subcontractor’s skilled journeypersons in this 
apprenticeable occupation who are graduates of an apprenticeship program for this occupation 
= _____ 
 
1.3  If no apprenticeship program had been approved by the Chief before January 1, 1995, for 
this apprenticeable occupation, the number of hours of work performed by subcontractor’s 
skilled journeypersons who commenced working in this apprenticeable occupation before the 
Chief’s approval of an apprenticeship program for this occupation in the county of this Project 
= _____   [may not exceed 15% of 1.1, above] 
 
1.4.  Subcontractor’s apprenticeship graduation percentage for this apprenticeable occupation = 
_____%   [add the numbers in 1.2 and 1.3, and divide that sum by the number in 1.1; the result 
must meet or exceed 30%] 
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1.5  Attach a list with the full name of each worker relied upon to satisfy the above 
apprenticeship graduation percentage requirement, and for each worker the list must include the 
apprenticeship program for that worker, the location of that program, and the graduation date of 
that worker from that program.   
 
[Repeat Sections 1.1-1.4 above for each apprenticeable occupation described in Section 1.0 
that subcontractor employed on the Contract and which meets the requirements of Sections 1.1-
1.4.] 

 
2.0  For each apprenticeable occupation other than teamsters and those listed in 1.0 above:  

 
Apprenticeable Occupation:  ________________ 
 
2.1.  Number of hours of work performed by subcontractor’s skilled journeypersons in this 
apprenticeable occupation = _____ 
 
2.2.  Number of hours of work performed by subcontractor’s skilled journeypersons in this 
apprenticeable occupation who are graduates of an apprenticeship program for this occupation 
= _____ 
 
2.3  If no apprenticeship program had been approved by the Chief before January 1, 1995, for 
this apprenticeable occupation, the number of hours of work performed by subcontractor’s 
skilled journeypersons who commenced working in this apprenticeable occupation before the 
Chief’s approval of an apprenticeship program for this occupation in the county of this Project 
= _____   [this number may not exceed 30% of 2.1, above] 
 
2.4.  Subcontractor’s apprenticeship graduation percentage for this apprenticeable occupation = 
_____%   [add the numbers in 2.2 and 2.3, and divide that sum by the number in 2.1; this 
percentage must be at least 60%] 
 
2.5  Attach a list with the full name of each worker relied upon to satisfy the above 
apprenticeship graduation percentage requirement, and for each worker the list must include the 
apprenticeship program for that worker, the location of that program, and the graduation date of 
that worker from that program.   
 
[Repeat Sections 2.1-2.4 above for each apprenticeable occupation described in Section 2.0 
that subcontractor employed on the Contract and which meets the requirements of Sections 2.1-
2.4.] 

 
 
 
 

    D. Failure of a Subcontractor to Demonstrate Compliance 
 
This Skilled and Trained Workforce Compliance Report does not demonstrate compliance with the 
graduate percentage requirement due to the failure of the following subcontractor(s) to (a) qualify for 
exemption under II.A, above, or (b) meet the percentage requirements under II.B or II.C, above, for the 
following apprenticeable occupations:  ____________________:  ____________, ____________, 
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____________, ____________, and ____________. [Insert names of subcontractors.] 
 
The total value of the monthly billing for the subcontractor(s) listed in the previous paragraph is $ 
________________.  I have attached sufficient information to document to value of the monthly 
billing and understand that the District will withhold 150 percent of the aforementioned amount until a 
plan to achieve substantial compliance is approved by the District consistent with Public Contract 
Code section 2602(c).   
  
I certify that each subcontractor listed above will be substituted off the Contract pursuant to Public 
Contract Code section 4100 et seq., unless it provides a plan to achieve compliance consistent with 
Public Contract Code section 2602(c)(1).  
 
 
 

___________________  
 
 
 
I declare under penalty of perjury under the laws of the State of California that the foregoing is true 
and correct and that this declaration is executed on _____________, 20__, at _________ [city], 
California. 
 
      __________________________________  
      Name 
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SECTION 096519 - RESILIENT TILE FLOORING 

ADDED – ADDENDA #2 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions 

and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Luxury Vinyl Tile 

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

B. Sustainable Design Submittals: 

1. Product Data: For adhesives, include printed statement of VOC content and chemical 

components. 

C. Shop Drawings: For each type of resilient floor tile. 

1. Include floor tile layouts, edges, columns, doorways, enclosing partitions, built-in furniture, 

cabinets, and cutouts.  

2. Show details of special patterns. 

D. Samples: Full-size units of each color, texture, and pattern of floor tile required. 

E. Product Schedule: For floor tile. Use same designations indicated on Drawings. 

1.4 INFORMATIONAL SUBMITTALS 

A. Qualification Data: For Installer. 

B. Submit Safety Data Sheets (SDS) available for adhesives, moisture mitigation systems, primers, 

patching/leveling compounds, floor finishes (polishes) and cleaning agents and Material 

Information Sheets for flooring products. 
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1.5 CLOSEOUT SUBMITTALS 

A. Maintenance Data: For each type of floor tile to include in maintenance manuals. 

1.6 MAINTENANCE MATERIAL SUBMITTALS 

A. Furnish extra materials, from the same product run, that match products installed and that are 

packaged with protective covering for storage and identified with labels describing contents. 

1. Floor Tile: Furnish one box for every 50 boxes or fraction thereof, of each type, color, and 

pattern of floor tile installed. 

1.7 QUALITY ASSURANCE 

A. Installer Qualifications: An entity that employs installers and supervisors who are competent in 

techniques required by manufacturer for floor tile installation and seaming method indicated. 

1. Engage an installer who employs workers for this Project who are trained or certified by 

floor tile manufacturer for installation techniques required. 

B. Environmental: Provide resilient tile flooring that is FloorScore Certified.  

C. Fire Performance Characteristics: Provide resilient tile flooring with the following fire performance 

characteristics as determined by testing material in accordance with ASTM test methods indicated 

below by a certified testing laboratory or other testing agency acceptable to authorities having 

jurisdiction: 

1. ASTM E 648 (NFPA 253) Critical Radiant Flux of 0.45 watts per sq. cm. or greater, Class I 

2. ASTM E 662 (NFPA 258) (Smoke Generation) Maximum Specific Optical Density of 450 

or less 

1.8 MOCKUPS 

A. Build mockups to verify selections made under Sample submittals, to demonstrate aesthetic effects, 

and to set quality standards for materials and execution. 

1. Coordinate mockups in this Section with mockups specified in other Sections. 

a. Size: Minimum 100 sq. ft. (9.3 sq. m) for each type, color, and pattern in locations 

directed by Architect. 

2. Approval of mockups does not constitute approval of deviations from the Contract 

Documents contained in mockups unless Architect specifically approves such deviations in 

writing. 
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3. Subject to compliance with requirements, approved mockups may become part of the 

completed Work if undisturbed at time of Substantial Completion. 

1.9 DELIVERY, STORAGE, AND HANDLING 

A. Comply with manufacturer's ordering instructions and lead time requirements to avoid construction 

delays. 

B. Deliver materials in good condition to the jobsite in the manufacturer's original unopened 

containers that bear the name and brand of the manufacturer, project identification, and shipping 

and handling instructions. 

C. Store floor tile and installation materials in dry spaces protected from the weather, with ambient 

temperatures maintained within range recommended by manufacturer, but not less than 55 deg F 

(13 deg C) or more than 85 deg F (29deg C). Store floor tiles on flat surfaces. 

D. Store tiles on a flat surface and squarely on top of one another.  

E. Store away from vents and direct sunlight. 

F. When palletizing, first place a 5/8” or thicker plywood on the pallet. Stack 2 rows high side by side 

with no airspace between. Then quarter turn for 2 rows side by side. Do not exceed 12 boxes high. 

If you are stacking pallets, use a 1” thick plywood in between pallets. 

1.10 FIELD CONDITIONS 

A. The permanent HVAC system must be on for 7 days prior to, during and after installation between 

65 and 85 degrees Fahrenheit or 18 to 29 degrees Celsius as recommended by manufacturer.  

B. Material and adhesive must be acclimated to the installation area for a minimum of 48 hours prior 

to installation.  

C. After installation and until Substantial Completion, maintain ambient temperatures within range 

recommended by manufacturer, but not less than 55 deg F (13 deg C) or more than 85 deg F 

(29deg C). 

D. Close spaces to traffic during floor tile installation and 48 hours after completion. 

E. Install floor tile after other finishing operations, including painting, have been completed. 

F. Protect all materials from the direct flow of heat from hot-air registers, radiators, or other heating 

fixtures and appliances. 
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1.11 WARRANTY 

A. Resilient Flooring System:  Submit a written warranty executed by the manufacturer, agreeing to 

repair or replace system (subfloor preparation products, adhesive, and floor covering) that fails 

within the warranty period.  

B. Limited Warranty Period: 15 years on top of the Resilient Flooring Limited Warranty 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Fire-Test-Response Characteristics: For resilient floor tile, as determined by testing identical 

products according to ASTM E648 or NFPA 253 by a qualified testing agency. 

1. Critical Radiant Flux Classification: Class I, not less than 0.45 W/sq. cm. 

B. Flooring along the accessible route shall be stable, firm and slip resistant, per CBC 11B-302.1. 

C. Flooring surfaces that are easily cleaned and do not require coatings, stripping, or use of chemicals 

that may be hazardous to human health.  

D. Recycling program: Manufacturer must provide a recycle/take-back program for excess 

construction waste and at end of product life.  

E. Verify flooring products comply with the requirements of the California Department of Public 

Health's "Standard Method for the Testing and Evaluation of Volatile Organic Chemical Emissions 

from Indoor Sources Using Environmental Chambers." Version 1.2 January 2017.  

2.2 LUXURY VINYL FLOOR TILE 

A. Commercial luxury vinyl floor tile, free of ortho phthalates, added formaldehyde and heavy metal 

stabilizers, Class ASTM F1700: Class III, Type B. 

1. Products: Subject to compliance with requirements, provide the following: 

a. Tarkett; iD Latitude 

B. Testing: 

1. Slip Resistance: ASTM D2047: ADA Compliant 

2. Squareness: ASTM F2421 – Passes 

3. Size and Tolerance: ASTM F2055 – Passes 

4. Thickness: ASTM F386 – Passes 

5. Flexibility: ASTM F137 – Passes 

6. Dimensional Stability: ASTM F2199 – Passes 

http://www.arcomnet.com/sustainable_design.aspx?topic=58
http://www.specagent.com/Lookup?ulid=482
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7. Static Load: ASTM F970 – Passes 

8. Residual Indentation: ASTM F1914- Passes 

9. Resistance to Chemicals: ASTM F925- Passes 

10. Resistance to Light: ASTM F1515 – Passes 

11. Resistance to Heat: ASTM F1514 – Passes 

12. Critical Radiant Flux: ASTM E648 – 0.45 W/sq. cm., Class I 

13. Smoke Density: ASTM E662 – Passes, <450  

C. Total Recycled Content: Minimum 35%.  

D. Wear Layer Thickness:  20 mil (.51 mm)  

E. Overall Thickness: 0.012 inch (3.0 mm) 

F. Backing Class: Commercial Grade 

1. 3 mm Hard Back 

G. Finish: Manufacturer’s ceramic coating.  

H. Installation: Direct Glue 

I. Size: 6 by 48 inches (152 by 1220 mm). 

J. Colors and Patterns: As selected by Architect from manufacturer’s full range 

2.3 ADHESIVES 

A. Adhesives: Water-resistant type recommended by floor tile and adhesive manufacturers to suit 

floor tile and substrate conditions indicated. 

1. Verify adhesive complies with the testing and product requirements of the California 

Department of Public Health's "Standard Method for the Testing and Evaluation of Volatile 

Organic Chemical Emissions from Indoor Sources Using Environmental Chambers." 

2.4 INSTALLATION MATERIALS 

A. Trowelable Leveling and Patching Compounds: Latex-modified, portland-cement-based 

formulation provided or approved by resilient floor tile manufacturer for applications indicated. 

2.5 ACCESSORIES 

A. Provide transition/reducing strips tapered to meet abutting materials. 

B. Provide threshold of thickness and width as shown on the drawings.  

http://www.arcomnet.com/sustainable_design.aspx?topic=43
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C. Provide metal edge strips of width shown on the drawings and of required thickness to protect 

exposed edges of the flooring. Provide units of maximum available length to minimize the number 

of joints.  Use butt-type metal edge strips for concealed anchorage, or overlap-type metal edge 

strips for exposed anchorage. Unless otherwise shown, provide strips made of extruded aluminum 

with a mill finish. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, with Installer present, for compliance with requirements for maximum 

moisture content and other conditions affecting performance of the Work. 

1. Examine subfloors prior to installation to determine that surfaces are smooth and free from 

cracks, holes, ridges, and other defects that might prevent adhesive bond or impair durability 

or appearance of the flooring material. 

2. Inspect subfloors prior to installation to determine that surfaces are free from curing, sealing, 

parting and hardening compounds; residual adhesives; adhesive removers; and other foreign 

materials that might prevent adhesive bond.  Visually inspect for evidence of moisture, 

alkaline salts, carbonation, dusting, mold, or mildew. 

3. Report conditions contrary to contract requirements that would prevent a proper installation. 

Do not proceed with the installation until unsatisfactory conditions have been corrected. 

4. Failure to call attention to defects or imperfections will be construed as acceptance and 

approval of the subfloor.  Installation indicates acceptance of substrates with regard to 

conditions existing at the time of installation.    

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Prepare substrates according to floor tile manufacturer's written instructions to ensure adhesion of 

resilient products. 

B. Concrete Substrates: Prepare according to ASTM F710. 

1. Verify that substrates are dry and free of curing compounds, sealers, and hardeners. 

2. Remove substrate coatings and other substances that are incompatible with adhesives and 

that contain soap, wax, oil, or silicone, using mechanical methods recommended by floor tile 

manufacturer. Do not use solvents. 

3. Alkalinity and Adhesion Testing: Perform tests recommended by floor tile manufacturer. 

Proceed with installation only after substrate alkalinity falls within range on pH scale 

recommended by manufacturer in writing, but not less than 7 or more than 10 pH. 
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4. Moisture Testing: Perform tests so that each test area does not exceed 1000 sq. ft. (304.8 

sq. m), and perform no fewer than three tests in each installation area and with test areas 

evenly spaced in installation areas. 

a. Anhydrous Calcium Chloride Test: ASTM F1869. Proceed with installation only after 

substrates have maximum moisture-vapor-emission rate of 3 lb of water/1000 sq. ft. 

(1.36 kg of water/92.9 sq. m) in 24 hours. 

b. Relative Humidity Test: Using in-situ probes, ASTM F2170. Internal Relative 

Humidity value must not exceed 90% RH prior to installation.  

C. Smooth concrete surfaces, removing rough areas, projections, ridges, and bumps, and filling low 

spots, control or construction joints, and other defects with cement-based underlayment as 

recommended by the flooring manufacturer. 

D. Remove paint, varnish, oils, release agents, sealers, and waxes. Remove residual adhesives as 

recommended by the flooring manufacturer. Remove curing and hardening compounds not 

compatible with the adhesives used, as indicated by a bond test or by the compound manufacturer's 

recommendations for flooring.  Avoid organic solvents. 

E. Do not install floor tiles until materials are the same temperature as space where they are to be 

installed. 

1. At least 48 hours in advance of installation, move resilient floor tile and installation 

materials into spaces where they will be installed. 

F. Immediately before installation, sweep and vacuum clean substrates to be covered by resilient floor 

tile. 

3.3 FLOOR TILE INSTALLATION 

A. Comply with manufacturer's written instructions for installing floor tile. 

B. Lay out floor tiles from center marks established with principal walls, discounting minor offsets, so 

tiles at opposite edges of room are of equal width. Adjust as necessary to avoid using cut widths 

that equal less than one-half tile at perimeter. 

1. Lay tiles in pattern indicated. 

2. Plank products should have a minimum of 8 inch seam stagger.  

C. In hallways and small spaces, work lengthwise from one end. 

D. Match floor tiles for color and pattern by selecting tiles from cartons in the same sequence as 

manufactured and packaged, if so numbered. Discard broken, cracked, chipped, or deformed tiles. 

1. Lay tiles in pattern of colors and sizes indicated. 
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E. Scribe, cut, and fit floor tiles to butt neatly and tightly to vertical surfaces and permanent fixtures 

including built-in furniture, cabinets, pipes, outlets, and door frames. 

1. If you cut the product into a fine point, it may delaminate. Use an ethyl cyanoacrylate-based 

super glue to fuse the points together. Clean all glue from the top surface immediately. 

Alcohol-based super glues may cause the vinyl to swell.  

F. Extend floor tiles into toe spaces, door reveals, closets, and similar openings. Extend floor tiles to 

center of door openings. 

G. Maintain reference markers, holes, and openings that are in place or marked for future cutting by 

repeating on floor tiles as marked on substrates. Use chalk or other nonpermanent marking device. 

H. Install flooring with adhesives, tools, and procedures in strict accordance with the manufacturer's 

instructions.  Observe the recommended adhesive trowel notching, open times, and working times. 

I. Roll the plank or tile with a 3-section 100 lb. roller. Re-roll the floor within the working time of the 

adhesive. Continue to roll the floor throughout the working day to ensure a proper bond.  

3.4 ACCESSORY INSTALLATION 

A. Place resilient edge strips tightly butted to flooring, and secure with adhesive recommended by the 

edge strip manufacturer. Install edge strips at edges of flooring that would otherwise be exposed. 

B. Apply overlap metal edge strips where shown on the drawings, before flooring installation. Secure 

units to the substrate, complying with the edge strip manufacturer's recommendations.    

3.5 CLEANING AND PROTECTION 

A. Comply with manufacturer's written instructions for cleaning and protecting floor tile. 

B. Perform the following operations immediately after completing floor tile installation: 

1. Remove adhesive and other blemishes from surfaces. 

2. Sweep and vacuum surfaces thoroughly. 

3. Damp-mop surfaces to remove marks and soil. 

C. Protect floor tile from mars, marks, indentations, and other damage from construction operations 

and placement of equipment and fixtures during remainder of construction period. 

1. Do not use a plastic adhesive-based protection system.  

D. Cover floor tile until Substantial Completion. 

END OF SECTION 096519 
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SECTION 096723 - RESINOUS FLOORING 

ADDED – ADDENDA #2 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Work of this Section includes all labor, materials, equipment and services necessary 

to complete the slope for drainage underlayment, vapor control primer, epoxy 

mosaic composition flooring and integral base as scheduled on the drawings and/or 

specified herein. 

1.3 PREINSTALLATION MEETINGS 

A. Preinstallation Conference: Conduct conference at Project site. 

1.4 ACTION SUBMITTALS 

A. Product Data:  Submit manufacturer's technical data, application instructions and general 

recommendations for the epoxy mosaic composition flooring specified herein. 

B. Submit written letter from Manufacturer offering joint applicator/manufacturer 

labor/material warranty for this specific project and with this particular subcontractor-

installer. 

C. Submit Manufacturer’s technical data for vapor control system.  System must be 

manufactured by the manufacturer of the epoxy mosaic composition flooring product and 

be engineered to prevent debonding resulting from vapor emissions up to 10 lbs when 

tested in accordance with ASTM F-1869 or Alkalinity levels up to 14. 

D. Submit EPA licensing documentation and permitting for Antimicrobial System as well as 

manufacturer’s documentation showing the antimicrobial has long-term service life in the 

cured epoxy and is not an “in-can preservative.” 

E. Samples for initial selection purposes in form of manufacturer's color charts showing full 

range of colors and finishes available. 
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1. Submit 2 1/2" x 4" samples of color chips from color chart selection designated by 

the Architect. 

2. Submit slip resistant finish texture samples for the owner’s review and approval.  

Owner to sign the reverse side of one pair of submitted samples—one is retained by 

the Architect, the other is returned to installer. 

1.5 INFORMATIONAL SUBMITTALS 

A. Material certificates signed by manufacturer certifying that the epoxy mosaic composition 

flooring complies with requirements specified herein. 

1.6 CLOSEOUT SUBMITTALS 

A. Maintenance Instructions:  Submit manufacturer's written instructions for recommended 

maintenance practices. 

1.7 QUALITY ASSURANCE 

A. Installer Qualifications:  Engage an experienced installer or applicator who has specialized 

in installing resinous flooring types similar to that required for this Project and who is 

acceptable to manufacturer of primary materials. 

B. Single-Source Responsibility:  Obtain epoxy mosaic composition flooring materials, 

including underlayments, vapor dissipation systems, primers, resins, hardening agents, 

colored aggregates and finish or sealing coats, from a single manufacturer. 

C. Qualified Materials: Request for material approvals for any products other than the 

specified products must be submitted to the architect two weeks prior to the bid, including 

complete application specification, physical characteristics, and chemical resistance data. 

Any request after this date will not be accepted. Failure of performance requires immediate 

removal and replacement of unapproved substituted material with those originally 

specified at no cost to the owner, architect, construction manager, or general contractor. 

1.8 MOCKUPS 

A. Build mockups to set quality standards for materials and execution. 

1. Build mockup as directed by Architect. 

2. Approval of mockups does not constitute approval of deviations from the Contract 

Documents contained in mockups unless Owner specifically approves such 

deviations by Change Order. 

3. Subject to compliance with requirements, approved mockups may become part of 

the completed Work if undisturbed at time of Substantial Completion. 
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1.9 DELIVERY, STORAGE, AND HANDLING 

A. Deliver materials in original packages and containers with seals unbroken and bearing 

manufacturer's labels containing brand name and directions for storage and mixing with 

other components. 

B. Store materials to comply with manufacturer's directions to prevent deterioration from 

moisture, heat, cold, direct sunlight, or other detrimental effects. 

1.10 FIELD CONDITIONS 

A. Environmental Conditions: Comply with epoxy mosaic composition flooring 

manufacturer's directions for maintenance of ambient and substrate temperature, moisture, 

humidity, ventilation, and other conditions required to execute and protect Work. 

B. Lighting:  Permanent lighting will be in place and working before installing resinous 

flooring. 

PART 2 - PRODUCTS 

2.1 EPOXY MOSAIC COMPOSITION FLOORING 

A. Troweled ¼” Antimicrobial epoxy mosaic composition flooring designed to produce a 

seamless floor and integral cove base as manufactured by the following, or approved equal: 

1. Tera Lite Company; Tera-Gem III DQB23 with dolo blend. 

B. Broadcast or “quartz floors” (including “ceramic” floors) will not be accepted. 

C. Source Limitations: Obtain epoxy mosaic composition flooring materials, including 

underlayments, vapor dissipation systems, primers, resins, hardening agents, colored 

aggregates and finish or sealing coats, from a single manufacturer. Obtain secondary 

materials, including patching and fill material, joint sealant, and repair materials, of type 

and from manufacturer recommended in writing by manufacturer of primary materials. 

D. System Characteristics: 

1. Color: As selected by Architect from manufacturer’s full range.  

2. Seal Texture: #70 mesh. 

E. Vapor Control System shall be as  

1. Dex O Tex Vapor Control Primer 200, Crossfield Products Corp 

2. The above product is listed as a Basis of Design, other manufacturers shall provide a 

similar product warranteed by the flooring manufacturer. 
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F. Underlayment to create slope for drainage: Troweled polyacrylate resin composition 

capable of sloping from 1/8” to 2” in thickness.  

1. Products: 

a. Dex-O-Tex A-81 Underlayment 

b. Dex-O-Tex Contex Underlayment for fills over ½” deep 

c. Or approved equal. 

2.2 PROPERTIES 

A. Physical Properties: Provide flooring system that meet or exceed the listed minimum 

physical property requirements when tested according to the referenced standard test 

method in parentheses. 

1. Thickness          1/4" 

2. Compressive Strength (ASTM C 579):     10,000 psi. 

3. Tensile Strength (ASTM C 307):      1395 psi. 

4. Flexural Strength (ASTM C 580):      4,300 psi. 

5. Surface Hardness (ASTM D 2240):      Durometer "D" 81 

6. Abrasion Resistance (ASTM D 1044 ):    0.0 gr. loss 

7. Indentation (MIL D 3134):        >1.0 % 

8. Impact Resistance (Gardner Impact Tester):  No chipping, cracking, or  

            delamination and not more than 

            0.014" indentation 

9. Adhesion (A.C.I. Comm. No. 503.1):   >400 psi (100% failure in   

            concrete) 

10. Electrical Conductivity (NFPA 56A):     Di electric 

11. Flammability (ASTM E-648/NFPA 253/FTMS 372):  Greater than 1.07 

watts/cm2 

2.3 SUPPLEMENTAL MATERIALS 

A. Waterproofing Membrane:  Type recommended or produced by manufacturer of epoxy 

mosaic composition flooring system for type of service and floor condition indicated. 

B. Antimicrobial Additive:  Incorporate EPA-licensed antimicrobial chemical additive to 

prevent growth of most bacteria, fungi, algae and actinomycetes.   

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine the areas and conditions where the epoxy mosaic composition flooring is to be 

installed and notify the Architect of conditions detrimental to the proper and timely 



  BALDWIN ES MODERNIZATION 

 Oak Grove School District 

 2024022 

ADDED – ADDENDA #2 

    

 096723  RESINOUS FLOORING - 5 

 

completion of the work.  Do not proceed with the work until unsatisfactory conditions have 

been corrected by the Contractor in a manner acceptable to the Architect. 

B. Test for moisture vapor transmission per ASTM F1869. If emissions exceed 10 lbs notify 

Architect for instructions to install Vapor Control Primer 100 vapor control system. 

C. Permanent lighting and HVAC are to be installed and operating at the time of installation 

of the Epoxy Mosaic Floor. 

3.2 PREPARATION 

A. Substrate:  Perform preparation and cleaning procedures according to flooring 

manufacturer's instructions for particular substrate conditions involved, and as specified.  

Provide clean, dry, and neutral substrate for flooring application. 

B. Concrete Surfaces: Shot blast, acid etch or power scarify as required to obtain optimum 

bond of flooring to concrete.  Remove sufficient material to provide a sound surface free of 

laitance, glaze, efflorescence, and any bond inhibiting curing compounds or form release 

agents.  Remove grease, oil, and other penetrating contaminates.  Repair damaged and 

deteriorated concrete to acceptable condition.  Leave surface free of dust, dirt, laitance, and 

efflorescence. 

C. Materials:  Mix resin hardener and aggregate when required, and prepare materials 

according to flooring system manufacturer's instructions. 

3.3 APPLICATION 

A. General:  Apply each component of the vapor control primer and epoxy mosaic 

composition flooring system according to manufacturer's directions to produce a uniform 

monolithic flooring surface of thickness indicated. 

B. Bond Coat:  Apply vapor control primer over prepared substrate at manufacturer's 

recommended spreading rate.   

C. Body Coat: Over primer, trowel apply epoxy mortar mix at nominal 1/4 inch thickness; 

hand or power trowel.  Allow to cure before proceeding. 

D. Grout Coats: Apply two coats of grout. Sand and inspect the surface for consistency. 

E. Finish or Sealing Coats:  After grout coats have cured sufficiently, apply finish coats of 

type recommended by flooring manufacturer to produce finish matching approved sample 

and in number of coats and spreading rates recommended by manufacturer. 

1. Final finish coat shall be in color and slip resistant profile as approved by the 

Architect. 

2. Finished floor shall be 1/4" thick, uniform in color and free of trowel marks. 
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6 - 096723 RESINOUS FLOORING  

F. Cove Base:  Apply cove base mix to wall surfaces at locations shown to form cove base 

height of 4 inches unless otherwise indicated.  Follow manufacturer's instructions and 

details including taping, mixing, priming, troweling, sanding, and top coating of cove base. 

3.4 CURING, PROTECTION AND CLEANING 

A. Cure epoxy mosaic composition flooring materials according to manufacturer's directions, 

taking care to prevent contamination during application stages and before completing 

curing process.  Close application area for a minimum of 24 hours.  Note full 

chemical/stain resistance of epoxies is not achieved for 7 days.  Protect from cleaning and 

spills for 7 days. 

B. Protect finished floor with rosin paper. Additionally, use masonite, if rolling load traffic 

exists. 

C. Clean with manufacturer recommended cleaner. 

END OF SECTION 096723 
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A3.01

A ROOM NAMES OR NUMBERS MAY NOT BE CONSISTENT BETWEEN DEMOLITION AND NEW FLOOR
PLANS.

B REFER TO STRUCTURAL, MECHANICAL, PLUMBING, AND ELECTRICAL DRAWINGS FOR EXTENT OF
STRUCTURAL, MECHANICAL, PLUMBING, AND ELECTRICAL WORK.

C REFER TO STRUCTURAL DRAWINGS FOR ALL FRAMING AND STRUCTURAL MEMBER SIZES.

D PROVIDE 6" CONCRETE CURB AT ALL EXTERIOR WALLS AND TOILET ROOM WALLS.

E ALL TOILET ROOM STUD WALLS SHALL HAVE NEW SOUND ATTENUATION INSULATION.

F PROVIDE WALL BLOCKING AT ALL TOILET FIXTURE AND ACCESSORY MOUNTING LOCATIONS.  SEE
TYPICAL BACKING AND BLOCKING DETAILS.

G FOR TOILET ROOM FIXTURE MOUNTING HEIGHTS, SEE TYPICAL FIXTURE MOUNTING HEIGHTS
DETAIL.

H WATER SUPPLY AND DRAIN PIPES ACCESSIBLE UNDER LAVATORIES SHALL BE INSULATED OR
OTHERWISE COVERED.  THERE SHALL BE NO SHARP OR ABRASIVE OBJECTS OR SURFACES
UNDER LAVATORIES, TYP.

I REFER TO WALL TYPE PLANS AND WALL TYPE DETAILS FOR IDENTIFICATION OF ALL WALL TYPES.

J REFER TO FINISH PLAN AND SCHEDULE FOR IDENTIFICATION OF ALL FINISHES.

K DIMENSIONS FOR EXISTING BUILDING ARE APPROXIMATE.  CONTRACTOR TO FIELD VERIFY PRIOR
TO START OF CONSTRUCTION.

L ALL ITEMS REFERENCED IN KEYNOTES ARE TO BE PROVIDED NEW, U.O.N.

02.222 (E) CASEWORK TO REMAIN.

02.243 (E) COUNTERTOP TO REMAIN.

02.251 (E) FIRE EXTINGUISHER CABINET TO REMAIN.

02.256 (E) FULL HEIGHT CASEWORK TO REMAIN.

02.314 (E) SINK TO REMAIN.

02.338 (E) IDF TO REMAIN.

05.530 1 1/4" DIAMETER STAINLESS STEEL RAILING. SEE DETAIL

06.403 PLASTIC LAMINATE CLAD ARCHITECTURAL BASE CABINETS WITH ADJUSTABLE SHELVES. FOR
MOUNTING DETAIL SEE

06.409 SOLID SURFACE COUNTERTOP, SEE DETAIL

06.411 CASEWORK END PANEL AND COUNTERTOP EDGING TO MATCH ADJACENT.

06.412 BASE CABINET C104 W/SOLID SURFACE COUNTER.

06.413 REINSTALL NON-FIXED SHELVING (5'-9" MAX HEIGHT).

06.414 REINSTALL SALVAGED MOBILE CASEWORK (5'-9" MAX)

08.412 PARTITION GAP CLOSURE, SEE DETAIL

09.903 DRY ERASE WALL COVERING COATING

09.905 BASE SCOPE: (E) TEACHING WALL CASEWORK. PROVIDE (N) PULLS. REFINISH EXPOSED
SURFACES WITH INTERIOR SURFACING (ARCHITECTURAL FILM). REPLACE SLIDING WHITEBOARD
WITH SLIDING TACK PANELS. ALTERNATE #1: REMOVE FROM SCOPE NEW PULLS AND INTERIOR
SURFACING. PROVIDE ONE FULL-HEIGHT CABINET, SEE CASEWORK SCHEDULE CABINET #402,
LOCKABLE. BACKING  PER DETAIL

09.906 BASE SCOPE: (E) FULL HEIGHT  WALL CASEWORK. PROVIDE (N) PULLS. REFINISH EXPOSED
SURFACES WITH INTERIOR SURFACING (ARCHITECTURAL FILM). ALTERNATE #1: REMOVE FROM
SCOPE NEW PULLS AND INTERIOR SURFACING. PATCH AND PAINT FULL WALL ELEVATION.
PROVIDE TWO BASE CABINETS, SEE CASEWORK SCHEDULE CABINET #103, LOCKABLE. BACKING
PER DETAIL

09.907 PATCH AND PAINT ADJACENT SURFACES AT REMOVED WALL. INFILL CONTINUOUS WALL BASE.

09.909 PATCH AND PAINT ADJACENT SURFACES AT REMOVED WALL TRIM.

09.911 (E) BASE HEIGHT CASEWORK. PROVIDE (N) PULLS. REFINISH EXPOSED SURFACES WITH INTERIOR
SURFACING (ARCHITECTURAL FILM). (E) COUNTERTOP TO REMAIN.

10.132 4' X 8' MAGNETIC MARKERBOARD.

10.232 SOAP DISPENSER , O.F.C.I. FOR MOUNTING HEIGHTS SEE DETAIL

10.253 FOLDED PAPER TOWEL DISPENSER, O.F.O.I.

10.401 REINSTALL PORTABLE FIRE EXTINGUISHER AND WALL BRACKET, MIN. RATING OF 2-A:20-B:C. SEE
DETAIL

22.406 SINK, S.P.D.

22.414 D.A. HI-LO DRINKING FOUNTAIN, S.P.D. AND DETAIL

22.415 SINK AND BUBBLER, S.P.D.

26.302 85" DISPLAY MONITOR O.F.C.I. AND ELECTRONIC MOUNTING O.F.C.I. SEE DETAIL
ALTERNATE 2: REMOVE FROM SCOPE O.F.C.I. INSTALLATION OF DISPLAY MONITOR, ELECTRONIC
MOUNTING; KEEP ASSOCIATED BACKING, POWER, AND DATA IN SCOPE.

GENERAL SHEET NOTES

KEYNOTES

N
SCALE: 1/8" = 1'-0"

1 BUILDING A - NEW FLOOR PLAN - PART B

No. Description Date

A Addendum 1 05/08/26

B Addendum 2 05/14/26
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A3.02

A ROOM NAMES OR NUMBERS MAY NOT BE CONSISTENT BETWEEN DEMOLITION AND NEW FLOOR
PLANS.

B REFER TO STRUCTURAL, MECHANICAL, PLUMBING, AND ELECTRICAL DRAWINGS FOR EXTENT OF
STRUCTURAL, MECHANICAL, PLUMBING, AND ELECTRICAL WORK.

C REFER TO STRUCTURAL DRAWINGS FOR ALL FRAMING AND STRUCTURAL MEMBER SIZES.

D PROVIDE 6" CONCRETE CURB AT ALL EXTERIOR WALLS AND TOILET ROOM WALLS.

E ALL TOILET ROOM STUD WALLS SHALL HAVE NEW SOUND ATTENUATION INSULATION.

F PROVIDE WALL BLOCKING AT ALL TOILET FIXTURE AND ACCESSORY MOUNTING LOCATIONS.  SEE
TYPICAL BACKING AND BLOCKING DETAILS.

G FOR TOILET ROOM FIXTURE MOUNTING HEIGHTS, SEE TYPICAL FIXTURE MOUNTING HEIGHTS
DETAIL.

H WATER SUPPLY AND DRAIN PIPES ACCESSIBLE UNDER LAVATORIES SHALL BE INSULATED OR
OTHERWISE COVERED.  THERE SHALL BE NO SHARP OR ABRASIVE OBJECTS OR SURFACES
UNDER LAVATORIES, TYP.

I REFER TO WALL TYPE PLANS AND WALL TYPE DETAILS FOR IDENTIFICATION OF ALL WALL TYPES.

J REFER TO FINISH PLAN AND SCHEDULE FOR IDENTIFICATION OF ALL FINISHES.

K DIMENSIONS FOR EXISTING BUILDING ARE APPROXIMATE.  CONTRACTOR TO FIELD VERIFY PRIOR
TO START OF CONSTRUCTION.

L ALL ITEMS REFERENCED IN KEYNOTES ARE TO BE PROVIDED NEW, U.O.N.

02.109 (E) INTERIOR DRINKING FOUNTAIN

02.110 (E) D.A. HI-LO DRINKING FOUNTAIN

02.257 (E) STAINLESS STEEL RAILING

05.530 1 1/4" DIAMETER STAINLESS STEEL RAILING. SEE DETAIL

06.403 PLASTIC LAMINATE CLAD ARCHITECTURAL BASE CABINETS WITH ADJUSTABLE SHELVES. FOR
MOUNTING DETAIL SEE

06.409 SOLID SURFACE COUNTERTOP, SEE DETAIL

08.412 PARTITION GAP CLOSURE, SEE DETAIL

09.905 BASE SCOPE: (E) TEACHING WALL CASEWORK. PROVIDE (N) PULLS. REFINISH EXPOSED SURFACES
WITH INTERIOR SURFACING (ARCHITECTURAL FILM). REPLACE SLIDING WHITEBOARD WITH SLIDING
TACK PANELS. ALTERNATE #1: REMOVE FROM SCOPE NEW PULLS AND INTERIOR SURFACING. PROVIDE
ONE FULL-HEIGHT CABINET, SEE CASEWORK SCHEDULE CABINET #402, LOCKABLE. BACKING  PER
DETAIL

09.906 BASE SCOPE: (E) FULL HEIGHT  WALL CASEWORK. PROVIDE (N) PULLS. REFINISH EXPOSED SURFACES
WITH INTERIOR SURFACING (ARCHITECTURAL FILM). ALTERNATE #1: REMOVE FROM SCOPE NEW
PULLS AND INTERIOR SURFACING. PATCH AND PAINT FULL WALL ELEVATION. PROVIDE TWO BASE
CABINETS, SEE CASEWORK SCHEDULE CABINET #103, LOCKABLE. BACKING PER DETAIL

09.907 PATCH AND PAINT ADJACENT SURFACES AT REMOVED WALL. INFILL CONTINUOUS WALL BASE.

09.909 PATCH AND PAINT ADJACENT SURFACES AT REMOVED WALL TRIM.

09.911 (E) BASE HEIGHT CASEWORK. PROVIDE (N) PULLS. REFINISH EXPOSED SURFACES WITH INTERIOR
SURFACING (ARCHITECTURAL FILM). (E) COUNTERTOP TO REMAIN.

09.913 (E) WALL MOUNTED CASEWORK. PROVIDE (N) PULLS. REFINISH EXPOSED SURFACES WITH INTERIOR
SURFACING (ARCHITECTURAL FILM).

10.132 4' X 8' MAGNETIC MARKERBOARD.

10.232 SOAP DISPENSER , O.F.C.I. FOR MOUNTING HEIGHTS SEE DETAIL

10.253 FOLDED PAPER TOWEL DISPENSER, O.F.O.I.

10.401 REINSTALL PORTABLE FIRE EXTINGUISHER AND WALL BRACKET, MIN. RATING OF 2-A:20-B:C. SEE
DETAIL

22.406 SINK, S.P.D.

22.414 D.A. HI-LO DRINKING FOUNTAIN, S.P.D. AND DETAIL

22.415 SINK AND BUBBLER, S.P.D.

26.302 85" DISPLAY MONITOR O.F.C.I. AND ELECTRONIC MOUNTING O.F.C.I. SEE DETAIL
ALTERNATE 2: REMOVE FROM SCOPE O.F.C.I. INSTALLATION OF DISPLAY MONITOR, ELECTRONIC
MOUNTING; KEEP ASSOCIATED BACKING, POWER, AND DATA IN SCOPE.

GENERAL SHEET NOTES

KEYNOTES

N

SCALE: 1/8" = 1'-0"
1 BUILDING A - NEW FLOOR PLAN - PART B

No. Description Date

A Addendum 1 05/08/26

B Addendum 2 05/14/26

A

B
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FIXTURE TYPES:

GRAPHIC KEY

WALL TYPES

EXISTING FRAMED WALL TO REMAIN

STUD WALL

WALL TYPE, REFER TO SHEET A9.01 FOR WALL TYPE 
DESCRIPTION, FIRE RATING LISTING, AND SOUND RATING 
WHERE APPLICABLE, TYP.

EXISTING CONCRETE WALL

FIRE EXTINGUISHER CABINETS

SURFACE-MOUNTED FIRE EXTINGUISHER CABINET

SEMI-RECESSED FIRE EXTINGUISHER CABINET

DRAWING MATCHLINE

1 HR FIRE PARTITION

EXISTING 1 HR FIRE PARTITION
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ELEM.
(INCHES)

URINALSANITARY 

NAPKIN 

DISPENSER

MIRRORTOILET SEAT 

COVER 

DISPENSER

HAND 

DRYER

PAPER 

TOWEL 

DISPENSER

TOILET CENTERING FROM WALL

TOILET SEAT HEIGHT

GRAB BAR HEIGHT

TOILET TISSUE DISPENSER HEIGHT AFF

DISPENSER/ MIRROR HEIGHT/ SHELF

LAVATORY/SINK TOP HEIGHT

LAVATORY/SINK KNEE CLEARANCE

URINAL LIP HEIGHT

URINAL FLUSH HANDLE HEIGHT

DRINKING FOUNTAIN BUBBLER HEIGHT

DRINKING FOUNTAIN KNEE CLEARANCE

MOUNTING HEIGHTS

DESCRIPTION

TOILET PAPER 

DISPENSER

SANITARY NAPKIN 

DISPOSAL

WITH FLUSH HANDLE 
ON WIDE SIDE

SOAP 

DISPENSER

SINK

TOILET TOILET

SHELF
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NOTES:

1. FOR MIRRORS NOT MOUNTED ABOVE A LAVATORY, AT LEAST ONE MIRROR IS TO 
BE MOUNTED @ 35" MAX., PER 2022 CBC SEC 11B-603.3.

2. ADULT DIMENSIONS ARE FOR THOSE ABOVE AGE 12.
3. TOILET SEAT COVER DISPENSER AT D.A. STALL SHALL BE MOUNTED ON SIDE WALL
4. AT LOCATIONS OUTSIDE OF RESTROOMS, FIXTURES AND ACCESSORIES TO BE 

D.A. ADULT UNLESS OTHERWISE NOTED.

1

2 2
D.A.

KINDER.
(INCHES)

15

12-15

20-25

31 MAX.

24 MIN.

FRONT APPROACH PARALLEL APPROACH
30 MAX.

PARALLEL APPROACH

7-9TOILET TISSUE DISPENSER IN FRONT 
OF TOILET

D 7-9 7-9 7-9

14-17

7-9

40 MAX.

3 PARTITION

17 MAX.

44 MAX.

24 MIN.

9" MIN. A.F.F. FOR ADULT; 
12" MIN. A.F.F. FOR ELEM.
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RESTROOM PLANS,
ELEVATIONS &
DETAILS

BALDWIN
ELEMENTARY SCHOOL
MODERNIZATION

OAK GROVE SCHOOL
DISTRICT

01/23/2025

05/21/2025

07/18/2025

08/21/2025

09/05/2025

01-122542

43-41

A3.11

A REFER TO FINISH SCHEDULE FOR INTERIOR FINISHES NOT SHOWN ON ELEVATIONS.

B PROVIDE 6" CONCRETE CURB AT ALL EXTERIOR WALLS AND TOILET ROOM WALLS.

C ALL TOILET ROOM STUD WALLS SHALL HAVE NEW SOUND ATTENUATION INSULATION.

D PROVIDE WALL BLOCKING AT ALL TOILET FIXTURE AND ACCESSORY MOUNTING LOCATIONS.  SEE
TYPICAL BACKING AND BLOCKING DETAILS.

E FOR TOILET ROOM FIXTURE MOUNTING HEIGHTS, SEE TYPICAL FIXTURE MOUNTING HEIGHTS
DETAIL.

F WATER SUPPLY AND DRAIN PIPES ACCESSIBLE UNDER LAVATORIES SHALL BE INSULATED OR
OTHERWISE COVERED.  THERE SHALL BE NO SHARP OR ABRASIVE OBJECTS OR SURFACES
UNDER LAVATORIES, TYP.

G ALL ITEMS REFERENCED IN KEYNOTES ARE TO BE PROVIDED NEW, U.O.N.

H REMOVE (E) WALL FINISH AS REQUIRED FOR CONSTRUCTION ACCESS REQUIRED FOR NEW WORK.
PATCH BACK FINISH IN KIND.

I SEE PLUMBING PLANS FOR UNDERGROUND WORK, DEMO (E) SLAB AS REQUIRED, PATCH BACK
PER 5/S5.01

J NO DEMOLITION SHALL BEGIN UNTIL PLANS INCLUDING THE DEMOLITION WORK HAVE BEEN
APPROVED BY DSA.

02.222 (E) CASEWORK TO REMAIN.

02.223 (E) TOILET PARTITION

02.258 (E) CURB TO REMAIN. SEE NEW ENLARGED FLOOR PLAN FOR EXTENTS.

02.311 (E) WATER CLOSET TO REMAIN.

02.338 (E) IDF TO REMAIN.

03.320 NEW CONCRETE CURB, SEE DETAIL 9/S5.01

06.412 BASE CABINET C104 W/SOLID SURFACE COUNTER.

09.907 PATCH AND PAINT ADJACENT SURFACES AT REMOVED WALL. INFILL CONTINUOUS WALL BASE.

10.117 TOILET ROOM SIGNAGE. SEE DOOR SCHEDULE AND DETAIL

10.201 FLOOR MOUNTED, OVERHEAD BRACED, SOLID REINFORCED COMPOSITE PARTITION. SEE DETAIL

10.227 SURFACE MOUNTED TOILET PAPER DISPENSER, O.F.C.I. FOR MOUNTING HEIGHTS SEE DETAIL

10.230 STAINLESS STEEL RECESSED WASTE RECEPTACLE. FOR MOUNTING HEIGHTS SEE DETAIL

10.232 SOAP DISPENSER , O.F.C.I. FOR MOUNTING HEIGHTS SEE DETAIL

10.233 STAINLESS STEEL 1 1/2" DIAMETER GRAB BAR. FOR MOUNTING HEIGHTS SEE DETAIL

10.234 STAINLESS STEEL SEMI-RECESSED MOUNTED SANITARY NAPKIN AND TAMPON VENDOR. FOR
MOUNTING HEIGHTS SEE DETAIL

10.236 SURFACE MOUNTED SEAT-COVER DISPENSER, O.F.C.I. FOR MOUNTING HEIGHTS SEE DETAIL

10.237 GLASS MIRROR, 24" X 36", SEE DETAIL

10.245 HIGH-SPEED AIR DRYER, O.F.C.I. FOR MOUNTING HEIGHTS SEE DETAIL

10.253 FOLDED PAPER TOWEL DISPENSER, O.F.O.I.

10.254 GLASS MIRROR, 24" X 48", SEE DETAIL

22.401 ACCESSIBLE WATER CLOSET, S.P.D.

22.403 D.A. URINAL, S.P.D.

22.407 ACCESSIBLE WALL-MOUNTED LAVATORY, S.P.D. AND SEE TYPICAL FIXTURE MOUNTING HEIGHTS
DETAIL

GENERAL SHEET NOTES

ENLARGED PLAN KEYNOTES

SCALE: 1/4" = 1'-0"
1 ENLARGED NEW FLOOR PLAN - EAST R.R.

SCALE: 1/4" = 1'-0"
9 STAFF ALL-GENDER

SCALE: 1/4" = 1'-0"
10 ALL-GENDER 87

SCALE: 1/4" = 1'-0"
8 TYPICAL FIXTURE MOUNTING HEIGHTS

SCALE: 1/4" = 1'-0"
11 ALL-GENDER 88

SCALE: 1/4" = 1'-0"
2 ENLARGED NEW FLOOR PLAN - NORTH R.R.

SCALE: 1/4" = 1'-0"
12 BOYS 78

SCALE: 1/4" = 1'-0"
13 GIRLS 79

N

N

SCALE: 1" = 1'-0"
6 KNEE CLEARANCE AT LAVATORY

SCALE: 1/4" = 1'-0"
16 ENLARGED NEW CURB FLOOR PLAN - EAST R.R.

No. Description Date

A Addendum 1 05/08/26

B Addendum 2 05/14/26

A

B

B

B

B
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F.E.C. F.E.C.

1
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FIXTURE TYPES:

GRAPHIC KEY

WALL TYPES

EXISTING FRAMED WALL TO REMAIN

STUD WALL

WALL TYPE, REFER TO SHEET A9.01 FOR WALL TYPE 
DESCRIPTION, FIRE RATING LISTING, AND SOUND RATING 
WHERE APPLICABLE, TYP.

EXISTING CONCRETE WALL

FIRE EXTINGUISHER CABINETS

SURFACE-MOUNTED FIRE EXTINGUISHER CABINET

SEMI-RECESSED FIRE EXTINGUISHER CABINET

DRAWING MATCHLINE

1 HR FIRE PARTITION

EXISTING 1 HR FIRE PARTITION
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10.232
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06.403
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18"

10.236

10.236

9
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9
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18"

60"

02.311

18" MIN.

TYP.10.117

TYP.10.117

18" MIN.

18"

10.230

10.230

B

B

INTERIOR F.F. OR 
CONCRETE WALKWAY, S.C.D.

STAINLESS STEEL,  2"  POST ON 
ALL SIDES, TYP.

4" MAX.

STAINLESS STEEL,  SHARP 
RADIUS ANGLE CORNER 

STAINLESS STEEL, MITERED STYLE 90 
DEGREE CORNER 

STAINLESS STEEL, FLUSH TEE, TYP.

(E) BUILDING

.

STAINLESS STEEL, ATTACHMENT CLAMP. TYP.

HI LO DRINKING FOUNTAIN, 
BEYOND

1/2” BASE PLATE WITH 1/2”
DIAMETER HILTI KB-TZ-2, 
ESR 4266, EXPANSION 
BOLTS WITH 2” EMBED 
POST ATTACHMENT, TYP.
2 3/4" MIN. DISTANCE TO 
CONCRETE EDGE

3
8

 1
/2

"

3/16"

5
"

ELEVATION

23"

4
" 

M
IN

.

MAX.

4"

MAX.

4"

TRASH RECEPTACLE

PAPER TOWEL 
DISPENSER, 4" MAX 
PROTRUSION FROM 
WASTE RECEPTACLE .

NOTE: FOR ADDITIONAL 
MOUNTING HEIGHT 
REQUIREMENTS, SEE 
DETAIL

END CAP

RETURN BRACKET

WALL BRACKET

H.R. WALL BRACKET FASTEN 

TO WALL WITH #12-1 1/2" 

STAINLESS STEEL THEFT 

RESISTANT HEAD SCREW.

NOTE:  HEAD RAIL FASTENED TO PILASTERS ON BOTH 
SIDES WITH #12-S.S. THEFT RESISTANT SCREWS.

H.R. RETURN 

BRACKET

H.R. END CAP 

FASTENED TO H.R. 

WITH #12-S.S. THEFT 

RESISTANT SCREWS.

FASTEN TO H.R. WITH #

12-S.S. THEFT 

RESISTANT SCREWS.

TYPICAL HORIZONTAL SECTION

NOTE:  SEE SPEC'S FOR DOOR PULL REQUIREMENTS.

CONT. WALL BRACKET, 

WIDTH PER PANEL 

THICKNESS SEE SPEC'S

TAMPER PROOF 

SEX BOLT, TYP.

CONT. PILASTER L 

BRACKET, WIDTH PER 

PANEL THICKNESS 

SEE SPEC'S

PARTITION, SEE 

SPEC'S FOR REQ'D 

THICKNESS

#12 STAINLESS STEEL 

THEFT RESISTANT 

SCREW w/ 1 1/2" MIN. 

PENETRATION INTO 

STUD OR BLOCKING, 

TYP.

PILASTER, SEE SPEC'S 

FOR REQ'D THICKNESS

STRIKE & KEEPER

SLIDE HATCHCONT. HINGE, TYP.

DOOR

TAMPER PROOF 

SEX BOLT #12/24 

THROUGHBOLT

#12 STAINLESS STEEL THEFT RESISTANT 

SCREW w/ 1 1/2" MIN. PENETRATION INTO 

STUD OR BLOCKING, TYP.

CONT. WALL BRACKET, WIDTH PER PANEL 

THICKNESS SEE SPEC'S.

TAMPER PROOF SEX BOLT (#

8/32 THROUGHBOLT)

TYPICAL HEAD RAIL ASSEMBLY DETAIL

OVERHEAD BRACED

TYPICAL STALL ELEVATION

FRONTSIDE

TYPICAL URINAL SCREEN ELEVATION

SIDE FRONT

FLOOR / CEILING 

POST SUPPORT

FLOOR ATTACHMENT DETAIL

NOTE:  DRILL HOLES FOR FLOOR ATTACHMENT 5/8" FROM EDGE OF 
PILASTER.  TYPICAL FOR ALL LOCATIONS. PLACE STAINLESS STEEL 
TRIM ON PILASTER, SLIDE UP BEFORE SECURING PILASTER TO FLOOR 
ATTACHMENT.

SEE SPEC'S FOR 

PILASTER 

THICKNESS

PILASTER, SHOWN 

AS SOLID PHENOLIC 

CORE, WOOD CORE 

CONSTRUCTION 

SIMILAR.

3" STAIN. STEEL TRIM

2" MIN. EMBEDMENT 

INTO CONCRETE SLAB.

KB-TZ-2, 1/2" DIA., 

ESR 4266. 

EXPANSION SHIELDS 

MUST BE IN SOLID 

CONCRETE

STAINLESS 

STEEL TRIM.

3/8" LOCK NUT.

3/8" WASHERS.

RETAINER CLIP.

CENTERLINE 

OF HOLE 5/8".

S
E

E
 R

.C
.P

. A
N

D
 V

.I.
F

.

4 
1/

2"
V

.I
.F

.
18

"

24"

4 
1/

2"

5/8"

WIDTH VARIES

.

V
.I

.F
.

PROVIDE 9"  AT ACCESSIBLE STALL 

WHERE < 66" STALL WIDTH OCCURS. 

*

*

*

ESCUTCHEON 
ELEVATION 

WALL FINISH AND WALL FINISH 
BACKING.  SEE PLANS AND 
INTERIOR FINISH SCHEDULE.

#12 FHWS w/ 2-1/2" MIN. 
PENETRATIONS INTO STUDS OR 
SOLID BLOCKING ((3) SCREWS PER 
FLANGE, TOTAL OF (6).

1-1/2" DIA. STAINLESS STEEL 
GRAB BAR.

ESCUTCHEON PLATE.

2x WOOD STUD WALL FRAMING.  
SEE STRUCTURAL DRAWINGS.

4x BLOCKING BETWEEN STUDS AT 
EACH ATTACHMENT POINT. 
SEE DETAIL 

A35 FRAMING ANCHOR TOP AND 
BOTTOM EACH END OF 
BLOCKING.  SEE DETAIL

CLR.
1 1/2"

1"  MIN. FROM EDGE, TYP.

/4 A9.10

/4 A9.10

27" MIN. ALL 
OTHERS ABOVE 
FINISH FLOOR.

36" MAX. ALL OTHERS 
ABOVE FINISH FLOOR.

(E) WALL FINISH. 

APPROXIMATE LOCATION OF DRAIN 
LINES, SHOWN DASHED. COORDINATE 
BLOCKING LOCATIONS WITH DRINKING 
FOUNTAIN MFG'S INSTALLATION 
INSTRUCTIONS

PROVIDE SOLID PLYWOOD BACKING 
BETWEEN MOUNTING BRACKETS TO 
MATCH WITH SURROUNDING WALL 
FINISH AND FINISH BACKING THICKNESS.

MOUNTING BRACKET BY MFR, 
INTEGRAL W/ FOUNTAIN. FASTEN 
BRACKET TO BLOCKING W/ (4) #14 
F.H.W. SCREWS. 2 1/2" MIN. 
PENETRATION.

HI-LO DRINKING FOUNTAIN WITH 
BOTTLE FILLER. 

SECTION A

16" MIN.

(E) MOUNTING BRACKET BY 
MFR, INTEGRAL W/ FOUNTAIN. 
FASTEN BRACKET TO BLOCKING 
W/ (4) #14 F.H.W. SCREWS.

1-1/2" O.D. MAX. 
PREMANUFACTURED 
STAINLESS STEEL PIPE 
HANDRAIL, SEE DETAIL 

A

A

16" MIN. 16" MIN. 30"x48" D.A. FORWARD 
APPROACH CLEARANCE

30"x48", N.T.S.

DA DA

D.A. PATH OF TRAVEL

(E) HI-LO DRINKING 
FOUNTAIN WITH BOTTLE 
FILLER

PLAN

(E) BLOCKING, SEE DETAIL 

1/2” BASE PLATE WITH 1/2”
DIAMETER HILTI KB-TZ-2, 
ESR 4266, EXPANSION 
BOLTS WITH 2” EMBED 
POST ATTACHMENT, TYP.
2 3/4" MIN. DISTANCE TO 
CONCRETE EDGE. BASE 
PLATE NOT TO INTRUDE 
INTO ACCESSIBLE CLEAR 
SPACE.

4"
 M

A
X

. T
Y

P
.

BUBBLER, 38" MIN. - 43" 
MAX A.F.F., V.I.F.

48" MAX A.F.F. TO ALL 
OPERABLE PARTS, 
INCLUDING BOTTLE 
FILLING SHELF

(4) #10 X 2-1/2" RHWS w/
1-1/2" MIN. PENETRATION.

MIRROR.

WALL FINISH AND WALL FINISH 
BACKING.  SEE PLANS AND 
INTERIOR FINISH SCHEDULE.

2x STUD WALL.  SEE 
STRUCTURAL DRAWINGS.

2 X 4 BLOCKING.  
SEE DETAIL 

SEE TYPICAL FIXTURE 
MOUNTING HEIGHTS DETAIL 
FOR MOUNTING HEIGHT.

1" MIN. FROM EDGE, TYP.

/4 A9.10

/8 A11.10

/6 A11.10

/19 A3.12

/8 A3.11

/8 A3.11

/8 A3.11

/8 A3.11

/2 A3.12

/8 A3.11

/8 A3.11

/8 A3.11

/7 A10.02

/2 A3.12

/8 A3.11

SCALE: 12" = 1'-0"
19 TOILET PARTITION ANCHORAGE DETAILS
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A3.12

A REFER TO FINISH SCHEDULE FOR INTERIOR FINISHES NOT SHOWN ON ELEVATIONS.

B PROVIDE 6" CONCRETE CURB AT ALL EXTERIOR WALLS AND TOILET ROOM WALLS.

C ALL TOILET ROOM STUD WALLS SHALL HAVE NEW SOUND ATTENUATION INSULATION.

D PROVIDE WALL BLOCKING AT ALL TOILET FIXTURE AND ACCESSORY MOUNTING LOCATIONS.  SEE
TYPICAL BACKING AND BLOCKING DETAILS.

E FOR TOILET ROOM FIXTURE MOUNTING HEIGHTS, SEE TYPICAL FIXTURE MOUNTING HEIGHTS
DETAIL.

F WATER SUPPLY AND DRAIN PIPES ACCESSIBLE UNDER LAVATORIES SHALL BE INSULATED OR
OTHERWISE COVERED.  THERE SHALL BE NO SHARP OR ABRASIVE OBJECTS OR SURFACES
UNDER LAVATORIES, TYP.

G ALL ITEMS REFERENCED IN KEYNOTES ARE TO BE PROVIDED NEW, U.O.N.

H REMOVE (E) WALL FINISH AS REQUIRED FOR CONSTRUCTION ACCESS REQUIRED FOR NEW WORK.
PATCH BACK FINISH IN KIND.

I SEE PLUMBING PLANS FOR UNDERGROUND WORK, DEMO (E) SLAB AS REQUIRED, PATCH BACK
PER 5/S5.01

J NO DEMOLITION SHALL BEGIN UNTIL PLANS INCLUDING THE DEMOLITION WORK HAVE BEEN
APPROVED BY DSA.

02.222 (E) CASEWORK TO REMAIN.

02.245 (E) GRAB BARS TO REMAIN.

02.246 (E) SOAP DISPENSER TO REMAIN.

02.247 (E) MIRROR TO REMAIN.

02.248 (E) TOILET PAPER DISPENSER TO REMAIN.

02.249 (E) PAPER TOWEL DISPENSER TO REMAIN.

02.250 (E) SEAT COVER DISPENSER TO REMAIN.

02.311 (E) WATER CLOSET TO REMAIN.

02.314 (E) SINK TO REMAIN.

06.403 PLASTIC LAMINATE CLAD ARCHITECTURAL BASE CABINETS WITH ADJUSTABLE SHELVES. FOR
MOUNTING DETAIL SEE

06.409 SOLID SURFACE COUNTERTOP, SEE DETAIL

06.411 CASEWORK END PANEL AND COUNTERTOP EDGING TO MATCH ADJACENT.

09.907 PATCH AND PAINT ADJACENT SURFACES AT REMOVED WALL. INFILL CONTINUOUS WALL BASE.

10.117 TOILET ROOM SIGNAGE. SEE DOOR SCHEDULE AND DETAIL

10.201 FLOOR MOUNTED, OVERHEAD BRACED, SOLID REINFORCED COMPOSITE PARTITION. SEE DETAIL

10.227 SURFACE MOUNTED TOILET PAPER DISPENSER, O.F.C.I. FOR MOUNTING HEIGHTS SEE DETAIL

10.230 STAINLESS STEEL RECESSED WASTE RECEPTACLE. FOR MOUNTING HEIGHTS SEE DETAIL

10.232 SOAP DISPENSER , O.F.C.I. FOR MOUNTING HEIGHTS SEE DETAIL

10.234 STAINLESS STEEL SEMI-RECESSED MOUNTED SANITARY NAPKIN AND TAMPON VENDOR. FOR
MOUNTING HEIGHTS SEE DETAIL

10.235 STAINLESS STEEL SURFACE MOUNTED SANITARY NAPKIN DISPOSAL UNIT. FOR MOUNTING HEIGHTS
SEE DETAIL

10.236 SURFACE MOUNTED SEAT-COVER DISPENSER, O.F.C.I. FOR MOUNTING HEIGHTS SEE DETAIL

10.237 GLASS MIRROR, 24" X 36", SEE DETAIL

10.245 HIGH-SPEED AIR DRYER, O.F.C.I. FOR MOUNTING HEIGHTS SEE DETAIL

10.253 FOLDED PAPER TOWEL DISPENSER, O.F.O.I.

10.254 GLASS MIRROR, 24" X 48", SEE DETAIL

10.255 PAPER TOWEL DISPENSER, O.F.C.I.

22.406 SINK, S.P.D.

22.407 ACCESSIBLE WALL-MOUNTED LAVATORY, S.P.D. AND SEE TYPICAL FIXTURE MOUNTING HEIGHTS
DETAIL

GENERAL SHEET NOTES

ENLARGED PLAN KEYNOTESN N
SCALE: 1/4" = 1'-0"

9 ENLARGED NEW FLOOR PLAN - KG R.R.
SCALE: 1/4" = 1'-0"

13 ENLARGED NEW FLOOR PLAN - STAFF R.R.
SCALE: 1/4" = 1'-0"

1 ENLARGED NEW FLOOR PLAN - HEALTH R.R.
SCALE: 1/4" = 1'-0"

5 ENLARGED NEW FLOOR PLAN - SOUTH R.R.
N N

SCALE: 1 1/2" = 1'-0"
6 GRAB BAR ANCHORAGE (2X STUDS)

SCALE: 1" = 1'-0"
3 ALCOVE RAIL AT HI-LO DRINKING FOUNTAIN

SCALE: 1 1/2" = 1'-0"
7 PAPER TOWEL DISPENSER

SCALE: 1 1/2" = 1'-0"
4 HI-LO DRINKING FOUNTAIN W/ BOTTLE FILLING STATION

SCALE: 1 1/2" = 1'-0"
2 MIRROR MOUNTING (2x STUDS)

No. Description Date

A Addendum 1 05/08/26

B Addendum 2 05/14/26

A

B

B

B

B

B

B

AD2-



Level 3
10' - 1"

D E

TOP OF JOISTS
17' - 7"

REMOVE (E) 1/2" GYPSUM BOARD, 
TYP.

(E) BUILT-UP ROOFING OVER 
1/2" PLYWOOD SHEATHING TO 
REMAIN

(E) 2x12 JOIST TO REMAIN

(E) THERMAL INSULATION TO 
REMAIN

REMOVE (E) 1 1/2" x 3 1/2" WD. TRIM

REMOVE (E) CEILING FRAMING, 
TYP.

ANCHOR BOLT OR EXPANSION 
ANCHOR, S.S.D.

WALL FINISH, SEE WALL TYPE.

FLOOR FINISH, SEE FINISH 
SCHEDULE.

FLOOR SLAB.

METAL EDGE TRIM

CONC. CURB, AT 
RESTROOM WALLS, S.S.D. 
DETAIL 6a/S5.01

6
"

CONT. FILLER STRIP.  SIZE 
TO FLUSH w/ WALL FINISH. 
SECURE WITH  ADHESIVE 
OR NAIL AS REQUIRED, TYP.

FLOOR FINISH, SEE FINISH 
SCHEDULE.

(E) FLOOR SLAB.

TOPSET BASE.

WALL FINISH, SEE WALL 
TYPE.

TOPSET BASE.

2x STUD WALL.

5/8" GYP. BD. TYP.

EDGE TRIM

2
3

/6
4
"

PANEL

ADHESIVE

SEALANT
63/256"

EDGE TRIM

23/64"

PANEL

ADHESIVE

SEALANT

6
3
/2

5
6
"

TOP EDGE 

VERTICAL EDGE

SUBWALL

SUBWALL

OUTSIDE 
CORNER 

TRIM
7/16"

PANEL

ADHESIVE

SEALANT

7
/1

6
"

OUTSIDE CORNER

SUBWALL

INSIDE 
CORNER 
TRIM

PANEL

ADHESIVE

SEALANT

INSIDE CORNER

SUBWALL

3/
8"

EDGE TRIM

PANEL

ADHESIVE

SEALANT

BOTTOM EDGE 

SUBWALL

63/256"

2
3

/6
4
"

DIVISION PANEL

ADHESIVE

SEALANT

VERTICAL JOINT

SUBWALL

TARKETT HYBRID RESILIENT CARPET SHEET

REFER TO FINISH LEGEND  FOR  COLOR

SCHLUTER RENO-T EDGE-
PROTECTION PROFILE

(E) FLOOR SLAB

(E) FLOOR MATERIAL

NOTE: 

1. AT CHANGES IN LEVEL UP TO 1/4" HIGH, NO EDGE TREATMENT IS 
REQUIRED.

2. AT CHANGES IN LEVEL FROM 1/4" MIN. TO 1/2" MAX, A BEVELED 
EDGE WITH 1:2 SLOPE IS REQUIRED.

COMPRESS CARPET 1/4" MAX. 
BELOW THRESHOLD.

VINYL SHEET FLOORING.

SCHLUTER RENO-T EDGE-
PROTECTION PROFILE

CARPET.

(E) FOUNDATION

NOTE: 

1. AT CHANGES IN LEVEL UP TO 1/4" HIGH, NO EDGE TREATMENT IS 
REQUIRED.

2. AT CHANGES IN LEVEL FROM 1/4" MIN. TO 1/2" MAX, A BEVELED 
EDGE WITH 1:2 SLOPE IS REQUIRED.

VINYL SHEET FLOOR

SCHLUTER RENO-T EDGE-
PROTECTION PROFILE

(E) FLOOR SLAB

(E) FLOOR MATERIAL

NOTE: 

1. AT CHANGES IN LEVEL UP TO 1/4" HIGH, NO EDGE TREATMENT IS 
REQUIRED.

2. AT CHANGES IN LEVEL FROM 1/4" MIN. TO 1/2" MAX, A BEVELED 
EDGE WITH 1:2 SLOPE IS REQUIRED.

F
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E

A
C

C
E

N
T
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A

N
D

1'
 -

 0
"

F
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E

PATTERN REPEAT

4' - 6"

CT-2 CT-3 CT-1
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FINISH SCHEDULE,
LEGEND & DETAILS

BALDWIN
ELEMENTARY SCHOOL
MODERNIZATION

OAK GROVE SCHOOL
DISTRICT

01/23/2025

05/21/2025

07/18/2025

08/21/2025
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A11.01

A WHERE MULTIPLE WALL FINISHES ARE CALLED OUT, REFER TO INTERIOR ELEVATIONS FOR
LOCATIONS OF INDIVIDUAL FINISHES.

B WHERE MULTIPLE FLOOR FINISHES ARE CALLED OUT, REFER TO FINISH FLOOR PLANS FOR
LOCATIONS OF INDIVIDUAL FINISHES.

C PROVIDE FINISHES TO COMPLY WITH FLAME SPREAD & SMOKE DENSITY REQUIREMENTS OF CBC
803 AND 804.

FINISH LEGEND
MARK DESCRIPTION MFR. / BRAND COLOR / FINISH COMMENTS

ACT-1 2'-0" X 4'-0" SUSPENDED
ACOUSTICAL CEILING TILES

ARMSTRONG FINE FISSURE 465 OR
466

TO MATCH
EXISTING

ACT-P EXISTING KEYED 1'-0" X 1'-0"
ACOUSTICAL CEILING TILE,

PAINTED

ARMSTRONG PAINT P-5

B-1 4" RUBBER TOP SET BASE TARKETT 32 PEBBLE WG COLOR
MATCH

BV-1 (E) BRICK VENEER

BV-2 BRICK VENEER

CONC-1 (E) CONCRETE, SEALED

CP-1 (E) CEMENT PLASTER,
PAINTED

SHERWIN WILLIAMS SW 7042 GREEK VILLA FIELD COLOR

CP-2 (E) CEMENT PLASTER,
PAINTED

SHERWIN WILLIAMS SW 6067 CITYSCAPE ACCENT COLOR

CPT-1 CARPET (ROLL) TARKETT AFTERMATH II 03026
FLEECE

CPT-2 CARPET (ROLL) TARKETT 02578 ABRASIVE
ACTION II 19100

CHARCOAL

CPT-3 CARPET (ROLL) TARKETT 04539 NANO 48210
ATMOSPHERIC

CPT-4 CARPET (ROLL) TARKETT 04539 NANO 48201
WIRED

CPT-5 CARPET (ROLL) TARKETT 04539 NANO 48208
CHROMITE

CT-1 3" X 6" CERAMIC TILE DALTILE SEMI-GLOSS SUEDE
GRAY

CT-2 3" X 6" CERAMIC TILE DALTILE SEMI-GLOSS DESERT
GRAY

CT-3 3" X 6" CERAMIC TILE DALTILE

CT-4 1" X 1" DAL KEYSTONES
GROUP 1 PORCELAIN MOSAIC

DALTILE DESERT GRAY
SPECKLE

EPX-1 EPOXY FLOORING TERA LITE

EPX-2 EPOXY COVE BASE

FRP FIBERGLASS REINFORCED
PLASTIC PANELS

KOROGUARD

GB-1 EXISTING REFINISHED
GYPSUM BOARD, PAINTED

EXISTING GYB.
BOARD, REMOVE
POPCORN FINISH,

REFINISH, AND
PAINT P-5

GB-2 NEW GYPSUM BOARD
CEILING, PAINTED

GB-P EXISTING GYPSUM BOARD,
PAINTED

GR-1 GROUT CBP PRISM #644 SHADOW

LVT-1 LUXURY VINYL TILE

MD EXPOSED STRUCTURAL
METAL DECKING

MS MASONITE STAGE FLOORING

P-1 PAINT (INTERIOR FIELD) SHERWIN WILLIAMS SW 7042 GREEK VILLA

P-2 PAINT (INTERIOR TRIM) SHERWIN WILLIAMS SW6244 NAVAL

P-3 PAINT (EXTERIOR FIELD) SHERWIN WILLIAMS SW 7042 GREEK VILLA

P-5 PAINT (CEILING) SHERWIN WILLIAMS SW 7042 GREEK VILLA

RS-1 VINYL SEET TARKETT iQ GRANIT

TWP-1 TACKABLE WALL PANELS (O/
GYP. BD.)

FINISH SCHEDULE GENERAL NOTES

1 NOT USED

FINISH LEGEND COMMENTS

FINISH SCHEDULE COMMENTS

1 SCHLUTER ALUM. TRIM AT FLOOR TO WALL TRANSITIONS, EXTERIOR CORNERS, INTERIOR
CORNERS, AND TOP OF TILE TRANSITION.

2 NOT USED

SCALE: 1/4" = 1'-0"
7 DEMO CEILING @ LIBRARY

FINISH SCHEDULE
ROOM FLOOR

WALL FINISH
CEILING
FINISH COMMENTSNUMBER NAME FLOOR FINISH

BASE
FINISH

01 CLASSROOM CPT-1, CPT-2 B-1 TWP-1,P-1 GB-1,ACT-1

02 CLASSROOM CPT-1, CPT-2 B-1 TWP-1,P-1 GB-1,ACT-1

03 CLASSROOM CPT-1, CPT-2 B-1 TWP-1,P-1 GB-1,ACT-1

04 CLASSROOM CPT-1, CPT-2 B-1 TWP-1,P-1 GB-1,ACT-1

05 CLASSROOM CPT-1, CPT-2 B-1 TWP-1,P-1 GB-1,ACT-1

06 CLASSROOM CPT-1, CPT-2 B-1 TWP-1,P-1 GB-1,ACT-1

07 CLASSROOM CPT-1, CPT-2 B-1 TWP-1,P-1 GB-1,ACT-1

09 CLASSROOM CPT-1, CPT-2 B-1 TWP-1,P-1 GB-1,ACT-1

10 CLASSROOM CPT-1, CPT-2 B-1 TWP-1,P-1 GB-1,ACT-1

11 CLASSROOM CPT-1, CPT-2 B-1 TWP-1,P-1 GB-1,ACT-1

12 CLASSROOM CPT-1, CPT-2 B-1 TWP-1,P-1 GB-1,ACT-1

13 CLASSROOOM CPT-1, CPT-2 B-1 TWP-1,P-1 GB-1,ACT-1

14 CLASSROOM CPT-1, CPT-2 B-1 TWP-1,P-1 GB-1,ACT-1

15 CLASSROOM CPT-1, CPT-2 B-1 TWP-1,P-1 GB-1,ACT-1

16 CLASSROOM CPT-1, CPT-2 B-1 TWP-1,P-1 GB-1,ACT-1

17 CLASSROOM CPT-1, CPT-2 B-1 TWP-1,P-1 GB-1,ACT-1

18 CLASSROOM CPT-1, CPT-2 B-1 TWP-1,P-1 GB-1,ACT-1,
GB-2

19 CLASSROOM (E) B-1 TWP-1,P-1 GB-1,ACT-1

20 CLASSROOM (E) B-1 TWP-1,P-1 GB-1,ACT-1

21 CLASSROOM (E) B-1 TWP-1,P-1 GB-1,ACT-1

22 CLASSROOM (E) B-1 TWP-1,P-1 GB-1,ACT-1

23 CLASSROOM (E) B-1 TWP-1,P-1 GB-1,ACT-1

24 WAITING (E) (E) (E) (E)

25 WORKROOM (E) (E) (E) (E)

26 WORK AREA (E) (E) (E) GB-P, GB-2,
ACT-1

27 OBSERVATION (E) (E) (E) (E)

28 ALL-GENDER (E) (E) (E) (E)

29 TUTOR (E) (E) (E) (E)

30 ALL-GENDER (E) (E) (E) (E)

31 OBSERVATION (E) (E) (E) (E)

32 ALL-GENDER (E) (E) (E) (E)

33 TUTOR (E) (E) (E) (E)

34 ALL-GENDER (E) (E) (E) (E)

35 OBSERVATION (E) (E) (E) (E)

36 MUSIC (E) (E) (E) (E)

37 STORAGE (E) (E) (E) (E)

38 MULTI-USE (E) (E) (E) (E)

39 DISHWASHER (E) (E) (E) (E)

40 STORAGE (E) (E) (E) (E)

41 KITCHEN (E) (E) (E) (E)

42 STAFF
ALL-GENDER

(E) (E) (E) (E)

43 STAFF
ALL-GENDER

(E) (E) (E) (E)

44 WOMEN (E) (E) (E) (E)

45 CUSTODIAL (E) (E) (E) (E)

46 ALL-GENDER (E) (E) (E) (E)

47 CORRIDOR (E) (E), B-1 (E) (E)

48 PSYCH. CPT-1 B-1 (E) GB-P, GB-2

49 SPEECH (E) (E) (E) (E)

50 WORKROOM (E) (E) (E) (E)

51 GIRLS (E) (E) (E) (E),GB-2 1

52 PE EQUIPMENT (E) (E) (E) (E)

53 BOYS (E) (E) (E) (E),GB-2 1

54 COMMONS CPT-1, CPT-2,
CPT-3, CPT-4

B-1 TWP-1,P-1 ACT-P, GB-P

55 LIBRARY CPT-1,CPT-3 B-1 TWP-1,P-1 ACT-P, GB-2

56 AUDIO-VISUAL (E) (E) (E) (E)

FINISH SCHEDULE
ROOM FLOOR

WALL FINISH
CEILING
FINISH COMMENTSNUMBER NAME FLOOR FINISH

BASE
FINISH

57 LIBRARIAN (E) (E) (E) (E)

58 PRINCIPAL CPT-1 B-1 GB-P (E)

59 HEALTH (E) (E) P-1 ACT-1

61 ALL-GENDER (E) (E) (E) GB-P,GB-2 1

62 ADMIN (E), LVT-1 B-1 (E) (E),GB-2

63 WORKROOM (E) (E) (E) (E)

64 STAFF (E), LVT-1 (E), B-1 (E) (E)

65 SUPPLY (E) (E) (E) (E)

66 UTILITY (E) (E) (E) (E)

68 CUSTODIAL (E) (E) (E) (E)

69 WORKROOM (E) (E) (E) (E)

70 ELECTRICAL (E) (E) (E) (E)

71 STORAGE (E) (E) (E) (E)

72 COMMONS CPT-1, CPT-2,
CPT-3, CPT-4

B-1 TWP-1,P-1 ACT-P, GB-P

75 WORKROOM (E) B-1 (E) (E)

76 KG RR (E) (E) (E) (E)

77 KG RR (E) (E) (E) (E)

78 BOYS RR (E), EPX-1 (E), EPX-2 (E), FRP, P-1 (E), GB-2 1

79 GIRLS RR (E), EPX-2 (E), EPX-2 (E), FRP, P-1 (E), GB-2 1

80 P.E. EQUIPMENT (E) (E) (E) (E)

81 COMMONS CPT-1, CPT-2,
CPT-3, CPT-4

B-1 TWP-1,P-1 ACT-P, GB-P

82 WORKROOM LVT-1 (E) P-1 GB-2

83 ALL-GENDER CT-4,GR-1 - CT-1, CT-2,
CT-3, GR-1

GB-2 1

84 ALL-GENDER CT-4,GR-1 - CT-1, CT-2,
CT-3, GR-1

GB-2 1

85 STORAGE (E) (E) P-1,CP-1 GB-2

86 STAFF
ALL-GENDER

CT-4,GR-1 - CT-1, CT-2,
CT-3, GR-1

GB-2 1

K1 KINDERGARTEN CPT-1, CPT-2 B-1 TWP-1,P-1 ACT-P,GB-1

K2 KINDERGARTEN CPT-1, CPT-2 B-1 TWP-1,P-1 ACT-P,GB-1

SCALE: 3" = 1'-0"
4 THIN SET TILE WALL BASE

SCALE: 3" = 1'-0"
3 TYPICAL INTERIOR WALL BASE

SCALE: 3" = 1'-0"
8 TYPICAL FRP TRIM & MOULDINGS

SCALE: 6" = 1'-0"
10 CARPET TO (E) FLOORING TRANSITION

SCALE: 6" = 1'-0"
11 CARPET TO VINYL SHEET FLOORING TRANSITION

SCALE: 6" = 1'-0"
12 VINYL SHEET FLOORING TO (E) FLOOR TRANSITION

SCALE: 1" = 1'-0"
16 ENLARGED TILE PATTERN

No. Description Date

A Addendum 1 05/08/26

B Addendum 2 05/14/26
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1
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7
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0
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P-1
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TWP-1

P-1

26.302

6
' 
- 

9
"

2
' 
- 

8
"

WEST B-1

P-1

NORTH

B-1

TWP-1

P-12
' 
- 

1
1

"
1

' 
- 

1
"

26.302

2
' 
- 

8
"

6
' 
- 

9
"

EAST

B-1

TWP-1

P-1

TWP-1

SOUTH B-1

TWP-1

P-1

7
' 
- 

0
"

WEST

06.403

06.409

22.415 P-1

B-1

10.232

10.253

34 9/16" 36" 36" 36" 36"

C102 C102 C102 C154 C102

/4 A9.10

/4 A9.10

/8 A3.11

/6 A11.10

/8 A11.10

/1 A9.10

A FOR INTERIOR FINISHES NOT SHOWN ON ELEVATIONS REFER TO INTERIOR FINISH SCHEDULE.

B CABINET ELEVATIONS AS SHOWN IN THE INTERIOR ELEVATIONS ARE FOR REFERENCE ONLY.
ACTUAL CABINET DESIGN CRITERIA AND SIZES ARE DESIGNATED IN THE CASEWORK SCHEDULE
USING THE WOODWORK INSTITUTES' "CABINET DESIGN SERIES (CDS)" NUMBERING SYSTEM,
WHERE INDIVIDUAL CASEWORK DESIGN REQUIREMENTS DO NOT FIT WITHIN THE CDS
NUMBERING SYSTEM CABINETS ARE DETAILED SEPARATELY AS REFERENCED IN THE CASEWORK
SCHEDULE.

C SEE TYPICAL FIXTURE MOUNTING HEIGHTS DETAIL FOR MOUNTING HEIGHT OF ACCESSORIES.

D ALL EXPOSED CONDUITS AND PIPES SHALL BE PAINTED U.O.N.

E ALL ITEMS REFERENCED IN KEYNOTES ARE TO BE PROVIDED NEW, U.O.N.

02.213 (E) INTERIOR COLUMN

06.403 PLASTIC LAMINATE CLAD ARCHITECTURAL BASE CABINETS WITH ADJUSTABLE
SHELVES. FOR MOUNTING DETAIL SEE

06.409 SOLID SURFACE COUNTERTOP, SEE DETAIL

09.905 BASE SCOPE: (E) TEACHING WALL CASEWORK. PROVIDE (N) PULLS. REFINISH EXPOSED
SURFACES WITH INTERIOR SURFACING (ARCHITECTURAL FILM). REPLACE SLIDING
WHITEBOARD WITH SLIDING TACK PANELS. ALTERNATE #1: REMOVE FROM SCOPE NEW
PULLS AND INTERIOR SURFACING. PROVIDE ONE FULL-HEIGHT CABINET, SEE
CASEWORK SCHEDULE CABINET #402, LOCKABLE. BACKING  PER DETAIL

09.906 BASE SCOPE: (E) FULL HEIGHT  WALL CASEWORK. PROVIDE (N) PULLS. REFINISH
EXPOSED SURFACES WITH INTERIOR SURFACING (ARCHITECTURAL FILM). ALTERNATE
#1: REMOVE FROM SCOPE NEW PULLS AND INTERIOR SURFACING. PATCH AND PAINT
FULL WALL ELEVATION. PROVIDE TWO BASE CABINETS, SEE CASEWORK SCHEDULE
CABINET #103, LOCKABLE. BACKING PER DETAIL

09.909 PATCH AND PAINT ADJACENT SURFACES AT REMOVED WALL TRIM.

10.132 4' X 8' MAGNETIC MARKERBOARD.

10.232 SOAP DISPENSER , O.F.C.I. FOR MOUNTING HEIGHTS SEE DETAIL

10.253 FOLDED PAPER TOWEL DISPENSER, O.F.O.I.

22.415 SINK AND BUBBLER, S.P.D.

26.302 85" DISPLAY MONITOR O.F.C.I. AND ELECTRONIC MOUNTING O.F.C.I. SEE DETAIL
ALTERNATE 2: REMOVE FROM SCOPE O.F.C.I. INSTALLATION OF DISPLAY MONITOR,
ELECTRONIC MOUNTING; KEEP ASSOCIATED BACKING, POWER, AND DATA IN SCOPE.
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GENERAL SHEET NOTES

INTERIOR ELEVATION KEYNOTES

SCALE: 1/4" = 1'-0"
1 TYP. CLASSROOM

SCALE: 1/4" = 1'-0"
2 KINDERGARTEN K2

SCALE: 1/4" = 1'-0"
3 KINDERGARTEN K1

No. Description Date

A Addendum 1 05/08/26

B Addendum 2 05/14/26

A

B
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NORTH 05.53002.109 B-1

P-19
' 
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0
"

EAST

02.242

B-1

22.406

06.409

TYP. 06.403
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P-1
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10.253 10.232 22.415
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36"36"36"36"36"35 1/2"C102 C102 C102 C102 C102 ?

6
"

WEST

22.406
06.409

06.403

B-1

TWP-1

P-1 02.242

B-1

TWP-1

10.25310.232

36" 36" 36"C154 C102 C102

/6 A11.10

/8 A3.11

/8 A11.10

/3 A3.12

A FOR INTERIOR FINISHES NOT SHOWN ON ELEVATIONS REFER TO INTERIOR FINISH SCHEDULE.

B CABINET ELEVATIONS AS SHOWN IN THE INTERIOR ELEVATIONS ARE FOR REFERENCE ONLY.
ACTUAL CABINET DESIGN CRITERIA AND SIZES ARE DESIGNATED IN THE CASEWORK SCHEDULE
USING THE WOODWORK INSTITUTES' "CABINET DESIGN SERIES (CDS)" NUMBERING SYSTEM,
WHERE INDIVIDUAL CASEWORK DESIGN REQUIREMENTS DO NOT FIT WITHIN THE CDS
NUMBERING SYSTEM CABINETS ARE DETAILED SEPARATELY AS REFERENCED IN THE CASEWORK
SCHEDULE.

C SEE TYPICAL FIXTURE MOUNTING HEIGHTS DETAIL FOR MOUNTING HEIGHT OF ACCESSORIES.

D ALL EXPOSED CONDUITS AND PIPES SHALL BE PAINTED U.O.N.

E ALL ITEMS REFERENCED IN KEYNOTES ARE TO BE PROVIDED NEW, U.O.N.

02.109 (E) INTERIOR DRINKING FOUNTAIN

02.242 (E) WOOD TRIM TO REMAIN.

05.530 1 1/4" DIAMETER STAINLESS STEEL RAILING. SEE DETAIL

06.403 PLASTIC LAMINATE CLAD ARCHITECTURAL BASE CABINETS WITH ADJUSTABLE
SHELVES. FOR MOUNTING DETAIL SEE

06.409 SOLID SURFACE COUNTERTOP, SEE DETAIL

09.911 (E) BASE HEIGHT CASEWORK. PROVIDE (N) PULLS. REFINISH EXPOSED SURFACES WITH
INTERIOR SURFACING (ARCHITECTURAL FILM). (E) COUNTERTOP TO REMAIN.

10.232 SOAP DISPENSER , O.F.C.I. FOR MOUNTING HEIGHTS SEE DETAIL

10.253 FOLDED PAPER TOWEL DISPENSER, O.F.O.I.

22.406 SINK, S.P.D.

22.415 SINK AND BUBBLER, S.P.D.
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GENERAL SHEET NOTES

INTERIOR ELEVATION KEYNOTES

SCALE: 1/4" = 1'-0"
1 COMMONS 72

SCALE: 1/4" = 1'-0"
2 COMMONS 54

No. Description Date

B Addendum 2 05/14/26
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NORTH
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/8 A11.10

/6 A11.10

/8 A3.11

A FOR INTERIOR FINISHES NOT SHOWN ON ELEVATIONS REFER TO INTERIOR FINISH SCHEDULE.

B CABINET ELEVATIONS AS SHOWN IN THE INTERIOR ELEVATIONS ARE FOR REFERENCE ONLY.
ACTUAL CABINET DESIGN CRITERIA AND SIZES ARE DESIGNATED IN THE CASEWORK SCHEDULE
USING THE WOODWORK INSTITUTES' "CABINET DESIGN SERIES (CDS)" NUMBERING SYSTEM,
WHERE INDIVIDUAL CASEWORK DESIGN REQUIREMENTS DO NOT FIT WITHIN THE CDS
NUMBERING SYSTEM CABINETS ARE DETAILED SEPARATELY AS REFERENCED IN THE CASEWORK
SCHEDULE.

C SEE TYPICAL FIXTURE MOUNTING HEIGHTS DETAIL FOR MOUNTING HEIGHT OF ACCESSORIES.

D ALL EXPOSED CONDUITS AND PIPES SHALL BE PAINTED U.O.N.

E ALL ITEMS REFERENCED IN KEYNOTES ARE TO BE PROVIDED NEW, U.O.N.

02.242 (E) WOOD TRIM TO REMAIN.

06.403 PLASTIC LAMINATE CLAD ARCHITECTURAL BASE CABINETS WITH ADJUSTABLE
SHELVES. FOR MOUNTING DETAIL SEE

06.409 SOLID SURFACE COUNTERTOP, SEE DETAIL

09.911 (E) BASE HEIGHT CASEWORK. PROVIDE (N) PULLS. REFINISH EXPOSED SURFACES WITH
INTERIOR SURFACING (ARCHITECTURAL FILM). (E) COUNTERTOP TO REMAIN.

09.913 (E) WALL MOUNTED CASEWORK. PROVIDE (N) PULLS. REFINISH EXPOSED SURFACES
WITH INTERIOR SURFACING (ARCHITECTURAL FILM).

10.232 SOAP DISPENSER , O.F.C.I. FOR MOUNTING HEIGHTS SEE DETAIL

10.253 FOLDED PAPER TOWEL DISPENSER, O.F.O.I.

11.405 FABRICATED STAINLESS STEEL HAND SINK

22.415 SINK AND BUBBLER, S.P.D.
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GENERAL SHEET NOTES

INTERIOR ELEVATION KEYNOTES

SCALE: 1/4" = 1'-0"
1-1 COMMONS 81

SCALE: 1/4" = 1'-0"
2 COMMONS 81
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