



**Business Services  
Contracts Office**

5735 47th Avenue • Sacramento, CA 95824  
(916) 643-2464

*Lisa Grant-Dawson, Interim Chief Business Officer  
Robert Aldama, Purchasing Manager II*

**ADDENDUM NO. 1**

Date: April 29, 2026

Issued by: Sacramento City Unified School District

**Project: Project #: 0305-407  
James Marshall ES Security Fencing**

This addenda shall supersede the original Information, attachments, and specifications regarding Project No. 0305-407 where it adds to, deletes from, clarifies or otherwise modifies them. All other conditions and any previous addenda shall remain unchanged.

---

**Part A – Bidding and Contract Requirements**

**AD1.01 DRAWINGS**

**Part B – Drawings**

**C1.1 Demolition Plan**

1. Existing tree shown at NE corner of site to be removed is now to remain. See demolition note #10.
2. Existing ornamental fencing, located between classroom buildings, shown to be removed and cut at surface is now to be removed in its entirety, including footings. A 2 ft wide concrete sawcut, that will be centered at fencing is now required.

**C2.1 Grading, Paving and Fencing Plan**

1. Where ornamental fencing and 2 ft wide concrete replacement is shown, provide a 5" PCC over 12"AB concrete section. Provide one (1) continuous #4 bar in concrete band.

**END OF ADDENDUM NO. 1**

**Acknowledgement of this Addendum will be required at time of bid:**