

Addendum

DATE:	May 22, 2026
ADDENDUM NO:	01
PROJECT:	Cascade Middle School - Boiler repair
T0:	2602.5

The following Addendum forms part of and modifies the Bidding and Contract Documents for this project. Contractor shall acknowledge receipt of this Addendum on the Bid Form.

ITEM	SHEET/SECTION NO.	DESCRIPTION
01	Pre-bid Meeting	The Sign-in Sheet from the Prebid Meeting is attached.
02	Q/A from Prebid	<p>Q: What is the equipment manufacturer to be used?</p> <p>A: As specified in Section 23 52 39.13 of the project manual, the manufacturer it is to be “Riello Canada Inc”</p>
03	Q/A from Prebid	<p>Q: Do the upstream regulators and pipes need to be looked at as part of this project?</p> <p>A: Upon brief review they appear to be functional. Upstream pipes and regulators are not included in the scope of work for this project.</p>
04	Prebid meeting	Coordination with SWWCAA is the responsibility of the contractor. Although this is stated in the project documents, it was reinforced at the Prebid meeting.

END OF ADDENDUM

Prebid Attendance Sign-in Sheet

May 20, 2026

Cascade Middle School Boiler Repair, 2821 Parkview Dr, Longview, WA 98632

Name	Company	Email	UBI #	Phone
David Brittell	Brittell Architecture, Inc.	david@brittellarch.com		360-636-5074
Cody Bague	Longview School District	cbrague@longviewschools.org		360-643-0238
Kohl Nichols	Brittell Architecture Inc.	Kohl@brittellarch.com		360-636-5074
Rich Rowell	Proctor Sales	richard rrowell@gopsi.com		503-278-6712
Thomas Barnes	Proctor Sales	tbarnes@gopsi.com		503 847-1355
Dustin Rosenlund	CRU Electric	Dustin.Rosenlund@gmail.com		360-210-3381
Vyvan Blomquist	Apex Mechanical	estimating@apexmechanical.org	603-599-605	360-666-8735
Jim Snyder	SNYDER GAS LLC	jim@snydergas.com		206-817-4663
Josh McDaniel	Entek	Josh.McDaniel@EntekHVAC.com		360-957-2081
Taylor Edwards	RCW Engineering	tedwards@rcweng.com		503-435-8936
Mike Rinker	JHKelly	mrinker@jhkelly.com		360-827-0599
Blaine Massie	JBM Plumbing & Mech.	blaine.mas@gmail.com		360-903-6243
Please write legibly - your information will be transcribed later. Thank you!				