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GENERAL NOTES

1. ALL CONSTRUCTION, MATERIALS, AND WORKMANSHIP SHALL CONFORM TO THE LATEST
STANDARDS AND PRACTICES OF MULTNOMAH COUNTY, THE OREGON STRUCTURAL

SPECIALTY CODE (BUILDING CODE), OREGON PLUMBING SPECIALTY CODE (PLUMBING CODE),
AND THE OREGON FIRE CODE (FIRE CODE), LATEST EDITIONS.

2. THE CONTRACTOR SHALL BE RESPONSIBLE FOR COORDINATING AND SCHEDULING ALL WORK
WITH THE OWNER.

3. ALL PERMITS AND LICENSES NECESSARY FOR THE EXECUTION AND COMPLETION OF THE
WORK SHALL BE SECURED BY THE CONTRACTOR PRIOR TO COMMENCING CONSTRUCTION.

4. THE ENGINEER OR OWNER IS NOT RESPONSIBLE FOR THE SAFETY OF THE CONTRACTOR OR
THE CREW. ALL O.S.H.A. REGULATIONS SHALL BE STRICTLY ADHERED TO IN THE
PERFORMANCE OF THE WORK.

5. HUMBER DESIGN GROUP, INC. ASSUMES NO RESPONSIBILITY FOR ANY DISCREPANCIES

ENCOUNTERED BETWEEN THE CURRENT FIELD CONDITIONS AND THE INFORMATION SHOWN ON
THE SURVEY MAP. THE CONTRACTOR IS RESPONSIBLE FOR REPORTING ANY DISCREPANCIES

TO THE OWNER'S REPRESENTATIVE.

6. WORK IN THE RIGHT—OF—WAY TO BE PERFORMED TO THE PUBLIC STANDARDS,
SPECIFICATIONS, AND DETAILS OF THE JURISDICTION HAVING AUTHORITY.

7. CONTRACTOR SHALL HAVE AN APPROVED SET OF PERMIT PLANS ON SITE AT ALL TIMES.

8. CONTRACTOR SHALL SCHEDULE, REQUEST, AND COORDINATE ALL REQUIRED INSPECTIONS
REQUIRED BY THE CONTRACT, ENGINEERS, OR PERMITTING JURISDICTIONS.

EARTHWORK, EXCAVATION, AND GRADING NOTES

GENERAL:

1. ALL EXCAVATORS MUST COMPLY WITH THE RULES ADOPTED BY THE OREGON UTILITY
NOTIFICATION CENTER, INCLUDING NOTIFICATION OF ALL OWNERS OF UNDERGROUND
UTILITIES AT LEAST 48 BUSINESS DAY HOURS, BUT NOT MORE THAN 10 BUSINESS DAYS,
BEFORE COMMENCING AN EXCAVATION. THOSE RULES ARE SET FORTH IN OAR
952—-001-0010 THROUGH OAR 952—-001-0090 AND ORS 757.541 TO 757.57. THE
TELEPHONE NUMBER FOR THE OREGON UTILITY NOTIFICATION CENTER IS 503—232—-1987

AND THE LOCAL "CALL 48 HOURS BEFORE YOU DIG NUMBER" IS 503—246—6699.

2. THE LOCATION OF EXISTING UNDERGROUND UTILITIES SHOWN ON THE PLANS IS FOR
INFORMATION ONLY AND IS NOT GUARANTEED TO BE ACCURATE. CONTRACTOR SHALL
VERIFY ELEVATIONS OF ALL UNDERGROUND UTILITIES PRIOR TO COMMENCING WITH
CONSTRUCTION AND SHALL BRING ANY DISCREPANCIES TO THE ATTENTION OF HUMBER
DESIGN GROUP, INC. POTHOLE ALL CROSSINGS AS NECESSARY BEFORE CONSTRUCTION TO
PREVENT GRADE AND ALIGNMENT CONFLICTS

3. CONTRACTOR SHALL EXERCISE CARE IN ALL OPERATIONS TO PROTECT EXISTING UTILITIES,
POLES, AND STRUCTURES. ANY DAMAGE RESULTING FROM THIS WORK MUST BE RESTORED
AT THE CONTRACTOR’S EXPENSE TO THE APPROVAL OF THE OWNER’S REPRESENTATIVE.

4. CONTRACTOR SHALL REPLACE AND RESTORE AREAS NOT SCHEDULED FOR CONSTRUCTION
TO THEIR ORIGINAL CONDITION AND TO THE APPROVAL OF THE OWNER’S REPRESENTATIVE.

5. ACTUAL LINES AND GRADES OF EXCAVATION SHALL BE STAKED BY QUALIFIED SURVEYOR,
BASED ON DIMENSIONS AND BEARINGS AS SHOWN ON THE PLANS. CONTRACTOR SHALL
RETAIN A SURVEYOR LICENSED IN OREGON.

ADDITIONAL GEOTECHNICAL RECOMMENDATIONS:
6. ALL EARTHWORK ACTIVITIES SHALL BE COMPLETED PER RECOMMENDATIONS IN THE SOILS
REPORT PREPARED BY XXXGEOTECHNAMEXXX. DATED XXXGEODATEXXX.

TREES:

7. CONTRACTOR SHALL EXERCISE EXTREME CAUTION WHEN WORKING IN AREAS ADJACENT TO
EXISTING TREES IN ORDER TO MINIMIZE DISTURBANCES TO TREE ROOTS. CONTRACTOR
SHALL INSTALL TREE PROTECTION FENCING AS INDICATED ON PLANS OR AT DRIP—LINE OF
EXISTING TREES IF TREE PROTECTION PLANS ARE NOT AVAILABLE.

8. NO PARKING VEHICLES UNDER TREES.

9. ALL EARTH DISTURBING ACTIVITIES ADJACENT TO EXISTING TREES TO REMAIN SHALL BE
COMPLETED PER RECOMMENDATIONS IN THE ARBORIST REPORT PREPARED BY
XXXARBORNAMEXXX. DATED XXXARBORDATEXXX

FINAL GRADING:
10. CONSTRUCTED SURFACES SHALL MEET THE FOLLOWING SLOPE REQUIREMENTS:

o PEDESTRIAN WALKWAYS, 2.0% MAX. CROSS SLOPE PERPENDICULAR TO THE
DIRECTION OF TRAVEL.
ADA PARKING STALLS, 2.0% MAX. SLOPE, ANY DIRECTION
ADA PARKING ACCESS AAISLES, 2.0%Z MAX. SLOPE ANY DIRECTION.
SIDEWALK OR RAMP LANDINGS, 2.0%Z MAX. SLOPE, ANY DIRECTION.
ASPHALT, 1.0%Z MIN. TO DRAIN
CONCRETE, 0.5% MIN. TO DRAIN
CONCRETE GUTTERS, 0.3% MIN. TO DRAIN

*CONTRACTOR SHALL NOTIFY HUMBER DESIGN GROUP, INC. OF ANY DISCREPANCIES
ENCOUNTERED TO THE REQUIREMENTS ABOVE PRIOR TO CONSTRUCTION.

11. ADJUST ALL INCIDENTAL STRUCTURES, MANHOLE LIDS, VALVE BOXES, ETC. TO FINISH
GRADE.

MATERIAL NOTES

GENERAL:
1. MATERIALS SHALL BE NEW. THE USE OF MANUFACTURERS’ NAMES, MODELS, AND NUMBERS
IS INTENDED TO ESTABLISH STYLE, QUALITY, APPEARANCE, AND USEFULNESS.

2. PROPOSED SUBSTITUTIONS WILL REQUIRE WRITTEN APPROVAL FROM HUMBER DESIGN
GROUP, INC. PRIOR TO INSTALLATION.

3. ALL ON-SITE WATER, STORM, AND SANITARY SEWER PIPE MATERIALS AND FITTINGS SHALL
CONFORM TO THE OREGON STATE PLUMBING SPECIALTY CODE, LATEST EDITION.

4. IN GROUND MATERIALS MUST ALSO BE APPROVED FOR UNDER BUILDING APPLICATIONS PER
THE PLUMBING CODE IF RUNNING UNDER CANOPIES OR OTHER STRUCTURES.

GAS:

5. CONTRACTOR SHALL CONTACT AND COORDINATE MATERIALS ASSOCIATED WITH NATURAL
GAS SERVICE INSTALLATIONS DIRECTLY WITH NATURAL GAS PROVIDER.

PRIVATE FIRE:

6. ON-SITE FIRE SERVICE 4—INCH DIAMETER AND LARGER SHALL BE EITHER DUCTILE IRON
PIPE, CLASS 52, CONFORMING TO AWWA C151 OR PVC AWWA PIPE, CLASS 150,
CONFORMING TO AWWA C900 UNLESS ONE MATERIAL IS SPECIFICALLY CALLED FOR ON THE
PLANS. PIPES MUST BE RESTRAINED WITH APPROVED MECHANICAL RESTRAINTS OR
CONCRETE THRUST BLOCKING.

7. MATERIALS RELATED TO PUBLIC CONNECTIONS, SERVICE VAULTS, FIRE HYDRANTS AND
SERVICE LATERALS IN THE RIGHT—OF—WAY OR PUBLIC EASEMENTS SHALL BE INSTALLED
PER THE JURISDICTION HAVING AUTHORITY.

STORM:

8. ON—SITE STORM SEWER PIPE SHALL BE PVC PIPE CONFORMING TO ASTM D3034 SDR 35,
OR HDPE PIPE (ADS 'N—12" OR APPROVED EQUAL) CONFORMING TO AASHTO M252
W/WATERTIGHT JOINTS, OR APPROVED SUBSTITUTIONS.

9. ON-SITE STORM SEWER PIPE WITH LESS THAN 2—FEET OF COVER SHALL BE HDPE PIPE.

10. ON—=SITE AREA DRAINS SHALL BE MANUFACTURED BY LYNCH CO., INC. OR APPROVED
EQUAL.

WATER:

11. ON—SITE WATER SERVICES 4—INCH DIAMETER AND LARGER SHALL BE EITHER DUCTILE IRON
PIPE, CLASS 52, CONFORMING TO AWWA C151 OR PVC AWWA PIPE, CLASS 150,
CONFORMING TO AWWA C900 UNLESS ONE MATERIAL IS SPECIFICALLY CALLED FOR ON THE
PLANS. PIPES MUST BE RESTRAINED WITH APPROVED MECHANICAL RESTRAINTS OR
CONCRETE THRUST BLOCKING.

12. ON—=SITE WATER SERVICE SMALLER THAN 4—INCH DIAMETER SHALL BE COPPER TUBING
CONFORMING TO ASTMB8S8, SILVER SOLDER, OR APPROVED SUBSTITUTIONS

13. MATERIALS RELATED TO PUBLIC CONNECTIONS, WATER METERS, AND BACK FLOW DEVICES
AND ASSOCIATED SERVICE LATERALS IN THE RIGHT—OF—WAY OR PUBLIC EASEMENTS SHALL
BE INSTALLED PER THE JURISDICTION HAVING AUTHORITY.

UTILITY NOTES

GENERAL:

1. VERIFY ELEVATIONS OF ALL UNDERGROUND UTILITIES PRIOR TO COMMENCING WITH
CONSTRUCTION AND SHALL BRING ANY DISCREPANCIES TO THE ATTENTION OF HUMBER
DESIGN GROUP, INC. POTHOLE ALL CROSSINGS AS NECESSARY BEFORE CONSTRUCTION TO
PREVENT GRADE AND ALIGNMENT CONFLICTS

2. CONTRACTOR TO ADJUST ALL EXISTING OR NEW FLEXIBLE UTILITIES (WATER, GAS, TV,
TELEPHONE, ELECTRICAL, ETC.) TO CLEAR ANY EXISTING OR NEW GRAVITY DRAIN UTILITIES
(STORM DRAIN, SANITARY SEWER, ETC.) IF CONFLICT OCCURS.

3. CONNECTIONS TO EXISTING UTILITIES SHALL CONFORM WITH THE REQUIREMENTS OF THE
JURISDICTION HAVING AUTHORITY

TRENCHING:

4. ALL PRIVATE TRENCH BACKFILL SHALL BE AS SHOWN ON THE PIPE BEDDING AND
BACKFILL DETAIL. FLOODING OR JETIING THE BACKFILLED TRENCHES WITH WATER IS NOT
PERMITTED.

5. TRENCHING IN THE PUBLIC RIGHT-OF—-WAY SHALL BE PER THE JURISDICTION HAVING
AUTHORITY.

SANITARY /SEWER:

6. BEGIN LAYING STORM PIPE AT THE LOW POINT OF THE SYSTEM TRUE TO GRADE AND
ALIGNMENT INDICATED WITH UNBROKEN CONTINUITY OF INVERT. ESTABLISH LINE AND GRADE
FOR THE STORM PIPE BY THE USE OF A LASER.

7. EXISTING STORM LATERALS TO BE UTILIZED FOR NEW SYSTEM MUST BE VIDEO INSPECTED
WITH CITY INSPECTOR PRESENT PRIOR TO CONNECTION.

8. ALL NEW DRYWELLS MUST BE ACCESSIBLE PER OREGON DEPARTMENT OF ENVIRONMENTAL
QUALITY REQUIREMENTS.

9. CONTRACTOR SHALL VACUUM OUT ALL TRAPPED INLETS, MANHOLES, AND DRYWELLS AT
END OF PROJECT.

10. CONTRACTOR SHALL PREVENT SEDIMENTS FROM ENTERING THE STORM DRAINAGE SYSTEM.

WATER /FIRE:
11. ALL WATER AND FIRE PROTECTION PIPE SHALL HAVE MINIMUM 36—INCH COVER TO FINISHED

GRADE.

12. ALL WATER AND FIRE LINES SHALL BE THOROUGHLY FLUSHED, CHLORINATED AND TESTED
IN ACCORDANCE WITH THE OREGON STATE HEALTH DEPARTMENT PRIOR TO ANY METER
HOOK—UP SERVICE.

13. CONTRACTOR SHALL MAINTAIN A MINIMUM 10—-FOOT HORIZONTAL AND 18—INCH VERTICAL
SEPARATION BETWEEN ALL EXISTING AND PROPOSED WATER AND SEWER LINES.

14. FOR CROSSINGS OF WATER LINES AND SANITARY SEWER LINES, THE OREGON STATE HEALTH
DEPARTMENT CRITERIA SHALL APPLY.

15. DOMESTIC WATER SERVICE BACKFLOW ASSEMBLY SHALL BE INSTALLED PRIOR TO ANY
BRANCHES IN THE DOMESTIC PLUMBING SYSTEM.

16. BACKFLOW ASSEMBLY(S) TO BE INSTALLED AT THE POINT WHERE THE WATER SERVICE
ENTERS THE PROPERTY. IF APPROVED TO BE INSTALLED INSIDE OF BUILDING, ASSEMBLY(S)
MUST BE INSTALLED AT THE POINT WHERE SERVICE ENTERS, BETWEEN 1 AND 5—FEET
ABOVE THE FLOOR.

17. IF THE REDUCE PRESSURE (RP) BACKFLOW ASSEMBLY IS REQUIRED IT MUST BE INSTALLED
AT LEAST 12—INCHES ABOVE FINISHED GRADE. RP DEVICE IS REQUIRED IF PROJECT IS
HARVESTING RAINWATER.

18. LANDSCAPE IRRIGATION POINT—OF—CONNECTION TO DOMESTIC WATER SYSTEM MUST OCCUR
DOWNSTREAM OF THE DOMESTIC WATER SERVICE BACKFLOW PROTECTION.

EROSION CONTROL NOTES

GENERAL:

1. EROSION CONTROL MEASURE SHALL BE IN ACCORDANCE WITH ALL OF THE LATEST STATE
AND LOCAL JURISDICTIONAL REQUIREMENTS. ADDITIONAL REQUIREMENTS MAY BE LISTED
UNDER JURISDICTION SPECIFIC NOTES.

2. IT IS THE INTENT OF THESE PLANS AND SPECIFICATIONS TO ENSURE THAT SEDIMENT LADEN
WATER DOES NOT LEAVE THE WORK SITE. THE CONTRACTOR SHALL USE ALL AVAILABLE
MEANS TO ACHIEVE THIS RESULT.

3. THE IMPLEMENTATION OF THESE ESPCP AND THE CONSTRUCTION, MAINTENANCE,
REPLACEMENT, AND UPGRADING OF THESE ESPCP FACILITIES IS THE RESPONSIBILITY OF THE
CONTRACTOR UNTIL ALL CONSTRUCTION IS COMPLETED AND APPROVED AND

VEGETATION /LANDSCAPING IS ESTABLISHED.

4. THE ESPCP FACILITIES SHOWN ON THIS PLAN ARE THE MINIMUM REQUIREMENTS FOR
ANTICIPATED SITE CONDITIONS. DURING THE CONSTRUCTION PERIOD, THESE ESPCP
FACILITIES SHALL BE UPGRADED AS NEEDED FOR UNEXPECTED STORM EVENTS AND TO
ENSURE THAT SEDIMENT AND SEDIMENT—LADEN WATER DO NOT LEAVE THE SITE.

LIMITS OF WORK:

5. THE BOUNDARY OF THE CLEARING LIMITS SHOWN ON THESE PLANS SHALL BE CLEARLY
FLAGGED OR FENCED IN THE FIELD PRIOR TO CONSTRUCTION. DURING THE CONSTRUCTION
PERIOD, NO DISTURBANCE BEYOND THE FLAGGED/FENCED CLEARING LIMITS SHALL BE
PERMITTED. THE FLAGGING/FENCING SHALL BE MAINTAINED BY THE CONTRACTOR FOR THE
DURATION OF CONSTRUCTION.

INSTALLATION AND REMOVAL TIMELINE:

6. THE ESPCP FACILITIES SHOWN ON THESE PLANS MUST BE CONSTRUCTED IN CONJUNCTION
WITH ALL CLEARING AND GRADING ACTIVITIES, AND IN SUCH A MANNER AS TO ENSURE
THAT SEDIMENT AND SEDIMENT—LADEN WATER DOES NOT ENTER THE DRAINAGE SYSTEM OR
ROADWAYS, OR VIOLATE APPLICABLE WATER STANDARDS.

7. IN GENERAL, CONSTRUCTION SHALL PROGRESS FROM DOWNSTREAM TO UPSTREAM. THE
CONTRACTOR SHALL CONSTRUCT ESC FACILITIES IN CONJUNCTION WITH ALL CLEARING,
GRADING AND OTHER LAND ALTERATION ACTIVITIES.

8. STABILIZED CONSTRUCTION ENTRANCES SHALL BE INSTALLED AT THE BEGINNING OF
CONSTRUCTION AND MAINTAINED FOR THE DURATION OF THE PROJECT. ADDITIONAL
MEASURES MAY BE REQUIRED TO ENSURE THAT ALL PAVED AREAS ARE KEPT CLEAN FOR
THE DURATION OF THE PROJECT.

9. TEMPORARY EROSION CONTROL MEASURES SHALL REMAIN FUNCTIONAL AND IN PLACE UNTIL
PROJECT COMPLETION. THE CONTRACTOR SHALL COMPLETELY RESTORE ALL AREAS
DISTURBED BY REMOVAL OF TEMPORARY EROSION CONTROL MEASURES. REMOVED
MATERIALS SHALL BECOME PROPERTY OF THE CONTRACTOR TO BE DISPOSED OF IN
ACCORDANCE WITH APPLICABLE LAWS AND JURISDICTIONS.

10. SUPPLEMENTARY WET WEATHER MEASURES SHALL BE IN PLACE AND FUNCTIONING BY
OCTOBER 1 AND REMAIN OPERATIONAL UNTIL APRIL 30. SUPPLEMENTAL WET WEATHER
MEASURES ARE IN ADDITION TO BASE MEASURES.

11. SIGNIFICANT AMOUNTS OF SEDIMENT THAT LEAVE THE SITE SHALL BE CLEANED UP WITHIN
24 HOURS AND PLACED BACK ON THE SITE OR PROPERLY DISPOSED.

12. ALL EROSION AND SEDIMENT CONTROLS NOT IN THE DIRECT PATH OF WORK SHALL BE
INSTALLED BEFORE ANY LAND DISTURBANCE.

INSPECTIONS:
13. THE ESPCP FACILITIES SHALL BE INSPECTED DAILY BY CONTRACTOR AND MAINTAINED AS
NECESSARY TO ENSURE THEIR CONTINUED FUNCTIONING.

14. THE ESPCP FACILITIES ON INACTIVE SITES SHALL BE INSPECTED AND MAINTAINED A MINIMUM
OF ONCE A MONTH OR WITH IN THE 24 HOURS FOLLOWING A STORM EVENT.

TRANSPORT:
15. CONTRACTOR WILL PROVIDE TRUCKS THAT ARE WELL SEALED FOR TRANSPORTATION OF

SATURATED SOILS/MATERIAL FROM THE SITE. A TRUCK MUST NOT LEAK LIQUIDS AT ANY
RATE GREATER THAN 1 GAL./HR.

16. WHEN CONCRETE TRUCKS ARE USED, A SHALLOW PIT SHALL BE DUG OR "ECO—PAN”
PROVIDED FOR RESIDUAL CONCRETE, AGGREGATE AND WATER. TRUCKS THAT RECYCLE THIS
RESIDUAL BACK INTO THE TRUCK MAY BE USED IN LIEU OF THE PIT OR PAN.

INLETS:

17. ALL STORM INLETS IN THE CLEARING LIMITS AND WITHIN 200 FEET OF THE CLEARING LIMITS
SHALL BE PROTECTED TO PREVENT SEDIMENT FROM LEAVING THE PROJECT SITE. CLEANING
OF CATCH BASINS SHALL OCCUR WHEN SEDIMENT CONSUMES ONE-THIRD OF THE DEVICE
STORAGE AREA. ALL CATCH BASINS AND CONVEYANCE LINES SHALL BE CLEANED PRIOR TO
PAVING. THE CLEANING OPERATION SHALL NOT FLUSH SEDIMENT LADEN WATER INTO THE
DOWNSTREAM SYSTEM.
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EROSION CONTROL NOTES CONT.

LANDSCAPING:

18. IF FERTILIZERS ARE USED TO ESTABLISH VEGETATION, THE APPLICATION RATES SHALL
FOLLOW THE MANUFACTURER’S GUIDELINES AND THE APPLICATION SHALL BE DONE IN SUCH
A WAY TO MINIMIZE NUTRIENT—LADEN RUNOFF TO RECEIVING WATERS.

19. ALL AREAS DISTURBED BY CONSTRUCTION OF THIS PROJECT, NOT RECEIVING A HARD,

DURABLE SURFACE SHALL BE GRASSED AND/OR LANDSCAPED AT EARLIEST PRACTICABLE
TIME.

STOCKPILES:
20. STOCKPILES SHALL BE LOCATED AWAY FROM THE CONSTRUCTION ACTIVITY AND SHALL BE
STABILIZED OR COVERED AT THE END OF EACH WORKDAY.

21. SILT FENCE SHALL BE INSTALLED AROUND STOCEPILES ALONG THE CONTOURS WHERE
POSSIBLE PER THE SILT FENCE DETAIL.

DUST CONITROL:
22. DUST SHALL BE MINIMIZED TO THE EXTENT PRACTICABLE, UTILIZING ALL MEASURES
NECESSARY, INCLUDING, BUT NOT LIMITED TO:

A. SPRINKLER HAUL AND ACCESS ROADS AND OTHER EXPOSED DUST PRODUCING AREAS.
APPLYING AGENCY—APPROVED DUST PALLIATIVES ON ACCESS AND HAUL ROADS.
ESTABLISHING TEMPORARY VEGETATIVE COVER.

PLACING WOOD CHIPS OR OTHER EFFECTIVE MULCHES ON VEHICLE AND PEDESTRIAN USE
AREAS.

MAINTAINING THE PROPER MOISTURE CONDITION ON ALL FILL SURFACES.

PREWETTING CUT AND BORROW AREA SURFACES.

USE OF HAUL EQUIPMENT.

omm OOw

23. CONTRACTOR SHALL FURNISH AND INSTALL EQUIPMENT TO HAUL AND PLACE WATER. AN
ADEQUATE SUPPLY OF WATER SHALL BE MAINTAINED AT ALL TIMES.

SILT FENCE/STRAW WATTLES:

24. FOR SILT FENCE INSTALLATIONS: THE FILTER FABRIC SHALL BE PURCHASED IN A
CONTINUOUS ROLL CUT TO THE LENGTH OF THE BARRIER TO AVOID USE OF JOINTS. WHEN
JOINTS ARE NECESSARY OVERLAP 2—INCHX2—INCH POSTS AND ATTACH AS SHOWN IN
SEDIMENT FENCE DETAIL.

25. SILT FENCE AND STRAW WATTLES SHALL BE INSTALLED TO FOLLOW THE CONTOURS WHERE
FEASIBLE.

26. IN AREAS OF HEAVY TREE ROOTS OR OTHER OBSTRUCTIONS STRAW WATILES MAY BE USED
IN LIEU OF SILT FENCE WITH JURISDICTIONAL INSPECTOR AND ENGINEERING APPROVAL.

27. FILTER FABRIC SILT FENCES AND STRAW WATILES SHALL BE REMOVED ONLY WHEN THE UP
SLOPE AREA HAS BEEN PERMANENTLY PROTECTED AND STABILIZED.

28. SILT FENCES AND STRAW WATITLES SHALL BE INSPECTED BY CONTRACTOR IMMEDIATELY
AFTER EACH RAINFALL AND AT LEAST DAILY DURING PROLONGED RAINFALL. ANY REQUIRED
REPAIRS, RELOCATIONS, OR ADDITIONS SHALL BE MADE IMMEDIATELY.

29. AT NO TIME SHALL MORE THAN 1/3 OF THE HEIGHT OF THE WATTLE OF SILT FENCE OF
SEDIMENT BE ALLOWED TO ACCUMULATE UP SLOPE OF A SILT FENCE. SEDIMENT SHALL BE
REMOVED OR RE—-GRADED ONTO SLOPES AND THE SILT FENCE OR WATTLE REPAIRED AND
REESTABLISHED.
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RIVERDALE SCHOOL DISTRICT
11733 S BREYMAN AVENUE
PORTLAND, OR 97219
(503)262—4840

CONTACT: CHRIS RUSSO

HUMBER DESIGN GROUP, INC.
110 SE MAIN ST, SUITE 200
PORTLAND, OR 97214
(503)946—5370

CONTACT: DAVE HUMBER, P.E.

SURVEY

SURVEY PROVIDED BY NORTHWEST SURVEYING, INC., DATED FEBUARY 17, 2026. ALL
ELEVATIONS BASED ON CITY OF PORTLAND BENCHMARK NO. #3509. THE BENCHMARK IS A
BRASS DISK LOCATED AT THE SOUTHWEST CORNER OF THE INTERSECTION OF S BREYMAN
AVENUE AND S MILITARY ROAD, ELEVATION: 274.001

NORTHWEST SURVEYING, INC.

1815 NW 169TH PLACE, SUITE 2090

BEAVERTON, OR 97006

(503)848—2179

CONTACT: CLINTON H. STUBBS JR.
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SITE PLAN B,
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CIVIL SITE PLAN - OVERALL
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