

Addendum

| | |
|--------------|--------------------------------------|
| DATE: | May 26, 2026 |
| ADDENDUM NO: | 01 |
| PROJECT: | RA Long High School - Portico repair |
| T0: | 2602.3 |

The following Addendum forms part of and modifies the Bidding and Contract Documents for this project. Contractor shall acknowledge receipt of this Addendum on the Bid Form.

| ITEM | SHEET/SECTION NO. | DESCRIPTION |
|------|-------------------|--|
| 01 | Pre-bid Meeting | The Sign-in Sheet from the Prebid Meeting is attached. |

END OF ADDENDUM

Prebid Attendance Sign-in Sheet

May 25, 2026

RA Long High School Portico Repair, 2903 Nichols Blvd, Longview, WA 98632

| Name | Company | Email | UBI# | Phone |
|---|-----------------------------|-----------------------------|-------------|--------------|
| David Brittell | Brittell Architecture, Inc. | david@brittellarch.com | | 360-636-5074 |
| Cody Bague | Longview School District | cbrague@longviewschools.org | | 360-643-0238 |
| Kohl Nichols | Brittell Architecture Inc | kohl@brittellarch.com | | 360-636-5074 |
| Jason Cunningham | Crew LLC | Jerry@crewLLC.net | 604 976 325 | 360-521-4710 |
| Ryan Anderson | Pioneer | r.anderson@pioneerrep.com | | 503-970-8511 |
| Ben McFarlen | DEP Masonry | Ben@dep.masonry.com | | 503-318-2033 |
| BEN BRITTELL | BRITTELL ARCHITECTURE | BENJAMIN@BRITTELLARCH.COM | | 360-636-5074 |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| Please write legibly - your information will be transcribed later. Thank you! | | | | |