Date May 27, 2026

Subject: **Baldwin Elementary School Modernization**
Oak Grove School District
Aedis Project No. 2024022

DSA File No. 43-41
DSA Application No. 01-122542

ADDENDUM NO. #3

(Total # of Pages Faxed / Emailed Including Attachments: 1)

CHANGES AND/OR CLARIFICATION'S OF THE DRAWINGS AND SPECIFICATIONS AS FOLLOWS:

GENERAL INFORMATION

ITEM NO. 3.1: **BID DATE AND TIME**

Revise: **Bid due date has changed-**
Sealed proposals are due no later than June 5, 2026, at 1:00 pm, at
Oak Grove School District
Main Building Reception Desk
6578 Santa Teresa Boulevard
San Jose, CA 95119-1204
Planned announcement of best value: June 10, 2026.

ITEM NO. 3.2: HAZMAT REPORT

General: Hazmat report is in progress and anticipated to be issued with Addendum #4 on June 2, 2026.

Attachments:
None