

Addendum

DATE:	May 27, 2026
ADDENDUM NO:	04
PROJECT:	Northlake Elementary Fire Alarm
T0:	2602.1

The following Addendum forms part of and modifies the Bidding and Contract Documents for this project. Contractor shall acknowledge receipt of this Addendum on the Bid Form.

ITEM	SHEET/SECTION NO.	DESCRIPTION
01	Substitution Request	Attached is an approved substitution request for the proposed fire alarm system substitution.

END OF ADDENDUM

Attachments:

- Fire alarm system mfg. substitution requests

SUBSTITUTION REQUEST

(During the Bidding/Negotiating Phase)



PROJECT: LONGVIEW SCHOOL DISTRICT NO. 122
 NORTHLAKE ES FIRE ALARM

TO: BRITTELL ARCHITECTURE
 ATTN: DAVID BRITTELL

RE: FIRE ALARM SYSTEM MFG SUBSTITUTION

SUBSTITUTION REQUEST NUMBER: _____

FROM: GB MANCHESTER INC

DATE: 05/15/2026

A/E PROJECT NUMBER: 2602.1

CONTRACT FOR: FIRE ALARM SYSTEM REPLACEMENT

SPECIFICATION TITLE: 28 46 00 FIRE DETECTION AND ALARM **DESCRIPTION:** FIRE DETECTION AND ALARM SYSTEM

SECTION: 2.02 FIRE ALARM AND RELATED EQUIPMENT **ARTICLE/PARAGRAPH:** 2.02 A. MANUFACTURERS 1. HONEYWELL

PROPOSED SUBSTITUTION: ADDRESSABLE FACU AND RELATED EQUIPMENT BY POTTER ELECTRIC SIGNAL

MANUFACTURER: POTTER ELECTRIC SIGNAL **ADDRESS:** 13723 Riverport Drive St. Louis, MO 63043 **PHONE:** 800-325-3936


TRADE NAME: POTTER **MODEL NO.:** AFC-1000V

Attached data includes product description, specifications, drawings, photographs, and performance and test data adequate for evaluation of the request; applicable portions of the data are clearly identified. Attached data also includes a description of changes to the Contract Documents that the proposed substitution will require for its proper installation.

The Undersigned certifies:

- Proposed substitution has been fully investigated and determined to be equal or superior in all respects to specified product.
- Same warranty will be furnished for proposed substitution as for specified product.
- Same maintenance service and source of replacement parts, as applicable, is available.
- Proposed substitution will have no adverse effect on other trades and will not affect or delay progress schedule.
- Proposed substitution does not affect dimensions and functional clearances.
- Payment will be made for changes to building design, including A/E design, detailing, and construction costs caused by the substitution.

SUBMITTED BY: NATHAN BUTZ, SET

SIGNED BY:  Nathan Butz Digitally signed by Nathan Butz
DN: cn=US, email=nbutz@gbmanchester.com, o=GB
Manchester Inc, OU=Company, CN=Nathan Butz
Date: 2026.05.15 13:18:53-0700

FIRM: GB MANCHESTER INC

ADDRESS: 6000 NE 88TH ST, VANCOUVER, WA 98665

TELEPHONE: 360-816-9484


A/E's REVIEW AND RECOMMENDATION:

Approve Substitution—Make submittals in accordance with Specification Section 01 33 00 Submittal Procedures.

Approve Substitution as noted—Make submittals in accordance with Specification Section 01 33 00 Submittal Procedures.

Reject Substitution—Use specified materials.

Substitution Request received too late—Use specified materials.

SIGNED BY:  David Brittell, Architect **DATE:** 5/26/26

SUPPORTING DATA ATTACHED: Drawings Product Data Samples Tests Reports _____