
 

 
 

 
 

 
 
 
 
 
 
 

harriman.com 

ADDENDUM 
 
 
Date May 28, 2026 
     
To Prospective Bidders 
 
Re Addendum No. 2 to the Construction Documents for: 

 
MSAD#75 
Bowdoin Central School  
ADA Restroom 

 Bowdoin, Maine 
 Project No. 25276 
 

This Addendum forms a part of the Contract Documents and modifies the original 
Construction Documents dated May 12, 2026 and Addendum No. 1 dated May 12, 2026.  
Acknowledge receipt of this Addendum in the space provided in the Bid Form.  

           
This Addendum consists of one page. 
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Lisa Sawin, AIA 
Principal  
 

QUESTIONS AND ANSWERS  
 
Q1.  Which direction is the carpet tile in the music room supposed to be orientated?  I’m told 

the orientation changes the counts on the material significantly with the shape of this 
room. Is there a preference or should we just approach in the most economical way? 

A1.  Install the carpet tile in the most economical direction to reduce material cost. 
 
Q2.  A10-1 states “DOOR HARDWARE: EXISTING DOOR AND FRAME.  REPLACE DOOR 

HARDWARE TO A MORTISE PRIVACY LOCK.  MATCH DOOR MANUFACTURER AND 
SERIES TO THE EXISTING SCHOOL HARDWARE STANDARD.”  However, the existing 
door slab is cored for and utilizes a cylindrical lock.  Should we assume a cylindrical lock 
and reusing the door or a new door slab with a mortise lock?  

A2:  Replace the door hardware with a matching cylindrical privacy lock. 


