Visalia Unified School District

Date: 4/23/2026 at 3:00 p.m. [PST]

Department :

Visalia Unified School District

Oaks Professional Building, Facilities Department

4930 W. Kaweah Court.. Suite 205

Estimate: 2.2M

BID TABULATION FORM

4CREEKS

4Creeks Project No: 251429

VUSD Elementary Classroom A/V Upgrades

CONTRACTOR	ITEM 1 Annie R. Mitchell ES	ITEM 2 Cottonwood Creek ES	ITEM 3 Elbow Creek ES	ITEM 4 Four Creeks ES	ITEM 5 Highland ES	ITEM 6 Hurley ES	ITEM 7 Linwood ES	ITEM 8 Mountain View ES	ITEM 9 Pinkham ES	ITEM 10 Royal Oaks ES	ITEM 11 Willow Glen ES	TOTAL BASE BID *Includes a $50,000.00 Allowance*	Bid Form	Addenda Acknowledge: ADI-	Bid Bond / Security	Subcontractor List	Non-Collusion Declaration	Sufficient Funds	Fingerprinting	Workers' Comp Cert	CARB Declaration	Drug Free Workplace	DVBE Certification	DVBE Worksheet	DIR Registration Cert	Iran Contracting	Allowance Unit Cost
EKC Enterprises	153,435.30	148,320.79	122,748.24	168,778.83	143,206.28	127,862.75	153,435.30	148,320.79	143,206.28	117,633.73	153,435.30	2,000,000.00	X	X	X	X	X	X	X	X	X	X	X	X	X	X	X
NTM Productions	145,699.50	140,842.56	116,559.36	160,269.12	135,985.92	121,416.00	135,985.92	140,842.56	135,985.92	111,702.64	145,699.50	1,540,989[00]	X	X	X	X	X	X	X	X	X	X	X	X	X	X	X
Power Design Electric	150,301.15	145,291.11	122,321.81	160,321.22	140,454.48	125,250.96	141,841.74	146,851.78	140,281.07	115,230.88	141,668.33	1,579,814.53	X	X	X	X	X	X		X	X	X	X	X	X	X	X
Digitech	141,798.00	138,715.00	110,421.00	153,006.00	137,434.00	134,603.00	139,760.00	149,947.00	147,312.00	90,327.00	143,156.00	1,536,779.00	X	X	X	X	X	X	X	X	X	X	X	X	X	X	X