



**Business Services
Contracts Office**

5735 47th Avenue • Sacramento, CA 95824
(916) 643-2464

Cancy McArn, Superintendent

Robert Aldama, Purchasing Manager II

ADDENDUM NO. 2

Date: July 22, 2026

Issued by: Sacramento City Unified School District

**Project: Project #: 0363-411
Theodorah Judah ES Telecenter**

This addenda shall supersede the original Information, attachments, and specifications regarding Project No. 0363-411 where it adds to, deletes from, clarifies or otherwise modifies them. All other conditions and any previous addenda shall remain unchanged.

Part A – BIDDING AND CONTRACT REQUIREMENTS:

No changes.

Part B – TECHNICAL REQUIREMENTS:

No changes.

PART C – DRAWINGS:

Sheet T400 – Updated Equipment Schedule, updated IDF 1.03 Data Rack Layout.

PART D – BIDDERS QUESTIONS & RESPONSES:

AD1.01 QUESTIONS

Reference T400 Symbol 23 on the Equipment Schedule. Description shows “Not used”. Please advise if we are to provide and install.

AD1.01 ANSWER

Yes, see updated Sheet T400.

AD1.02 QUESTION

Reference T400 Detail #3. Symbol 18 is shown twice. Please advise.

AD1.02 ANSWER

See updated Sheet T400.

Project No: 0363-411
Theodore Judah ES Telecenter
ADDENDUM NO. 2

ATTACHMENTS:

Drawings:
Sheet T400

END OF ADDENDUM NO. 2

Acknowledgement of this Addendum will be required at time of bid.