

**CHUALAR UNION SCHOOL DISTRICT INFORMAL CUPCAA BIDDING DOCUMENTS
(\$75K - \$220K)**

**Bid No.: Project: 2026-07
Sound System Replacement – Room 29, Charger Room, Gym**

ADDENDUM #2

THIS ADDENDUM DOES CHANGE THE SEALED PROPOSALS DUE DATE

Bidders are required to acknowledge receipt of this Addendum in the space provided in the Bid Form. Failure to acknowledge receipt of each addendum may subject bidder to disqualification.

The Chualar Union School District hereby notifies all prospective bidders that the **Sound System Replacement – Room 29, Charger Room, Gym project** is temporarily placed on hold pending completion of the required structural engineering review and/or approval by the Division of the State Architect (DSA).

The District is currently evaluating the project to determine the extent of structural engineering, equipment anchorage, and DSA documentation required to ensure compliance with applicable Division of the State Architect requirements.

Accordingly:

1. The current bidding process is suspended until further notice.
2. The previously advertised bid due date is hereby postponed.
3. A new bid due date will be established and communicated through a subsequent Addendum.
4. Revised plans, specifications, and/or additional bidding documents will be issued, if necessary, once the required engineering review and DSA requirements have been completed.
5. All prospective bidders are encouraged to continue monitoring District communications for future updates regarding the resumption of bidding.

The District appreciates your patience and cooperation during this process. Additional information will be provided as soon as it becomes available.