



ADDENDUM NO. 03

Davis Elementary School Site Work Inc 1 Project

No. 0914-8214-080-83

Issued August 4, 2026

This addendum issued on the above date sets forth changes to published RFQ/P.

Questions regarding the changes should be directed to: Amberly Kidder; akidder@lodiUSD.net.

See below for more information regarding scope changes:

- 1. Engineers' estimate hasn't changed.**
- 2. Project completion date has not changed.**
- 3. Project history exceeding \$3 million in value is still required.**
- 4. Tab 8: Pricing & Contingency to be utilized to form pricing page; no standard template.**
- 5. District Owned project contingency of 5% should be included.**
- 6. Provide a statement on financial resources, bonding capacity and insurance coverage within proposal; Bid forms and Bid bond documents to be completed by awarded contractor.**