

BID TABULATION SUMMARY

Westport School District - Bid Package #26-011-RFP Staples High School - Installation of Fiber Runs and Wireless Access Points to the Athletic Fields - Design

DRAFT



Designer Bid Tabulation							
Date:		March 17, 2026					
DESIGN FIRM BID PACKAGE				REQUIRED DOCUMENTS			
RANKING	FIRM	BID INFO	BID PACKAGE NUMBER	Signed Bid Form (Yes / No)	Addendum #1 Acknowledged	Addendum #2 Acknowledged	Exclusions or Clarifications to Proposal
	Barker Systems		1 BP #	Yes	Yes	No	No
	Preliminary document review	\$ 4,500					
	Final Bid Documents-Alt #1 (wireless ticketing)	\$ 18,000					
	Final Bid Documents-Alt #2 (hard wired ticketing)	\$ -					
	Construction Estimate	\$ 3,500					
	Contractor pre-bid meeting	\$ 2,500					
	Base Bid	\$ 28,500					
	10-weeks of CA	\$ 8,500					
	Close-out documentation	\$ 2,000					
	Other (Reimbursables, etc.)	\$ -					
	Total	\$ 39,000					
	Leighton & Alex Distributors, Inc.		2 BP #	Yes	Yes	Yes	No
	Preliminary document review	\$ 7,500					
	Final Bid Documents-Alt #1 (wireless ticketing)	\$ 15,200					
	Final Bid Documents-Alt #2 (hard wired ticketing)	\$ 22,800					
	Construction Estimate	\$ 4,500					
	Contractor pre-bid meeting	\$ 3,200					
	Base Bid	\$ 53,200					
	10-weeks of CA	\$ 19,500					
	Close-out documentation	\$ 3,800					
	Other (Reimbursables, etc.)	\$ -					
	Total	\$ 76,500					

BID TABULATION SUMMARY

Westport School District - Bid Package #26-011-RFP Staples High School - Installation of Fiber Runs and Wireless Access Points to the Athletic Fields - Design

DRAFT



Designer Bid Tabulation							
Date:		March 17, 2026					
DESIGN FIRM BID PACKAGE				REQUIRED DOCUMENTS			
RANKING	FIRM	BID INFO	BID PACKAGE NUMBER	Signed Bid Form (Yes / No)	Addendum #1 Acknowledged	Addendum #2 Acknowledged	Exclusions or Clarifications to Proposal
	Eastern Computer Exchange - NO BID		BP #				
	Preliminary document review	\$ -					
	Final Bid Documents-Alt #1 (wireless ticketing)	\$ -					
	Final Bid Documents-Alt #2 (hard wired ticketing)	\$ -					
	Construction Estimate	\$ -					
	Contractor pre-bid meeting	\$ -					
	Base Bid	\$ -					
	10-weeks of CA	\$ -					
	Close-out documentation	\$ -					
	Other (Reimbursables, etc.)	\$ -					
	Total	\$ -					
	PKA Technologies - NO BID		BP #				
	Preliminary document review	\$ -					
	Final Bid Documents-Alt #1 (wireless ticketing)	\$ -					
	Final Bid Documents-Alt #2 (hard wired ticketing)	\$ -					
	Construction Estimate	\$ -					
	Contractor pre-bid meeting	\$ -					
	Base Bid	\$ -					
	10-weeks of CA	\$ -					
	Close-out documentation	\$ -					
	Other (Reimbursables, etc.)	\$ -					
	Total	\$ -					