



THE ACADEMY COLLECTION

Proposal to Purchase
501 W. University Drive
Rochester, Michigan

Presented to:
Rochester
Community Schools

Submitted by:

MOCERI®

August 31, 2026

Contact: Dominic F. Mocerì | DFM@mocerì.com | Direct: 248-631-8581
Mocerì Companies | 3005 University Drive, Auburn Hills, MI 48326

PROPOSAL TO PURCHASE

Contents

THE ACADEMY COLLECTION ROCHESTER, MICHIGAN

01	Introduction & Proposal Overview Vision, financial return and redevelopment rationale	03
02	Development & Entitlement Strategy Site delivery, zoning, PUD framework and approvals	10
03	Financial Capacity & Rochester Team Financial readiness, project team and local stewardship	16
04	Historic Preservation & Adaptive Reuse Local preservation precedents and architectural stewardship	20
05	Site Plan & Residential Design Master plan, topography, Academy Row, Academy Gardens and amenities	27
06	Economic & Tax Impact 25-year property-tax contribution and accelerated buildout	42
07	Final Selection & Community Outcome Why Mocerì and the case for Rochester's hometown team	47

THE ACADEMY COLLECTION



“ We create neighborhoods with simultaneous planning: architecture, art, historical reference, natural feature protection, and generational connections. ”

MOCERI

PRESERVING THE LEGACY

Protect What Gives the Property Its Meaning.

Moceri is honored to have been invited by Rochester Community Schools to submit a proposal for this important property. As the area's leading residential developer and homebuilder, with more than seven decades of proven experience, Moceri is uniquely positioned to bring vision, stewardship and disciplined execution to this extraordinary opportunity.



Our proposal presents a compelling path to thoughtfully reimagine the property as an exceptional residential neighborhood—one that respects its significance, enhances the surrounding community and creates enduring value for RCS, the City of Rochester and generations to come.

Moceri envisions a meticulous transformation rooted in architectural continuity and respect for the site's civic importance. The historic school entry arch would be carefully salvaged and reintroduced as a defining feature of the new residential neighborhood—creating an enduring connection between the property's past and future.

This important architectural element would become an integral part of the community's identity, preserving a recognizable connection to the former school while allowing the property to begin a significant new chapter.

HISTORIC ROCHESTER HIGH SCHOOL ENTRY ARCH

01

SALVAGE

02

REINTRODUCE

03

CONNECT

MOCERI

Preserving the Legacy. Restoring the Prominence.

MOCERI'S VISION FOR A HISTORIC ROCHESTER PROPERTY

OFFER TO PURCHASE | FINANCIAL RETURN

A Historic Rochester Property. A Significant Financial Return.

Moceri submits this proposal to purchase approximately 4.34 acres of developed property known as the Rochester Community Schools Administration Building, located at 501 W. University Drive, Rochester, Michigan.

The proposed \$4,360,000 real estate acquisition provides Rochester Community Schools with substantial immediate proceeds at closing. When combined with the projected property-tax revenue generated by The Academy Collection over the next 25 years, the redevelopment represents an estimated \$46 million in total financial contribution to Rochester Community Schools, the City of Rochester and other taxing jurisdictions.

\$46+ MILLION

**TOTAL 25-YEAR FINANCIAL
CONTRIBUTION**

\$4.36 MILLION

Real Estate Acquisition

\$41 MILLION

Projected Property Taxes
Over 25 Years

More than \$27 million to Rochester Community Schools

The direct financial benefit to Rochester Community Schools is particularly significant. Combining the \$4.36 million sale proceeds with approximately \$23 million in projected school property taxes produces a total estimated benefit of more than \$27 million to RCS over the 25-year analysis period.

The result is more than the disposition of an obsolete property. It is the transformation of an underproductive public asset into a distinguished new neighborhood capable of generating substantial immediate proceeds and meaningful recurring tax revenue for decades to come.

THE NEW CHAPTER

A Distinguished, Walkable Neighborhood for Multiple Generations.

The Academy Collection will introduce a distinguished, walkable neighborhood of 30 residences: 15 townhomes at Academy Row, designed with a refined luxury aesthetic, and 15 single-family homes at Academy Gardens, offering ranch, one-and-a-half-story and two-story living.

Thoughtful Age-in-Place planning will be incorporated throughout including elevator options at Academy Row and main-floor owners' suites offered at Academy Gardens, providing greater comfort, accessibility and long-term livability.

30
RESIDENCES

A New In-Town
Neighborhood

ACADEMY
ROW

Modern living townhomes

ACADEMY
GARDENS

Ranch, 1½-story & 2-story homes

Along West University, Academy Row will provide a premier architectural addition to the growing mix of commercial and multifamily properties at the gateway to Rochester's Main Street.

Reshape It With Precision. Elevate It Architecturally.

Moceri's vision is not simply to redevelop the property. It is to reshape it with precision, elevate it architecturally and return it to a position of prominence and public pride.

Selecting Moceri means choosing a proven local team with the experience, discipline and commitment required to achieve the best possible outcome: a financially viable new neighborhood that preserves the property's legacy while creating lasting value for Rochester.

MOCERI

A GENERATIONAL PROPERTY | A DELIBERATE PROCESS

A Generational Property Deserves a Deliberate Process

Few properties carry the civic, historical and emotional significance of the grounds at 501 West University Drive. The site has served Rochester's educational community since 1847 and has remained under public-school stewardship since 1857.

Rochester Community Schools has an obligation to achieve a sound financial return from the property. It also has a rare opportunity to select a redevelopment outcome that respects the site's heritage, complements the surrounding neighborhoods, expands the local tax base and creates enduring value for the greater Rochester community.

180

YEARS OF
EDUCATIONAL HISTORY

1847 Educational use begins

1857 Public-school stewardship

2026 A generational transition

“Nearly 180 years of educational history cannot be measured against a conventional real estate disposition schedule alone.”

THE CASE FOR ADDITIONAL TIME

Nine Additional Months. A Disciplined Path to Certainty.

Moceri proposes a deliberate post-award planning, entitlement and predevelopment period that may require up to nine additional months beyond the timeline contemplated in the RFP.

This period would be used to complete the work necessary to transform the proposed vision for The Academy Collection into an approvable, financeable and executable development plan, including:

9 Additional Months

PLAN → COORDINATE → VALIDATE →
APPROVE → OPTIMIZE → EXECUTE

- | | | |
|--|---|---|
| 1
Municipal planning and zoning coordination | 2
PUD approval | 3
Environmental and engineering due diligence |
| 4
Infrastructure, utility and access planning | 5
Historic documentation, deconstruction and material-salvage coordination | 6
Architectural and neighborhood compatibility studies |
| 7
Community and stakeholder engagement | 8
Construction analysis and value engineering | 9
Final development budgeting and scheduling |

“This is not additional time for delay’s sake. It is a disciplined and responsible process intended to provide greater certainty for RCS, the City of Rochester, the surrounding neighborhoods and the development team.”

THE OUTCOME

Time Invested Up Front Protects the Long-Term Outcome.

Measured against the property's nearly 180-year educational history, an additional nine months is a prudent investment in achieving the right long-term outcome. This measured approach can reduce entitlement and execution risk, protect the site's most meaningful historic elements, strengthen the economic contribution of the completed development and support the best achievable financial result for Rochester Community Schools.

1	2	3	4
REDUCE	PROTECT	STRENGTHEN	SUPPORT
Entitlement & execution risk	Meaningful historic elements	Economic contribution	Best achievable financial result

501 WEST UNIVERSITY DRIVE DESERVES MORE
THAN THE FASTEST POSSIBLE DISPOSITION.

This one-of-a-kind property deserves more than the quickest possible sale. It deserves a thoughtful, community-centered transformation led by experienced local stewards committed to producing an outcome that exceeds expectations—and, more importantly, delivers the outcome this historic property and the Rochester community deserve.

SITE DELIVERY | TWO PURCHASE OPTIONS

Site Preparation and Delivery Condition

The Purchase Agreement will provide Rochester Community Schools with two clear options: a development-ready delivery at the full purchase price, or an as-is closing that transfers defined demolition and environmental risk to the purchaser through stated credits.

OPTION 01

Development-Ready Delivery

\$4,360,000

PURCHASE PRICE

\$1.0 MILLION PER ACRE

RCS delivers a cleared, environmentally compliant site prior to closing.

OPTION 02 | AS-IS

Earlier Closing Structure

\$3,200,000

AS-IS PURCHASE PRICE

SUBJECT TO SITE PLAN +
ENGINEERING APPROVAL

Purchaser accepts demolition and disposal risk and closes prior to demolition and removal.

GRANTS + SUSTAINABILITY COMMITMENT

A commitment from Rochester Community Schools (RCS) will be required to use its best efforts to pursue available State and Federal grant funding for environmental remediation to applicable residential standards, supporting the long-term sustainability and productive reuse of the property for generations to come. These efforts are intended to offset, to the greatest extent possible, any environmental remediation costs that might otherwise be borne by RCS.

MUNICIPAL PROCESS | ENTITLEMENT STRATEGY

Zoning and Municipal Approval Process

A unified Planned Unit Development framework designed to create certainty, coordinate approvals and protect the long-term character of The Academy Collection.

ONE COORDINATED PUD

Rather than dividing the property into independent zoning areas, the PUD creates a single, enforceable development plan for the entire parcel.

ENTITLEMENT STRATEGY



A deliberate path from concept refinement to municipal approval, final engineering and construction readiness.

“The Academy Collection will be advanced as one integrated plan—one framework, one approval path and one long-term standard for the completed community.”

PLANNED UNIT DEVELOPMENT | ENTITLEMENT | DUE-DILIGENCE | MUNICIPAL REVIEW

THOUGHTFULLY PLANNED DEVELOPMENT MIX

A Unified Plan for Distinct Site Conditions

The PUD approach allows West University Drive to support an active attached residential frontage while creating a careful transition to the established neighborhoods to the south and west.



PROMINENT
CORRIDOR

SCALED
TRANSITION


NEIGHBORHOOD
CHARACTER

“The proposed community combines two complementary residential forms within one integrated plan.”

PLANNED UNIT DEVELOPMENT APPROACH

One Unified Framework for the Entire Parcel

The PUD will establish comprehensive, site-specific standards governing use, form, circulation, infrastructure, architectural character and neighborhood transitions.



PRESERVATION FEATURES REPURPOSED AS INTEGRAL DESIGN ELEMENTS

Historic features of the former school campus will be thoughtfully preserved and reimagined throughout the new community, including the reconstructed school entry arch, a central brick-paver promenade, rose-covered arbors, and salvaged masonry and architectural elements incorporated into the landscape and residential design.


“The PUD will create one coordinated and enforceable development plan.”

ENTITLEMENT AND DUE-DILIGENCE PERIOD

Closing Contingent on Final Development Approvals

Because the redevelopment requires approval of a comprehensive PUD before implementation, the purchase agreement will provide an appropriate entitlement and due-diligence period.

APPROVALS REQUIRED BEFORE CLOSING AND CONSTRUCTION READINESS



All approvals must be obtained in a form acceptable to the purchaser before the plan can be implemented.

RCS COOPERATION DURING ENTITLEMENT

Owner authorization for applications, access for approved due-diligence activities, and execution of documents reasonably required to advance municipal review.

FUNDAMENTAL PLANNING PRINCIPLES

Distinguished West University Drive frontage

Appropriate transition in housing scale

Meaningful preservation of historic legacy

Detached homes reinforcing adjacent neighborhoods

ANTICIPATED PUD APPROVAL PROCESS

A Collaborative Path from Concept to Approval

Following its selection, Moceri will initiate a pre-application process with the City to confirm submission requirements, review sequence and supporting technical information.



“The process is structured to refine the plan through professional review, public input and municipal decision-making before final implementation.”

FINANCIAL CAPACITY | PROOF OF FINANCING

Privately Held. Family-Owned. Financially Prepared.

Moceri brings the organizational depth, financial resources and execution experience required to acquire, entitle, construct and deliver The Academy Collection responsibly.

MORE THAN

\$250 MILLION

in current development value

A scale of active work that demonstrates the resources, management capacity and financial readiness required for a redevelopment of this importance.

FINANCIAL STRENGTH REQUIRED FOR A
COMMUNITY-DEFINING OUTCOME

SINCE THE 1950s

Continuous Michigan operation

4 GENERATIONS

Residential real estate excellence

60,000+

Residences created throughout
Michigan

CAPACITY TO FUND AND COMPLETE

Moceri has the capacity to fund the required two-percent earnest money deposit upon execution of the Purchase Agreement and to provide or secure the debt and equity necessary to complete the acquisition, entitlement, construction and delivery of the proposed redevelopment.

This financial strength enables the project to advance responsibly for Rochester Community Schools, the City of Rochester, surrounding residents and other community stakeholders.

FINANCIAL READINESS

01 Earnest money deposit

Fund the required two-percent deposit upon Purchase Agreement execution.

02 Debt and equity capacity

Provide or secure the capital required for acquisition, entitlement and construction.

03 Responsible delivery

Support a successful outcome for RCS, the City and community stakeholders.

As a closely held, family-owned organization with more than 70 years of continuous operation, Moceri does not publicly disseminate or distribute confidential information regarding its private financial holdings.

To satisfy Rochester Community Schools' financial-capacity requirements, RCS may engage an independent third-party financial professional to review and verify the purchaser's ability to close the transaction as proposed. Any such review would be conducted on a confidential basis pursuant to an appropriate nondisclosure agreement.

THE ROCHESTER HOMETOWN TEAM

Rochester's Hometown Team

A carefully assembled local team aligns development, architecture, construction, sales and neighborhood communication around the same community-first objective.

Community First

FIVE DISCIPLINES. ONE ACCOUNTABLE TEAM.

MOCERI

Master Developer +
Builder + Project Steward

Dominick Tringali
ARCHITECTURAL COLLECTION

Historic Architectural Steward +
Project Architect



FRANK REWOLD
& SONS INC.

Rochester Heritage &
Preservation Advisor

ARTERRA
— People Matter More

Sales + Marketing
Consultant

VITO ANTHONY
HOMES

Community Liaison +
Local Residential Advisor

"Together, this Rochester-based team brings development experience, architectural stewardship, construction knowledge, residential-market expertise and longstanding community relationships."

MOCERI

CLEAR RESPONSIBILITIES

A Disciplined Structure for a Consequential Redevelopment

Each team member contributes a defined area of expertise, while Moceri remains accountable for the overall vision, entitlement path and long-term execution.



MOCERI COMPANIES

Master Developer, Builder and Project Steward

Responsible for the overall development vision, property acquisition, municipal entitlement process, residential construction and long-term execution of The Academy Collection.



DOMINICK TRINGALI ARCHITECTS

Historic Architectural Steward and Project Architect

Responsible for guiding the architectural vision, documenting and integrating the property's historic elements, and creating new residences that respect Rochester's established architectural character.



FRANK REWOLD
& SONS INC.

FRANK REWOLD & SONS

Rochester Heritage & Preservation Advisor

A longstanding advocate for Rochester's architectural heritage, community character and historic preservation, Frank Rewold & Sons will provide valued perspective on preserving the legacy of this historic school site.

ARTERRA

— People Matter More.

ARTERRA REALTY

Sales and Marketing Consultant

Responsible for residential-market analysis, product positioning, sales strategy, buyer outreach and community marketing.

VITO ANTHONY
HOMES

VITO ANTHONY HOMES

Community Liaison and Local Residential Advisor

Responsible for supporting community communication, local relationship development and neighborhood-focused residential guidance.

MOCERI

COMMUNITY FIRST

Local Stewardship + Proven Execution

The Academy Collection requires more than an ordinary purchaser. It requires a coordinated team capable of shaping a legacy property into a viable neighborhood with lasting civic value.

EXPERIENCE, DISCIPLINE AND COMMUNITY RELATIONSHIPS

aligned around Rochester's best possible outcome

01

Development
Experience

02

Architectural
Stewardship

03

Construction
Knowledge

04

Residential-Market
Expertise

05

Community
Relationships

“Selecting Mocerì means choosing a proven local team with the experience, discipline and commitment required to achieve the best possible outcome: a financially viable new neighborhood that preserves the property’s legacy while creating lasting value for Rochester.”

THE ROCHESTER HOMETOWN TEAM

MOCERI

A TEAM PREPARED TO STEWARD THE NEXT GENERATIONAL PROPERTY

A Local Odyssey of Historic Preservation

PATIENCE | RESEARCH | CRAFTSMANSHIP | FINANCIAL COMMITMENT | SUSTAINABLE PURPOSE



Breadth of Experience: Adaptive Reuse, Restoration, Reconstruction and Community Stewardship

01

Respect for
architectural
authenticity

02

Structural and
environmental
realities

03

Contemporary
codes and
accessibility

04

Financial
sustainability

05

Community
expectations

06

Long-term
property
stewardship

“ Rochester Community Schools deserves more than a conventional development response. It deserves a deliberate process led by local stewards prepared to accept the responsibility.”

MOCERI

CARRYING ROCHESTER'S INDUSTRIAL HERITAGE FORWARD

The Granary

Reactivating the memory and architectural character of a historic grain-elevator site.



THE GRANARY | HISTORIC GRAIN-ELEVATOR SITE, DOWNTOWN ROCHESTER

ARCHITECTURAL BRIDGE BETWEEN GENERATIONS

The redevelopment preserves the memory and architectural character of a property connected to Rochester's agricultural and industrial past. The restored Granary structure is being incorporated as a defining clubhouse and amenity within a new walkable neighborhood.

"The result is neither a reproduction of the past nor a rejection of it. It allows the site's identity to remain visible, useful and relevant."

PRESERVING A LANDMARK BY GIVING IT NEW PURPOSE

The Frances M. Moceri Scholar House

Connecting architectural history with educational opportunity for future generations.



FORMER COBBLESTONE MANOR | OAKLAND UNIVERSITY

178

YEARS OF HISTORY
BEFORE
REACTIVATION

Rather than allowing the former Cobblestone Manor to become obsolete or vulnerable to demolition, Moceri helped preserve the residence and give it a meaningful academic purpose as a living-learning environment for honors students.

“The most durable way to protect a historic building is to give it a relevant and sustainable role in contemporary life.”

MOCERI

LOCAL MODEL FOR ADAPTIVE REUSE

Rochester Mills

Transforming an obsolete industrial building into a vibrant civic and commercial destination.



FORMER WESTERN KNITTING MILLS

NOW ROCHESTER MILLS

1896

NATIONAL REGISTER
OF HISTORIC PLACES

The former Western Knitting Mills demonstrates the enduring value of adaptive reuse. Its masonry walls, industrial windows, historic proportions and reconstructed fire tower preserve the building's identity while allowing it to serve an entirely new generation as one of Rochester's premier mixed-use properties.

"Historic buildings do not need to become static monuments. With the right vision, they can remain active, productive and economically relevant."

RECONSTRUCTING IMPORTANT ARCHITECTURAL MEMORIES

The Italianate Colonial

Historically informed reconstruction can preserve architectural continuity when complete physical preservation is not feasible.



HISTORIC ARCHITECTURAL
MEMORY

REINTRODUCED SCALE,
PROPORTION AND
CHARACTER

NOT AN ISOLATED ARTIFACT



Where complete physical preservation is not feasible, historically informed reconstruction can restore architectural continuity and prevent an important local building tradition from disappearing entirely. The reconstructed residence will reintroduce scale, proportions, detailing and visual character within the new development.

“Development and preservation do not have to be opposing forces. With careful planning, a historic home can become the heart of a new community.”

RELOCATION AS AN ACT OF PRESERVATION

The Queen Anne Captain's Quarters

A development plan changed to save a piece of local history.



- 01 PRESERVE**
Change the plan, not the history.
- 02 RELOCATE**
Move an entire historic structure to secure its place in the community.
- 03 RESTORE + ANCHOR**
Give the residence new life as a defining neighborhood landmark.

At Constellation Bay, the Queen Anne Captain's Quarters demonstrates the extraordinary measures often required to preserve an important historic residence. Rather than regarding the home as an obstacle to redevelopment, Moceri incorporated it into the community plan and physically relocated it within the site so it could remain part of the property's future.

Presently undergoing substantial restoration, the residence will become a distinctive architectural anchor whose authentic Victorian character brings depth, identity and continuity to the new waterfront neighborhood.

"Preservation is most meaningful when it changes the development plan—not merely the development story."

THE REGION'S ENDURING STANDARD OF STEWARDSHIP

Meadow Brook Hall

A reminder that irreplaceable architecture requires specialized expertise and long-term thinking.



MEADOW BROOK HALL | NATIONAL HISTORIC LANDMARK

1929

110-ROOM TUDOR
REVIVAL RESIDENCE

Meadow Brook Hall represents historic stewardship at its highest level. Architecture, interiors, decorative arts, landscape and institutional purpose must be considered together, reinforcing that historic properties are living community assets.

“Irreplaceable architecture demands long-term thinking, specialized expertise and an unwavering respect for original design intent.”

SITE PLAN | PRODUCT DESIGN

A Landmark New Neighborhood at the Gateway to Downtown Rochester


30 Distinctive Homes. One Walkable, Multigenerational Vision.

This thoughtfully planned residential community will introduce 30 distinctive residences designed to extend the character, walkability and architectural richness of downtown Rochester.



WEST UNIVERSITY PROMINENCE | ARCHITECTURAL RICHNESS | WALKABLE LIVING | NEIGHBORHOOD SCALE


SITE PLAN | PRODUCT DESIGN



SITE PLAN | PRODUCT DESIGN

The property's challenging topography, with its significant changes in elevation across the site, presented both a planning constraint and a unique design opportunity.

The site plan has been thoughtfully composed to work with the natural contours of the land, allowing Academy Row's townhomes and Academy Gardens' single-family homes to step gracefully through the site while creating a distinctive, visually engaging neighborhood with varied elevations, streetscapes and architectural perspectives.



TRIP GENERATION COMPARISON

Land Use	ITE Use No.	Size	Weekday Trips	AM Peak-Hour Trips			PM Peak-Hour Trips		
				In	Out	Total	In	Out	Total
Existing Office Building									
Office	710	90,000 SF	1,338	114	17	131	20	115	135
Proposed Moceri Academy Collection									
Single-Family Detached Housing	210	15 d.u.	141	3	8	11	9	5	14
Townhomes	220	15 d.u.	101	1	5	6	5	3	8
Total		30 d.u.	242	4	13	17	14	8	22
Ratio, Proposed to Existing									
			0.18	0.04	0.76	0.13	0.70	0.07	0.16

Land Use	ITE Use No.	Size	Weekday Trips	AM Peak-Hour Trips			PM Peak-Hour Trips		
				In	Out	Total	In	Out	Total
Elementary School									
Elementary School	520	450 Students	1,022	180	153	333	36	41	77
Proposed Moceri Academy Collection									
Single-Family Detached Housing	210	15 d.u.	141	3	8	11	9	5	14
Townhomes	220	15 d.u.	101	1	5	6	5	3	8
Total		30 d.u.	242	4	13	17	14	8	22
Ratio, Proposed to Elementary									
			0.24	0.02	0.08	0.05	0.39	0.20	0.29

Trip generation numbers based on trip generation graphs from the ITE Trip Generation Manual which is a Traffic Engineering industry standard reference published by the Institute of Traffic Engineers (ITE) and is used to forecast the number and types of trips generated by different land uses. The trip numbers are based on decades of traffic studies across North America.

PRELIMINARY DESIGN CONCEPTS



Fifteen refined townhomes will introduce a classical residential character to West University, with private fenced courtyards and elevated front entries that create a gracious sense of arrival.



Inspired by the enduring appeal of in-town living, the townhomes are designed to strengthen the streetscape while offering privacy, charm and a distinctive walkable address.

PRELIMINARY DESIGN CONCEPTS



DESIGN INSPIRATION




6-PLEX BUILDING



PRELIMINARY DESIGN CONCEPTS



LOWER LEVEL PLAN




6-PLEX BUILDING

PRELIMINARY DESIGN CONCEPTS



FIRST FLOOR PLAN




6-PLEX BUILDING

PRELIMINARY DESIGN CONCEPTS



SECOND FLOOR PLAN



6-PLEX BUILDING

PRELIMINARY DESIGN CONCEPTS



The preliminary design concepts proposed for the single-family homes will introduce a timeless residential character to the surrounding neighborhood, with distinctive architecture, landscaped front yards and welcoming entries that create a gracious sense of arrival.



PRELIMINARY DESIGN CONCEPTS

Traditional Neighborhood Design

Inspired by the enduring appeal of Rochester's established neighborhoods, the homes are designed to complement their surroundings while offering privacy, individuality and a distinctive walkable address.



MOCERI


PRELIMINARY DESIGN CONCEPTS




STREETSCAPE - W. 4TH ST.
SCALE: 1/8" = 1'-0"




STREETSCAPE - WILCOX ST.
SCALE: 1/8" = 1'-0"




PRELIMINARY DESIGN CONCEPTS




SQUARE FOOTAGE
GROSS: 1,800 S.F.
NET: 1,600 S.F.
TOTAL: 1,700 S.F.




SQUARE FOOTAGE
GROSS: 1,800 S.F.
NET: 1,600 S.F.
TOTAL: 1,700 S.F.



SQUARE FOOTAGE
GROSS: 1,800 S.F.
NET: 1,600 S.F.
TOTAL: 1,700 S.F.



PRELIMINARY DESIGN CONCEPTS



501 WEST UNIVERSITY DRIVE

SAMPLING OF CHARMING
HISTORICAL AMENITIES



*Preserving
Neighborhood
Connections*



MOCERI

LONG-TERM FISCAL IMPACT

A \$41.7 Million Property Tax Contribution Over 25 Years.

Based on the following property-tax model for 15 townhomes and 15 single-family residences, The Academy Collection is projected to generate approximately \$41.7 million in total property taxes over 25 years.

25-YEAR PROPERTY TAX CONTRIBUTION

\$41.7M

More Than \$23.1 Million in Rochester Community School Taxes.

The same analysis projects approximately \$23.1 million in school taxes from the 30 residences over 25 years—creating a significant, durable contribution tied directly to the new neighborhood.

25-YEAR SCHOOL TAX CONTRIBUTION

\$23.1M



Property Tax Analysis for Single-Family Homes

	<u>FMV</u>	<u>Taxable Value</u>	<u>Taxable Value</u>
Single-Family Homes	\$ 1,690,000	\$ 845,000	\$ 845,000

	<u>Summer</u>	<u>Winter</u>	<u>Total</u>	<u>Homestead</u>	<u>Non-HS</u>
County	4.31010		4.31010	4.31010	4.31010
OIS Allocated	0.18620		0.18620	0.18620	0.18620
OIS Voted	2.94870		2.94870	2.94870	2.94870
OCC Voted	1.47470		1.47470	1.47470	1.47470
State Education	6.00000		6.00000	6.00000	6.00000
School Operating	9.00000	9.0000	18.00000		18.0000
School Debt	0.76000	0.7600	1.52000	1.52000	1.52000
School Sinking	0.72130	0.7212	1.44250	1.44250	1.44250
General	12.74460		12.74460	12.74460	12.7446
OPC Operating	0.30820		0.30820	0.30820	0.30820
County Park & Rec		0.64610	0.64610	0.64610	0.64610
HCMA		0.20500	0.20500	0.20500	0.20500
Zoo Authority		0.09350	0.09350	0.09350	0.09350
Art Institute		0.19250	0.19250	0.19250	0.19250
Oakland Transit		0.94070	0.94070	0.94070	0.94070
Total	38.45380	12.55900	51.01280	33.01280	51.0128

Taxes	\$ 27,895.82	\$ 43,105.82
	15	15
Total Taxes	\$ 418,437.24	\$ 646,587.24

Rochester	12.74460	12.74460	12.74460
	\$ 10,769.19	\$ 10,769.19	
	15	15	
Rochester Taxes	\$ 161,537.81	\$ 161,537.81	



Property Tax Analysis for Townhomes

	<u>FMV</u>	<u>Taxable Value</u>	<u>Taxable Value</u>
Townhomes	\$ 1,190,000	\$ 595,000	\$ 595,000

	<u>Summer</u>	<u>Winter</u>	<u>Total</u>	<u>Homestead</u>	<u>Non-HS</u>
County	4.31010		4.31010	4.31010	4.31010
OIS Allocated	0.18620		0.18620	0.18620	0.18620
OIS Voted	2.94870		2.94870	2.94870	2.94870
OCC Voted	1.47470		1.47470	1.47470	1.47470
State Education	6.00000		6.00000	6.00000	6.00000
School Operating	9.00000	9.0000	18.00000		18.0000
School Debt School	0.76000	0.7600	1.52000	1.52000	1.52000
Sinking	0.72130	0.7212	1.44250	1.44250	1.44250
General	12.74460		12.74460	12.74460	12.7446
OPC Operating	0.30820		0.30820	0.30820	0.30820
County Park & Rec		0.64610	0.64610	0.64610	0.64610
HCMA		0.20500	0.20500	0.20500	0.20500
Zoo Authority		0.09350	0.09350	0.09350	0.09350
Art Institute		0.19250	0.19250	0.19250	0.19250
Oakland Transit		0.94070	0.94070	0.94070	0.94070
Total	38.45380	12.55900	51.01280	33.01280	51.01280

Taxes	\$ 19,642.62	\$ 30,352.62
	15	15
Total Taxes	\$ 294,639.24	\$ 455,289.24

Rochester	12.74460	12.74460	12.74460
	\$ 7,583.04	\$ 7,583.04	
	15	15	
Rochester Taxes	\$ 113,745.56	\$ 113,745.56	

THE ACADEMY COLLECTION

Combined Property Tax Analysis for The Academy Collection

Townhomes (Starting Taxable Value= \$595,000) 15 Residences				Single-Family (Starting Taxable value= \$845,000) 15 Residences			
		Homestead (11 Residences)	Non-homestead (4 Residences)		Homestead (11 Residences)	Non-homestead (4 Residences)	
Year	\$525,000	\$17,332	\$20,023	\$845,000	\$ 27,895.82	\$38,132	
1	\$551,250	\$18,198	\$28,121	\$887,250	\$ 29,290.61	\$45,261	
2	\$578,813	\$19,108	\$29,527	\$931,613	\$ 30,755.14	\$47,524	
3	\$607,753	\$20,064	\$31,003	\$978,193	\$ 32,292.89	\$49,900	
4	\$638,141	\$21,067	\$32,553	\$1,027,103	\$ 33,907.54	\$52,395	
5	\$670,048	\$22,120	\$34,181	\$1,078,458	\$ 35,602.92	\$55,015	
6	\$703,550	\$23,226	\$35,890	\$1,132,381	\$ 37,383.06	\$57,766	
7	\$738,728	\$24,387	\$37,685	\$1,189,000	\$ 39,252.21	\$60,654	
8	\$775,664	\$25,607	\$39,569	\$1,248,450	\$ 41,214.83	\$63,687	
9	\$814,447	\$26,887	\$41,547	\$1,310,872	\$ 43,275.57	\$66,871	
10	\$855,170	\$28,232	\$43,625	\$1,376,416	\$ 45,439.34	\$70,215	
11	\$897,928	\$29,643	\$45,806	\$1,445,237	\$ 47,711.31	\$73,726	
12	\$942,825	\$31,125	\$48,096	\$1,517,499	\$ 50,096.88	\$77,412	
13	\$989,966	\$32,682	\$50,501	\$1,593,374	\$ 52,601.72	\$81,282	
14	\$1,039,464	\$34,316	\$53,026	\$1,673,042	\$ 55,231.81	\$85,347	
15	\$1,091,437	\$36,031	\$55,677	\$1,756,694	\$ 57,993.40	\$89,614	
16	\$1,146,009	\$37,833	\$58,461	\$1,844,529	\$ 60,893.07	\$94,095	
17	\$1,203,310	\$39,725	\$61,384	\$1,936,755	\$ 63,937.72	\$98,799	
18	\$1,263,475	\$41,711	\$64,453	\$2,033,593	\$ 67,134.61	\$103,739	
19	\$1,326,649	\$43,796	\$67,676	\$2,135,273	\$ 70,491.34	\$108,926	
20	\$1,392,981	\$45,986	\$71,060	\$2,242,037	\$ 74,015.90	\$114,373	
21	\$1,462,630	\$48,286	\$74,613	\$2,354,138	\$ 77,716.70	\$120,091	
22	\$1,535,762	\$50,700	\$78,344	\$2,471,845	\$ 81,602.53	\$126,096	
23	\$1,612,550	\$53,235	\$82,261	\$2,595,438	\$ 85,682.66	\$132,401	
24	\$1,693,177	\$55,897	\$86,374	\$2,725,209	\$ 89,966.79	\$139,021	
25	\$1,777,836	\$58,691	\$90,692	\$2,861,470	\$ 94,465.13	\$145,972	
		\$1,004,002	\$1,541,097			\$1,425,852	\$2,198,313
		\$11,044,021	\$6,164,388			\$15,684,367	\$8,793,254

Total Taxes Over 25 Years (1 TH, 1 SF Residence)	\$6,169,264
Total Taxes Over 25 Years (All 30 Residences)	\$41,686,029
Total School Taxes (1 TH, 1 SF Residence)	\$1,542,911
Total School Taxes (All 30 Residences)	\$23,143,661

Total Funds Received Including Taxes and Purchase Price	\$46,046,029
Total Funds Recieved Per Acre	\$10,561,016

IMPLEMENTATION STRATEGY | SPEED WITH DISCIPLINE

Compress the Buildout. Accelerate the Tax Base.

Moceri's construction strategy is designed to reduce a typical extended buildout period and bring value onto the tax rolls faster.

CONSTRUCTION BUILDOUT COMPARISON

MOCERI'S ACCELERATED STRATEGY

2 YEARS
PLANNED



All 15 townhomes built concurrently, with up to 50% of the total single-family homes in the initial phase.

TYPICAL PHASED DEVELOPER

5-7+
YEARS



A handful of homes delivered at a time, extending construction impacts and delaying full tax-base productivity.

By compressing construction sequencing, Moceri can reduce prolonged neighborhood disruption while helping the City and Schools realize the property's strong tax-generating potential sooner.

MOCERI

Why Select Mocerì's Rochester Hometown Team?

The fastest responsible path to a completed walkable landmark community at 501 West University Drive.

WHAT ROCHESTER COMMUNITY SCHOOLS CAN CHOOSE NOW:

A proven local steward with the resources, urgency and community accountability to carry the plan through completion.

Mocerì's strategy is not to stretch the site across years of uncertainty. It is to advance a coordinated plan, build the townhome frontage at one time, begin single-family homes immediately and return the property to productive community use.



This prime property deserves more than a prolonged buildout schedule or the lowest-common-denominator development response. It deserves a local team prepared to create an enduring new neighborhood, strengthen the tax base and return a prominent downtown site to a position of civic pride.

Selecting Mocerì will ensure the best development plan for Rochester Community Schools, the City of Rochester and Oakland County.

FINAL SELECTION | COMMUNITY OUTCOME

Choose the Hometown Team. Accelerate the Outcome.

A faster path from obsolete land to a walkable landmark community—and from dormant property to meaningful tax revenue.

THE DECISION BEFORE ROCHESTER COMMUNITY SCHOOLS

Not simply who can imagine the property.
Who can entitle, build and deliver it.

This prominent site has been dormant long enough. The strongest outcome is the team that can move from selection to implementation with clarity, financial capacity and local accountability.



01 DESIGN

A walkable neighborhood shaped by architectural quality and local context.

02 ENTITLE

A coordinated municipal path through PUD review and technical approvals.

03 BUILD

A compressed construction strategy designed to reduce years of disruption.

04 DELIVER

A completed community that returns the site to tax-generating civic value.

“A landmark site deserves a team prepared to deliver a landmark result.”

SELECT THE TEAM THAT CAN IMPLEMENT THE VISION


MOCERI

A photograph of a brick archway at Rochester High School. The arch is made of red brick with a white stone or concrete frame. Above the arch, a rectangular plaque is embedded in the brickwork, containing the text "ROCHESTER HIGH SCHOOL" in a serif font. The background shows green trees and a clear sky.

ROCHESTER
HIGH SCHOOL

MOCERI®

Contact: Dominic F. Mocerì
DFM@mocerì.com | Direct: 248-631-8581



Bedient Construction Inc.

GRADING & EXCAVATING

2573 Leach • Rochester Hills, MI 48309 • Phone: (248) 853-0810 • Fax: (248) 853-6289

Moceri Homes
501 W University, Rochester
August 12, 2026

Site Demo

Description	Qty	Units	Total	\$573,222.00
Sawcut	1	LS		
Remove Hardsurface, Curbs, and Light Poles	79000	SF		
Demolish Building	89716	SF		
Sewer and Water Disconnect at property line	1	LS		

***Abatement of any asbestos found is not included**

***Aggregate Base for parking to remain**

***No Environmental information was given.**

***Job to be left at "Open Stage", for future development.**

Quote Includes;

Quality Workmanship

Timely Progress

All Material, Labor, Supervision, and P&O

One (1) Mobilizations (additional mobilizations will cost \$800.00 EACH)

Quote Does NOT Include;

Dewatering

Shoring or Bracing

Engineering Fees, Testing Fees, or Surveying Fees

Winter Conditions

Restoration of Pavement or Greenbelts

The Handling of Hazardous Materials

Undercutting or Materials Associated with Undercutting

Permits or Bonds

Tap in Fees

Any Utility Conflicts or Damage due to Inaccurate Drawings or Not MISS Dig Staked

Anything Not Listed on Page 1

Thank you for viewing the bid price we offer for this project. Please sign and fax back to 248-853-6289. If you have any questions or concerns please feel free to call me at 248- 853-0810.

Sincerely,

Jeff Bedient

Terms: Net 30 days

Authorized Signature

Date

Delays in payment shall be subject to interest charges of 18% per annum. If Bedient Construction is required to engage the services of a collection agency or attorney, the customer agrees to reimburse Bedient Construction for any reasonable amounts expended in order to collect any unpaid balance.



ROCHESTER COMMUNITY SCHOOLS

RFP ADDENDUM

501 WEST UNIVERSITY DRIVE

SUPPORTING DEMOLITION, ABATEMENT &
ENVIRONMENTAL DOCUMENTATION

FOR ADDITIONAL INFORMATION OR CLARIFICATION

DOMINIC F. MOCERI

DFM@MOCERI.COM | DIRECT: 248-631-8581
MOCERI COMPANIES | 3005 UNIVERSITY DRIVE,
AUBURN HILLS, MI 48326

ROCHESTER
COMMUNITY SCHOOLS

PRIDE IN EXCELLENCE

RFP ADDENDUM
501 WEST UNIVERSITY DRIVE

CONTENTS

Preliminary Contamination Abatement Estimate

Preliminary Site Demolition Estimate


Detailed Asbestos Contamination Report
Commissioned by Rochester Community Schools

MOCERI®


FOR ADDITIONAL INFORMATION OR CLARIFICATION

DOMINIC F. MOCERI


DFM@MOCERI.COM | DIRECT: 248-631-8581
MOCERI COMPANIES | 3005 UNIVERSITY DRIVE,
AUBURN HILLS, MI 48326



FLOOR PLAN: LEVEL 1



FLOOR PLAN: LEVEL 2



FLOOR PLAN: LEVEL 3

AGREEMENT FOR PURCHASE AND SALE

THIS AGREEMENT FOR PURCHASE AND SALE ("Agreement") is entered into on August ___, 2026 ("Effective Date") by and between Rochester Community Schools, whose address is 52585 Dequindre Road, Rochester, Michigan 48307 ("Seller"), and Dominic J. Mocerri L.L.C., a Michigan limited liability company, whose address is 3005 University Drive, Auburn Hills, Michigan 48326, on behalf of an entity to be formed ("Purchaser").

BACKGROUND

A. Seller is the owner of certain land located in the City of Rochester, Oakland County, Michigan, having tax identification number 15-15-203-001, commonly known as 501 W. University Drive, Rochester, Michigan 48307, comprised of 4.36 acres, and legally described on **Exhibit A** attached hereto and made a part hereof ("Property").

B. Seller has requested proposals for the purchase and development of the Property and has accepted a proposal submitted by Purchaser dated August 31, 2026.

C. Seller and Purchaser desire to enter into this Purchase Agreement to establish the terms and conditions under which the Property will be acquired by Purchaser from Seller.

NOW THEREFORE, in consideration of the foregoing recitals which are deemed to be incorporated into and made a part of this Agreement, the Seller and Purchaser hereby agree as follows:

1. Purchase and Sale.

Subject to all of the terms and conditions of this Agreement, Seller will sell to Purchaser, and Purchaser will purchase from Seller, all of Seller's right, title, and interest in and to the Property, together with the improvements thereon and appurtenances thereto, including all of Seller's rights, title, and interest, if any, in and to: (i) any and all property lying in the bed of any street adjoining such real property, (ii) any strips and gores of land adjacent to, abutting, or used in connection with the Property, (iii) any easements and rights-of-way, if any, inuring to the benefit of the Property or to Seller in connection therewith, (iv) any and all oil, gas, and mineral rights, (v) any and all improvements thereon, (vi) all parcel splits and (vii) all governmental incentives pertaining to the Property.

2. Purchase Price and Deposit.

A. Purchase Price. The purchase price to be paid by Purchaser for the Property shall either be: (i) FOUR MILLION THREE HUNDRED SIXTY THOUSAND AND 00/100 DOLLARS (\$4,360,000.00), on the condition Seller will raze all structures and remove infrastructure, or (ii) THREE MILLION TWO HUNDRED THOUSAND AND 00/100 DOLLARS (\$3,200,000.00), on the condition Purchaser acquires the Property in its current condition. The Purchase Price election process is described in Section 3 herein.

B. Deposit. Upon execution of this Agreement by both parties, Purchaser shall deposit with eTitle Agency, Inc., Attention: Brian Henry, Esq., whose address is 1650 W Big Beaver Road, Troy Michigan 48098 (248.502.1500) ("Escrow Agent" or "Title Company"), the sum of TWO HUNDRED FIFTY THOUSAND AND 00/100 DOLLARS (\$250,000.00) ("First Deposit"). The First Deposit made by Purchaser pursuant to this Agreement shall be held in a non-interest-bearing account and shall be refunded, forfeited, or credited to the Purchase Price at closing as provided in this Agreement.

3. **Seller's Election.** Within sixty (60) days of the Effective Date, Seller shall select in Section 2.A either subparagraph (i) or (ii) and provide Purchaser with written notice of its election.

Section 2.A(i). If Seller selects 2.A(i), Seller shall remove all existing improvements and structures, including all paved or asphalt areas, accessory outbuildings, and existing underground infrastructure to the point of utility connections at the boundary of the Property. Seller will cooperate with Purchaser to apply for grants from governmental agencies (local, state, and federal) which may provide funds to remediate environmental conditions existing at the Property. Purchaser may engage consultants to obtain governmental grants and incentives for remediation projects of this nature. Seller agrees to cooperate with Purchaser and its consultants when submitting applications for grants, incentives, and awards. Seller acknowledges that all grants, incentives, and awards for which the Property is to receive shall belong solely to Purchaser and, if a grant is issued errantly to Seller, Seller shall immediately assign the funds to Purchaser. The Property will be remediated and accepted by Purchaser when its condition satisfies residential closure standards in strict compliance with Part 201 of Michigan's Natural Resources and Environmental Protection Act. Notwithstanding that the Property is being acquired "As-Is", Seller shall deliver the Property at Closing in compliance with the foregoing subsection.

Or

Section 2.A(ii). If Seller selects 2.A(ii), Seller will convey the Property, including all buildings, with the structures and infrastructure, "As-Is". The onus for razing the building and removal of infrastructure will be completed by Purchaser; provided, however, Purchaser closes on the acquisition of the Property. If Purchaser elects not to acquire the Property during the Entitlement Period (as defined herein) or does not receive the Governmental Approvals (as defined herein) for the project and thereby terminates this Agreement, Purchaser will have no obligation to remediate the Property.

If Seller fails to make an election between the foregoing choices prior to the expiration of the sixty (60) day period, it shall be understood by the parties that Seller has selected **Section 2.A(i)** and the parties shall act in accordance therewith.

4. **Title & Survey.**

Within fifteen (15) days of the Effective Date, Seller shall provide, at Seller's expense, a commitment for title insurance without standard exceptions, including copies of all exceptions, prepared by the Escrow Agent ("Commitment") and engage a surveyor, at Seller's expense, to prepare an ALTA survey of the Property ("Survey"). Purchaser shall provide a copy of the Survey to Seller upon receipt of the same. Purchaser shall have fifteen (15) days from its receipt of both the Commitment and Survey in which to examine the condition of the Commitment and Survey ("Examination Period"). If, within the Examination Period, Purchaser fails to provide Seller with written notice of specific defects which make title to the Property unsatisfactory to Purchaser or specific defects in the Survey which make the Property unsatisfactory to Purchaser, then, for all purposes of this Agreement, Purchaser shall be deemed to have accepted title in the condition described in the Commitment and shall have accepted the Survey. If Purchaser accepts the condition of the Property's Commitment and Survey prior to the end of such Examination Period, Purchaser may provide Seller written notice of the same.

If an objection to the title and/or Survey is made within the Examination Period, by a written notice from Purchaser that the title and/or Survey are/is not in the condition as required by

Purchaser, then Seller shall have thirty (30) days from the date they are notified in writing ("Cure Period") of the particular defects being claimed by Purchaser to either: (i) remedy the title defect in a manner approved by Purchaser, or (ii) obtain title insurance insuring over such defect in an amount acceptable to Purchaser, or (iii) provide Purchaser notice that it will not be remedying those matters objected to by Seller. If Seller is unable or unwilling to resolve Purchaser's objection(s) to Purchaser's satisfaction, Purchaser, in its sole discretion, will then decide whether to waive its objection(s) or terminate this Agreement. If Purchaser terminates this Agreement in accordance with this paragraph, Purchaser's Deposit shall be immediately returned to Purchaser, and all parties shall be released from any and all obligations hereunder.

If Purchaser does not give notice to Seller within ten (10) days after the end of the Cure Period, Purchaser shall be deemed to have waived any objections regarding the Commitment and/or the Survey.

The Commitment shall be updated for the Closing and in the event such updated Title Commitment ("Updated Commitment") discloses any new exceptions or conditions to title rendering the Property unsatisfactory as determined by Purchaser in its reasonable discretion ("New Title Defects"), Purchaser shall have the option to either waive such New Title Defects or terminate this Agreement by written notice to Seller on or before the Closing Date, in which event the Deposit shall be returned to Purchaser and thereafter the Parties shall have no further liability under this Agreement.

All Closing-related fees charged by the Title Company, other than the policy cost for an owner's policy of title insurance in the amount of the Purchase Price, shall be paid by Purchaser. Any state or county transfer taxes applicable at the Closing shall be payable by Seller. Purchaser shall pay all recording fees. The Parties shall pay their respective legal counsel fees.

5. Investigation Period.

A. Purchaser shall have a period of one hundred eighty (180) days from the Effective Date in which to investigate the Property ("Investigation Period"). Seller shall provide Purchaser with all materials in its possession regarding the Property, which shall include but are not limited to a topographical study, title policy, boundary survey, mortgage survey, ALTA survey, engineering studies, contracts, notices, soil condition reports, zoning reports, wetland and environmental studies, and violation notices that are in Seller's possession (collectively, "Inspection Materials").

B. During the Investigation Period, Purchaser and its agents shall be provided with full access to the Property, including permission to perform soil borings and to conduct other investigations as needed to determine the Property's compatibility for Purchaser's intended use. Purchaser shall verify that adequate utility service is available to the Property, including storm drainage, sanitary sewer, and water service, and that the soil conditions are acceptable for Purchaser's intended use. Purchaser shall inspect and analyze the Inspection Materials, all other documents acquired, and every aspect of the Property, including zoning, project approval requirements, and cost of infrastructure. Purchaser assumes liability for the acts of its agents who enter the Property and shall indemnify, defend, and hold Seller harmless from any losses, costs, damages, or expenses incurred by Seller as a result of acts of the Purchaser and its agents; provided, however, Seller is not negligent nor has otherwise committed any wrongful acts regarding the same.

C. Purchaser may, at its sole cost and expense, obtain a standard Phase I Environmental Site Assessment and (if recommended in the Phase I report) a Phase II Environmental Site Assessment ("Phase II"). Purchaser shall complete any testing, including, but not limited to, an environmental audit, wetlands survey, soil testing and boring, and building material exploration (penetrating walls, floors, ceilings, and roof) during the Investigation Period.

D. In conducting any inspections, investigations, or tests of the Property prior to Closing, Purchaser and its agents shall not permit any liens to attach to the Property by reason of the exercise of its rights hereunder and shall discharge any liens that may be recorded in connection with such work. Purchaser shall promptly and reasonably repair any damage to the Property resulting directly from any such inspection or test. If Purchaser or its agents undertake any borings or other disturbances of the soil, the soil shall be returned to a similar placement and overall condition as existed immediately before any such borings or other disturbances were undertaken. Purchaser shall also reasonably repair any penetration sites sustained from the exploration of building materials.

E. Prior to entering the Property and performing any inspection or test, Purchaser must deliver a certificate of insurance to Seller evidencing that Purchaser and its agents entering the Property have in place commercial general liability insurance in the amount of at least ONE MILLION AND 00/100 DOLLARS (\$1,000,000.00) combined single limit and workers compensation insurance in the amount of at least FIVE HUNDRED THOUSAND AND 00/100 DOLLARS (\$500,000), covering any accident arising in connection with the presence of Purchaser and/or its agents on the Property, which insurance shall name Seller as an additional insured thereunder. Subject to the provisions of this Section, Seller permits Purchaser and/or its agents the right to enter upon the Property at all reasonable times to perform such inspections, investigations, or tests of the Property.

F. Purchaser, at its sole cost and expense, shall adhere to the local requirements necessary for a residential development on the Property ("Development") to obtain site plan approval from the City of Rochester. Purchaser shall have the right to pursue a determination as to whether the Property can be improved pursuant to Purchaser's plans for the Development and further shall have the right to obtain a planned unit development ("PUD"), or a land use permit for the Property, as may be necessary in Purchaser's discretion for the Purchaser's Development. Seller consents and agrees to fully cooperate with Purchaser and its agents, at Purchaser's expense, as follows:

- i. Seller shall sign Purchaser's submission of its plans to the City of Rochester and other governmental agencies with jurisdiction regarding the Property and/or Development;
- ii. Seller shall authorize applications, including review applications, and permit requests where governmental agencies require authorization by Seller as the Property's owner of record;
- iii. Seller shall authorize/sign documents that are necessary for pursuing a rezoning and/or special land use permit of the Property, provided that a PUD or other development agreement entered into with the City of Rochester will not take effect until after Closing; and
- iv. Seller shall authorize any other documents requested by the City of Rochester or other governmental agency with jurisdiction necessary for

Purchaser to achieve Governmental Approval (as defined in Section 7) of its Development.

Seller's cooperation throughout the term of this Agreement is a material element of this Agreement and failing to cooperate is a material breach of this Agreement. Seller agrees that it will provide all necessary approvals and consents needed by the city, county and/or state agencies and utility providers for Purchaser's Development at the Property to occur. Seller's approval may be needed from time to time regarding site plan and zoning approvals, and public and private utility service agreements and easements.

G. Purchaser shall not be responsible for remediating environmental conditions discovered pursuant to its investigation of the Property and communicated to Seller in writing prior to the end of the Entitlement Period (as defined below). Upon discovering, before the end of the Entitlement Period, a condition that is unacceptable to Purchaser, Purchaser shall advise Seller in writing of its findings and request that it (or they) be remediated by Seller. Such notice of unacceptable conditions must be made before the end of the Entitlement Period. Notwithstanding anything herein to the contrary, if Purchaser discovers a recognized environmental condition during the Investigation Period or Entitlement Period and Seller is unable or unwilling to remediate such condition or remediates to a condition that is unacceptable to Purchaser's reasonable expectation, Purchaser may terminate this Agreement and have its First and Second Deposits returned immediately.

6. **Entitlement Period.**

If Purchaser has not terminated this Agreement prior to the expiration of the Investigation Period, it shall have the right to an additional two hundred seventy (270) consecutive days after the expiration of the Investigation Period ("Entitlement Period") during which it shall continue its investigation of the Property, if necessary, and diligently pursue Governmental Approvals. In order for Purchaser to exercise its right to the Entitlement Period, Purchaser shall provide Seller written notice on or before the expiration of the Investigation Period making its election to exercise the Entitlement Period and shall deliver an additional deposit of TWO HUNDRED FIFTY THOUSAND AND 00/100 DOLLARS (\$250,000.00) ("Second Deposit") into Escrow. Purchaser's First Deposit and Second Deposit shall remain fully refundable during the Entitlement Period. The First Deposit and Second Deposit shall be applicable to the Purchase Price if the transaction contemplated by this Agreement closes.

7. **Governmental Approvals.**

Governmental Approvals shall be defined herein to mean all final and unappealable site plan approvals, permits, and entitlements, including land divisions, PUD agreements, final engineering, all necessary site improvement permits and licenses, and all governmental authorizations and approvals, which are satisfactory to Purchaser, in its sole discretion, needed for Purchaser to commence developing and construction at the Property ("Governmental Approvals"). For purposes of this Section, all development-related materials shall be prepared at Purchaser's expense.

8. **Closing Condition.**

Notwithstanding anything herein to the contrary, as a condition for the Closing (as defined in Section 9) contemplated in this Agreement, Purchaser must first obtain all Governmental Approvals, as described in Section 7, that it deems necessary for its Development to proceed. If

the requisite Governmental Approvals are not granted to Purchaser during the Investigation Period or Entitlement Period, then Purchaser shall advise Seller of the same in writing and may terminate this Agreement prior to the end of the Entitlement Period. If the Governmental Approvals are not granted during the Entitlement Period, and Purchaser terminates this Agreement as a result thereof, then the Escrow Agent shall immediately return the First Deposit and Second Deposit to Purchaser, and all parties shall be released from any and all obligations hereunder.

9. **Closing.**

A. The purchase and sale of the Property shall be consummated at closing ("Closing") in the offices of the Title Company (or such other place to which the parties may agree) on the date which is the earliest of: (a) thirty (30) days after Purchaser receives all Governmental Approvals for Purchaser's intended Development and the Property's improvements and structures have been removed; or (b) on such date as mutually agreed by Purchaser and Seller ("Closing Date"). Purchaser shall be entitled to sole and exclusive possession and occupancy of the Property on the Closing Date, free and clear of all tenancies, occupancies or other rights to possession.

B. Closing Documents.

Seller shall deliver the following documents to Purchaser at/or prior to Closing:

- i. A Covenant Deed in recordable form, prepared by Purchaser and duly executed by Seller, conveying to Purchaser fee simple title to the Property. The Covenant Deed shall not state the Purchase Price. Seller shall sign a Real Estate Transfer Tax Valuation Affidavit.
- ii. An affidavit containing Seller's United States Taxpayer Identification Number and stating that Seller is not a foreign person under the Internal Revenue Code, Section 1445, and other applicable laws and Internal Revenue Service regulations.
- iii. The customary Seller's affidavit (owner's affidavit) sufficient to induce the Title Company to issue its policy at closing without "standard exceptions."
- iv. A closing statement reflecting the Purchase Price and the agreed upon adjustments to the Purchase Price.
- v. A certificate executed by Seller to Purchaser that the representations and warranties of Seller contained in this Agreement are true and correct as of the Closing Date.
- vi. The parties shall cooperate to execute and deliver such other documents as are usual and customary to satisfy the intentions of this Agreement.

C. Payment of the Purchase Price; Adjustments.

- i. At Closing, Purchaser shall pay to Seller the Purchase Price in cash or certified funds.

- ii. At Closing, Seller shall pay the cost of the Owner's ALTA title insurance policy ("Owner's Policy"). Purchaser shall pay recording fees and the cost of any mortgage policy and special coverage endorsements to the Owner's Policy requested by Purchaser. Purchaser shall receive credit against the Purchase Price for the First and Second Deposits. Seller shall be responsible for all transfer taxes. Purchaser shall pay for the cost of recording the deed. Purchaser and Seller shall each pay one-half of the Title Company's Closing costs.
- iii. There will not be a real estate tax proration as Seller is currently tax exempt. However, if at the time of the Closing, Property or any part thereof shall be subject to a special assessment which would be due and payable but for Seller being tax exempt, or if any work shall have been begun, of a nature of which an assessment may be thereafter levied, such assessment shall be paid in full by Seller on or before the Closing Date. For purposes of clarity, all current and future installments of special assessments assigned to the Property prior to the Closing Date are the sole responsibility of Seller.
- iv. Seller shall pay the cost of all utility consumption through the Closing Date, including the payment of all water, gas, electrical, sewer, and stormwater fees, except to the extent such items are used by, or such costs are incurred because of, Purchaser's activities at the Property, in which case Purchaser shall reimburse Seller for such expenses.

10. **Possession.** Purchaser shall be granted possession of the Property as of the Closing Date.

11. **As-Is Conveyance.**

Other than as provided in this Agreement, Purchaser is acquiring the Property "As-Is" with all faults and defects. Purchaser hereby acknowledges and agrees to the following:

A. Purchaser is responsible for making all investigations (above ground and below ground) deemed necessary by Purchaser to determine whether the Property (1) contains any toxic or hazardous waste or materials (as defined or regulated by federal, state or local laws), (2) contains wetlands or is subject to adverse conditions, (3) contains adequate soil conditions, (4) is in satisfactory condition, and (5) is suitable for Purchaser's intended use;

B. Seller has made no representations or warranties of any kind with regard to the condition (above ground or below ground) of the Property;

C. Seller is offering and Purchaser shall be purchasing the Property under the terms of this Agreement in an "As-Is" condition without any representations or warranties whatsoever of Seller regarding the Property;

D. Purchaser hereby waives any right to bring any claim against Seller of any nature whatsoever with regard to the physical condition of the Property unless Seller has affirmatively caused the condition of the Property to materially deteriorate after the date of this Agreement and prior to Closing; and

E. Upon delivery of the Covenant Deed to Purchaser, the Purchaser thereafter assumes all responsibility for any damages arising from an event or occurrence after the Closing Date caused by the physical conditions existing on the Property as of the Closing Date.

F. Purchaser acknowledges that it is not relying upon any representations, statements, or information of any kind made by Seller or its agents, employees, or representatives, except as expressly set forth in this Agreement.

G. Purchaser acknowledges that the Property may be subject to environmental conditions and agrees that, from and after Closing, Purchaser shall be solely responsible for compliance with all applicable environmental laws, including, without limitation, Part 201 of the Natural Resources and Environmental Protection Act, MCL 324.20101 et seq. Purchaser shall indemnify, defend, and hold Seller harmless from any and all claims, liabilities, costs, and expenses arising out of or related to the presence, release, or remediation of hazardous substances on, at, or from the Property after the Closing Date.

12. **Condemnation.**

If at any time during the term of this Agreement, an action is initiated against the record owner of the Property of any proceedings, judicial, administrative, or otherwise, relating to the taking or to a proposed taking of any portion of the Property by eminent domain, condemnation, or otherwise, which may materially impair the Development of the Property, within thirty (30) days after receipt by Seller of such notice, the Seller shall notify Purchaser, and Purchaser shall have the right for thirty (30) days thereafter to terminate this Agreement and obtain a full refund of the Deposit(s). If Purchaser does not terminate this Agreement and proceeds to Closing, all proceeds of the condemnation shall belong to Purchaser.

13. **Default.**

A. **Default by Purchaser.** Each of the following events shall constitute an Event of Default by Purchaser under this Agreement:

1. Any representation or warranty of Purchaser under this Agreement or contained in any document provided by Purchaser to Seller proves to be untrue or misleading in any material respect when made or shall become untrue prior to Closing.

2. Purchaser's failure to close on the acquisition of the Property, except for failure of the Closing Condition to be satisfied under the terms of this Agreement.

B. **Default Remedies of Seller.** Upon an occurrence of an Event of Default of Purchaser, the Seller shall be entitled to the following rights and remedies:

1. Terminate this Agreement by written notice to Purchaser;

2. The First Deposit shall be retained by Seller, as Seller's sole and exclusive remedy, as liquidated damages and not as a penalty, the Parties acknowledging that Seller's damages in the event of Purchaser's default would be difficult to ascertain and that the First Deposit represents a reasonable estimate of such damages;

3. Enforce Purchaser's obligation to provide and convey to Seller the Investigative Reports to the extent such have not been provided by Purchaser and are in Purchaser's possession.

C. **Default by Seller and Remedies of Purchaser.** It shall be an Event of Default by Seller under this Agreement if Seller fails or neglects to perform a covenant or obligation on its part to be performed under this Agreement, after notice and opportunity to cure as required by this Subsection 13(C) has been given to Seller. Upon the occurrence of such Event of Default, Purchaser's sole and exclusive remedies shall be the right to seek the recovery of Damages (as defined herein) and the right to receive an immediate refund of the Deposit(s). Seller shall not be in default in any covenant or obligation under this Agreement unless and until Purchaser has provided Seller with written notice that Seller has failed to comply with any obligations under this Agreement and Seller has failed to cure within thirty (30) days of receipt of such written notice, unless the nature of the noncompliance is such that it cannot be cured with due diligence within such thirty (30) day period; in which event, Seller has failed to commence to cure such default within such thirty (30) day period and thereafter diligently pursue the cure of such default. The term "Damages" shall mean only those reasonable and direct third-party expenses actually paid by Purchaser from and after the Effective Date until the date of default by Seller, for surveying expenses, architectural fees and expenses, reasonable legal fees and application and loan commitment fees, but in no event in excess of the amount of Five Thousand (\$5,000.00) Dollars in the aggregate which shall be recoverable by Purchaser provided Purchaser is not in default under this Agreement beyond any applicable cure period. In no event shall Seller be liable for any indirect, incidental, consequential, special, or punitive damages.

14. **Indemnity.** Purchaser hereby indemnifies, defends and holds Seller and its board, board members, commissions, authorities, elected and appointed officials, employees and volunteers, attorneys, consultants and advisors, agents and representatives ("Indemnified Parties") harmless from and against any and all claims, causes of action, in law or in equity, suits, arbitrations, administrative or governmental proceedings, demands, rights, contracts, agreements, promises, liens, encumbrances, liabilities, personal injuries and deaths, damages, losses, costs or expenses of any nature whatsoever (collectively "Indemnified Claims") which may be imposed upon, incurred by or asserted against the Indemnified Parties arising during the Investigation Period or otherwise arising out of the investigation, construction, ownership, maintenance and operation of Purchaser and its shareholders, directors, officers, members, managers, employees, contractors, subcontractors, agents and representatives ("Related Parties") on the Property. Notwithstanding the forgoing, Purchaser shall not indemnify Seller against any claims asserted by employees, former students, or faculty members for injuries which occurred on the Property before the date of Closing.

15. **Disposition of Documents.** Upon the occurrence of an Event of Default by Purchaser as described herein, Purchaser shall, within three (3) business days of request by Seller and without any charge to Seller, convey and deliver to counsel for Seller all Investigative Reports pertaining to the Project in the possession of or owned by Purchaser.

16. **Seller's Representations and Warranties.**

Seller represents and warrants to Purchaser that:

A. The undersigned representative of Seller has authority to enter into this Agreement and to perform and carry out all obligations, covenants and provisions hereof. Seller shall provide a resolution of authority for the Closing.

B. Seller has not entered into any other agreements for the sale or transfer of the Property or any part thereof, and there are no lawsuits pending or, to the best of the knowledge of Seller, threatened against Seller or the Property which may affect the transaction contemplated hereby.

C. Neither the execution nor delivery by Seller of this Agreement nor the consummation of the transaction contemplated hereby is in violation of any provision of any existing law or regulation, order or decree of any court or governmental entity, charter or governing documents, or any agreement to which Seller is a party or by which Seller is bound.

D. Seller represents that the disposition of the Property has been duly authorized by resolution of its Board of Education in accordance with the Michigan Revised School Code and all other applicable laws.

E. Seller shall fully cooperate with Purchaser during the Investigation Period and Entitlement Period, at no cost to Purchaser, in Purchaser's efforts to obtain Governmental Approvals for the Development of the Property, including, but not limited to, rezoning of the Property, land divisions, a PUD agreement, and/or court proceedings, as may be necessary.

All representations and warranties shall be reaffirmed at Closing and shall remain in full force and effect and shall survive Closing.

17. **Purchaser's Representations and Warranties.**

Purchaser represents and warrants to Seller that:

A. Purchaser is a duly organized and validly existing limited liability company under the Laws of the state of organization. Purchaser has full capacity, right, power and authority to execute, deliver and perform this Agreement and all documents to be executed by Purchaser pursuant hereto, and all required action and approvals have been duly taken and obtained. The individuals signing this Agreement, and all other documents executed or to be executed pursuant hereto on behalf of Purchaser are and shall be duly authorized to sign the same on Purchaser's behalf and to bind Purchaser thereto. This Agreement and all documents to be executed pursuant hereto by Purchaser and shall be binding upon and enforceable against Purchaser in accordance with their respective terms.

B. The execution and delivery by Purchaser of this Agreement and consummation of the transactions contemplated hereby have been duly authorized by all necessary action of the entity Purchaser, and a resolution in form reasonably required by Seller evidencing such action by the undersigned representative of Purchaser shall be provided to Seller.

C. To the best of Purchaser's knowledge, neither the execution nor delivery of this Agreement nor the consummation of the transactions contemplated hereby by Purchaser is in violation of any provision of any existing law or regulation, order or decree of any court or governmental entity, Purchaser's corporate documents or any agreement to which Purchaser is a party or by which it is bound.

D. No representation or warranty by Purchaser, or any written statement or certificate furnished to Seller pursuant hereto or in connection with the transactions contemplated hereby, contains or will contain any untrue statement of a material fact or will omit to state any fact necessary to make the statements contained herein or therein not misleading.

E. Purchaser has no notice of, and there is no pending or, to the best of Purchaser's knowledge, threatened litigation, administrative action or examination, claim or demand before any court or any federal, state or municipal governmental department, commission, board, bureau, agency or instrumentality thereof which would affect Purchaser or its principals from carrying out the covenants and promises made herein.

18. **Miscellaneous.**

A. Entire Agreement. This Agreement constitutes the entire agreement between the parties with respect to the transaction contemplated herein and supersedes all prior understandings or agreements between the parties. No amendment or modification of this Agreement shall be binding upon the parties unless made in writing and signed by both Seller and Purchaser.

B. Binding Effect. This Agreement shall be effective upon execution by Seller and Purchaser and delivery of the First Deposit into escrow. This Agreement shall continue in full force and effect with respect to the Property and the Parties until Closing or until this Agreement is terminated by either Party as provided for herein.

C. This Agreement shall be binding upon and inure to the benefit of the parties hereto and their respective representatives, successors, and permitted assigns.

D. Amendment. This Agreement shall not be modified, altered or amended except by written agreement duly executed by Seller and Purchaser.

E. Notices. Any notice, request, demand, or other communication to be given to either party hereunder, except where required to be delivered at Closing, shall be in writing and shall be hand delivered or sent by Federal Express or comparable overnight courier service, or mailed by U.S. registered or certified mail, return receipt requested, postage prepaid, or transmitted electronically to Purchaser, Seller, Purchaser's counsel, Seller's counsel, and Escrow Agent, at their respective addresses set forth below. Notice shall be deemed to have been given upon receipt or delivery of said notice at the appropriate address as is set forth below. Counsel for Seller or Purchaser can give notice on behalf of their respective client. The addresses for the purpose of this Section may be changed by giving notice of such change in compliance with this Section. Unless and until such written notice is received, the last addressee and address stated herein shall be deemed to continue in effect for all purposes hereunder:

If to Purchaser:

Dominic J. Mocerì
Dominic J. Mocerì L.L.C.
3005 University Drive
Auburn Hills, Michigan 48326
Phone: 248-340-9400
Email: dominic@mocerì.com

With a copy to:

John J. Premo, Esq.
Kickham Hanley PLLC
32121 Woodward Avenue, Suite 300
Royal Oak, Michigan 48073
Phone: 248-544-7184
Email: jpremo@kickhamhanley.com

If to Seller: Rochester Community Schools
52585 Dequindre Road
Rochester, Michigan 48307
Phone: 248-726-3000
Email:

With a copy to:

Escrow Agent: Brian Henry, Esq.
eTitle Agency, Inc
1650 W. Big Beaver Road
Troy, Michigan 48084
Phone: 248.502.3100
Email:

F. Broker Commissions. Seller and Purchaser each represent that they have not engaged any broker in connection with this transaction. Each Party shall indemnify, defend, and hold the other harmless from and against any claims for commissions or fees arising from any broker engaged by such Party. The parties hereto agree that the foregoing obligations of indemnification shall survive the Closing hereunder or the expiration or termination of this Agreement, however caused.

G. Time is of the Essence. Time shall be deemed of the essence in this Agreement.

H. Assignment. This Agreement may be assigned by Purchaser without the consent of Seller to an entity to be formed by Purchaser.

I. Governing Law. This Agreement and the rights of the parties hereunder shall be governed by and construed in accordance with the laws and customs of the State of Michigan.

J. Counterparts. This Agreement may be executed in counterparts, each of which constitutes an original, and all of which, taken together, constitute one and the same instrument.

K. Electronic Signatures. The execution and delivery of this Agreement may be accomplished by electronic means, including by PDF or facsimile transmission, and shall be as valid and effective as an original signature.

L. Authority. Each person executing this Agreement, by his or her execution hereof, represents and warrants that he/she is fully authorized to do so, and that no further action or consent on the part of the party for whom they are acting is required for the effectiveness and enforceability of this Agreement against such party following such execution.

M. Severability. If any provision of this Agreement should be held to be invalid or unenforceable, the validity and enforceability of the remaining provisions of this Agreement shall not be affected thereby.

N. Captions. The captions in this Agreement are inserted only as a matter of convenience and in no way define, limit, enlarge or describe the scope or intent of this Agreement or in any way shall affect this Agreement or the construction of any provision hereof.

O. Waiver. One or more waivers of any covenant, term, or condition of this Agreement by either party shall not be construed as a waiver of any subsequent breach of the same covenant, term, or condition. The consent or approval by either party to or of any act by the other party requiring such consent or approval shall not be deemed to be a waiver of or render unnecessary consent to or approval of any subsequent similar act.

P. Relationship of the Parties. Nothing herein contained shall be deemed or construed by the parties hereto, or by any third party, as creating the relationship of principal and agent or of partnership or of joint venture between the parties hereto.

Q. Prevailing Party. In the event of any dispute hereunder or of any action to interpret or enforce this Agreement, any provision hereof, or any matter arising therefrom, the prevailing party shall be entitled to recover its reasonable costs, fees, and expenses, including, but not limited to, witness fees, expert fees, consultant fees, attorneys' fees, paralegal and legal assistant fees, legal costs and expenses, and other professional fees, costs, and expenses whether suit be brought or not, and whether in settlement, in any declaratory action, at trial, or on appeal.

R. Computation of Time Periods. If the date upon which the Investigation Period, Entitlement Period, Extended Entitlement Period, the Closing Date, or any other date or time period provided in this Agreement is or expires on a Saturday, Sunday, or federal, state, or legal holiday, then such date shall automatically be extended until 5:00 p.m. Eastern Standard Time of the next day which is not a Saturday, Sunday, or federal, state, or legal holiday. For purposes of this Agreement, unless otherwise specified herein, all time periods and references to "days" shall mean calendar days expiring at 5:00 p.m. Eastern Standard Time.

S. Survival. Purchaser hereby acknowledges and agrees that all of the obligations of Purchaser under this Agreement shall survive the Closing and are binding upon Purchaser, its successors and assigns for the benefit of Seller until the earlier of (i) the expiration of twelve (12) months from and after Closing or to the extent such obligations are expressly terminated in accordance with the provisions of this Agreement.

T. Non-Discrimination. Both Parties agree that no person shall be subject to unlawful discrimination based on race; national or ethnic origin; color; sex; religion; age; sexual orientation; gender expression or identity; pregnancy; marital status; familial status; economic status or source of income; mental or physical disability; or military service in program, activities, services, benefits, or employment in connect with this Agreement.

U. Conflict of Interest. Pursuant to Public Act 317 and 318 of 1968, as amended (MCL 15.321 et seq.), Public Act 451 of 1976, as amended (MCL 380.1 et seq.), and Seller's Board Policy, no contracts shall be entered into between the Seller, including all agencies and departments therefor, and any Seller Agent, unless such is expressly authorized by the law and Seller's Board Policy and the proper steps have been followed. To avoid any real or perceived conflict of interest, the Purchaser shall, provide the Seller with a signed and notarized familial disclosure affidavit and shall promptly notify the Seller in writing of any familial or business relationship that exists between the Seller and Purchase.

V. No Reliance; Integration. Purchaser acknowledges that it has not relied upon any representations or statements of Seller or its agents except as expressly set forth in this Agreement. All prior communications, including the Request for Proposals, are merged herein and shall be of no further force or effect.

W. Governmental Immunity. Nothing in this Agreement shall be deemed or construed as a waiver of any governmental immunity, defenses, or limitations of liability available to Seller under applicable law

X. Freedom of Information Act. Purchaser acknowledges that Seller is a public body subject to the Michigan Freedom of Information Act, MCL 15.231 et seq., and that this Agreement and related documents and communications may be subject to public disclosure in accordance with such Act.

Y. No Lis Pendens/Recording. Purchaser shall not record this Agreement or any memorandum thereof without Seller's prior written consent and shall not file any notice of /is pendens or similar instrument against the Property.

Z. No Partnership/Agency. Nothing contained in this Agreement shall be deemed to create any partnership, joint venture, or agency relationship between Seller and Purchaser.

IN WITNESS WHEREOF, the parties have executed this Agreement for Purchase and Sale as of the Effective Date.

PURCHASER:

Dominic J. Mocerì L.L.C.,
a Michigan limited liability company

By: _____

Dominic J. Mocerì
Its: Manager

SELLER:

Rochester Community Schools

By: _____

Its: _____

ESCROW AGENT:

eTitle Agency Inc.

By: _____

Brian Henry, Esq.

Its: Authorized Agent

Dated: August ____, 2026

EXHIBIT A

LEGAL DESCRIPTION

Lot 35 of "Supervisor's Plat No. 4" being a replat of out lots 1 to 13 including of original plat of Village of Rochester, Section 15, T.3 N., R.11 E., Avon Township, Oakland County, Michigan (Liber 34, Page 39 Oakland County Records), beginning at the Northwest corner of Lot 35; thence S 89°59'35" E, 424.03 feet; thence S 00°47'47" W, 447.84 feet; thence S 89°58'06" W, 419.37 feet; thence N 00°12'00" E, 448.08 feet to the Point of Beginning, containing 4.34 Acres and subject to easements and restrictions of record.

Tax Identification No.: 15-15-203-001

Commonly known as: 501 W. University, Rochester, 48307

FINANCIAL CAPACITY STATEMENT

Dominic J. Mocerì L.L.C. | Proposed Purchaser

Mocerì Companies is a closely held, family-owned Michigan real estate development and homebuilding organization with more than 70 years of continuous operation. Across four generations, Mocerì has created more than 60,000 residences throughout Michigan and currently manages more than \$250 million in active development value.

STATEMENT OF FINANCIAL CAPACITY

Dominic J. Mocerì L.L.C., on behalf of an entity to be formed, confirms that it has the financial capacity and access to capital necessary to consummate the proposed acquisition of 501 West University Drive and to responsibly advance the proposed redevelopment through entitlement, development and construction.

- Fund the \$250,000 First Deposit required upon execution of the Purchase and Sale Agreement.
- Provide or secure the debt and equity required to complete the acquisition.
- Fund due diligence, entitlement, site preparation, infrastructure, development and construction obligations associated with the proposed redevelopment.


PROPRIETARY FINANCIAL INFORMATION

Because Mocerì is a privately held family enterprise, detailed bank statements, account balances, personal or family financial statements, borrowing-base information and other proprietary financial records are not publicly disseminated and are not included with this submission.

ADDITIONAL VERIFICATION

If Rochester Community Schools requires additional verification, Mocerì is prepared to arrange direct verification of financial capacity through an independent financial institution, accounting professional, or other mutually acceptable third-party reviewer. Any such review should be structured to protect proprietary financial information to the fullest extent permitted by applicable law.

This statement is submitted as Mocerì's financial-capacity documentation in lieu of public disclosure of detailed proprietary financial records.



Dominic J. Mocerì, Manager

August 31, 2026

Date

MOCERI®

STRUCTURE • INTEGRITY • TRADITION

Michigan's Legendary Dream Builder™

Job: _____

Project: RES

Date: 8.25.24

ASBESTOS REPORT

	#/UNIT	QTY.	#
DOOR FRAMES	600	200	120,000
DOOR SLABS	600	50	30,000
W FIRE HATCH			
WOOD FLOORING	7	32,000	224,000
EXTERIOR CAULK	7/CF		25,000
SOUTH ELEV. WEST. ELEV.			
INTERIOR GLAZE			5,000
			<u>\$ 404,000</u>
+ BOILER/REF.	2	2,500	5,000
PLASTER	7	1,000	7,000
TOTAL ESTIMATE			<u>\$ 416,000</u>
RANGE			<u>\$ 475,000</u>
ASBESTOS "ACM"			
DEMO-RESIDENT			\$ 573,222
1 CONTINGENCY 15%			\$ 157,233
ADMINISTRATION/MAINT 15%			\$ 157,233

3005 University Drive • Auburn Hills, MI 48326
Office: 248-340-9400 • MOCERI.COM

\$ 1,302,688

Appendix A: PROPOSAL FORM

TO PURCHASE APPROXIMATELY 4.34 ACRES OF DEVELOPED PROPERTY
KNOWN AS THE ROCHESTER COMMUNITY SCHOOLS ADMINISTRATION BUILDING
501 W. UNIVERSITY DRIVE, ROCHESTER, MICHIGAN

PURCHASER'S INFORMATION:

1. Name of Purchaser: Dominic J Mocer LLC
2. If an entity, list type of entity and state of formation: LLC EIN: 38-3450221
3. Person completing information: Dominic F. Mocer
4. Address of Purchaser: 3005 University Dr
5. City: Auburn Hills State: MI Zip: 48326
6. Telephone Number: 248-631-8581
7. Facsimile Number: _____
8. Email Address: dfm@mocer.com

ENCOURAGED INFORMATION:

Bidders are encouraged to address the following items in their proposals:

- Financial Strength and Offer Price
- Community Benefit and Intended Use
- Business Plan Quality and Feasibility
- Development and Site Plan

_____SEE ATTACHED TERMS_____

—

—

—

—

—

—

ROCHESTER COMMUNITY SCHOOLS

ASBESTOS INSPECTION REPORT FOR

ADMINISTRATION BUILDING

AUGUST 2020





August 28, 2020

Mr. Gary Dennis
Contract Manager
Rochester Community Schools
Facility Operations Center
1402 West Hamlin Road
Rochester, MI

Dear Mr. Dennis:

The following is the Asbestos Inspection Report of Administration Building, prepared for Rochester Community Schools.

The Asbestos Inspection, conducted by Nova Environmental, Inc., is separated into the following sections:

Section I	Background/Inspection Information
Section II	Inspection Results
Section III	Laboratory Results
Section IV	Facility Information/Diagram
Section V	Qualifications/Certifications/General Disclaimer Statement

If you have any questions or concerns regarding the information presented within this report, please feel free to contact me at (734) 930-0995.

Thank you for choosing Nova Environmental, Inc.

Sincerely,

NOVA ENVIRONMENTAL, INC.

Adam Amin
Senior Environmental Consultant

AA/ab



**Rochester Community Schools
Administration Building**

**Section I
Background/Inspection Information**

Background:

On August 17-24, 2020, representatives of Nova Environmental, Inc. conducted an in-depth Asbestos Inspection within the Administration Building, located at 501 W University Dr., Rochester, Michigan. The intent of this inspection was to determine potential asbestos content within interior and exterior accessible Building materials/components.

During the on-site inspection phase, Nova collected a total of 157 bulk samples. Each of these samples was analyzed under Polarizing Light Microscopy (PLM) by EMSL Analytical, Inc., an accredited laboratory, utilizing EPA 600/R-93/116 Method. Bulk samples analyzed <5% asbestos were subsequently analyzed using the point count method. There was a total of 3 bulk samples analyzed using the point count method. All laboratory result sheets are located in Section III of this report.

It should be noted that the following limitations were realized during the inspection phase:

- Nova Environmental, Inc. collected bulk samples of accessible suspect asbestos-containing material (ACM).
 - Due to the destructive nature of the sampling process, ceramic, ceramic grout and ceramic backing materials were not sampled as part of this inspection report. If renovation or demolition will disturb these materials, ensure adherence to the EPA's NESHAP regulation.
 - No roofing materials were bulk sampled or included as part of this report.
 - Nova Environmental, Inc. inspected only visibly accessible building components. No destructive investigation or sampling was conducted as part of this ACM Inspection. Therefore, previously hidden suspect ACM could be found during renovation or demolition activities.
 - Nova Environmental, Inc. only quantified accessible suspect ACM, therefore, all quantities are estimates of the actual amounts.
 - Further inspection of inaccessible areas will be necessary before any renovation or demolition takes place.
- Due to recent interpretations by MIOSHA, all materials that have been analyzed < 1 % asbestos by point count will still need to be in compliance with the OSHA Asbestos Construction Standard when disturbed.

A General Disclaimer Statement regarding this asbestos inspection is located in Section V of this Report.

Inspection Information:

All bulk samples were collected by Michigan Accredited Asbestos Inspectors in accordance with 40CFR Part 763 of the EPA's AHERA regulation. This sampling strategy is required according to 29 CFR Part 1926.1101 of the OSHA Asbestos Construction Standard for public and commercial buildings.

There are several terms/phrases that are identified in the various EPA and OSHA asbestos regulations, which are used within this ACM Survey report. They are as follows:

- ***Asbestos-Containing Material (ACM):***
Refers to a material, which contains more than 1% asbestos. If a given material contains over 1% asbestos, it is considered asbestos by all federal and state government agencies. If the material contains less than or equal to 1% asbestos, it is legally non-asbestos.
- ***Friable:***
Refers to the ability of the material to crumble or pulverize under hand pressure when dry.
- ***Functional Space (FS):***
Means a room, group of rooms or separate independent area, such as hallways, restrooms, etc.
- ***Functional Space Number:***
A number, assigned to each functional space by either the Buildingowner or Nova.
- ***Homogeneous Area (HA):***
Refers to a material that is uniform in color and texture.
- ***Homogeneous Area Number:***
A number, assigned to each homogeneous area by the Nova Inspector(s).
- ***Miscellaneous Material:***
Any material, which is not classified as thermal system insulation or surfacing material.
- ***Surfacing Material:***
Means material that is sprayed trowelled-on or otherwise applied to surfaces, (such as acoustical plaster on ceilings and fireproofing materials on structural members, or other materials on surfaces for acoustical, fireproofing, and other purposes).
- ***Thermal System Insulation (TSI):***
Means ACM applied to pipes, fittings, boilers, breeching, tanks, ducts or other structural components to prevent heat loss or gain.
- ***Units:***
Units of measurement in either square feet, linear feet or totals, such as a total count of a given material or component.



**Rochester Community Schools
Administration Building**

**Section II
Inspection Results**

This section is delineated into three separate sub-sections. Included in each sub-section are FS# or functional space numbers, FS Description, Material Description, amount of material present, whether the material is positive, negative or assumed asbestos and its present status. Please note that within the sub-sections all materials tested **positive** or **assumed** to be asbestos are in bold, while all materials tested negative for asbestos are in regular type.

A listing and description of each sub-section follows:

➤ ***Homogeneous Area Listing***

This listing provides a complete material listing as well as whether the material contains asbestos, is assumed or is negative for asbestos-containing material.

➤ ***List by Functional Space Number***

This listing provides all inspection information organized by functional space.

➤ ***List by Homogeneous Areas***

This listing provides all inspection information organized by homogeneous area, or material description.

The laboratory results are located in Section III of this Report.

Administration Building
Homogeneous Area Listing

Homogeneous Area Description	HA#	Asbestos
Concrete	1	Negative
Cinderblock	2	Negative
Cinderblock Mortar	3	Negative
Drywall Panel	4	Negative
Smooth Plaster - Finishcoat	5	Negative
Smooth Plaster - Browncoat	6	Negative
Fiberglass Flex Duct	7	Negative
Aluminum Duct Insulation	8	Negative
2' x 4' Ceiling Panel - Textured w/ Dots	9	Negative
Remnants of Gluepods	10	Negative
Tagged Fire Door Frame	11	Assumed
Window Caulk - White	12	Negative
Windowsill Caulk - White	13	Negative
4" Covebase - Navy	14	Negative
Mastic for 4" Covebase - Navy	15	Negative
Carpet Glue - Old Yellow	16	Negative
Batten Insulation - Yellow	17	Negative
Brick	18	Negative
Brick Mortar	19	Negative
Fiberglass Pipe Insulation	20	Negative
Fiberglass Pipe Fitting Insulation	21	Negative
HVAC - Black	22	Negative
Ceramic Wall Tile - Gray	23	Negative
Grout for Ceramic Wall Tile - Gray	24	Negative
Ceramic Floor Tile - Gray	25	Negative
Grout for Ceramic Floor Tile - Gray	26	Negative
12" x 12" Floor Tile - Cream w/ Gray Specks	27	Negative
Mastic for 12" x 12" Floor Tile - Cream w/ Gray Specks	28	Negative
Drywall - Old	29	Negative
Drywall Mud - Old	30	Negative
Drywall Tape - Old	31	Negative
4" Covebase - Gray	32	Negative
Mastic for 4" Covebase - Gray	33	Negative
Door Window Glaze - White	34	Negative
Tagged Fire Door	35	Assumed
Vinyl Sheeting - Cream w/ Blue & Pink Specks	36	Negative
Mastic for Vinyl Sheeting - Cream w/ Blue & Pink Specks	37	Negative
Sink Undercoating - Gray	38	Negative
2' x 2' Ceiling Panel - Moonscape	39	Negative
Tagged Fire Hatch	40	Assumed
Window Glaze - Black	41	Negative
Floor Filler - Brown	42	Negative
2' x 2' Ceiling Panel - Textured White w/ Dots	43	Negative
4" Covebase - Brown	44	Negative
Mastic for 4" Covebase - Brown	45	Negative
Carpet Glue - Green	46	Negative
4" Covebase - Tan	47	Negative
Mastic for 4" Covebase - Tan	48	Negative
2' x 4' Ceiling Panel - Dots & Gouges	49	Negative
Carpet Glue - Clear	50	Negative
Pyrobar	51	Negative

Administration Building

Homogeneous Area Listing

Homogeneous Area Description	HA#	Asbestos
Pyrobar Mortar	52	Negative
Door Window Glaze - Black	53	Negative
1' x 1' Ceiling Tile - Uniform Dots	54	Negative
Gluepods for 1' x 1' Ceiling Tile - Uniform Dots	55	Negative
Firestop - Red	56	Negative
4" Covebase - Dark Gray	57	Negative
Mastic for 4" Covebase - Dark Gray	58	Negative
4" Covebase - Black	59	Negative
Mastic for 4" Covebase - Black	60	Negative
Floor Filler - Gray	61	Negative
Duct Sealant - Gray	62	Negative
Stair Tread - Green	63	Negative
Mastic for Stair Tread - Green	64	Negative
Rolling Fire Door	65	Assumed
12" x 12" Ceramic Floor Tile - Gray w/ Black Specks	66	Negative
Grout for 12" x 12" Ceramic Floor Tile - Gray w/ Black Specks	67	Negative
2' x 1' Ceiling Tile - Flat White	68	Negative
Drywall	69	Negative
Drywall Mud	70	Negative
Drywall Tape	71	Negative
Carpet Leveler - Pink	72	Negative
Transom Window Glaze - Black	73	Negative
Vinyl Sheeting - White & Cream Squares	74	Negative
Mastic for Vinyl Sheeting - White & Cream Squares	75	Negative
Sink Undercoating - Cream	76	Negative
12" x 12" Floor Tile - Gray Mottled w/ Dark Gray Specks	77	Negative
Mastic for 12" x 12" Floor Tile - Gray Mottled w/ Dark Gray Specks	78	Negative
Interior Window Glaze - Gray	79	Positive
2' x 4' Ceiling Panel - Textured White w/ Dots	80	Negative
9" x 9" Floor Tile - Brown w/ Blue Streaks	81	Negative
Mastic for 9" x 9" Floor Tile - Brown w/ Blue Streaks	82	Negative
Elevator Door Caulk - White	83	Negative
2' x 4' Ceiling Panel - Smooth Gray	84	Negative
Boiler - 1989	85	Assumed
Door Caulk - Gray	86	Negative
Partition Wall	87	Negative
Interior Window Glaze - Black	88	Negative
Interior Window Caulk - White	89	Negative
Decorative Concrete	90	Negative
Mortar for Decorative Concrete	91	Negative
Door Caulk - Yellow	92	Negative
Wall Joint Caulk - White	93	Negative
Pyro - Jacketed Fabric Insulation - White	94	Negative
Remnants of Gluepods - Yellow	95	Negative
12" x 12" Ceramic Floor Tile - Gray Mottled	96	Negative
Grout for 12" x 12" Ceramic Floor Tile - Gray Mottled	97	Negative
12" x 12" Ceramic Floor Tile - Tan Mottled	98	Negative
Grout for 12" x 12" Ceramic Floor Tile - Tan Mottled	99	Negative
Vinyl Sheeting - Gray Wood	100	Negative
Mastic for Vinyl Sheeting - Gray Wood	101	Negative
1' x 1' Ceiling Tile - Smooth White	102	Negative

Administration Building

Homogeneous Area Listing

Homogeneous Area Description	HA#	Asbestos
Gluepods for 1' x 1' Ceiling Tile - Smooth White	103	Negative
Wood Flooring	104	Assumed
Firestop - Black	105	Negative
Door Caulk - White	106	Negative
Door Caulk - Old Brown	107	Positive
2' x 4' Ceiling Panel - Smooth White	108	Negative
Ceramic Floor Tile - Cream	109	Negative
Grout for Ceramic Floor Tile - Cream	110	Negative
Vinyl Sheeting - Gray w/ Circles	111	Negative
Mastic for Vinyl Sheeting - Gray w/ Circles	112	Negative
4" Stair Tread - Gray	113	Negative
Mastic for 4" Stair Tread - Gray	114	Negative
Rough Plaster - Finishcoat	115	Assumed
Rough Plaster - Browncoat	116	Assumed
Refrigeration Unit Insulation	117	Assumed
Vapor Barrier - Black	118	Negative
Duct Sealant - White	119	Negative
Door Caulk - Gray	120	Negative
Mastic for Ramp Tread - Yellow	121	Negative
Stair Stringer Caulk - White	122	Negative
Window Glaze - Gray	123	Negative
Tagged Elevator Fire Door	124	Assumed
Exterior Brick	125	Negative
Exterior Brick Mortar	126	Negative
Exterior Plaster Overhang - Finishcoat	127	Negative
Exterior Plaster Overhang - Browncoat	128	Negative
Exterior Wall Joint Caulk - White	129	Positive
Exterior Concrete	130	Negative
Exterior Window Caulk - Gray	131	Negative
Exterior Door Caulk - Gray	132	Negative
Exterior Pipe Caulk - White	133	Negative
Exterior Fiberglass Pipe Insulation	134	Negative
Exterior Fiberglass Pipe Fitting Insulation	135	Negative
Exterior Decorative Cinderblock	136	Negative
Exterior Decorative Cinderblock Mortar	137	Negative
Exterior Decorative Stone	138	Negative
Exterior Decorative Stone Mortar	139	Negative
Exterior Door Caulk - White	140	Negative
Exterior Gutter Caulk - Black	141	Negative
Exterior Flashing Caulk - Black	142	Negative
Exterior Cinderblock	143	Negative
Exterior Cinderblock Mortar	144	Negative
Exterior Foundation Caulk - Black	145	Negative
Exterior Vapor Barrier - Black	146	Negative
Exterior Foundation Caulk - Gray	147	Negative
Exterior Wall Joint Caulk - Pink	148	Negative
Exterior Foundation Felt	149	Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
1	Teacher Consultants Office 22	3R	Concrete	1	120	Sq. Ft.	Negative
1	Teacher Consultants Office 22	3R	Drywall Panel	4	400	Sq. Ft.	Negative
1	Teacher Consultants Office 22	3R	Smooth Plaster - Finishcoat	5	200	Sq. Ft.	Negative
1	Teacher Consultants Office 22	3R	Smooth Plaster - Browncoat	6	200	Sq. Ft.	Negative
1	Teacher Consultants Office 22	3R	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
1	Teacher Consultants Office 22	3R	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
1	Teacher Consultants Office 22	3R	2' x 4' Ceiling Panel - Textured w/ Dots	9	120	Sq. Ft.	Negative
1	Teacher Consultants Office 22	3R	Remnants of Gluepods	10	5	Sq. Ft.	Negative
1	Teacher Consultants Office 22	3R	Tagged Fire Door Frame	11	1	Total	Assumed
1	Teacher Consultants Office 22	3R	Window Caulk - White	12	20	Ln. Ft.	Negative
1	Teacher Consultants Office 22	3R	Windowsill Caulk - White	13	5	Ln. Ft.	Negative
1	Teacher Consultants Office 22	3R	4" Covebase - Navy	14	40	Ln. Ft.	Negative
1	Teacher Consultants Office 22	3R	Mastic for 4" Covebase - Navy	15	40	Ln. Ft.	Negative
1	Teacher Consultants Office 22	3R	Carpet Glue - Old Yellow	16	120	Sq. Ft.	Negative
1	Teacher Consultants Office 22	3R	Wood Flooring	104	120	Sq. Ft.	Assumed
2	Teacher Consultants Office 21	3R	Concrete	1	96	Sq. Ft.	Negative
2	Teacher Consultants Office 21	3R	Drywall Panel	4	360	Sq. Ft.	Negative
2	Teacher Consultants Office 21	3R	Smooth Plaster - Finishcoat	5	150	Sq. Ft.	Negative
2	Teacher Consultants Office 21	3R	Smooth Plaster - Browncoat	6	150	Sq. Ft.	Negative
2	Teacher Consultants Office 21	3R	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
2	Teacher Consultants Office 21	3R	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
2	Teacher Consultants Office 21	3R	2' x 4' Ceiling Panel - Textured w/ Dots	9	96	Sq. Ft.	Negative
2	Teacher Consultants Office 21	3R	Remnants of Gluepods	10	5	Sq. Ft.	Negative
2	Teacher Consultants Office 21	3R	Tagged Fire Door Frame	11	1	Total	Assumed
2	Teacher Consultants Office 21	3R	4" Covebase - Navy	14	36	Ln. Ft.	Negative
2	Teacher Consultants Office 21	3R	Mastic for 4" Covebase - Navy	15	36	Ln. Ft.	Negative
2	Teacher Consultants Office 21	3R	Carpet Glue - Old Yellow	16	96	Sq. Ft.	Negative
2	Teacher Consultants Office 21	3R	Wood Flooring	104	96	Sq. Ft.	Assumed
3	Teacher Consultants Office 23	3R	Concrete	1	120	Sq. Ft.	Negative
3	Teacher Consultants Office 23	3R	Drywall Panel	4	400	Sq. Ft.	Negative
3	Teacher Consultants Office 23	3R	Smooth Plaster - Finishcoat	5	200	Sq. Ft.	Negative
3	Teacher Consultants Office 23	3R	Smooth Plaster - Browncoat	6	200	Sq. Ft.	Negative
3	Teacher Consultants Office 23	3R	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
3	Teacher Consultants Office 23	3R	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
3	Teacher Consultants Office 23	3R	2' x 4' Ceiling Panel - Textured w/ Dots	9	120	Sq. Ft.	Negative
3	Teacher Consultants Office 23	3R	Remnants of Gluepods	10	5	Sq. Ft.	Negative
3	Teacher Consultants Office 23	3R	Tagged Fire Door Frame	11	1	Total	Assumed
3	Teacher Consultants Office 23	3R	Window Caulk - White	12	60	Ln. Ft.	Negative
3	Teacher Consultants Office 23	3R	Windowsill Caulk - White	13	15	Ln. Ft.	Negative
3	Teacher Consultants Office 23	3R	4" Covebase - Navy	14	40	Ln. Ft.	Negative
3	Teacher Consultants Office 23	3R	Mastic for 4" Covebase - Navy	15	40	Ln. Ft.	Negative

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
3	Teacher Consultants Office 23	3R	Carpet Glue - Old Yellow	16	120	Sq. Ft.	Negative
3	Teacher Consultants Office 23	3R	Wood Flooring	104	120	Sq. Ft.	Assumed
4	Teacher Consultants Office 24	3R	Concrete	1	96	Sq. Ft.	Negative
4	Teacher Consultants Office 24	3R	Drywall Panel	4	360	Sq. Ft.	Negative
4	Teacher Consultants Office 24	3R	Smooth Plaster - Finishcoat	5	150	Sq. Ft.	Negative
4	Teacher Consultants Office 24	3R	Smooth Plaster - Browncoat	6	150	Sq. Ft.	Negative
4	Teacher Consultants Office 24	3R	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
4	Teacher Consultants Office 24	3R	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
4	Teacher Consultants Office 24	3R	2' x 4' Ceiling Panel - Textured w/ Dots	9	96	Sq. Ft.	Negative
4	Teacher Consultants Office 24	3R	Remnants of Gluepods	10	5	Sq. Ft.	Negative
4	Teacher Consultants Office 24	3R	Tagged Fire Door Frame	11	1	Total	Assumed
4	Teacher Consultants Office 24	3R	4" Covebase - Navy	14	36	Ln. Ft.	Negative
4	Teacher Consultants Office 24	3R	Mastic for 4" Covebase - Navy	15	36	Ln. Ft.	Negative
4	Teacher Consultants Office 24	3R	Carpet Glue - Old Yellow	16	96	Sq. Ft.	Negative
4	Teacher Consultants Office 24	3R	Wood Flooring	104	96	Sq. Ft.	Assumed
5	Teacher Consultants Office 20	3R	Concrete	1	96	Sq. Ft.	Negative
5	Teacher Consultants Office 20	3R	Drywall Panel	4	360	Sq. Ft.	Negative
5	Teacher Consultants Office 20	3R	Smooth Plaster - Finishcoat	5	150	Sq. Ft.	Negative
5	Teacher Consultants Office 20	3R	Smooth Plaster - Browncoat	6	150	Sq. Ft.	Negative
5	Teacher Consultants Office 20	3R	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
5	Teacher Consultants Office 20	3R	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
5	Teacher Consultants Office 20	3R	2' x 4' Ceiling Panel - Textured w/ Dots	9	96	Sq. Ft.	Negative
5	Teacher Consultants Office 20	3R	Remnants of Gluepods	10	5	Sq. Ft.	Negative
5	Teacher Consultants Office 20	3R	Tagged Fire Door Frame	11	1	Total	Assumed
5	Teacher Consultants Office 20	3R	4" Covebase - Navy	14	36	Ln. Ft.	Negative
5	Teacher Consultants Office 20	3R	Mastic for 4" Covebase - Navy	15	36	Ln. Ft.	Negative
5	Teacher Consultants Office 20	3R	Carpet Glue - Old Yellow	16	96	Sq. Ft.	Negative
5	Teacher Consultants Office 20	3R	Wood Flooring	104	96	Sq. Ft.	Assumed
6	Teacher Consultants Office 25	3R	Concrete	1	96	Sq. Ft.	Negative
6	Teacher Consultants Office 25	3R	Drywall Panel	4	360	Sq. Ft.	Negative
6	Teacher Consultants Office 25	3R	Smooth Plaster - Finishcoat	5	150	Sq. Ft.	Negative
6	Teacher Consultants Office 25	3R	Smooth Plaster - Browncoat	6	150	Sq. Ft.	Negative
6	Teacher Consultants Office 25	3R	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
6	Teacher Consultants Office 25	3R	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
6	Teacher Consultants Office 25	3R	2' x 4' Ceiling Panel - Textured w/ Dots	9	96	Sq. Ft.	Negative
6	Teacher Consultants Office 25	3R	Remnants of Gluepods	10	5	Sq. Ft.	Negative
6	Teacher Consultants Office 25	3R	Tagged Fire Door Frame	11	1	Total	Assumed
6	Teacher Consultants Office 25	3R	Window Caulk - White	12	20	Ln. Ft.	Negative
6	Teacher Consultants Office 25	3R	Windowsill Caulk - White	13	5	Ln. Ft.	Negative
6	Teacher Consultants Office 25	3R	4" Covebase - Navy	14	36	Ln. Ft.	Negative
6	Teacher Consultants Office 25	3R	Mastic for 4" Covebase - Navy	15	36	Ln. Ft.	Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
6	Teacher Consultants Office 25	3R	Carpet Glue - Old Yellow	16	96	Sq. Ft.	Negative
6	Teacher Consultants Office 25	3R	Wood Flooring	104	96	Sq. Ft.	Assumed
7	Teacher Consultants Office 26	3R	Concrete	1	96	Sq. Ft.	Negative
7	Teacher Consultants Office 26	3R	Drywall Panel	4	360	Sq. Ft.	Negative
7	Teacher Consultants Office 26	3R	Smooth Plaster - Finishcoat	5	150	Sq. Ft.	Negative
7	Teacher Consultants Office 26	3R	Smooth Plaster - Browncoat	6	150	Sq. Ft.	Negative
7	Teacher Consultants Office 26	3R	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
7	Teacher Consultants Office 26	3R	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
7	Teacher Consultants Office 26	3R	2' x 4' Ceiling Panel - Textured w/ Dots	9	96	Sq. Ft.	Negative
7	Teacher Consultants Office 26	3R	Remnants of Gluepods	10	5	Sq. Ft.	Negative
7	Teacher Consultants Office 26	3R	Tagged Fire Door Frame	11	1	Total	Assumed
7	Teacher Consultants Office 26	3R	Window Caulk - White	12	40	Ln. Ft.	Negative
7	Teacher Consultants Office 26	3R	Windowsill Caulk - White	13	10	Ln. Ft.	Negative
7	Teacher Consultants Office 26	3R	4" Covebase - Navy	14	36	Ln. Ft.	Negative
7	Teacher Consultants Office 26	3R	Mastic for 4" Covebase - Navy	15	36	Ln. Ft.	Negative
7	Teacher Consultants Office 26	3R	Carpet Glue - Old Yellow	16	96	Sq. Ft.	Negative
7	Teacher Consultants Office 26	3R	Wood Flooring	104	96	Sq. Ft.	Assumed
8	Teacher Consultants Office 33	3R	Concrete	1	96	Sq. Ft.	Negative
8	Teacher Consultants Office 33	3R	Drywall Panel	4	360	Sq. Ft.	Negative
8	Teacher Consultants Office 33	3R	Smooth Plaster - Finishcoat	5	150	Sq. Ft.	Negative
8	Teacher Consultants Office 33	3R	Smooth Plaster - Browncoat	6	150	Sq. Ft.	Negative
8	Teacher Consultants Office 33	3R	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
8	Teacher Consultants Office 33	3R	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
8	Teacher Consultants Office 33	3R	2' x 4' Ceiling Panel - Textured w/ Dots	9	96	Sq. Ft.	Negative
8	Teacher Consultants Office 33	3R	Remnants of Gluepods	10	5	Sq. Ft.	Negative
8	Teacher Consultants Office 33	3R	Tagged Fire Door Frame	11	1	Total	Assumed
8	Teacher Consultants Office 33	3R	4" Covebase - Navy	14	36	Ln. Ft.	Negative
8	Teacher Consultants Office 33	3R	Mastic for 4" Covebase - Navy	15	36	Ln. Ft.	Negative
8	Teacher Consultants Office 33	3R	Carpet Glue - Old Yellow	16	96	Sq. Ft.	Negative
8	Teacher Consultants Office 33	3R	Batten Insulation - Yellow	17	96	Sq. Ft.	Negative
8	Teacher Consultants Office 33	3R	Brick	18	120	Sq. Ft.	Negative
8	Teacher Consultants Office 33	3R	Brick Mortar	19	120	Sq. Ft.	Negative
8	Teacher Consultants Office 33	3R	Wood Flooring	104	96	Sq. Ft.	Assumed
9	Teacher Consultants Office 27	3R	Concrete	1	96	Sq. Ft.	Negative
9	Teacher Consultants Office 27	3R	Drywall Panel	4	360	Sq. Ft.	Negative
9	Teacher Consultants Office 27	3R	Smooth Plaster - Finishcoat	5	150	Sq. Ft.	Negative
9	Teacher Consultants Office 27	3R	Smooth Plaster - Browncoat	6	150	Sq. Ft.	Negative
9	Teacher Consultants Office 27	3R	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
9	Teacher Consultants Office 27	3R	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
9	Teacher Consultants Office 27	3R	2' x 4' Ceiling Panel - Textured w/ Dots	9	96	Sq. Ft.	Negative
9	Teacher Consultants Office 27	3R	Remnants of Gluepods	10	5	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
9	Teacher Consultants Office 27	3R	Tagged Fire Door Frame	11	1	Total	Assumed
9	Teacher Consultants Office 27	3R	Window Caulk - White	12	20	Ln. Ft.	Negative
9	Teacher Consultants Office 27	3R	Windowsill Caulk - White	13	5	Ln. Ft.	Negative
9	Teacher Consultants Office 27	3R	4" Covebase - Navy	14	36	Ln. Ft.	Negative
9	Teacher Consultants Office 27	3R	Mastic for 4" Covebase - Navy	15	36	Ln. Ft.	Negative
9	Teacher Consultants Office 27	3R	Carpet Glue - Old Yellow	16	96	Sq. Ft.	Negative
9	Teacher Consultants Office 27	3R	Wood Flooring	104	96	Sq. Ft.	Assumed
10	Teacher Consultants Office 32	3R	Concrete	1	96	Sq. Ft.	Negative
10	Teacher Consultants Office 32	3R	Drywall Panel	4	360	Sq. Ft.	Negative
10	Teacher Consultants Office 32	3R	Smooth Plaster - Finishcoat	5	150	Sq. Ft.	Negative
10	Teacher Consultants Office 32	3R	Smooth Plaster - Browncoat	6	150	Sq. Ft.	Negative
10	Teacher Consultants Office 32	3R	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
10	Teacher Consultants Office 32	3R	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
10	Teacher Consultants Office 32	3R	2' x 4' Ceiling Panel - Textured w/ Dots	9	96	Sq. Ft.	Negative
10	Teacher Consultants Office 32	3R	Remnants of Gluepods	10	5	Sq. Ft.	Negative
10	Teacher Consultants Office 32	3R	Tagged Fire Door Frame	11	1	Total	Assumed
10	Teacher Consultants Office 32	3R	Window Caulk - White	12	20	Ln. Ft.	Negative
10	Teacher Consultants Office 32	3R	Windowsill Caulk - White	13	5	Ln. Ft.	Negative
10	Teacher Consultants Office 32	3R	4" Covebase - Navy	14	36	Ln. Ft.	Negative
10	Teacher Consultants Office 32	3R	Mastic for 4" Covebase - Navy	15	36	Ln. Ft.	Negative
10	Teacher Consultants Office 32	3R	Carpet Glue - Old Yellow	16	96	Sq. Ft.	Negative
10	Teacher Consultants Office 32	3R	Wood Flooring	104	96	Sq. Ft.	Assumed
11	Teacher Consultants Office 28	3R	Concrete	1	96	Sq. Ft.	Negative
11	Teacher Consultants Office 28	3R	Drywall Panel	4	360	Sq. Ft.	Negative
11	Teacher Consultants Office 28	3R	Smooth Plaster - Finishcoat	5	150	Sq. Ft.	Negative
11	Teacher Consultants Office 28	3R	Smooth Plaster - Browncoat	6	150	Sq. Ft.	Negative
11	Teacher Consultants Office 28	3R	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
11	Teacher Consultants Office 28	3R	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
11	Teacher Consultants Office 28	3R	2' x 4' Ceiling Panel - Textured w/ Dots	9	96	Sq. Ft.	Negative
11	Teacher Consultants Office 28	3R	Remnants of Gluepods	10	5	Sq. Ft.	Negative
11	Teacher Consultants Office 28	3R	Tagged Fire Door Frame	11	1	Total	Assumed
11	Teacher Consultants Office 28	3R	Window Caulk - White	12	20	Ln. Ft.	Negative
11	Teacher Consultants Office 28	3R	Windowsill Caulk - White	13	5	Ln. Ft.	Negative
11	Teacher Consultants Office 28	3R	4" Covebase - Navy	14	36	Ln. Ft.	Negative
11	Teacher Consultants Office 28	3R	Mastic for 4" Covebase - Navy	15	36	Ln. Ft.	Negative
11	Teacher Consultants Office 28	3R	Carpet Glue - Old Yellow	16	96	Sq. Ft.	Negative
11	Teacher Consultants Office 28	3R	Wood Flooring	104	96	Sq. Ft.	Assumed
12	Teacher Consultants Office 31	3R	Concrete	1	96	Sq. Ft.	Negative
12	Teacher Consultants Office 31	3R	Drywall Panel	4	360	Sq. Ft.	Negative
12	Teacher Consultants Office 31	3R	Smooth Plaster - Finishcoat	5	150	Sq. Ft.	Negative
12	Teacher Consultants Office 31	3R	Smooth Plaster - Browncoat	6	150	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
12	Teacher Consultants Office 31	3R	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
12	Teacher Consultants Office 31	3R	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
12	Teacher Consultants Office 31	3R	2' x 4' Ceiling Panel - Textured w/ Dots	9	96	Sq. Ft.	Negative
12	Teacher Consultants Office 31	3R	Tagged Fire Door Frame	11	1	Total	Assumed
12	Teacher Consultants Office 31	3R	4" Covebase - Navy	14	36	Ln. Ft.	Negative
12	Teacher Consultants Office 31	3R	Mastic for 4" Covebase - Navy	15	36	Ln. Ft.	Negative
12	Teacher Consultants Office 31	3R	Wood Flooring	104	96	Sq. Ft.	Assumed
13	Teacher Consultants Office 30	3R	Concrete	1	96	Sq. Ft.	Negative
13	Teacher Consultants Office 30	3R	Drywall Panel	4	360	Sq. Ft.	Negative
13	Teacher Consultants Office 30	3R	Smooth Plaster - Finishcoat	5	150	Sq. Ft.	Negative
13	Teacher Consultants Office 30	3R	Smooth Plaster - Browncoat	6	150	Sq. Ft.	Negative
13	Teacher Consultants Office 30	3R	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
13	Teacher Consultants Office 30	3R	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
13	Teacher Consultants Office 30	3R	2' x 4' Ceiling Panel - Textured w/ Dots	9	96	Sq. Ft.	Negative
13	Teacher Consultants Office 30	3R	Tagged Fire Door Frame	11	1	Total	Assumed
13	Teacher Consultants Office 30	3R	4" Covebase - Navy	14	36	Ln. Ft.	Negative
13	Teacher Consultants Office 30	3R	Mastic for 4" Covebase - Navy	15	36	Ln. Ft.	Negative
13	Teacher Consultants Office 30	3R	Wood Flooring	104	96	Sq. Ft.	Assumed
14	Teacher Consultants Office 29	3R	Concrete	1	96	Sq. Ft.	Negative
14	Teacher Consultants Office 29	3R	Drywall Panel	4	360	Sq. Ft.	Negative
14	Teacher Consultants Office 29	3R	Smooth Plaster - Finishcoat	5	150	Sq. Ft.	Negative
14	Teacher Consultants Office 29	3R	Smooth Plaster - Browncoat	6	150	Sq. Ft.	Negative
14	Teacher Consultants Office 29	3R	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
14	Teacher Consultants Office 29	3R	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
14	Teacher Consultants Office 29	3R	2' x 4' Ceiling Panel - Textured w/ Dots	9	96	Sq. Ft.	Negative
14	Teacher Consultants Office 29	3R	Tagged Fire Door Frame	11	1	Total	Assumed
14	Teacher Consultants Office 29	3R	Window Caulk - White	12	20	Ln. Ft.	Negative
14	Teacher Consultants Office 29	3R	Windowsill Caulk - White	13	5	Ln. Ft.	Negative
14	Teacher Consultants Office 29	3R	4" Covebase - Navy	14	36	Ln. Ft.	Negative
14	Teacher Consultants Office 29	3R	Mastic for 4" Covebase - Navy	15	36	Ln. Ft.	Negative
14	Teacher Consultants Office 29	3R	Wood Flooring	104	96	Sq. Ft.	Assumed
15	Teacher Consultants Office Hallway	3R	Concrete	1	560	Sq. Ft.	Negative
15	Teacher Consultants Office Hallway	3R	Drywall Panel	4	1,400	Sq. Ft.	Negative
15	Teacher Consultants Office Hallway	3R	Smooth Plaster - Finishcoat	5	1,400	Sq. Ft.	Negative
15	Teacher Consultants Office Hallway	3R	Smooth Plaster - Browncoat	6	1,400	Sq. Ft.	Negative
15	Teacher Consultants Office Hallway	3R	Fiberglass Flex Duct	7	50	Ln. Ft.	Negative
15	Teacher Consultants Office Hallway	3R	Aluminum Duct Insulation	8	140	Sq. Ft.	Negative
15	Teacher Consultants Office Hallway	3R	2' x 4' Ceiling Panel - Textured w/ Dots	9	560	Sq. Ft.	Negative
15	Teacher Consultants Office Hallway	3R	4" Covebase - Navy	14	140	Ln. Ft.	Negative
15	Teacher Consultants Office Hallway	3R	Mastic for 4" Covebase - Navy	15	140	Ln. Ft.	Negative
15	Teacher Consultants Office Hallway	3R	Brick	18	20	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
15	Teacher Consultants Office Hallway	3R	Brick Mortar	19	20	Sq. Ft.	Negative
15	Teacher Consultants Office Hallway	3R	Fiberglass Pipe Insulation	20	105	Ln. Ft.	Negative
15	Teacher Consultants Office Hallway	3R	Fiberglass Pipe Fitting Insulation	21	6	Ln. Ft.	Negative
15	Teacher Consultants Office Hallway	3R	HVAC - Black	22	15	Ln. Ft.	Negative
15	Teacher Consultants Office Hallway	3R	Wood Flooring	104	560	Sq. Ft.	Assumed
16	Floor 3R Family Restroom	3R	Concrete	1	120	Sq. Ft.	Negative
16	Floor 3R Family Restroom	3R	Smooth Plaster - Finishcoat	5	400	Sq. Ft.	Negative
16	Floor 3R Family Restroom	3R	Smooth Plaster - Browncoat	6	400	Sq. Ft.	Negative
16	Floor 3R Family Restroom	3R	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
16	Floor 3R Family Restroom	3R	Aluminum Duct Insulation	8	30	Sq. Ft.	Negative
16	Floor 3R Family Restroom	3R	2' x 4' Ceiling Panel - Textured w/ Dots	9	120	Sq. Ft.	Negative
16	Floor 3R Family Restroom	3R	Tagged Fire Door Frame	11	1	Total	Assumed
16	Floor 3R Family Restroom	3R	Fiberglass Pipe Insulation	20	35	Ln. Ft.	Negative
16	Floor 3R Family Restroom	3R	Fiberglass Pipe Fitting Insulation	21	5	Ln. Ft.	Negative
16	Floor 3R Family Restroom	3R	Ceramic Wall Tile - Gray	23	400	Sq. Ft.	Negative
16	Floor 3R Family Restroom	3R	Grout for Ceramic Wall Tile - Gray	24	400	Sq. Ft.	Negative
16	Floor 3R Family Restroom	3R	Ceramic Floor Tile - Gray	25	120	Sq. Ft.	Negative
16	Floor 3R Family Restroom	3R	Grout for Ceramic Floor Tile - Gray	26	120	Sq. Ft.	Negative
17	Storage Closet near Family Restroom	3R	Concrete	1	88	Sq. Ft.	Negative
17	Storage Closet near Family Restroom	3R	Smooth Plaster - Finishcoat	5	520	Sq. Ft.	Negative
17	Storage Closet near Family Restroom	3R	Smooth Plaster - Browncoat	6	250	Sq. Ft.	Negative
17	Storage Closet near Family Restroom	3R	Tagged Fire Door Frame	11	1	Total	Assumed
17	Storage Closet near Family Restroom	3R	12" x 12" Floor Tile - Cream w/ Gray Specks	27	88	Sq. Ft.	Negative
17	Storage Closet near Family Restroom	3R	Mastic for 12" x 12" Floor Tile - Cream w/ Gray Specks	28	88	Sq. Ft.	Negative
17	Storage Closet near Family Restroom	3R	Drywall - Old	29	520	Sq. Ft.	Negative
17	Storage Closet near Family Restroom	3R	Drywall Mud - Old	30	520	Sq. Ft.	Negative
17	Storage Closet near Family Restroom	3R	Drywall Tape - Old	31	520	Sq. Ft.	Negative
17	Storage Closet near Family Restroom	3R	4" Covebase - Gray	32	50	Ln. Ft.	Negative
17	Storage Closet near Family Restroom	3R	Mastic for 4" Covebase - Gray	33	50	Ln. Ft.	Negative
18	Room 34 Secondary Classroom	3R	Concrete	1	112	Sq. Ft.	Negative
18	Room 34 Secondary Classroom	3R	Drywall Panel	4	440	Sq. Ft.	Negative
18	Room 34 Secondary Classroom	3R	Smooth Plaster - Finishcoat	5	440	Sq. Ft.	Negative
18	Room 34 Secondary Classroom	3R	Smooth Plaster - Browncoat	6	440	Sq. Ft.	Negative
18	Room 34 Secondary Classroom	3R	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
18	Room 34 Secondary Classroom	3R	Aluminum Duct Insulation	8	10	Sq. Ft.	Negative
18	Room 34 Secondary Classroom	3R	2' x 4' Ceiling Panel - Textured w/ Dots	9	112	Sq. Ft.	Negative
18	Room 34 Secondary Classroom	3R	Tagged Fire Door Frame	11	1	Total	Assumed
18	Room 34 Secondary Classroom	3R	Carpet Glue - Old Yellow	16	112	Sq. Ft.	Negative
18	Room 34 Secondary Classroom	3R	Brick	18	140	Sq. Ft.	Negative
18	Room 34 Secondary Classroom	3R	Brick Mortar	19	140	Sq. Ft.	Negative
18	Room 34 Secondary Classroom	3R	4" Covebase - Gray	32	40	Ln. Ft.	Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
18	Room 34 Secondary Classroom	3R	Mastic for 4" Covebase - Gray	33	40	Ln. Ft.	Negative
18	Room 34 Secondary Classroom	3R	Door Window Glaze - White	34	5	Ln. Ft.	Negative
18	Room 34 Secondary Classroom	3R	Wood Flooring	104	112	Sq. Ft.	Assumed
19	Room 34 (Speech Services)	3R	Concrete	1	112	Sq. Ft.	Negative
19	Room 34 (Speech Services)	3R	Drywall Panel	4	440	Sq. Ft.	Negative
19	Room 34 (Speech Services)	3R	Smooth Plaster - Finishcoat	5	440	Sq. Ft.	Negative
19	Room 34 (Speech Services)	3R	Smooth Plaster - Browncoat	6	440	Sq. Ft.	Negative
19	Room 34 (Speech Services)	3R	Fiberglass Flex Duct	7	40	Ln. Ft.	Negative
19	Room 34 (Speech Services)	3R	Aluminum Duct Insulation	8	30	Sq. Ft.	Negative
19	Room 34 (Speech Services)	3R	2' x 4' Ceiling Panel - Textured w/ Dots	9	624	Sq. Ft.	Negative
19	Room 34 (Speech Services)	3R	Tagged Fire Door Frame	11	1	Total	Assumed
19	Room 34 (Speech Services)	3R	Window Caulk - White	12	100	Ln. Ft.	Negative
19	Room 34 (Speech Services)	3R	Windowsill Caulk - White	13	50	Ln. Ft.	Negative
19	Room 34 (Speech Services)	3R	Carpet Glue - Old Yellow	16	624	Sq. Ft.	Negative
19	Room 34 (Speech Services)	3R	HVAC - Black	22	5	Ln. Ft.	Negative
19	Room 34 (Speech Services)	3R	4" Covebase - Gray	32	100	Ln. Ft.	Negative
19	Room 34 (Speech Services)	3R	Mastic for 4" Covebase - Gray	33	100	Ln. Ft.	Negative
19	Room 34 (Speech Services)	3R	Sink Undercoating - Gray	38	1	Total	Negative
19	Room 34 (Speech Services)	3R	Wood Flooring	104	624	Sq. Ft.	Assumed
20	Room 34 Teachers Office	3R	Concrete	1	140	Sq. Ft.	Negative
20	Room 34 Teachers Office	3R	Drywall Panel	4	480	Sq. Ft.	Negative
20	Room 34 Teachers Office	3R	Smooth Plaster - Finishcoat	5	480	Sq. Ft.	Negative
20	Room 34 Teachers Office	3R	Smooth Plaster - Browncoat	6	480	Sq. Ft.	Negative
20	Room 34 Teachers Office	3R	Fiberglass Flex Duct	7	5	Ln. Ft.	Negative
20	Room 34 Teachers Office	3R	Aluminum Duct Insulation	8	10	Sq. Ft.	Negative
20	Room 34 Teachers Office	3R	2' x 4' Ceiling Panel - Textured w/ Dots	9	140	Sq. Ft.	Negative
20	Room 34 Teachers Office	3R	Tagged Fire Door Frame	11	1	Total	Assumed
20	Room 34 Teachers Office	3R	Window Caulk - White	12	40	Ln. Ft.	Negative
20	Room 34 Teachers Office	3R	Windowsill Caulk - White	13	10	Ln. Ft.	Negative
20	Room 34 Teachers Office	3R	Carpet Glue - Old Yellow	16	140	Sq. Ft.	Negative
20	Room 34 Teachers Office	3R	4" Covebase - Gray	32	50	Ln. Ft.	Negative
20	Room 34 Teachers Office	3R	Mastic for 4" Covebase - Gray	33	50	Ln. Ft.	Negative
20	Room 34 Teachers Office	3R	Wood Flooring	104	140	Sq. Ft.	Assumed
21	Room 34 Hallway	3R	Concrete	1	600	Sq. Ft.	Negative
21	Room 34 Hallway	3R	Drywall Panel	4	1,200	Sq. Ft.	Negative
21	Room 34 Hallway	3R	Smooth Plaster - Finishcoat	5	1,200	Sq. Ft.	Negative
21	Room 34 Hallway	3R	Smooth Plaster - Browncoat	6	1,200	Sq. Ft.	Negative
21	Room 34 Hallway	3R	Fiberglass Flex Duct	7	15	Ln. Ft.	Negative
21	Room 34 Hallway	3R	Aluminum Duct Insulation	8	50	Sq. Ft.	Negative
21	Room 34 Hallway	3R	2' x 4' Ceiling Panel - Textured w/ Dots	9	600	Sq. Ft.	Negative
21	Room 34 Hallway	3R	Carpet Glue - Old Yellow	16	600	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
21	Room 34 Hallway	3R	Fiberglass Pipe Insulation	20	200	Ln. Ft.	Negative
21	Room 34 Hallway	3R	Fiberglass Pipe Fitting Insulation	21	5	Ln. Ft.	Negative
21	Room 34 Hallway	3R	HVAC - Black	22	5	Ln. Ft.	Negative
21	Room 34 Hallway	3R	4" Covebase - Gray	32	120	Ln. Ft.	Negative
21	Room 34 Hallway	3R	Mastic for 4" Covebase - Gray	33	120	Ln. Ft.	Negative
21	Room 34 Hallway	3R	Tagged Fire Door	35	2	Ln. Ft.	Assumed
21	Room 34 Hallway	3R	Wood Flooring	104	600	Sq. Ft.	Assumed
22	Custodial Closet	3R	Concrete	1	120	Sq. Ft.	Negative
22	Custodial Closet	3R	Smooth Plaster - Finishcoat	5	400	Sq. Ft.	Negative
22	Custodial Closet	3R	Smooth Plaster - Browncoat	6	400	Sq. Ft.	Negative
22	Custodial Closet	3R	2' x 4' Ceiling Panel - Textured w/ Dots	9	120	Sq. Ft.	Negative
22	Custodial Closet	3R	Fiberglass Pipe Insulation	20	150	Ln. Ft.	Negative
22	Custodial Closet	3R	Fiberglass Pipe Fitting Insulation	21	15	Ln. Ft.	Negative
22	Custodial Closet	3R	HVAC - Black	22	5	Ln. Ft.	Negative
22	Custodial Closet	3R	12" x 12" Floor Tile - Cream w/ Gray Specks	27	120	Sq. Ft.	Negative
22	Custodial Closet	3R	Mastic for 12" x 12" Floor Tile - Cream w/ Gray Specks	28	120	Sq. Ft.	Negative
22	Custodial Closet	3R	Drywall - Old	29	400	Sq. Ft.	Negative
22	Custodial Closet	3R	Drywall Mud - Old	30	400	Sq. Ft.	Negative
22	Custodial Closet	3R	Drywall Tape - Old	31	400	Sq. Ft.	Negative
22	Custodial Closet	3R	4" Covebase - Gray	32	40	Ln. Ft.	Negative
22	Custodial Closet	3R	Mastic for 4" Covebase - Gray	33	40	Ln. Ft.	Negative
23	Staff Lounge	3R	Concrete	1	832	Sq. Ft.	Negative
23	Staff Lounge	3R	Drywall Panel	4	1,000	Sq. Ft.	Negative
23	Staff Lounge	3R	Smooth Plaster - Finishcoat	5	1,000	Sq. Ft.	Negative
23	Staff Lounge	3R	Smooth Plaster - Browncoat	6	1,000	Sq. Ft.	Negative
23	Staff Lounge	3R	Fiberglass Flex Duct	7	30	Ln. Ft.	Negative
23	Staff Lounge	3R	Aluminum Duct Insulation	8	30	Sq. Ft.	Negative
23	Staff Lounge	3R	Window Caulk - White	12	140	Ln. Ft.	Negative
23	Staff Lounge	3R	Windowsill Caulk - White	13	35	Ln. Ft.	Negative
23	Staff Lounge	3R	Carpet Glue - Old Yellow	16	832	Sq. Ft.	Negative
23	Staff Lounge	3R	Batten Insulation - Yellow	17	100	Sq. Ft.	Negative
23	Staff Lounge	3R	HVAC - Black	22	5	Ln. Ft.	Negative
23	Staff Lounge	3R	4" Covebase - Gray	32	100	Ln. Ft.	Negative
23	Staff Lounge	3R	Mastic for 4" Covebase - Gray	33	100	Ln. Ft.	Negative
23	Staff Lounge	3R	Vinyl Sheeting - Cream w/ Blue & Pink Specks	36	100	Sq. Ft.	Negative
23	Staff Lounge	3R	Mastic for Vinyl Sheeting - Cream w/ Blue & Pink Specks	37	100	Sq. Ft.	Negative
23	Staff Lounge	3R	Sink Undercoating - Gray	38	1	Total	Negative
24	Storage Closet near Elevator	3R	Concrete	1	16	Sq. Ft.	Negative
24	Storage Closet near Elevator	3R	Smooth Plaster - Finishcoat	5	180	Sq. Ft.	Negative
24	Storage Closet near Elevator	3R	Smooth Plaster - Browncoat	6	180	Sq. Ft.	Negative
24	Storage Closet near Elevator	3R	Tagged Fire Door Frame	11	1	Total	Assumed

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
24	Storage Closet near Elevator	3R	Carpet Glue - Old Yellow	16	16	Sq. Ft.	Negative
24	Storage Closet near Elevator	3R	Drywall - Old	29	20	Sq. Ft.	Negative
24	Storage Closet near Elevator	3R	Drywall Mud - Old	30	20	Sq. Ft.	Negative
24	Storage Closet near Elevator	3R	Drywall Tape - Old	31	20	Sq. Ft.	Negative
24	Storage Closet near Elevator	3R	Wood Flooring	104	16	Sq. Ft.	Assumed
25	Floor 3R North Hallway	3R	Concrete	1	1,056	Sq. Ft.	Negative
25	Floor 3R North Hallway	3R	Cinderblock	2	600	Sq. Ft.	Negative
25	Floor 3R North Hallway	3R	Cinderblock Mortar	3	600	Sq. Ft.	Negative
25	Floor 3R North Hallway	3R	Drywall Panel	4	1,160	Sq. Ft.	Negative
25	Floor 3R North Hallway	3R	Smooth Plaster - Finishcoat	5	600	Sq. Ft.	Negative
25	Floor 3R North Hallway	3R	Smooth Plaster - Browncoat	6	600	Sq. Ft.	Negative
25	Floor 3R North Hallway	3R	Fiberglass Flex Duct	7	30	Ln. Ft.	Negative
25	Floor 3R North Hallway	3R	2' x 4' Ceiling Panel - Textured w/ Dots	9	700	Sq. Ft.	Negative
25	Floor 3R North Hallway	3R	Carpet Glue - Old Yellow	16	1,056	Sq. Ft.	Negative
25	Floor 3R North Hallway	3R	Batten Insulation - Yellow	17	200	Sq. Ft.	Negative
25	Floor 3R North Hallway	3R	Brick	18	400	Sq. Ft.	Negative
25	Floor 3R North Hallway	3R	Brick Mortar	19	400	Sq. Ft.	Negative
25	Floor 3R North Hallway	3R	Fiberglass Pipe Insulation	20	100	Ln. Ft.	Negative
25	Floor 3R North Hallway	3R	Fiberglass Pipe Fitting Insulation	21	20	Ln. Ft.	Negative
25	Floor 3R North Hallway	3R	HVAC - Black	22	10	Ln. Ft.	Negative
25	Floor 3R North Hallway	3R	Drywall - Old	29	356	Sq. Ft.	Negative
25	Floor 3R North Hallway	3R	Drywall Mud - Old	30	356	Sq. Ft.	Negative
25	Floor 3R North Hallway	3R	Drywall Tape - Old	31	356	Sq. Ft.	Negative
25	Floor 3R North Hallway	3R	2' x 2' Ceiling Panel - Moonscape	39	356	Sq. Ft.	Negative
25	Floor 3R North Hallway	3R	Tagged Fire Hatch	40	1	Total	Assumed
25	Floor 3R North Hallway	3R	Wood Flooring	104	1,056	Sq. Ft.	Assumed
26	Floor 3 Elevator Vestibule	3	Concrete	1	320	Sq. Ft.	Negative
26	Floor 3 Elevator Vestibule	3	Cinderblock	2	300	Sq. Ft.	Negative
26	Floor 3 Elevator Vestibule	3	Cinderblock Mortar	3	300	Sq. Ft.	Negative
26	Floor 3 Elevator Vestibule	3	Drywall Panel	4	600	Sq. Ft.	Negative
26	Floor 3 Elevator Vestibule	3	Tagged Fire Door Frame	11	1	Total	Assumed
26	Floor 3 Elevator Vestibule	3	Window Caulk - White	12	10	Ln. Ft.	Negative
26	Floor 3 Elevator Vestibule	3	Carpet Glue - Old Yellow	16	320	Sq. Ft.	Negative
26	Floor 3 Elevator Vestibule	3	Brick	18	300	Sq. Ft.	Negative
26	Floor 3 Elevator Vestibule	3	Brick Mortar	19	300	Sq. Ft.	Negative
26	Floor 3 Elevator Vestibule	3	Fiberglass Pipe Insulation	20	50	Ln. Ft.	Negative
26	Floor 3 Elevator Vestibule	3	4" Covebase - Gray	32	60	Ln. Ft.	Negative
26	Floor 3 Elevator Vestibule	3	Mastic for 4" Covebase - Gray	33	60	Ln. Ft.	Negative
26	Floor 3 Elevator Vestibule	3	Tagged Fire Door	35	2	Total	Assumed
26	Floor 3 Elevator Vestibule	3	2' x 2' Ceiling Panel - Moonscape	39	320	Sq. Ft.	Negative
26	Floor 3 Elevator Vestibule	3	Window Glaze - Black	41	10	Ln. Ft.	Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
26	Floor 3 Elevator Vestibule	3	Wood Flooring	104	320	Sq. Ft.	Assumed
27	Floor 3 South Hallway (near Elevator)	3	Concrete	1	192	Sq. Ft.	Negative
27	Floor 3 South Hallway (near Elevator)	3	Drywall Panel	4	640	Sq. Ft.	Negative
27	Floor 3 South Hallway (near Elevator)	3	Smooth Plaster - Finishcoat	5	500	Sq. Ft.	Negative
27	Floor 3 South Hallway (near Elevator)	3	Smooth Plaster - Browncoat	6	500	Sq. Ft.	Negative
27	Floor 3 South Hallway (near Elevator)	3	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
27	Floor 3 South Hallway (near Elevator)	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	192	Sq. Ft.	Negative
27	Floor 3 South Hallway (near Elevator)	3	Fiberglass Pipe Insulation	20	40	Ln. Ft.	Negative
27	Floor 3 South Hallway (near Elevator)	3	HVAC - Black	22	640	Ln. Ft.	Negative
27	Floor 3 South Hallway (near Elevator)	3	Floor Filler - Brown	42	192	Sq. Ft.	Negative
28	Custodial Closet 3rd Floor South Hallway	3	Concrete	1	64	Sq. Ft.	Negative
28	Custodial Closet 3rd Floor South Hallway	3	Smooth Plaster - Finishcoat	5	64	Sq. Ft.	Negative
28	Custodial Closet 3rd Floor South Hallway	3	Smooth Plaster - Browncoat	6	64	Sq. Ft.	Negative
28	Custodial Closet 3rd Floor South Hallway	3	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
28	Custodial Closet 3rd Floor South Hallway	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	64	Sq. Ft.	Negative
28	Custodial Closet 3rd Floor South Hallway	3	Tagged Fire Door Frame	11	1	Total	Assumed
28	Custodial Closet 3rd Floor South Hallway	3	Fiberglass Pipe Insulation	20	50	Ln. Ft.	Negative
28	Custodial Closet 3rd Floor South Hallway	3	Fiberglass Pipe Fitting Insulation	21	6	Ln. Ft.	Negative
28	Custodial Closet 3rd Floor South Hallway	3	12" x 12" Floor Tile - Cream w/ Gray Specks	27	64	Sq. Ft.	Negative
28	Custodial Closet 3rd Floor South Hallway	3	Mastic for 12" x 12" Floor Tile - Cream w/ Gray Specks	28	64	Sq. Ft.	Negative
28	Custodial Closet 3rd Floor South Hallway	3	4" Covebase - Gray	32	30	Ln. Ft.	Negative
28	Custodial Closet 3rd Floor South Hallway	3	Mastic for 4" Covebase - Gray	33	30	Ln. Ft.	Negative
29	Storage Closet 3rd Floor South Hallway	3	Concrete	1	128	Sq. Ft.	Negative
29	Storage Closet 3rd Floor South Hallway	3	Smooth Plaster - Finishcoat	5	200	Sq. Ft.	Negative
29	Storage Closet 3rd Floor South Hallway	3	Smooth Plaster - Browncoat	6	200	Sq. Ft.	Negative
29	Storage Closet 3rd Floor South Hallway	3	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
29	Storage Closet 3rd Floor South Hallway	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	128	Sq. Ft.	Negative
29	Storage Closet 3rd Floor South Hallway	3	Tagged Fire Door Frame	11	1	Total	Assumed
29	Storage Closet 3rd Floor South Hallway	3	Fiberglass Pipe Insulation	20	50	Ln. Ft.	Negative
29	Storage Closet 3rd Floor South Hallway	3	12" x 12" Floor Tile - Cream w/ Gray Specks	27	128	Sq. Ft.	Negative
29	Storage Closet 3rd Floor South Hallway	3	Mastic for 12" x 12" Floor Tile - Cream w/ Gray Specks	28	128	Sq. Ft.	Negative
29	Storage Closet 3rd Floor South Hallway	3	4" Covebase - Gray	32	45	Ln. Ft.	Negative
29	Storage Closet 3rd Floor South Hallway	3	Mastic for 4" Covebase - Gray	33	45	Ln. Ft.	Negative
30	3rd Floor SE Storage Room	3	Concrete	1	288	Sq. Ft.	Negative
30	4th Floor SE Storage Room	3	Smooth Plaster - Finishcoat	5	480	Sq. Ft.	Negative
30	5th Floor SE Storage Room	3	Smooth Plaster - Browncoat	6	480	Sq. Ft.	Negative
30	8th Floor SE Storage Room	3	Window Caulk - White	12	20	Ln. Ft.	Negative
30	9th Floor SE Storage Room	3	Windowsill Caulk - White	13	10	Ln. Ft.	Negative
30	6th Floor SE Storage Room	3	Brick	18	480	Sq. Ft.	Negative
30	7th Floor SE Storage Room	3	Brick Mortar	19	480	Sq. Ft.	Negative
30	10th Floor SE Storage Room	3	Fiberglass Pipe Insulation	20	45	Ln. Ft.	Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
30	11th Floor SE Storage Room	3	Fiberglass Pipe Fitting Insulation	21	2 Ln. Ft.	Negative	
30	3rd Floor SE Storage Room	3	Wood Flooring	104	288 Sq. Ft.	Assumed	
31	O.T./ P.T. Room	3	Concrete	1	572 Sq. Ft.	Negative	
31	O.T./ P.T. Room	3	Drywall Panel	4	1,000 Sq. Ft.	Negative	
31	O.T./ P.T. Room	3	Smooth Plaster - Finishcoat	5	572 Sq. Ft.	Negative	
31	O.T./ P.T. Room	3	Smooth Plaster - Browncoat	6	572 Sq. Ft.	Negative	
31	O.T./ P.T. Room	3	Window Caulk - White	12	120 Ln. Ft.	Negative	
31	O.T./ P.T. Room	3	Windowsill Caulk - White	13	60 Ln. Ft.	Negative	
31	O.T./ P.T. Room	3	Carpet Glue - Old Yellow	16	572 Sq. Ft.	Negative	
31	O.T./ P.T. Room	3	HVAC - Black	22	5 Ln. Ft.	Negative	
31	O.T./ P.T. Room	3	Floor Filler - Brown	42	572 Sq. Ft.	Negative	
31	O.T./ P.T. Room	3	2' x 2' Ceiling Panel - Textured White w/ Dots	43	572 Sq. Ft.	Negative	
31	O.T./ P.T. Room	3	4" Covebase - Brown	44	95 Ln. Ft.	Negative	
31	O.T./ P.T. Room	3	Mastic for 4" Covebase - Brown	45	95 Ln. Ft.	Negative	
31	O.T./ P.T. Room	3	Carpet Glue - Green	46	572 Sq. Ft.	Negative	
31	O.T./ P.T. Room	3	Wood Flooring	104	572 Sq. Ft.	Assumed	
32	3rd Floor Conference Room B	3	Concrete	1	572 Sq. Ft.	Negative	
32	8th Floor Conference Room B	3	Drywall Panel	4	1,000 Sq. Ft.	Negative	
32	12th Floor Conference Room B	3	Smooth Plaster - Finishcoat	5	572 Sq. Ft.	Negative	
32	13th Floor Conference Room B	3	Smooth Plaster - Browncoat	6	572 Sq. Ft.	Negative	
32	15th Floor Conference Room B	3	Tagged Fire Door Frame	11	1 Total	Assumed	
32	9th Floor Conference Room B	3	Window Caulk - White	12	120 Ln. Ft.	Negative	
32	4th Floor Conference Room B	3	Carpet Glue - Old Yellow	16	572 Sq. Ft.	Negative	
32	14th Floor Conference Room B	3	HVAC - Black	22	5 Ln. Ft.	Negative	
32	11th Floor Conference Room B	3	Floor Filler - Brown	42	572 Sq. Ft.	Negative	
32	5th Floor Conference Room B	3	2' x 2' Ceiling Panel - Textured White w/ Dots	43	572 Sq. Ft.	Negative	
32	10th Floor Conference Room B	3	Carpet Glue - Green	46	572 Sq. Ft.	Negative	
32	6th Floor Conference Room B	3	4" Covebase - Tan	47	95 Ln. Ft.	Negative	
32	7th Floor Conference Room B	3	Mastic for 4" Covebase - Tan	48	95 Ln. Ft.	Negative	
32	3rd Floor Conference Room B	3	Wood Flooring	104	572 Sq. Ft.	Assumed	
33	3rd Floor Athletics & Enrichment Storage	3	Concrete	1	128 Sq. Ft.	Negative	
33	3rd Floor Athletics & Enrichment Storage	3	Drywall Panel	4	320 Sq. Ft.	Negative	
33	3rd Floor Athletics & Enrichment Storage	3	Smooth Plaster - Finishcoat	5	128 Sq. Ft.	Negative	
33	3rd Floor Athletics & Enrichment Storage	3	Smooth Plaster - Browncoat	6	128 Sq. Ft.	Negative	
33	3rd Floor Athletics & Enrichment Storage	3	Window Caulk - White	12	40 Ln. Ft.	Negative	
33	3rd Floor Athletics & Enrichment Storage	3	Window Caulk - White	12	10 Ln. Ft.	Negative	
33	3rd Floor Athletics & Enrichment Storage	3	Carpet Glue - Old Yellow	16	128 Sq. Ft.	Negative	
33	3rd Floor Athletics & Enrichment Storage	3	Batten Insulation - Yellow	17	20 Sq. Ft.	Negative	
33	3rd Floor Athletics & Enrichment Storage	3	Drywall - Old	29	320 Sq. Ft.	Negative	
33	3rd Floor Athletics & Enrichment Storage	3	Drywall Mud - Old	30	320 Sq. Ft.	Negative	
33	3rd Floor Athletics & Enrichment Storage	3	Drywall Tape - Old	31	320 Sq. Ft.	Negative	

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
33	3rd Floor Athletics & Enrichment Storage	3	4" Covebase - Gray	32	40	Ln. Ft.	Negative
33	3rd Floor Athletics & Enrichment Storage	3	Mastic for 4" Covebase - Gray	33	40	Ln. Ft.	Negative
33	3rd Floor Athletics & Enrichment Storage	3	Wood Flooring	104	128	Sq. Ft.	Assumed
34	3rd Floor Conference Room A	3	Concrete	1	572	Sq. Ft.	Negative
34	3rd Floor Conference Room A	3	Drywall Panel	4	1,000	Sq. Ft.	Negative
34	3rd Floor Conference Room A	3	Smooth Plaster - Finishcoat	5	572	Sq. Ft.	Negative
34	3rd Floor Conference Room A	3	Smooth Plaster - Browncoat	6	572	Sq. Ft.	Negative
34	3rd Floor Conference Room A	3	Tagged Fire Door Frame	11	1	Total	Assumed
34	3rd Floor Conference Room A	3	Window Caulk - White	12	120	Ln. Ft.	Negative
34	3rd Floor Conference Room A	3	HVAC - Black	22	5	Ln. Ft.	Negative
34	3rd Floor Conference Room A	3	Floor Filler - Brown	42	572	Sq. Ft.	Negative
34	3rd Floor Conference Room A	3	2' x 2' Ceiling Panel - Textured White w/ Dots	43	572	Sq. Ft.	Negative
34	3rd Floor Conference Room A	3	Carpet Glue - Green	46	572	Sq. Ft.	Negative
34	3rd Floor Conference Room A	3	Carpet Glue - Green	46	572	Sq. Ft.	Negative
34	3rd Floor Conference Room A	3	4" Covebase - Tan	47	95	Ln. Ft.	Negative
34	3rd Floor Conference Room A	3	Mastic for 4" Covebase - Tan	48	95	Ln. Ft.	Negative
34	3rd Floor Conference Room A	3	Wood Flooring	104	572	Sq. Ft.	Assumed
35	3rd Floor Conference Room Hallway	3	Concrete	1	912	Sq. Ft.	Negative
35	3rd Floor Conference Room Hallway	3	Smooth Plaster - Finishcoat	5	1,520	Sq. Ft.	Negative
35	3rd Floor Conference Room Hallway	3	Smooth Plaster - Browncoat	6	1,520	Sq. Ft.	Negative
35	3rd Floor Conference Room Hallway	3	Fiberglass Flex Duct	7	25	Ln. Ft.	Negative
35	3rd Floor Conference Room Hallway	3	Aluminum Duct Insulation	8	100	Sq. Ft.	Negative
35	3rd Floor Conference Room Hallway	3	Tagged Fire Door Frame	11	2	Total	Assumed
35	3rd Floor Conference Room Hallway	3	Brick	18	1,520	Sq. Ft.	Negative
35	3rd Floor Conference Room Hallway	3	Brick Mortar	19	1,520	Sq. Ft.	Negative
35	3rd Floor Conference Room Hallway	3	Fiberglass Pipe Insulation	20	150	Ln. Ft.	Negative
35	3rd Floor Conference Room Hallway	3	Fiberglass Pipe Fitting Insulation	21	20	Ln. Ft.	Negative
35	3rd Floor Conference Room Hallway	3	Tagged Fire Door	35	2	Total	Assumed
35	3rd Floor Conference Room Hallway	3	2' x 4' Ceiling Panel - Dots & Gouges	49	912	Sq. Ft.	Negative
35	3rd Floor Conference Room Hallway	3	Carpet Glue - Clear	50	912	Sq. Ft.	Negative
35	3rd Floor Conference Room Hallway	3	Pyrobar	51	100	Sq. Ft.	Negative
35	3rd Floor Conference Room Hallway	3	Pyrobar Mortar	52	100	Sq. Ft.	Negative
35	3rd Floor Conference Room Hallway	3	Door Window Glaze - Black	53	10	Ln. Ft.	Negative
35	3rd Floor Conference Room Hallway	3	1' x 1' Ceiling Tile - Uniform Dots	54	830	Sq. Ft.	Negative
35	3rd Floor Conference Room Hallway	3	Gluepods for 1' x 1' Ceiling Tile - Uniform Dots	55	830	Sq. Ft.	Negative
35	3rd Floor Conference Room Hallway	3	Firestop - Red	56	5	Sq. Ft.	Negative
35	3rd Floor Conference Room Hallway	3	Wood Flooring	104	912	Sq. Ft.	Assumed
36	Enrichment & Athletics NE Office	3	Concrete	1	224	Sq. Ft.	Negative
36	Enrichment & Athletics NE Office	3	Drywall Panel	4	400	Sq. Ft.	Negative
36	Enrichment & Athletics NE Office	3	Smooth Plaster - Finishcoat	5	224	Sq. Ft.	Negative
36	Enrichment & Athletics NE Office	3	Smooth Plaster - Browncoat	6	224	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
36	Enrichment & Athletics NE Office	3	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
36	Enrichment & Athletics NE Office	3	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
36	Enrichment & Athletics NE Office	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	224	Sq. Ft.	Negative
36	Enrichment & Athletics NE Office	3	Tagged Fire Door Frame	11	1	Total	Assumed
36	Enrichment & Athletics NE Office	3	Window Caulk - White	12	40	Sq. Ft.	Negative
36	Enrichment & Athletics NE Office	3	Windowsill Caulk - White	13	10	Sq. Ft.	Negative
36	Enrichment & Athletics NE Office	3	Carpet Glue - Old Yellow	16	224	Sq. Ft.	Negative
36	Enrichment & Athletics NE Office	3	Floor Filler - Brown	42	224	Sq. Ft.	Negative
36	Enrichment & Athletics NE Office	3	4" Covebase - Dark Gray	57	40	Ln. Ft.	Negative
36	Enrichment & Athletics NE Office	3	Mastic for 4" Covebase - Dark Gray	58	40	Ln. Ft.	Negative
36	Enrichment & Athletics NE Office	3	Wood Flooring	104	244	Sq. Ft.	Assumed
37	Enrichment & Athletics SE Office	3	Concrete	1	160	Sq. Ft.	Negative
37	Enrichment & Athletics SE Office	3	Drywall Panel	4	400	Sq. Ft.	Negative
37	Enrichment & Athletics SE Office	3	Smooth Plaster - Finishcoat	5	160	Sq. Ft.	Negative
37	Enrichment & Athletics SE Office	3	Smooth Plaster - Browncoat	6	160	Sq. Ft.	Negative
37	Enrichment & Athletics SE Office	3	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
37	Enrichment & Athletics SE Office	3	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
37	Enrichment & Athletics SE Office	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	160	Sq. Ft.	Negative
37	Enrichment & Athletics SE Office	3	Tagged Fire Door Frame	11	1	Total	Assumed
37	Enrichment & Athletics SE Office	3	Carpet Glue - Old Yellow	16	160	Sq. Ft.	Negative
37	Enrichment & Athletics SE Office	3	Floor Filler - Brown	42	160	Sq. Ft.	Negative
37	Enrichment & Athletics SE Office	3	4" Covebase - Dark Gray	57	40	Ln. Ft.	Negative
37	Enrichment & Athletics SE Office	3	Mastic for 4" Covebase - Dark Gray	58	40	Ln. Ft.	Negative
37	Enrichment & Athletics SE Office	3	Wood Flooring	104	160	Sq. Ft.	Assumed
38	Enrichment & Athletics Main Office	3	Concrete	1	1,260	Sq. Ft.	Negative
38	Enrichment & Athletics Main Office	3	Drywall Panel	4	1,760	Sq. Ft.	Negative
38	Enrichment & Athletics Main Office	3	Smooth Plaster - Finishcoat	5	700	Sq. Ft.	Negative
38	Enrichment & Athletics Main Office	3	Smooth Plaster - Browncoat	6	700	Sq. Ft.	Negative
38	Enrichment & Athletics Main Office	3	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
38	Enrichment & Athletics Main Office	3	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
38	Enrichment & Athletics Main Office	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	1,260	Sq. Ft.	Negative
38	Enrichment & Athletics Main Office	3	Window Caulk - White	12	80	Ln. Ft.	Negative
38	Enrichment & Athletics Main Office	3	Windowsill Caulk - White	13	20	Ln. Ft.	Negative
38	Enrichment & Athletics Main Office	3	Carpet Glue - Old Yellow	16	1,260	Sq. Ft.	Negative
38	Enrichment & Athletics Main Office	3	Batten Insulation - Yellow	17	300	Sq. Ft.	Negative
38	Enrichment & Athletics Main Office	3	Fiberglass Pipe Insulation	20	30	Ln. Ft.	Negative
38	Enrichment & Athletics Main Office	3	Fiberglass Pipe Fitting Insulation	21	5	Ln. Ft.	Negative
38	Enrichment & Athletics Main Office	3	HVAC - Black	22	5	Ln. Ft.	Negative
38	Enrichment & Athletics Main Office	3	4" Covebase - Gray	32	10	Ln. Ft.	Negative
38	Enrichment & Athletics Main Office	3	Mastic for 4" Covebase - Gray	33	10	Ln. Ft.	Negative
38	Enrichment & Athletics Main Office	3	4" Covebase - Black	59	100	Ln. Ft.	Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
38	Enrichment & Athletics Main Office	3	Mastic for 4" Covebase - Black	60	100	Ln. Ft.	Negative
38	Enrichment & Athletics Main Office	3	Wood Flooring	104	1,260	Sq. Ft.	Assumed
39	Enrichment & Athletics Copy Room	3	Concrete	1	60	Sq. Ft.	Negative
39	Enrichment & Athletics Copy Room	3	Drywall Panel	4	320	Sq. Ft.	Negative
39	Enrichment & Athletics Copy Room	3	Smooth Plaster - Finishcoat	5	200	Sq. Ft.	Negative
39	Enrichment & Athletics Copy Room	3	Smooth Plaster - Browncoat	6	200	Sq. Ft.	Negative
39	Enrichment & Athletics Copy Room	3	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
39	Enrichment & Athletics Copy Room	3	Aluminum Duct Insulation	8	10	Ln. Ft.	Negative
39	Enrichment & Athletics Copy Room	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	60	Sq. Ft.	Negative
39	Enrichment & Athletics Copy Room	3	Tagged Fire Door Frame	11	1	Total	Assumed
39	Enrichment & Athletics Copy Room	3	Batten Insulation - Yellow	17	100	Sq. Ft.	Negative
39	Enrichment & Athletics Copy Room	3	Carpet Glue - Clear	50	60	Sq. Ft.	Negative
39	Enrichment & Athletics Copy Room	3	4" Covebase - Black	59	30	Ln. Ft.	Negative
39	Enrichment & Athletics Copy Room	3	Mastic for 4" Covebase - Black	60	30	Ln. Ft.	Negative
39	Enrichment & Athletics Copy Room	3	Wood Flooring	104	60	Sq. Ft.	Assumed
40	Enrichment & Athletics Break Room	3	Concrete	1	140	Sq. Ft.	Negative
40	Enrichment & Athletics Break Room	3	Drywall Panel	4	480	Sq. Ft.	Negative
40	Enrichment & Athletics Break Room	3	Smooth Plaster - Finishcoat	5	240	Sq. Ft.	Negative
40	Enrichment & Athletics Break Room	3	Smooth Plaster - Browncoat	6	240	Sq. Ft.	Negative
40	Enrichment & Athletics Break Room	3	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
40	Enrichment & Athletics Break Room	3	Aluminum Duct Insulation	8	10	Ln. Ft.	Negative
40	Enrichment & Athletics Break Room	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	140	Sq. Ft.	Negative
40	Enrichment & Athletics Break Room	3	Tagged Fire Door Frame	11	1	Total	Assumed
40	Enrichment & Athletics Break Room	3	Window Caulk - White	12	40	Ln. Ft.	Negative
40	Enrichment & Athletics Break Room	3	Windowsill Caulk - White	13	10	Ln. Ft.	Negative
40	Enrichment & Athletics Break Room	3	Batten Insulation - Yellow	17	140	Sq. Ft.	Negative
40	Enrichment & Athletics Break Room	3	4" Covebase - Black	59	40	Ln. Ft.	Negative
40	Enrichment & Athletics Break Room	3	Mastic for 4" Covebase - Black	60	40	Ln. Ft.	Negative
40	Enrichment & Athletics Break Room	3	Wood Flooring	104	140	Sq. Ft.	Assumed
41	Enrichment & Athletics W Center Office	3	Concrete	1	192	Sq. Ft.	Negative
41	Enrichment & Athletics W Center Office	3	Drywall Panel	4	560	Sq. Ft.	Negative
41	Enrichment & Athletics W Center Office	3	Smooth Plaster - Finishcoat	5	400	Sq. Ft.	Negative
41	Enrichment & Athletics W Center Office	3	Smooth Plaster - Browncoat	6	560	Sq. Ft.	Negative
41	Enrichment & Athletics W Center Office	3	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
41	Enrichment & Athletics W Center Office	3	Aluminum Duct Insulation	8	10	Ln. Ft.	Negative
41	Enrichment & Athletics W Center Office	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	192	Sq. Ft.	Negative
41	Enrichment & Athletics W Center Office	3	Tagged Fire Door Frame	11	1	Total	Assumed
41	Enrichment & Athletics W Center Office	3	Window Caulk - White	12	40	Ln. Ft.	Negative
41	Enrichment & Athletics W Center Office	3	Windowsill Caulk - White	13	10	Ln. Ft.	Negative
41	Enrichment & Athletics W Center Office	3	Batten Insulation - Yellow	17	100	Sq. Ft.	Negative
41	Enrichment & Athletics W Center Office	3	4" Covebase - Black	59	50	Ln. Ft.	Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
41	Enrichment & Athletics W Center Office	3	Mastic for 4" Covebase - Black	60	50 Ln. Ft.	Negative	
41	Enrichment & Athletics W Center Office	3	Wood Flooring	104	192 Sq. Ft.	Assumed	
42	Enrichment & Athletics NW Office	3	Concrete	1	140 Sq. Ft.	Negative	
42	Enrichment & Athletics NW Office	3	Drywall Panel	4	480 Sq. Ft.	Negative	
42	Enrichment & Athletics NW Office	3	Smooth Plaster - Finishcoat	5	240 Sq. Ft.	Negative	
42	Enrichment & Athletics NW Office	3	Smooth Plaster - Browncoat	6	240 Sq. Ft.	Negative	
42	Enrichment & Athletics NW Office	3	Fiberglass Flex Duct	7	10 Ln. Ft.	Negative	
42	Enrichment & Athletics NW Office	3	Aluminum Duct Insulation	8	10 Ln. Ft.	Negative	
42	Enrichment & Athletics NW Office	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	140 Sq. Ft.	Negative	
42	Enrichment & Athletics NW Office	3	Tagged Fire Door Frame	11	1 Total	Assumed	
42	Enrichment & Athletics NW Office	3	Window Caulk - White	12	40 Ln. Ft.	Negative	
42	Enrichment & Athletics NW Office	3	Windowsill Caulk - White	13	10 Ln. Ft.	Negative	
42	Enrichment & Athletics NW Office	3	Batten Insulation - Yellow	17	140 Sq. Ft.	Negative	
42	Enrichment & Athletics NW Office	3	Fiberglass Pipe Insulation	20	20 Ln. Ft.	Negative	
42	Enrichment & Athletics NW Office	3	Fiberglass Pipe Fitting Insulation	21	2 Ln. Ft.	Negative	
42	Enrichment & Athletics NW Office	3	4" Covebase - Black	59	40 Ln. Ft.	Negative	
42	Enrichment & Athletics NW Office	3	Mastic for 4" Covebase - Black	60	40 Ln. Ft.	Negative	
42	Enrichment & Athletics NW Office	3	Wood Flooring	104	140 Sq. Ft.	Assumed	
43	Curriculum Department	3	Concrete	1	264 Sq. Ft.	Negative	
43	Curriculum Department	3	Drywall Panel	4	680 Sq. Ft.	Negative	
43	Curriculum Department	3	Smooth Plaster - Finishcoat	5	680 Sq. Ft.	Negative	
43	Curriculum Department	3	Smooth Plaster - Browncoat	6	680 Sq. Ft.	Negative	
43	Curriculum Department	3	Fiberglass Flex Duct	7	50 Ln. Ft.	Negative	
43	Curriculum Department	3	Aluminum Duct Insulation	8	20 Sq. Ft.	Negative	
43	Curriculum Department	3	Carpet Glue - Old Yellow	16	264 Sq. Ft.	Negative	
43	Curriculum Department	3	Batten Insulation - Yellow	17	20 Sq. Ft.	Negative	
43	Curriculum Department	3	4" Covebase - Gray	32	40 Ln. Ft.	Negative	
43	Curriculum Department	3	Mastic for 4" Covebase - Gray	33	40 Ln. Ft.	Negative	
43	Curriculum Department	3	Wood Flooring	104	264 Sq. Ft.	Assumed	
44	Community Relations Department Office	3	Concrete	1	240 Sq. Ft.	Negative	
44	Community Relations Department Office	3	Drywall Panel	4	680 Sq. Ft.	Negative	
44	Community Relations Department Office	3	Smooth Plaster - Finishcoat	5	340 Sq. Ft.	Negative	
44	Community Relations Department Office	3	Smooth Plaster - Browncoat	6	340 Sq. Ft.	Negative	
44	Community Relations Department Office	3	Fiberglass Flex Duct	7	5 Ln. Ft.	Negative	
44	Community Relations Department Office	3	Aluminum Duct Insulation	8	5 Sq. Ft.	Negative	
44	Community Relations Department Office	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	240 Sq. Ft.	Negative	
44	Community Relations Department Office	3	Tagged Fire Door Frame	11	1 Total	Assumed	
44	Community Relations Department Office	3	Window Caulk - White	12	40 Ln. Ft.	Negative	
44	Community Relations Department Office	3	Windowsill Caulk - White	13	10 Ln. Ft.	Negative	
44	Community Relations Department Office	3	Carpet Glue - Old Yellow	16	240 Sq. Ft.	Negative	
44	Community Relations Department Office	3	4" Covebase - Gray	32	50 Ln. Ft.	Negative	

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
44	Community Relations Department Office	3	Mastic for 4" Covebase - Gray	33	50 Ln. Ft.	Negative	
44	Community Relations Department Office	3	Floor Filler - Brown	42	240 Sq. Ft.	Negative	
44	Community Relations Department Office	3	Wood Flooring	104	240 Sq. Ft.	Assumed	
45	Community Relations Department	3	Concrete	1	484 Sq. Ft.	Negative	
45	Community Relations Department	3	Drywall Panel	4	880 Sq. Ft.	Negative	
45	Community Relations Department	3	Smooth Plaster - Finishcoat	5	1,200 Sq. Ft.	Negative	
45	Community Relations Department	3	Smooth Plaster - Browncoat	6	1,200 Sq. Ft.	Negative	
45	Community Relations Department	3	Fiberglass Flex Duct	7	30 Ln. Ft.	Negative	
45	Community Relations Department	3	Aluminum Duct Insulation	8	80 Sq. Ft.	Negative	
45	Community Relations Department	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	484 Sq. Ft.	Negative	
45	Community Relations Department	3	Tagged Fire Door Frame	11	1 Total	Assumed	
45	Community Relations Department	3	Window Caulk - White	12	40 Ln. Ft.	Negative	
45	Community Relations Department	3	Windowsill Caulk - White	13	10 Ln. Ft.	Negative	
45	Community Relations Department	3	Carpet Glue - Old Yellow	16	484 Sq. Ft.	Negative	
45	Community Relations Department	3	HVAC - Black	22	5 Ln. Ft.	Negative	
45	Community Relations Department	3	4" Covebase - Gray	32	80 Ln. Ft.	Negative	
45	Community Relations Department	3	Mastic for 4" Covebase - Gray	33	80 Ln. Ft.	Negative	
45	Community Relations Department	3	Floor Filler - Gray	61	484 Sq. Ft.	Negative	
45	Community Relations Department	3	Wood Flooring	104	484 Sq. Ft.	Assumed	
46	3rd Floor SW Women's Restroom	3	Concrete	1	240 Sq. Ft.	Negative	
46	3rd Floor SW Women's Restroom	3	Smooth Plaster - Finishcoat	5	800 Sq. Ft.	Negative	
46	3rd Floor SW Women's Restroom	3	Smooth Plaster - Browncoat	6	800 Sq. Ft.	Negative	
46	3rd Floor SW Women's Restroom	3	Fiberglass Flex Duct	7	10 Ln. Ft.	Negative	
46	3rd Floor SW Women's Restroom	3	Aluminum Duct Insulation	8	20 Sq. Ft.	Negative	
46	3rd Floor SW Women's Restroom	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	240 Sq. Ft.	Negative	
46	3rd Floor SW Women's Restroom	3	Window Caulk - White	12	80 Ln. Ft.	Negative	
46	3rd Floor SW Women's Restroom	3	Windowsill Caulk - White	13	20 Ln. Ft.	Negative	
46	3rd Floor SW Women's Restroom	3	Batten Insulation - Yellow	17	120 Sq. Ft.	Negative	
46	3rd Floor SW Women's Restroom	3	Brick	18	240 Sq. Ft.	Negative	
46	3rd Floor SW Women's Restroom	3	Brick Mortar	19	240 Sq. Ft.	Negative	
46	3rd Floor SW Women's Restroom	3	Fiberglass Pipe Insulation	20	20 Ln. Ft.	Negative	
46	3rd Floor SW Women's Restroom	3	Fiberglass Pipe Fitting Insulation	21	2 Ln. Ft.	Negative	
46	3rd Floor SW Women's Restroom	3	Ceramic Wall Tile - Gray	23	640 Sq. Ft.	Negative	
46	3rd Floor SW Women's Restroom	3	Grout for Ceramic Wall Tile - Gray	24	640 Sq. Ft.	Negative	
46	3rd Floor SW Women's Restroom	3	Ceramic Floor Tile - Gray	25	240 Sq. Ft.	Negative	
46	3rd Floor SW Women's Restroom	3	Grout for Ceramic Floor Tile - Gray	26	240 Sq. Ft.	Negative	
46	3rd Floor SW Women's Restroom	3	Drywall - Old	29	240 Sq. Ft.	Negative	
46	3rd Floor SW Women's Restroom	3	Drywall Mud - Old	30	240 Sq. Ft.	Negative	
46	3rd Floor SW Women's Restroom	3	Drywall Tape - Old	31	240 Sq. Ft.	Negative	
47	3rd Floor SW Men's Restroom	3	Concrete	1	240 Sq. Ft.	Negative	
47	3rd Floor SW Men's Restroom	3	Smooth Plaster - Finishcoat	5	800 Sq. Ft.	Negative	

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
47	3rd Floor SW Men's Restroom	3	Smooth Plaster - Browncoat	6	800	Sq. Ft.	Negative
47	3rd Floor SW Men's Restroom	3	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
47	3rd Floor SW Men's Restroom	3	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
47	3rd Floor SW Men's Restroom	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	240	Sq. Ft.	Negative
47	3rd Floor SW Men's Restroom	3	Window Caulk - White	12	80	Ln. Ft.	Negative
47	3rd Floor SW Men's Restroom	3	Windowsill Caulk - White	13	20	Ln. Ft.	Negative
47	3rd Floor SW Men's Restroom	3	Batten Insulation - Yellow	17	150	Sq. Ft.	Negative
47	3rd Floor SW Men's Restroom	3	Brick	18	240	Sq. Ft.	Negative
47	3rd Floor SW Men's Restroom	3	Brick Mortar	19	240	Sq. Ft.	Negative
47	3rd Floor SW Men's Restroom	3	Fiberglass Pipe Insulation	20	10	Ln. Ft.	Negative
47	3rd Floor SW Men's Restroom	3	Fiberglass Pipe Fitting Insulation	21	2	Ln. Ft.	Negative
47	3rd Floor SW Men's Restroom	3	Ceramic Wall Tile - Gray	23	640	Sq. Ft.	Negative
47	3rd Floor SW Men's Restroom	3	Grout for Ceramic Wall Tile - Gray	24	640	Sq. Ft.	Negative
47	3rd Floor SW Men's Restroom	3	Ceramic Floor Tile - Gray	25	240	Sq. Ft.	Negative
47	3rd Floor SW Men's Restroom	3	Grout for Ceramic Floor Tile - Gray	26	240	Sq. Ft.	Negative
47	3rd Floor SW Men's Restroom	3	Drywall - Old	29	240	Sq. Ft.	Negative
47	3rd Floor SW Men's Restroom	3	Drywall Mud - Old	30	240	Sq. Ft.	Negative
47	3rd Floor SW Men's Restroom	3	Drywall Tape - Old	31	240	Sq. Ft.	Negative
48	3rd Floor Enrichment & Athletics Hallway	3	Concrete	1	912	Sq. Ft.	Negative
48	3rd Floor Enrichment & Athletics Hallway	3	Smooth Plaster - Finishcoat	5	1,520	Sq. Ft.	Negative
48	3rd Floor Enrichment & Athletics Hallway	3	Smooth Plaster - Browncoat	6	1,520	Sq. Ft.	Negative
48	3rd Floor Enrichment & Athletics Hallway	3	Fiberglass Flex Duct	7	25	Ln. Ft.	Negative
48	3rd Floor Enrichment & Athletics Hallway	3	Carpet Glue - Old Yellow	16	912	Sq. Ft.	Negative
48	3rd Floor Enrichment & Athletics Hallway	3	Brick	18	120	Sq. Ft.	Negative
48	3rd Floor Enrichment & Athletics Hallway	3	Brick Mortar	19	120	Sq. Ft.	Negative
48	3rd Floor Enrichment & Athletics Hallway	3	Fiberglass Pipe Insulation	20	150	Ln. Ft.	Negative
48	3rd Floor Enrichment & Athletics Hallway	3	Fiberglass Pipe Fitting Insulation	21	20	Ln. Ft.	Negative
48	3rd Floor Enrichment & Athletics Hallway	3	HVAC - Black	22	10	Ln. Ft.	Negative
48	3rd Floor Enrichment & Athletics Hallway	3	4" Covebase - Gray	32	160	Ln. Ft.	Negative
48	3rd Floor Enrichment & Athletics Hallway	3	Mastic for 4" Covebase - Gray	33	160	Ln. Ft.	Negative
48	3rd Floor Enrichment & Athletics Hallway	3	2' x 4' Ceiling Panel - Dots & Gouges	49	912	Sq. Ft.	Negative
48	3rd Floor Enrichment & Athletics Hallway	3	1' x 1' Ceiling Tile - Uniform Dots	54	830	Sq. Ft.	Negative
48	3rd Floor Enrichment & Athletics Hallway	3	Gluepods for 1' x 1' Ceiling Tile - Uniform Dots	55	830	Sq. Ft.	Negative
48	3rd Floor Enrichment & Athletics Hallway	3	Duct Sealant - Gray	62	10	Ln. Ft.	Negative
48	3rd Floor Enrichment & Athletics Hallway	3	Wood Flooring	104	912	Sq. Ft.	Assumed
49	Payroll Records	3	Concrete	1	264	Sq. Ft.	Negative
49	Payroll Records	3	Drywall Panel	4	680	Sq. Ft.	Negative
49	Payroll Records	3	Smooth Plaster - Finishcoat	5	440	Sq. Ft.	Negative
49	Payroll Records	3	Smooth Plaster - Browncoat	6	440	Sq. Ft.	Negative
49	Payroll Records	3	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
49	Payroll Records	3	Aluminum Duct Insulation	8	5	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
49	Payroll Records	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	264	Sq. Ft.	Negative
49	Payroll Records	3	Carpet Glue - Old Yellow	16	264	Sq. Ft.	Negative
49	Payroll Records	3	Brick	18	220	Sq. Ft.	Negative
49	Payroll Records	3	Brick Mortar	19	220	Sq. Ft.	Negative
49	Payroll Records	3	Fiberglass Pipe Insulation	20	10	Ln. Ft.	Negative
49	Payroll Records	3	Fiberglass Pipe Fitting Insulation	21	2	Ln. Ft.	Negative
49	Payroll Records	3	HVAC - Black	22	5	Ln. Ft.	Negative
49	Payroll Records	3	4" Covebase - Gray	32	60	Ln. Ft.	Negative
49	Payroll Records	3	Mastic for 4" Covebase - Gray	33	60	Ln. Ft.	Negative
49	Payroll Records	3	Wood Flooring	104	264	Sq. Ft.	Assumed
50	3rd Floor West Center Stair Vestibule	3	Concrete	1	392	Sq. Ft.	Negative
50	3rd Floor West Center Stair Vestibule	3	Drywall Panel	4	840	Sq. Ft.	Negative
50	3rd Floor West Center Stair Vestibule	3	Smooth Plaster - Finishcoat	5	500	Sq. Ft.	Negative
50	3rd Floor West Center Stair Vestibule	3	Smooth Plaster - Browncoat	6	500	Sq. Ft.	Negative
50	3rd Floor West Center Stair Vestibule	3	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
50	3rd Floor West Center Stair Vestibule	3	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
50	3rd Floor West Center Stair Vestibule	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	392	Sq. Ft.	Negative
50	3rd Floor West Center Stair Vestibule	3	Tagged Fire Door Frame	11	2	Total	Assumed
50	3rd Floor West Center Stair Vestibule	3	Carpet Glue - Old Yellow	16	392	Sq. Ft.	Negative
50	3rd Floor West Center Stair Vestibule	3	Brick	18	100	Sq. Ft.	Negative
50	3rd Floor West Center Stair Vestibule	3	Brick Mortar	19	100	Sq. Ft.	Negative
50	3rd Floor West Center Stair Vestibule	3	4" Covebase - Gray	32	80	Ln. Ft.	Negative
50	3rd Floor West Center Stair Vestibule	3	Mastic for 4" Covebase - Gray	33	80	Ln. Ft.	Negative
50	3rd Floor West Center Stair Vestibule	3	Door Window Glaze - Black	53	10	Ln. Ft.	Negative
50	3rd Floor West Center Stair Vestibule	3	Wood Flooring	104	392	Sq. Ft.	Assumed
51	REA Office	3	Concrete	1	140	Sq. Ft.	Negative
51	REA Office	3	Drywall Panel	4	480	Sq. Ft.	Negative
51	REA Office	3	Smooth Plaster - Finishcoat	5	140	Sq. Ft.	Negative
51	REA Office	3	Smooth Plaster - Browncoat	6	140	Sq. Ft.	Negative
51	REA Office	3	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
51	REA Office	3	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
51	REA Office	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	140	Sq. Ft.	Negative
51	REA Office	3	Window Caulk - White	12	80	Ln. Ft.	Negative
51	REA Office	3	Windowsill Caulk - White	13	20	Ln. Ft.	Negative
51	REA Office	3	12" x 12" Floor Tile - Cream w/ Gray Specks	27	140	Sq. Ft.	Negative
51	REA Office	3	Mastic for 12" x 12" Floor Tile - Cream w/ Gray Specks	28	140	Sq. Ft.	Negative
51	REA Office	3	4" Covebase - Gray	32	40	Ln. Ft.	Negative
51	REA Office	3	Mastic for 4" Covebase - Gray	33	40	Ln. Ft.	Negative
51	REA Office	3	Stair Tread - Green	63	20	Sq. Ft.	Negative
51	REA Office	3	Mastic for Stair Tread - Green	64	20	Sq. Ft.	Negative
52	Capital Programs & Facilities Director's Office	3	Concrete	1	140	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
52	Capital Programs & Facilities Director's Office	3	Drywall Panel	4	480	Sq. Ft.	Negative
52	Capital Programs & Facilities Director's Office	3	Smooth Plaster - Finishcoat	5	240	Sq. Ft.	Negative
52	Capital Programs & Facilities Director's Office	3	Smooth Plaster - Browncoat	6	240	Sq. Ft.	Negative
52	Capital Programs & Facilities Director's Office	3	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
52	Capital Programs & Facilities Director's Office	3	Aluminum Duct Insulation	8	15	Sq. Ft.	Negative
52	Capital Programs & Facilities Director's Office	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	140	Sq. Ft.	Negative
52	Capital Programs & Facilities Director's Office	3	Tagged Fire Door Frame	11	1	Total	Assumed
52	Capital Programs & Facilities Director's Office	3	Window Caulk - White	12	40	Ln. Ft.	Negative
52	Capital Programs & Facilities Director's Office	3	Carpet Glue - Old Yellow	16	140	Sq. Ft.	Negative
52	Capital Programs & Facilities Director's Office	3	Batten Insulation - Yellow	17	140	Sq. Ft.	Negative
52	Capital Programs & Facilities Director's Office	3	Brick	18	20	Sq. Ft.	Negative
52	Capital Programs & Facilities Director's Office	3	Brick Mortar	19	20	Sq. Ft.	Negative
52	Capital Programs & Facilities Director's Office	3	4" Covebase - Gray	32	40	Ln. Ft.	Negative
52	Capital Programs & Facilities Director's Office	3	Mastic for 4" Covebase - Gray	33	40	Ln. Ft.	Negative
52	Capital Programs & Facilities Director's Office	3	Wood Flooring	104	140	Sq. Ft.	Assumed
53	Contract Manager Office	3	Concrete	1	140	Sq. Ft.	Negative
53	Contract Manager Office	3	Drywall Panel	4	480	Sq. Ft.	Negative
53	Contract Manager Office	3	Smooth Plaster - Finishcoat	5	240	Sq. Ft.	Negative
53	Contract Manager Office	3	Smooth Plaster - Browncoat	6	240	Sq. Ft.	Negative
53	Contract Manager Office	3	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
53	Contract Manager Office	3	Aluminum Duct Insulation	8	15	Sq. Ft.	Negative
53	Contract Manager Office	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	140	Sq. Ft.	Negative
53	Contract Manager Office	3	Tagged Fire Door Frame	11	1	Total	Assumed
53	Contract Manager Office	3	Window Caulk - White	12	40	Ln. Ft.	Negative
53	Contract Manager Office	3	Carpet Glue - Old Yellow	16	140	Sq. Ft.	Negative
53	Contract Manager Office	3	Batten Insulation - Yellow	17	140	Sq. Ft.	Negative
53	Contract Manager Office	3	Brick	18	20	Sq. Ft.	Negative
53	Contract Manager Office	3	Brick Mortar	19	20	Sq. Ft.	Negative
53	Contract Manager Office	3	4" Covebase - Gray	32	40	Ln. Ft.	Negative
53	Contract Manager Office	3	Mastic for 4" Covebase - Gray	33	40	Ln. Ft.	Negative
53	Contract Manager Office	3	Wood Flooring	104	140	Sq. Ft.	Assumed
54	Purchasing Supervisor	3	Concrete	1	140	Sq. Ft.	Negative
54	Purchasing Supervisor	3	Drywall Panel	4	480	Sq. Ft.	Negative
54	Purchasing Supervisor	3	Smooth Plaster - Finishcoat	5	240	Sq. Ft.	Negative
54	Purchasing Supervisor	3	Smooth Plaster - Browncoat	6	240	Sq. Ft.	Negative
54	Purchasing Supervisor	3	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
54	Purchasing Supervisor	3	Aluminum Duct Insulation	8	15	Sq. Ft.	Negative
54	Purchasing Supervisor	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	140	Sq. Ft.	Negative
54	Purchasing Supervisor	3	Tagged Fire Door Frame	11	1	Total	Assumed
54	Purchasing Supervisor	3	Window Caulk - White	12	40	Ln. Ft.	Negative
54	Purchasing Supervisor	3	Carpet Glue - Old Yellow	16	140	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
54	Purchasing Supervisor	3	Batten Insulation - Yellow	17	140	Sq. Ft.	Negative
54	Purchasing Supervisor	3	Brick	18	20	Sq. Ft.	Negative
54	Purchasing Supervisor	3	Brick Mortar	19	20	Sq. Ft.	Negative
54	Purchasing Supervisor	3	4" Covebase - Gray	32	40	Ln. Ft.	Negative
54	Purchasing Supervisor	3	Mastic for 4" Covebase - Gray	33	40	Ln. Ft.	Negative
54	Purchasing Supervisor	3	Wood Flooring	104	140	Sq. Ft.	Assumed
55	Purchasing Department	3	Concrete	1	576	Sq. Ft.	Negative
55	Purchasing Department	3	Drywall Panel	4	1,040	Sq. Ft.	Negative
55	Purchasing Department	3	Smooth Plaster - Finishcoat	5	720	Sq. Ft.	Negative
55	Purchasing Department	3	Smooth Plaster - Browncoat	6	720	Sq. Ft.	Negative
55	Purchasing Department	3	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
55	Purchasing Department	3	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
55	Purchasing Department	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	576	Sq. Ft.	Negative
55	Purchasing Department	3	Tagged Fire Door Frame	11	1	Total	Assumed
55	Purchasing Department	3	Carpet Glue - Old Yellow	16	576	Sq. Ft.	Negative
55	Purchasing Department	3	HVAC - Black	22	15	Ln. Ft.	Negative
55	Purchasing Department	3	4" Covebase - Gray	32	100	Ln. Ft.	Negative
55	Purchasing Department	3	Mastic for 4" Covebase - Gray	33	100	Ln. Ft.	Negative
55	Purchasing Department	3	Wood Flooring	104	576	Sq. Ft.	Assumed
56	Director of Financial Services	3	Concrete	1	140	Sq. Ft.	Negative
56	Director of Financial Services	3	Drywall Panel	4	480	Sq. Ft.	Negative
56	Director of Financial Services	3	Smooth Plaster - Finishcoat	5	240	Sq. Ft.	Negative
56	Director of Financial Services	3	Smooth Plaster - Browncoat	6	240	Sq. Ft.	Negative
56	Director of Financial Services	3	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
56	Director of Financial Services	3	Aluminum Duct Insulation	8	15	Sq. Ft.	Negative
56	Director of Financial Services	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	140	Sq. Ft.	Negative
56	Director of Financial Services	3	Tagged Fire Door Frame	11	1	Total	Assumed
56	Director of Financial Services	3	Window Caulk - White	12	40	Ln. Ft.	Negative
56	Director of Financial Services	3	Carpet Glue - Old Yellow	16	140	Sq. Ft.	Negative
56	Director of Financial Services	3	Batten Insulation - Yellow	17	140	Sq. Ft.	Negative
56	Director of Financial Services	3	Brick	18	20	Sq. Ft.	Negative
56	Director of Financial Services	3	Brick Mortar	19	20	Sq. Ft.	Negative
56	Director of Financial Services	3	4" Covebase - Gray	32	40	Ln. Ft.	Negative
56	Director of Financial Services	3	Mastic for 4" Covebase - Gray	33	40	Ln. Ft.	Negative
56	Director of Financial Services	3	Wood Flooring	104	140	Sq. Ft.	Assumed
57	Accountant's Office	3	Concrete	1	140	Sq. Ft.	Negative
57	Accountant's Office	3	Drywall Panel	4	480	Sq. Ft.	Negative
57	Accountant's Office	3	Smooth Plaster - Finishcoat	5	240	Sq. Ft.	Negative
57	Accountant's Office	3	Smooth Plaster - Browncoat	6	240	Sq. Ft.	Negative
57	Accountant's Office	3	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
57	Accountant's Office	3	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
57	Accountant's Office	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	140	Sq. Ft.	Negative
57	Accountant's Office	3	Tagged Fire Door Frame	11	1 Total	Assumed	
57	Accountant's Office	3	Window Caulk - White	12	40	Ln. Ft.	Negative
57	Accountant's Office	3	Carpet Glue - Old Yellow	16	140	Sq. Ft.	Negative
57	Accountant's Office	3	Batten Insulation - Yellow	17	140	Sq. Ft.	Negative
57	Accountant's Office	3	Brick	18	20	Sq. Ft.	Negative
57	Accountant's Office	3	Brick Mortar	19	20	Sq. Ft.	Negative
57	Accountant's Office	3	4" Covebase - Gray	32	40	Ln. Ft.	Negative
57	Accountant's Office	3	Mastic for 4" Covebase - Gray	33	40	Ln. Ft.	Negative
57	Accountant's Office	3	Wood Flooring	104	140 Sq. Ft.	Assumed	
58	Payroll Supervisor's Office	3	Concrete	1	140	Sq. Ft.	Negative
58	Payroll Supervisor's Office	3	Drywall Panel	4	480	Sq. Ft.	Negative
58	Payroll Supervisor's Office	3	Smooth Plaster - Finishcoat	5	240	Sq. Ft.	Negative
58	Payroll Supervisor's Office	3	Smooth Plaster - Browncoat	6	240	Sq. Ft.	Negative
58	Payroll Supervisor's Office	3	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
58	Payroll Supervisor's Office	3	Aluminum Duct Insulation	8	15	Sq. Ft.	Negative
58	Payroll Supervisor's Office	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	140	Sq. Ft.	Negative
58	Payroll Supervisor's Office	3	Tagged Fire Door Frame	11	1 Total	Assumed	
58	Payroll Supervisor's Office	3	Window Caulk - White	12	40	Ln. Ft.	Negative
58	Payroll Supervisor's Office	3	Carpet Glue - Old Yellow	16	140	Sq. Ft.	Negative
58	Payroll Supervisor's Office	3	Batten Insulation - Yellow	17	140	Sq. Ft.	Negative
58	Payroll Supervisor's Office	3	Brick	18	20	Sq. Ft.	Negative
58	Payroll Supervisor's Office	3	Brick Mortar	19	20	Sq. Ft.	Negative
58	Payroll Supervisor's Office	3	4" Covebase - Gray	32	40	Ln. Ft.	Negative
58	Payroll Supervisor's Office	3	Mastic for 4" Covebase - Gray	33	40	Ln. Ft.	Negative
58	Payroll Supervisor's Office	3	Wood Flooring	104	140 Sq. Ft.	Assumed	
59	Payroll & Business Office	3	Concrete	1	576	Sq. Ft.	Negative
59	Payroll & Business Office	3	Drywall Panel	4	1,040	Sq. Ft.	Negative
59	Payroll & Business Office	3	Smooth Plaster - Finishcoat	5	720	Sq. Ft.	Negative
59	Payroll & Business Office	3	Smooth Plaster - Browncoat	6	720	Sq. Ft.	Negative
59	Payroll & Business Office	3	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
59	Payroll & Business Office	3	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
59	Payroll & Business Office	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	576	Sq. Ft.	Negative
59	Payroll & Business Office	3	Tagged Fire Door Frame	11	1 Total	Assumed	
59	Payroll & Business Office	3	Carpet Glue - Old Yellow	16	576	Sq. Ft.	Negative
59	Payroll & Business Office	3	HVAC - Black	22	15	Ln. Ft.	Negative
59	Payroll & Business Office	3	4" Covebase - Gray	32	100	Ln. Ft.	Negative
59	Payroll & Business Office	3	Mastic for 4" Covebase - Gray	33	100	Ln. Ft.	Negative
59	Payroll & Business Office	3	Wood Flooring	104	576 Sq. Ft.	Assumed	
60	Curriculum Conference Room	3	Concrete	1	140	Sq. Ft.	Negative
60	Curriculum Conference Room	3	Drywall Panel	4	480	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
60	Curriculum Conference Room	3	Smooth Plaster - Finishcoat	5	240	Sq. Ft.	Negative
60	Curriculum Conference Room	3	Smooth Plaster - Browncoat	6	240	Sq. Ft.	Negative
60	Curriculum Conference Room	3	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
60	Curriculum Conference Room	3	Aluminum Duct Insulation	8	15	Sq. Ft.	Negative
60	Curriculum Conference Room	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	140	Sq. Ft.	Negative
60	Curriculum Conference Room	3	Tagged Fire Door Frame	11	1	Total	Assumed
60	Curriculum Conference Room	3	Window Caulk - White	12	40	Ln. Ft.	Negative
60	Curriculum Conference Room	3	Carpet Glue - Old Yellow	16	140	Sq. Ft.	Negative
60	Curriculum Conference Room	3	Batten Insulation - Yellow	17	140	Sq. Ft.	Negative
60	Curriculum Conference Room	3	Brick	18	20	Sq. Ft.	Negative
60	Curriculum Conference Room	3	Brick Mortar	19	20	Sq. Ft.	Negative
60	Curriculum Conference Room	3	4" Covebase - Gray	32	40	Ln. Ft.	Negative
60	Curriculum Conference Room	3	Mastic for 4" Covebase - Gray	33	40	Ln. Ft.	Negative
60	Curriculum Conference Room	3	Wood Flooring	104	140	Sq. Ft.	Assumed
61	Assistant Superintendent of Secondary Ed.	3	Concrete	1	140	Sq. Ft.	Negative
61	Assistant Superintendent of Secondary Ed.	3	Drywall Panel	4	480	Sq. Ft.	Negative
61	Assistant Superintendent of Secondary Ed.	3	Smooth Plaster - Finishcoat	5	240	Sq. Ft.	Negative
61	Assistant Superintendent of Secondary Ed.	3	Smooth Plaster - Browncoat	6	240	Sq. Ft.	Negative
61	Assistant Superintendent of Secondary Ed.	3	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
61	Assistant Superintendent of Secondary Ed.	3	Aluminum Duct Insulation	8	15	Sq. Ft.	Negative
61	Assistant Superintendent of Secondary Ed.	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	140	Sq. Ft.	Negative
61	Assistant Superintendent of Secondary Ed.	3	Tagged Fire Door Frame	11	1	Total	Assumed
61	Assistant Superintendent of Secondary Ed.	3	Window Caulk - White	12	40	Ln. Ft.	Negative
61	Assistant Superintendent of Secondary Ed.	3	Carpet Glue - Old Yellow	16	140	Sq. Ft.	Negative
61	Assistant Superintendent of Secondary Ed.	3	Batten Insulation - Yellow	17	140	Sq. Ft.	Negative
61	Assistant Superintendent of Secondary Ed.	3	Brick	18	20	Sq. Ft.	Negative
61	Assistant Superintendent of Secondary Ed.	3	Brick Mortar	19	20	Sq. Ft.	Negative
61	Assistant Superintendent of Secondary Ed.	3	4" Covebase - Gray	32	40	Ln. Ft.	Negative
61	Assistant Superintendent of Secondary Ed.	3	Mastic for 4" Covebase - Gray	33	40	Ln. Ft.	Negative
61	Assistant Superintendent of Secondary Ed.	3	Wood Flooring	104	140	Sq. Ft.	Assumed
62	Director of Instructional Equity Office	3	Concrete	1	140	Sq. Ft.	Negative
62	Director of Instructional Equity Office	3	Drywall Panel	4	480	Sq. Ft.	Negative
62	Director of Instructional Equity Office	3	Smooth Plaster - Finishcoat	5	240	Sq. Ft.	Negative
62	Director of Instructional Equity Office	3	Smooth Plaster - Browncoat	6	240	Sq. Ft.	Negative
62	Director of Instructional Equity Office	3	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
62	Director of Instructional Equity Office	3	Aluminum Duct Insulation	8	15	Sq. Ft.	Negative
62	Director of Instructional Equity Office	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	140	Sq. Ft.	Negative
62	Director of Instructional Equity Office	3	Tagged Fire Door Frame	11	1	Total	Assumed
62	Director of Instructional Equity Office	3	Window Caulk - White	12	40	Ln. Ft.	Negative
62	Director of Instructional Equity Office	3	Carpet Glue - Old Yellow	16	140	Sq. Ft.	Negative
62	Director of Instructional Equity Office	3	Batten Insulation - Yellow	17	140	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
62	Director of Instructional Equity Office	3	4" Covebase - Gray	32	40 Ln. Ft.	Negative	
62	Director of Instructional Equity Office	3	Mastic for 4" Covebase - Gray	33	40 Ln. Ft.	Negative	
62	Director of Instructional Equity Office	3	Wood Flooring	104	140 Sq. Ft.	Assumed	
63	Elementary Program Consultant	3	Concrete	1	140 Sq. Ft.	Negative	
63	Elementary Program Consultant	3	Drywall Panel	4	480 Sq. Ft.	Negative	
63	Elementary Program Consultant	3	Smooth Plaster - Finishcoat	5	240 Sq. Ft.	Negative	
63	Elementary Program Consultant	3	Smooth Plaster - Browncoat	6	240 Sq. Ft.	Negative	
63	Elementary Program Consultant	3	Fiberglass Flex Duct	7	10 Ln. Ft.	Negative	
63	Elementary Program Consultant	3	Aluminum Duct Insulation	8	15 Sq. Ft.	Negative	
63	Elementary Program Consultant	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	140 Sq. Ft.	Negative	
63	Elementary Program Consultant	3	Tagged Fire Door Frame	11	1 Total	Assumed	
63	Elementary Program Consultant	3	Window Caulk - White	12	40 Ln. Ft.	Negative	
63	Elementary Program Consultant	3	Carpet Glue - Old Yellow	16	140 Sq. Ft.	Negative	
63	Elementary Program Consultant	3	Batten Insulation - Yellow	17	140 Sq. Ft.	Negative	
63	Elementary Program Consultant	3	4" Covebase - Gray	32	40 Ln. Ft.	Negative	
63	Elementary Program Consultant	3	Mastic for 4" Covebase - Gray	33	40 Ln. Ft.	Negative	
63	Elementary Program Consultant	3	Wood Flooring	104	140 Sq. Ft.	Assumed	
64	Executive Director of Elementary Teaching & Learning	3	Concrete	1	140 Sq. Ft.	Negative	
64	Executive Director of Elementary Teaching & Learning	3	Drywall Panel	4	480 Sq. Ft.	Negative	
64	Executive Director of Elementary Teaching & Learning	3	Smooth Plaster - Finishcoat	5	240 Sq. Ft.	Negative	
64	Executive Director of Elementary Teaching & Learning	3	Smooth Plaster - Browncoat	6	240 Sq. Ft.	Negative	
64	Executive Director of Elementary Teaching & Learning	3	Fiberglass Flex Duct	7	10 Ln. Ft.	Negative	
64	Executive Director of Elementary Teaching & Learning	3	Aluminum Duct Insulation	8	15 Sq. Ft.	Negative	
64	Executive Director of Elementary Teaching & Learning	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	140 Sq. Ft.	Negative	
64	Executive Director of Elementary Teaching & Learning	3	Tagged Fire Door Frame	11	1 Total	Assumed	
64	Executive Director of Elementary Teaching & Learning	3	Window Caulk - White	12	40 Ln. Ft.	Negative	
64	Executive Director of Elementary Teaching & Learning	3	Carpet Glue - Old Yellow	16	140 Sq. Ft.	Negative	
64	Executive Director of Elementary Teaching & Learning	3	Batten Insulation - Yellow	17	140 Sq. Ft.	Negative	
64	Executive Director of Elementary Teaching & Learning	3	4" Covebase - Gray	32	40 Ln. Ft.	Negative	
64	Executive Director of Elementary Teaching & Learning	3	Mastic for 4" Covebase - Gray	33	40 Ln. Ft.	Negative	
64	Executive Director of Elementary Teaching & Learning	3	Wood Flooring	104	140 Sq. Ft.	Assumed	
65	Executive Director of Instructional Practices	3	Concrete	1	140 Sq. Ft.	Negative	
65	Executive Director of Instructional Practices	3	Drywall Panel	4	480 Sq. Ft.	Negative	
65	Executive Director of Instructional Practices	3	Smooth Plaster - Finishcoat	5	240 Sq. Ft.	Negative	
65	Executive Director of Instructional Practices	3	Smooth Plaster - Browncoat	6	240 Sq. Ft.	Negative	
65	Executive Director of Instructional Practices	3	Fiberglass Flex Duct	7	10 Ln. Ft.	Negative	
65	Executive Director of Instructional Practices	3	Aluminum Duct Insulation	8	15 Sq. Ft.	Negative	
65	Executive Director of Instructional Practices	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	140 Sq. Ft.	Negative	
65	Executive Director of Instructional Practices	3	Tagged Fire Door Frame	11	1 Total	Assumed	
65	Executive Director of Instructional Practices	3	Window Caulk - White	12	40 Ln. Ft.	Negative	
65	Executive Director of Instructional Practices	3	Carpet Glue - Old Yellow	16	140 Sq. Ft.	Negative	

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
65	Executive Director of Instructional Practices	3	Batten Insulation - Yellow	17	140	Sq. Ft.	Negative
65	Executive Director of Instructional Practices	3	Brick	18	20	Sq. Ft.	Negative
65	Executive Director of Instructional Practices	3	Brick Mortar	19	20	Sq. Ft.	Negative
65	Executive Director of Instructional Practices	3	4" Covebase - Gray	32	40	Ln. Ft.	Negative
65	Executive Director of Instructional Practices	3	Mastic for 4" Covebase - Gray	33	40	Ln. Ft.	Negative
65	Executive Director of Instructional Practices	3	Wood Flooring	104	140	Sq. Ft.	Assumed
66	Curriculum Department	3	Concrete	1	1,152	Sq. Ft.	Negative
66	Curriculum Department	3	Drywall Panel	4	1,600	Sq. Ft.	Negative
66	Curriculum Department	3	Smooth Plaster - Finishcoat	5	1,400	Sq. Ft.	Negative
66	Curriculum Department	3	Smooth Plaster - Browncoat	6	1,400	Sq. Ft.	Negative
66	Curriculum Department	3	Fiberglass Flex Duct	7	50	Ln. Ft.	Negative
66	Curriculum Department	3	Aluminum Duct Insulation	8	50	Sq. Ft.	Negative
66	Curriculum Department	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	1,152	Sq. Ft.	Negative
66	Curriculum Department	3	Tagged Fire Door Frame	11	1	Total	Assumed
66	Curriculum Department	3	Carpet Glue - Old Yellow	16	1,152	Sq. Ft.	Negative
66	Curriculum Department	3	HVAC - Black	22	15	Ln. Ft.	Negative
66	Curriculum Department	3	4" Covebase - Gray	32	160	Ln. Ft.	Negative
66	Curriculum Department	3	Mastic for 4" Covebase - Gray	33	160	Ln. Ft.	Negative
66	Curriculum Department	3	Wood Flooring	104	1,152	Sq. Ft.	Assumed
67	Payroll & Curriculum Department Hallway	3	Concrete	1	480	Sq. Ft.	Negative
67	Payroll & Curriculum Department Hallway	3	Drywall Panel	4	1,720	Sq. Ft.	Negative
67	Payroll & Curriculum Department Hallway	3	Smooth Plaster - Finishcoat	5	480	Sq. Ft.	Negative
67	Payroll & Curriculum Department Hallway	3	Smooth Plaster - Browncoat	6	480	Sq. Ft.	Negative
67	Payroll & Curriculum Department Hallway	3	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
67	Payroll & Curriculum Department Hallway	3	Aluminum Duct Insulation	8	10	Sq. Ft.	Negative
67	Payroll & Curriculum Department Hallway	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	480	Sq. Ft.	Negative
67	Payroll & Curriculum Department Hallway	3	Tagged Fire Door Frame	11	2	Total	Assumed
67	Payroll & Curriculum Department Hallway	3	Carpet Glue - Old Yellow	16	480	Sq. Ft.	Negative
67	Payroll & Curriculum Department Hallway	3	4" Covebase - Gray	32	170	Ln. Ft.	Negative
67	Payroll & Curriculum Department Hallway	3	Mastic for 4" Covebase - Gray	33	170	Ln. Ft.	Negative
67	Payroll & Curriculum Department Hallway	3	Tagged Fire Door	35	4	Total	Assumed
67	Payroll & Curriculum Department Hallway	3	Door Window Glaze - Black	53	20	Ln. Ft.	Negative
67	Payroll & Curriculum Department Hallway	3	Wood Flooring	104	480	Sq. Ft.	Assumed
68	HR Lobby	3	Concrete	1	468	Sq. Ft.	Negative
68	HR Lobby	3	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
68	HR Lobby	3	Brick	18	260	Sq. Ft.	Negative
68	HR Lobby	3	Brick Mortar	19	260	Sq. Ft.	Negative
68	HR Lobby	3	HVAC - Black	22	5	Ln. Ft.	Negative
68	HR Lobby	3	2' x 2' Ceiling Panel - Moonscape	39	468	Sq. Ft.	Negative
68	HR Lobby	3	Rolling Fire Door	65	1	Total	Assumed
68	HR Lobby	3	12" x 12" Ceramic Floor Tile - Gray w/ Black Specks	66	100	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
68	HR Lobby	3	2' x 1' Ceiling Tile - Flat White	68	468	Sq. Ft.	Negative
68	HR Lobby	3	Drywall	69	1,000	Sq. Ft.	Negative
68	HR Lobby	3	Drywall Mud	70	1,000	Sq. Ft.	Negative
68	HR Lobby	3	Drywall Tape	71	1,000	Sq. Ft.	Negative
68	HR Lobby	3	Wood Flooring	104	468	Sq. Ft.	Assumed
69	Payroll Copy Room Closet	3	Concrete	1	96	Sq. Ft.	Negative
69	Payroll Copy Room Closet	3	Drywall Panel	4	400	Sq. Ft.	Negative
69	Payroll Copy Room Closet	3	Smooth Plaster - Finishcoat	5	96	Sq. Ft.	Negative
69	Payroll Copy Room Closet	3	Smooth Plaster - Browncoat	6	96	Sq. Ft.	Negative
69	Payroll Copy Room Closet	3	Fiberglass Flex Duct	7	5	Ln. Ft.	Negative
69	Payroll Copy Room Closet	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	96	Sq. Ft.	Negative
69	Payroll Copy Room Closet	3	Tagged Fire Door Frame	11	1	Total	Assumed
69	Payroll Copy Room Closet	3	Fiberglass Pipe Insulation	20	20	Ln. Ft.	Negative
69	Payroll Copy Room Closet	3	Fiberglass Pipe Fitting Insulation	21	4	Ln. Ft.	Negative
69	Payroll Copy Room Closet	3	4" Covebase - Gray	32	30	Ln. Ft.	Negative
69	Payroll Copy Room Closet	3	Mastic for 4" Covebase - Gray	33	30	Ln. Ft.	Negative
69	Payroll Copy Room Closet	3	2' x 1' Ceiling Tile - Flat White	68	96	Sq. Ft.	Negative
69	Payroll Copy Room Closet	3	Carpet Leveler - Pink	72	96	Sq. Ft.	Negative
69	Payroll Copy Room Closet	3	Wood Flooring	104	96	Sq. Ft.	Assumed
70	Payroll Copy Room	3	Concrete	1	192	Sq. Ft.	Negative
70	Payroll Copy Room	3	Drywall Panel	4	560	Sq. Ft.	Negative
70	Payroll Copy Room	3	Smooth Plaster - Finishcoat	5	192	Sq. Ft.	Negative
70	Payroll Copy Room	3	Smooth Plaster - Browncoat	6	192	Sq. Ft.	Negative
70	Payroll Copy Room	3	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
70	Payroll Copy Room	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	192	Sq. Ft.	Negative
70	Payroll Copy Room	3	Tagged Fire Door Frame	11	1	Total	Assumed
70	Payroll Copy Room	3	Carpet Glue - Old Yellow	16	192	Sq. Ft.	Negative
70	Payroll Copy Room	3	Batten Insulation - Yellow	17	280	Sq. Ft.	Negative
70	Payroll Copy Room	3	Fiberglass Pipe Insulation	20	20	Ln. Ft.	Negative
70	Payroll Copy Room	3	HVAC - Black	22	5	Ln. Ft.	Negative
70	Payroll Copy Room	3	4" Covebase - Gray	32	50	Ln. Ft.	Negative
70	Payroll Copy Room	3	Mastic for 4" Covebase - Gray	33	50	Ln. Ft.	Negative
70	Payroll Copy Room	3	Tagged Fire Door	35	1	Total	Assumed
70	Payroll Copy Room	3	Door Window Glaze - Black	53	10	Ln. Ft.	Negative
70	Payroll Copy Room	3	Wood Flooring	104	192	Sq. Ft.	Assumed
71	HR Department SW Records Room	3	Concrete	1	112	Sq. Ft.	Negative
71	HR Department SW Records Room	3	Drywall Panel	4	440	Sq. Ft.	Negative
71	HR Department SW Records Room	3	Smooth Plaster - Finishcoat	5	300	Sq. Ft.	Negative
71	HR Department SW Records Room	3	Smooth Plaster - Browncoat	6	300	Sq. Ft.	Negative
71	HR Department SW Records Room	3	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
71	HR Department SW Records Room	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	112	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
71	HR Department SW Records Room	3	Tagged Fire Door Frame	11	1	Total	Assumed
71	HR Department SW Records Room	3	Carpet Glue - Old Yellow	16	112	Sq. Ft.	Negative
71	HR Department SW Records Room	3	Carpet Glue - Old Yellow	16	112	Sq. Ft.	Negative
71	HR Department SW Records Room	3	Batten Insulation - Yellow	17	140	Sq. Ft.	Negative
71	HR Department SW Records Room	3	4" Covebase - Gray	32	40	Ln. Ft.	Negative
71	HR Department SW Records Room	3	Mastic for 4" Covebase - Gray	33	40	Ln. Ft.	Negative
71	HR Department SW Records Room	3	Wood Flooring	104	112	Sq. Ft.	Assumed
72	HR/Benefits Specialist Office	3	Concrete	1	192	Sq. Ft.	Negative
72	HR/Benefits Specialist Office	3	Drywall Panel	4	560	Sq. Ft.	Negative
72	HR/Benefits Specialist Office	3	Smooth Plaster - Finishcoat	5	192	Sq. Ft.	Negative
72	HR/Benefits Specialist Office	3	Smooth Plaster - Browncoat	6	192	Sq. Ft.	Negative
72	HR/Benefits Specialist Office	3	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
72	HR/Benefits Specialist Office	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	192	Sq. Ft.	Negative
72	HR/Benefits Specialist Office	3	Tagged Fire Door Frame	11	1	Total	Assumed
72	HR/Benefits Specialist Office	3	Window Caulk - White	12	40	Ln. Ft.	Negative
72	HR/Benefits Specialist Office	3	Windowsill Caulk - White	13	10	Ln. Ft.	Negative
72	HR/Benefits Specialist Office	3	Carpet Glue - Old Yellow	16	192	Sq. Ft.	Negative
72	HR/Benefits Specialist Office	3	Carpet Glue - Old Yellow	16	192	Sq. Ft.	Negative
72	HR/Benefits Specialist Office	3	Batten Insulation - Yellow	17	192	Sq. Ft.	Negative
72	HR/Benefits Specialist Office	3	4" Covebase - Gray	32	50	Ln. Ft.	Negative
72	HR/Benefits Specialist Office	3	Mastic for 4" Covebase - Gray	33	50	Ln. Ft.	Negative
72	HR/Benefits Specialist Office	3	Wood Flooring	104	192	Sq. Ft.	Assumed
73	Support Staff Specialist Office	3	Concrete	1	192	Sq. Ft.	Negative
73	Support Staff Specialist Office	3	Drywall Panel	4	560	Sq. Ft.	Negative
73	Support Staff Specialist Office	3	Smooth Plaster - Finishcoat	5	192	Sq. Ft.	Negative
73	Support Staff Specialist Office	3	Smooth Plaster - Browncoat	6	192	Sq. Ft.	Negative
73	Support Staff Specialist Office	3	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
73	Support Staff Specialist Office	3	Aluminum Duct Insulation	8	10	Sq. Ft.	Negative
73	Support Staff Specialist Office	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	192	Sq. Ft.	Negative
73	Support Staff Specialist Office	3	Tagged Fire Door Frame	11	1	Total	Assumed
73	Support Staff Specialist Office	3	Window Caulk - White	12	40	Ln. Ft.	Negative
73	Support Staff Specialist Office	3	Windowsill Caulk - White	13	10	Ln. Ft.	Negative
73	Support Staff Specialist Office	3	Carpet Glue - Old Yellow	16	192	Sq. Ft.	Negative
73	Support Staff Specialist Office	3	Carpet Glue - Old Yellow	16	192	Sq. Ft.	Negative
73	Support Staff Specialist Office	3	Batten Insulation - Yellow	17	192	Sq. Ft.	Negative
73	Support Staff Specialist Office	3	4" Covebase - Gray	32	50	Ln. Ft.	Negative
73	Support Staff Specialist Office	3	Mastic for 4" Covebase - Gray	33	50	Ln. Ft.	Negative
73	Support Staff Specialist Office	3	Wood Flooring	104	192	Sq. Ft.	Assumed
74	Salaried Personnel Specialist Office	3	Concrete	1	160	Sq. Ft.	Negative
74	Salaried Personnel Specialist Office	3	Drywall Panel	4	520	Sq. Ft.	Negative
74	Salaried Personnel Specialist Office	3	Smooth Plaster - Finishcoat	5	480	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
74	Salaried Personnel Specialist Office	3	Smooth Plaster - Browncoat	6	480	Sq. Ft.	Negative
74	Salaried Personnel Specialist Office	3	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
74	Salaried Personnel Specialist Office	3	Aluminum Duct Insulation	8	10	Sq. Ft.	Negative
74	Salaried Personnel Specialist Office	3	Tagged Fire Door Frame	11	1	Total	Assumed
74	Salaried Personnel Specialist Office	3	Window Caulk - White	12	60	Ln. Ft.	Negative
74	Salaried Personnel Specialist Office	3	Windowsill Caulk - White	13	15	Ln. Ft.	Negative
74	Salaried Personnel Specialist Office	3	Batten Insulation - Yellow	17		Sq. Ft.	Negative
74	Salaried Personnel Specialist Office	3	2' x 2' Ceiling Panel - Moonscape	39	160	Sq. Ft.	Negative
74	Salaried Personnel Specialist Office	3	Carpet Glue - Clear	50	160	Sq. Ft.	Negative
74	Salaried Personnel Specialist Office	3	Wood Flooring	104	160	Sq. Ft.	Assumed
75	Chief HR Resource Officer	3	Concrete	1	220	Sq. Ft.	Negative
75	Chief HR Resource Officer	3	Drywall Panel	4	640	Sq. Ft.	Negative
75	Chief HR Resource Officer	3	Smooth Plaster - Finishcoat	5	220	Sq. Ft.	Negative
75	Chief HR Resource Officer	3	Smooth Plaster - Browncoat	6	220	Sq. Ft.	Negative
75	Chief HR Resource Officer	3	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
75	Chief HR Resource Officer	3	Aluminum Duct Insulation	8	10	Sq. Ft.	Negative
75	Chief HR Resource Officer	3	Tagged Fire Door Frame	11	1	Total	Assumed
75	Chief HR Resource Officer	3	Window Caulk - White	12	20	Ln. Ft.	Negative
75	Chief HR Resource Officer	3	Windowsill Caulk - White	13	5	Ln. Ft.	Negative
75	Chief HR Resource Officer	3	Carpet Glue - Old Yellow	16	220	Sq. Ft.	Negative
75	Chief HR Resource Officer	3	Batten Insulation - Yellow	17	220	Sq. Ft.	Negative
75	Chief HR Resource Officer	3	2' x 2' Ceiling Panel - Moonscape	39	220	Sq. Ft.	Negative
75	Chief HR Resource Officer	3	Wood Flooring	104	220	Sq. Ft.	Assumed
76	Deputy Superintendent for Business Affairs	3	Concrete	1	252	Sq. Ft.	Negative
76	Deputy Superintendent for Business Affairs	3	Drywall Panel	4	640	Sq. Ft.	Negative
76	Deputy Superintendent for Business Affairs	3	Smooth Plaster - Finishcoat	5	252	Sq. Ft.	Negative
76	Deputy Superintendent for Business Affairs	3	Smooth Plaster - Browncoat	6	252	Sq. Ft.	Negative
76	Deputy Superintendent for Business Affairs	3	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
76	Deputy Superintendent for Business Affairs	3	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
76	Deputy Superintendent for Business Affairs	3	Tagged Fire Door Frame	11	1	Total	Assumed
76	Deputy Superintendent for Business Affairs	3	Window Caulk - White	12	80	Ln. Ft.	Negative
76	Deputy Superintendent for Business Affairs	3	Windowsill Caulk - White	13	20	Ln. Ft.	Negative
76	Deputy Superintendent for Business Affairs	3	Carpet Glue - Old Yellow	16	252	Sq. Ft.	Negative
76	Deputy Superintendent for Business Affairs	3	Batten Insulation - Yellow	17	252	Sq. Ft.	Negative
76	Deputy Superintendent for Business Affairs	3	2' x 2' Ceiling Panel - Moonscape	39	252	Sq. Ft.	Negative
76	Deputy Superintendent for Business Affairs	3	Wood Flooring	104	252	Sq. Ft.	Assumed
77	HR Department North Office Supply	3	Concrete	1	168	Sq. Ft.	Negative
77	HR Department North Office Supply	3	Drywall Panel	4	168	Sq. Ft.	Negative
77	HR Department North Office Supply	3	Smooth Plaster - Finishcoat	5	168	Sq. Ft.	Negative
77	HR Department North Office Supply	3	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
77	HR Department North Office Supply	3	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
77	HR Department North Office Supply	3	Tagged Fire Door Frame	11	2	Total	Assumed
77	HR Department North Office Supply	3	Window Caulk - White	12	60	Ln. Ft.	Negative
77	HR Department North Office Supply	3	Windowsill Caulk - White	13	15	Ln. Ft.	Negative
77	HR Department North Office Supply	3	Carpet Glue - Old Yellow	16	168	Sq. Ft.	Negative
77	HR Department North Office Supply	3	Batten Insulation - Yellow	17	140	Sq. Ft.	Negative
77	HR Department North Office Supply	3	4" Covebase - Gray	32	50	Ln. Ft.	Negative
77	HR Department North Office Supply	3	Mastic for 4" Covebase - Gray	33	50	Ln. Ft.	Negative
77	HR Department North Office Supply	3	Wood Flooring	104	168	Sq. Ft.	Assumed
78	Deputy Superintendent of Teaching & Learning	3	Concrete	1	252	Sq. Ft.	Negative
78	Deputy Superintendent of Teaching & Learning	3	Drywall Panel	4	640	Sq. Ft.	Negative
78	Deputy Superintendent of Teaching & Learning	3	Smooth Plaster - Finishcoat	5	252	Sq. Ft.	Negative
78	Deputy Superintendent of Teaching & Learning	3	Smooth Plaster - Browncoat	6	252	Sq. Ft.	Negative
78	Deputy Superintendent of Teaching & Learning	3	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
78	Deputy Superintendent of Teaching & Learning	3	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
78	Deputy Superintendent of Teaching & Learning	3	Tagged Fire Door Frame	11	1	Total	Assumed
78	Deputy Superintendent of Teaching & Learning	3	Window Caulk - White	12	80	Ln. Ft.	Negative
78	Deputy Superintendent of Teaching & Learning	3	Windowsill Caulk - White	13	20	Ln. Ft.	Negative
78	Deputy Superintendent of Teaching & Learning	3	Carpet Glue - Old Yellow	16	252	Sq. Ft.	Negative
78	Deputy Superintendent of Teaching & Learning	3	Batten Insulation - Yellow	17	252	Sq. Ft.	Negative
78	Deputy Superintendent of Teaching & Learning	3	2' x 2' Ceiling Panel - Moonscape	39	252	Sq. Ft.	Negative
78	Deputy Superintendent of Teaching & Learning	3	2' x 1' Ceiling Tile - Flat White	68	252	Sq. Ft.	Negative
78	Deputy Superintendent of Teaching & Learning	3	Wood Flooring	104	252	Sq. Ft.	Assumed
79	Superintendent of Schools Office	3	Concrete	1	352	Sq. Ft.	Negative
79	Superintendent of Schools Office	3	Drywall Panel	4	760	Sq. Ft.	Negative
79	Superintendent of Schools Office	3	Smooth Plaster - Finishcoat	5	1,000	Sq. Ft.	Negative
79	Superintendent of Schools Office	3	Smooth Plaster - Browncoat	6	1,000	Sq. Ft.	Negative
79	Superintendent of Schools Office	3	Fiberglass Flex Duct	7	40	Ln. Ft.	Negative
79	Superintendent of Schools Office	3	Aluminum Duct Insulation	8	45	Sq. Ft.	Negative
79	Superintendent of Schools Office	3	Window Caulk - White	12	100	Ln. Ft.	Negative
79	Superintendent of Schools Office	3	Windowsill Caulk - White	13	25	Ln. Ft.	Negative
79	Superintendent of Schools Office	3	Carpet Glue - Old Yellow	16	352	Sq. Ft.	Negative
79	Superintendent of Schools Office	3	HVAC - Black	22	5	Ln. Ft.	Negative
79	Superintendent of Schools Office	3	2' x 2' Ceiling Panel - Moonscape	39	352	Sq. Ft.	Negative
79	Superintendent of Schools Office	3	2' x 1' Ceiling Tile - Flat White	68	352	Sq. Ft.	Negative
79	Superintendent of Schools Office	3	Wood Flooring	104	352	Sq. Ft.	Assumed
80	Superintendent of Schools Restroom	3	Concrete	1	36	Sq. Ft.	Negative
80	Superintendent of Schools Restroom	3	Drywall Panel	4	240	Sq. Ft.	Negative
80	Superintendent of Schools Restroom	3	Smooth Plaster - Finishcoat	5	36	Sq. Ft.	Negative
80	Superintendent of Schools Restroom	3	Smooth Plaster - Browncoat	6	36	Sq. Ft.	Negative
80	Superintendent of Schools Restroom	3	Tagged Fire Door Frame	11	1	Total	Assumed
80	Superintendent of Schools Restroom	3	Ceramic Floor Tile - Gray	25	36	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
80	Superintendent of Schools Restroom	3	Grout for Ceramic Floor Tile - Gray	26	36	Sq. Ft.	Negative
80	Superintendent of Schools Restroom	3	2' x 2' Ceiling Panel - Moonscape	39	36	Sq. Ft.	Negative
80	Superintendent of Schools Restroom	3	2' x 1' Ceiling Tile - Flat White	68	36	Sq. Ft.	Negative
81	Superintendent of Schools Kitchen	3	Concrete	1	36	Sq. Ft.	Negative
81	Superintendent of Schools Kitchen	3	Drywall Panel	4	240	Sq. Ft.	Negative
81	Superintendent of Schools Kitchen	3	Smooth Plaster - Finishcoat	5	36	Sq. Ft.	Negative
81	Superintendent of Schools Kitchen	3	Smooth Plaster - Browncoat	6	36	Sq. Ft.	Negative
81	Superintendent of Schools Kitchen	3	Fiberglass Flex Duct	7	2	Ln. Ft.	Negative
81	Superintendent of Schools Kitchen	3	Batten Insulation - Yellow	17	240	Sq. Ft.	Negative
81	Superintendent of Schools Kitchen	3	Fiberglass Pipe Insulation	20	40	Ln. Ft.	Negative
81	Superintendent of Schools Kitchen	3	2' x 2' Ceiling Panel - Moonscape	39	36	Sq. Ft.	Negative
81	Superintendent of Schools Kitchen	3	2' x 1' Ceiling Tile - Flat White	68	36	Sq. Ft.	Negative
81	Superintendent of Schools Kitchen	3	Wood Flooring	104	36	Sq. Ft.	Assumed
82	Conference Room near Superintendent's Office	3	Concrete	1	352	Sq. Ft.	Negative
82	Conference Room near Superintendent's Office	3	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
82	Conference Room near Superintendent's Office	3	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
82	Conference Room near Superintendent's Office	3	Window Caulk - White	12	40	Ln. Ft.	Negative
82	Conference Room near Superintendent's Office	3	Windowsill Caulk - White	13	10	Ln. Ft.	Negative
82	Conference Room near Superintendent's Office	3	Carpet Glue - Old Yellow	16	352	Sq. Ft.	Negative
82	Conference Room near Superintendent's Office	3	Brick	18	160	Sq. Ft.	Negative
82	Conference Room near Superintendent's Office	3	Brick Mortar	19	160	Sq. Ft.	Negative
82	Conference Room near Superintendent's Office	3	2' x 2' Ceiling Panel - Moonscape	39	352	Sq. Ft.	Negative
82	Conference Room near Superintendent's Office	3	2' x 1' Ceiling Tile - Flat White	68	352	Sq. Ft.	Negative
82	Conference Room near Superintendent's Office	3	Drywall	69	760	Sq. Ft.	Negative
82	Conference Room near Superintendent's Office	3	Drywall Mud	70	760	Sq. Ft.	Negative
82	Conference Room near Superintendent's Office	3	Drywall Tape	71	760	Sq. Ft.	Negative
82	Conference Room near Superintendent's Office	3	Transom Window Glaze - Black	73	20	Ln. Ft.	Negative
82	Conference Room near Superintendent's Office	3	Wood Flooring	104	352	Sq. Ft.	Assumed
83	HR Department Men's Restroom	3	Concrete	1	140	Sq. Ft.	Negative
83	HR Department Men's Restroom	3	Drywall Panel	4	480	Sq. Ft.	Negative
83	HR Department Men's Restroom	3	Smooth Plaster - Finishcoat	5	140	Sq. Ft.	Negative
83	HR Department Men's Restroom	3	Smooth Plaster - Browncoat	6	140	Sq. Ft.	Negative
83	HR Department Men's Restroom	3	Fiberglass Flex Duct	7	5	Ln. Ft.	Negative
83	HR Department Men's Restroom	3	Aluminum Duct Insulation	8	10	Sq. Ft.	Negative
83	HR Department Men's Restroom	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	140	Sq. Ft.	Negative
83	HR Department Men's Restroom	3	Brick	18	140	Sq. Ft.	Negative
83	HR Department Men's Restroom	3	Brick Mortar	19	140	Sq. Ft.	Negative
83	HR Department Men's Restroom	3	Fiberglass Pipe Insulation	20	35	Ln. Ft.	Negative
83	HR Department Men's Restroom	3	Fiberglass Pipe Fitting Insulation	21	10	Ln. Ft.	Negative
83	HR Department Men's Restroom	3	4" Covebase - Dark Gray	57	50	Ln. Ft.	Negative
83	HR Department Men's Restroom	3	Mastic for 4" Covebase - Dark Gray	58	50	Ln. Ft.	Negative

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
83	HR Department Men's Restroom	3	Vinyl Sheetting - White & Cream Squares	74	140	Sq. Ft.	Negative
83	HR Department Men's Restroom	3	Mastic for Vinyl Sheetting - White & Cream Squares	75	140	Sq. Ft.	Negative
84	HR Department Women's Restroom	3	Concrete	1	140	Sq. Ft.	Negative
84	HR Department Women's Restroom	3	Drywall Panel	4	480	Sq. Ft.	Negative
84	HR Department Women's Restroom	3	Smooth Plaster - Finishcoat	5	140	Sq. Ft.	Negative
84	HR Department Women's Restroom	3	Smooth Plaster - Browncoat	6	140	Sq. Ft.	Negative
84	HR Department Women's Restroom	3	Fiberglass Flex Duct	7	5	Ln. Ft.	Negative
84	HR Department Women's Restroom	3	Aluminum Duct Insulation	8	10	Sq. Ft.	Negative
84	HR Department Women's Restroom	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	140	Sq. Ft.	Negative
84	HR Department Women's Restroom	3	Brick	18	140	Sq. Ft.	Negative
84	HR Department Women's Restroom	3	Brick Mortar	19	140	Sq. Ft.	Negative
84	HR Department Women's Restroom	3	Fiberglass Pipe Insulation	20	35	Ln. Ft.	Negative
84	HR Department Women's Restroom	3	Fiberglass Pipe Fitting Insulation	21	10	Ln. Ft.	Negative
84	HR Department Women's Restroom	3	4" Covebase - Dark Gray	57	50	Ln. Ft.	Negative
84	HR Department Women's Restroom	3	Mastic for 4" Covebase - Dark Gray	58	50	Ln. Ft.	Negative
84	HR Department Women's Restroom	3	Vinyl Sheetting - White & Cream Squares	74	140	Sq. Ft.	Negative
84	HR Department Women's Restroom	3	Mastic for Vinyl Sheetting - White & Cream Squares	75	140	Sq. Ft.	Negative
85	HR Department Break Room	3	Concrete	1	120	Sq. Ft.	Negative
85	HR Department Break Room	3	Drywall Panel	4	440	Sq. Ft.	Negative
85	HR Department Break Room	3	Smooth Plaster - Finishcoat	5	120	Sq. Ft.	Negative
85	HR Department Break Room	3	Smooth Plaster - Browncoat	6	120	Sq. Ft.	Negative
85	HR Department Break Room	3	Fiberglass Flex Duct	7	5	Ln. Ft.	Negative
85	HR Department Break Room	3	Aluminum Duct Insulation	8	10	Sq. Ft.	Negative
85	HR Department Break Room	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	120	Sq. Ft.	Negative
85	HR Department Break Room	3	Carpet Glue - Old Yellow	16	120	Sq. Ft.	Negative
85	HR Department Break Room	3	4" Covebase - Gray	32	40	Ln. Ft.	Negative
85	HR Department Break Room	3	Mastic for 4" Covebase - Gray	33	40	Ln. Ft.	Negative
85	HR Department Break Room	3	Sink Undercoating - Cream	76	1	Total	Negative
85	HR Department Break Room	3	Wood Flooring	104	120	Sq. Ft.	Assumed
86	HR Department East File Room	3	Concrete	1	120	Sq. Ft.	Negative
86	HR Department East File Room	3	Drywall Panel	4	440	Sq. Ft.	Negative
86	HR Department East File Room	3	Smooth Plaster - Finishcoat	5	120	Sq. Ft.	Negative
86	HR Department East File Room	3	Smooth Plaster - Browncoat	6	120	Sq. Ft.	Negative
86	HR Department East File Room	3	Fiberglass Flex Duct	7	5	Ln. Ft.	Negative
86	HR Department East File Room	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	120	Sq. Ft.	Negative
86	HR Department East File Room	3	Tagged Fire Door Frame	11	1	Total	Assumed
86	HR Department East File Room	3	Carpet Glue - Old Yellow	16	120	Sq. Ft.	Negative
86	HR Department East File Room	3	Fiberglass Pipe Insulation	20	30	Ln. Ft.	Negative
86	HR Department East File Room	3	Fiberglass Pipe Fitting Insulation	21	4	Ln. Ft.	Negative
86	HR Department East File Room	3	4" Covebase - Gray	32	40	Ln. Ft.	Negative
86	HR Department East File Room	3	Mastic for 4" Covebase - Gray	33	40	Ln. Ft.	Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
86	HR Department East File Room	3	2' x 1' Ceiling Tile - Flat White	68	120	Sq. Ft.	Negative
86	HR Department East File Room	3	Wood Flooring	104	120	Sq. Ft.	Assumed
87	HR Department South Office Space	3	Concrete	1	1,232	Sq. Ft.	Negative
87	HR Department South Office Space	3	Drywall Panel	4	1,560	Sq. Ft.	Negative
87	HR Department South Office Space	3	Smooth Plaster - Finishcoat	5	3,500	Sq. Ft.	Negative
87	HR Department South Office Space	3	Smooth Plaster - Browncoat	6	3,500	Sq. Ft.	Negative
87	HR Department South Office Space	3	Fiberglass Flex Duct	7	50	Ln. Ft.	Negative
87	HR Department South Office Space	3	Aluminum Duct Insulation	8	120	Sq. Ft.	Negative
87	HR Department South Office Space	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	1,232	Sq. Ft.	Negative
87	HR Department South Office Space	3	Window Caulk - White	12	120	Ln. Ft.	Negative
87	HR Department South Office Space	3	Windowsill Caulk - White	13	30	Ln. Ft.	Negative
87	HR Department South Office Space	3	Carpet Glue - Old Yellow	16	1,232	Sq. Ft.	Negative
87	HR Department South Office Space	3	Fiberglass Pipe Insulation	20	30	Ln. Ft.	Negative
87	HR Department South Office Space	3	HVAC - Black	22	15	Ln. Ft.	Negative
87	HR Department South Office Space	3	4" Covebase - Gray	32	150	Ln. Ft.	Negative
87	HR Department South Office Space	3	Mastic for 4" Covebase - Gray	33	150	Ln. Ft.	Negative
87	HR Department South Office Space	3	1' x 1' Ceiling Tile - Uniform Dots	54	1,232	Sq. Ft.	Negative
87	HR Department South Office Space	3	Gluepods for 1' x 1' Ceiling Tile - Uniform Dots	55	1,232	Sq. Ft.	Negative
87	HR Department South Office Space	3	Wood Flooring	104	1,232	Sq. Ft.	Assumed
88	HR Department North Office Space	3	Concrete	1	672	Sq. Ft.	Negative
88	HR Department North Office Space	3	Drywall Panel	4	1,120	Sq. Ft.	Negative
88	HR Department North Office Space	3	Smooth Plaster - Finishcoat	5	1,360	Sq. Ft.	Negative
88	HR Department North Office Space	3	Smooth Plaster - Browncoat	6	1,360	Sq. Ft.	Negative
88	HR Department North Office Space	3	Fiberglass Flex Duct	7	50	Ln. Ft.	Negative
88	HR Department North Office Space	3	Aluminum Duct Insulation	8	120	Sq. Ft.	Negative
88	HR Department North Office Space	3	Carpet Glue - Old Yellow	16	672	Sq. Ft.	Negative
88	HR Department North Office Space	3	Fiberglass Pipe Insulation	20	200	Ln. Ft.	Negative
88	HR Department North Office Space	3	Fiberglass Pipe Fitting Insulation	21	20	Ln. Ft.	Negative
88	HR Department North Office Space	3	HVAC - Black	22	10	Ln. Ft.	Negative
88	HR Department North Office Space	3	4" Covebase - Gray	32	150	Ln. Ft.	Negative
88	HR Department North Office Space	3	Mastic for 4" Covebase - Gray	33	150	Ln. Ft.	Negative
88	HR Department North Office Space	3	2' x 1' Ceiling Tile - Flat White	68	330	Sq. Ft.	Negative
88	HR Department North Office Space	3	Wood Flooring	104	672	Sq. Ft.	Assumed
89	Special Education SE Supervisor Office	2R	Concrete	1	120	Sq. Ft.	Negative
89	Special Education SE Supervisor Office	2R	Drywall Panel	4	440	Sq. Ft.	Negative
89	Special Education SE Supervisor Office	2R	Smooth Plaster - Finishcoat	5	120	Sq. Ft.	Negative
89	Special Education SE Supervisor Office	2R	Smooth Plaster - Browncoat	6	120	Sq. Ft.	Negative
89	Special Education SE Supervisor Office	2R	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
89	Special Education SE Supervisor Office	2R	2' x 4' Ceiling Panel - Textured w/ Dots	9	120	Sq. Ft.	Negative
89	Special Education SE Supervisor Office	2R	Tagged Fire Door Frame	11	1	Total	Assumed
89	Special Education SE Supervisor Office	2R	Window Caulk - White	12	20	Ln. Ft.	Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
89	Special Education SE Supervisor Office	2R	Windowsill Caulk - White	13	5 Ln. Ft.	Negative	
89	Special Education SE Supervisor Office	2R	Carpet Glue - Old Yellow	16	120 Sq. Ft.	Negative	
89	Special Education SE Supervisor Office	2R	Brick	18	100 Sq. Ft.	Negative	
89	Special Education SE Supervisor Office	2R	Brick Mortar	19	100 Sq. Ft.	Negative	
89	Special Education SE Supervisor Office	2R	4" Covebase - Gray	32	40 Ln. Ft.	Negative	
89	Special Education SE Supervisor Office	2R	Mastic for 4" Covebase - Gray	33	40 Ln. Ft.	Negative	
89	Special Education SE Supervisor Office	2R	Wood Flooring	104	120 Sq. Ft.	Assumed	
90	Special Education S. Center Supervisor Office	2R	Concrete	1	120 Sq. Ft.	Negative	
90	Special Education S. Center Supervisor Office	2R	Drywall Panel	4	440 Sq. Ft.	Negative	
90	Special Education S. Center Supervisor Office	2R	Smooth Plaster - Finishcoat	5	120 Sq. Ft.	Negative	
90	Special Education S. Center Supervisor Office	2R	Smooth Plaster - Browncoat	6	120 Sq. Ft.	Negative	
90	Special Education S. Center Supervisor Office	2R	Fiberglass Flex Duct	7	10 Ln. Ft.	Negative	
90	Special Education S. Center Supervisor Office	2R	2' x 4' Ceiling Panel - Textured w/ Dots	9	120 Sq. Ft.	Negative	
90	Special Education S. Center Supervisor Office	2R	Tagged Fire Door Frame	11	1 Total	Assumed	
90	Special Education S. Center Supervisor Office	2R	Window Caulk - White	12	20 Ln. Ft.	Negative	
90	Special Education S. Center Supervisor Office	2R	Windowsill Caulk - White	13	5 Ln. Ft.	Negative	
90	Special Education S. Center Supervisor Office	2R	Carpet Glue - Old Yellow	16	120 Sq. Ft.	Negative	
90	Special Education S. Center Supervisor Office	2R	Brick	18	100 Sq. Ft.	Negative	
90	Special Education S. Center Supervisor Office	2R	Brick Mortar	19	100 Sq. Ft.	Negative	
90	Special Education S. Center Supervisor Office	2R	4" Covebase - Gray	32	40 Ln. Ft.	Negative	
90	Special Education S. Center Supervisor Office	2R	Mastic for 4" Covebase - Gray	33	40 Ln. Ft.	Negative	
90	Special Education S. Center Supervisor Office	2R	Wood Flooring	104	120 Sq. Ft.	Assumed	
91	Special Education Executive Director's Office	2R	Concrete	1	240 Sq. Ft.	Negative	
91	Special Education Executive Director's Office	2R	Drywall Panel	4	640 Sq. Ft.	Negative	
91	Special Education Executive Director's Office	2R	Smooth Plaster - Finishcoat	5	480 Sq. Ft.	Negative	
91	Special Education Executive Director's Office	2R	Smooth Plaster - Browncoat	6	480 Sq. Ft.	Negative	
91	Special Education Executive Director's Office	2R	Fiberglass Flex Duct	7	10 Ln. Ft.	Negative	
91	Special Education Executive Director's Office	2R	2' x 4' Ceiling Panel - Textured w/ Dots	9	240 Sq. Ft.	Negative	
91	Special Education Executive Director's Office	2R	Tagged Fire Door Frame	11	1 Total	Assumed	
91	Special Education Executive Director's Office	2R	Window Caulk - White	12	20 Ln. Ft.	Negative	
91	Special Education Executive Director's Office	2R	Windowsill Caulk - White	13	5 Ln. Ft.	Negative	
91	Special Education Executive Director's Office	2R	Carpet Glue - Old Yellow	16	240 Sq. Ft.	Negative	
91	Special Education Executive Director's Office	2R	Brick	18	100 Sq. Ft.	Negative	
91	Special Education Executive Director's Office	2R	Brick Mortar	19	100 Sq. Ft.	Negative	
91	Special Education Executive Director's Office	2R	4" Covebase - Gray	32	60 Ln. Ft.	Negative	
91	Special Education Executive Director's Office	2R	Mastic for 4" Covebase - Gray	33	60 Ln. Ft.	Negative	
91	Special Education Executive Director's Office	2R	Wood Flooring	104	240 Sq. Ft.	Assumed	
92	Special Education Department Office Space	2R	Concrete	1	384 Sq. Ft.	Negative	
92	Special Education Department Office Space	2R	Drywall Panel	4	880 Sq. Ft.	Negative	
92	Special Education Department Office Space	2R	Smooth Plaster - Finishcoat	5	1,000 Sq. Ft.	Negative	
92	Special Education Department Office Space	2R	Smooth Plaster - Browncoat	6	1,000 Sq. Ft.	Negative	

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
92	Special Education Department Office Space	2R	Fiberglass Flex Duct	7	30	Ln. Ft.	Negative
92	Special Education Department Office Space	2R	Aluminum Duct Insulation	8	30	Sq. Ft.	Negative
92	Special Education Department Office Space	2R	Window Caulk - White	12	40	Ln. Ft.	Negative
92	Special Education Department Office Space	2R	Windowsill Caulk - White	13	10	Ln. Ft.	Negative
92	Special Education Department Office Space	2R	Carpet Glue - Old Yellow	16	384	Sq. Ft.	Negative
92	Special Education Department Office Space	2R	Brick	18	400	Sq. Ft.	Negative
92	Special Education Department Office Space	2R	Brick Mortar	19	400	Sq. Ft.	Negative
92	Special Education Department Office Space	2R	HVAC - Black	22	15	Ln. Ft.	Negative
92	Special Education Department Office Space	2R	Wood Flooring	104	384	Sq. Ft.	Assumed
93	Special Education Dept. Clerk's Office	2R	Concrete	1	384	Sq. Ft.	Negative
93	Special Education Dept. Clerk's Office	2R	Drywall Panel	4	880	Sq. Ft.	Negative
93	Special Education Dept. Clerk's Office	2R	Smooth Plaster - Finishcoat	5	384	Sq. Ft.	Negative
93	Special Education Dept. Clerk's Office	2R	Smooth Plaster - Browncoat	6	384	Sq. Ft.	Negative
93	Special Education Dept. Clerk's Office	2R	Fiberglass Flex Duct	7	30	Ln. Ft.	Negative
93	Special Education Dept. Clerk's Office	2R	Aluminum Duct Insulation	8	30	Sq. Ft.	Negative
93	Special Education Dept. Clerk's Office	2R	Remnants of Gluepods	10	10	Sq. Ft.	Negative
93	Special Education Dept. Clerk's Office	2R	Window Caulk - White	12	40	Ln. Ft.	Negative
93	Special Education Dept. Clerk's Office	2R	Windowsill Caulk - White	13	10	Ln. Ft.	Negative
93	Special Education Dept. Clerk's Office	2R	Carpet Glue - Old Yellow	16	384	Sq. Ft.	Negative
93	Special Education Dept. Clerk's Office	2R	Brick	18	400	Sq. Ft.	Negative
93	Special Education Dept. Clerk's Office	2R	Brick Mortar	19	400	Sq. Ft.	Negative
93	Special Education Dept. Clerk's Office	2R	HVAC - Black	22	5	Ln. Ft.	Negative
93	Special Education Dept. Clerk's Office	2R	Wood Flooring	104	384	Sq. Ft.	Assumed
94	Special Education Dept. File Room	2R	Concrete	1	240	Sq. Ft.	Negative
94	Special Education Dept. File Room	2R	Drywall Panel	4	640	Sq. Ft.	Negative
94	Special Education Dept. File Room	2R	Smooth Plaster - Finishcoat	5	640	Sq. Ft.	Negative
94	Special Education Dept. File Room	2R	Smooth Plaster - Browncoat	6	640	Sq. Ft.	Negative
94	Special Education Dept. File Room	2R	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
94	Special Education Dept. File Room	2R	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
94	Special Education Dept. File Room	2R	Remnants of Gluepods	10	10	Sq. Ft.	Negative
94	Special Education Dept. File Room	2R	Window Caulk - White	12	40	Ln. Ft.	Negative
94	Special Education Dept. File Room	2R	Windowsill Caulk - White	13	10	Ln. Ft.	Negative
94	Special Education Dept. File Room	2R	Carpet Glue - Old Yellow	16	240	Sq. Ft.	Negative
94	Special Education Dept. File Room	2R	Brick	18	100	Sq. Ft.	Negative
94	Special Education Dept. File Room	2R	Brick Mortar	19	100	Sq. Ft.	Negative
94	Special Education Dept. File Room	2R	HVAC - Black	22	5	Ln. Ft.	Negative
94	Special Education Dept. File Room	2R	Wood Flooring	104	240	Sq. Ft.	Assumed
95	STEPS Room (Early Intervention)	2R	Concrete	1	480	Sq. Ft.	Negative
95	STEPS Room (Early Intervention)	2R	Drywall Panel	4	880	Sq. Ft.	Negative
95	STEPS Room (Early Intervention)	2R	Smooth Plaster - Finishcoat	5	1,300	Sq. Ft.	Negative
95	STEPS Room (Early Intervention)	2R	Smooth Plaster - Browncoat	6	1,300	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
95	STEPS Room (Early Intervention)	2R	Fiberglass Flex Duct	7	25 Ln. Ft.	Negative	
95	STEPS Room (Early Intervention)	2R	Aluminum Duct Insulation	8	35 Sq. Ft.	Negative	
95	STEPS Room (Early Intervention)	2R	2' x 4' Ceiling Panel - Textured w/ Dots	9	480 Sq. Ft.	Negative	
95	STEPS Room (Early Intervention)	2R	Tagged Fire Door Frame	11	1 Total	Assumed	
95	STEPS Room (Early Intervention)	2R	Window Caulk - White	12	80 Ln. Ft.	Negative	
95	STEPS Room (Early Intervention)	2R	Windowsill Caulk - White	13	20 Ln. Ft.	Negative	
95	STEPS Room (Early Intervention)	2R	Carpet Glue - Old Yellow	16	480 Sq. Ft.	Negative	
95	STEPS Room (Early Intervention)	2R	HVAC - Black	22	5 Ln. Ft.	Negative	
95	STEPS Room (Early Intervention)	2R	4" Covebase - Gray	32	80 Ln. Ft.	Negative	
95	STEPS Room (Early Intervention)	2R	Mastic for 4" Covebase - Gray	33	80 Ln. Ft.	Negative	
95	STEPS Room (Early Intervention)	2R	Wood Flooring	104	480 Sq. Ft.	Assumed	
96	Special Education Kitchen	2R	Concrete	1	520 Sq. Ft.	Negative	
96	Special Education Kitchen	2R	Fiberglass Flex Duct	7	20 Ln. Ft.	Negative	
96	Special Education Kitchen	2R	Aluminum Duct Insulation	8	20 Sq. Ft.	Negative	
96	Special Education Kitchen	2R	Tagged Fire Door Frame	11	1 Total	Assumed	
96	Special Education Kitchen	2R	Carpet Glue - Old Yellow	16	300 Sq. Ft.	Negative	
96	Special Education Kitchen	2R	Sink Undercoating - Cream	76	2 Total	Negative	
96	Special Education Kitchen	2R	12" x 12" Floor Tile - Gray Mottled w/ Dark Gray Specks	77	220 Sq. Ft.	Negative	
96	Special Education Kitchen	2R	Mastic for 12" x 12" Floor Tile - Gray Mottled w/ Dark Gray Specks	78	220 Sq. Ft.	Negative	
96	Special Education Kitchen	2R	Interior Window Glaze - Gray	79	20 Ln. Ft.	Positive	
96	Special Education Kitchen	2R	2' x 4' Ceiling Panel - Textured White w/ Dots	80	520 Sq. Ft.	Negative	
97	Special Education Department Room 15	2R	Concrete	1	80 Sq. Ft.	Negative	
97	Special Education Department Room 15	2R	Drywall Panel	4	360 Sq. Ft.	Negative	
97	Special Education Department Room 15	2R	Smooth Plaster - Finishcoat	5	440 Sq. Ft.	Negative	
97	Special Education Department Room 15	2R	Smooth Plaster - Browncoat	6	440 Sq. Ft.	Negative	
97	Special Education Department Room 15	2R	Fiberglass Flex Duct	7	10 Ln. Ft.	Negative	
97	Special Education Department Room 15	2R	2' x 4' Ceiling Panel - Textured w/ Dots	9	80 Sq. Ft.	Negative	
97	Special Education Department Room 15	2R	Tagged Fire Door Frame	11	1 Total	Assumed	
97	Special Education Department Room 15	2R	Window Caulk - White	12	60 Ln. Ft.	Negative	
97	Special Education Department Room 15	2R	Windowsill Caulk - White	13	15 Ln. Ft.	Negative	
97	Special Education Department Room 15	2R	Carpet Glue - Old Yellow	16	80 Sq. Ft.	Negative	
97	Special Education Department Room 15	2R	4" Covebase - Gray	32	30 Ln. Ft.	Negative	
97	Special Education Department Room 15	2R	Mastic for 4" Covebase - Gray	33	30 Ln. Ft.	Negative	
97	Special Education Department Room 15	2R	Wood Flooring	104	80 Sq. Ft.	Assumed	
98	Special Education Department Room 14	2R	Concrete	1	80 Sq. Ft.	Negative	
98	Special Education Department Room 14	2R	Drywall Panel	4	360 Sq. Ft.	Negative	
98	Special Education Department Room 14	2R	Smooth Plaster - Finishcoat	5	440 Sq. Ft.	Negative	
98	Special Education Department Room 14	2R	Smooth Plaster - Browncoat	6	440 Sq. Ft.	Negative	
98	Special Education Department Room 14	2R	Fiberglass Flex Duct	7	10 Ln. Ft.	Negative	
98	Special Education Department Room 14	2R	2' x 4' Ceiling Panel - Textured w/ Dots	9	80 Sq. Ft.	Negative	
98	Special Education Department Room 14	2R	Tagged Fire Door Frame	11	1 Total	Assumed	

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
98	Special Education Department Room 14	2R	Window Caulk - White	12	60	Ln. Ft.	Negative
98	Special Education Department Room 14	2R	Windowsill Caulk - White	13	15	Ln. Ft.	Negative
98	Special Education Department Room 14	2R	Carpet Glue - Old Yellow	16	80	Sq. Ft.	Negative
98	Special Education Department Room 14	2R	Brick	18	100	Sq. Ft.	Negative
98	Special Education Department Room 14	2R	Brick Mortar	19	100	Sq. Ft.	Negative
98	Special Education Department Room 14	2R	4" Covebase - Gray	32	30	Ln. Ft.	Negative
98	Special Education Department Room 14	2R	Mastic for 4" Covebase - Gray	33	30	Ln. Ft.	Negative
98	Special Education Department Room 14	2R	9" x 9" Floor Tile - Brown w/ Blue Streaks	81	80	Sq. Ft.	Negative
98	Special Education Department Room 14	2R	Mastic for 9" x 9" Floor Tile - Brown w/ Blue Streaks	82	80	Sq. Ft.	Negative
99	Special Education Department Room 14 Closet	2R	Concrete	1	84	Sq. Ft.	Negative
99	Special Education Department Room 14 Closet	2R	Drywall Panel	4	400	Sq. Ft.	Negative
99	Special Education Department Room 14 Closet	2R	Smooth Plaster - Finishcoat	5	400	Sq. Ft.	Negative
99	Special Education Department Room 14 Closet	2R	Smooth Plaster - Browncoat	6	400	Sq. Ft.	Negative
99	Special Education Department Room 14 Closet	2R	2' x 4' Ceiling Panel - Textured w/ Dots	9	84	Sq. Ft.	Negative
99	Special Education Department Room 14 Closet	2R	Tagged Fire Door Frame	11	1 Total	Assumed	
99	Special Education Department Room 14 Closet	2R	Window Caulk - White	12	40	Ln. Ft.	Negative
99	Special Education Department Room 14 Closet	2R	Windowsill Caulk - White	13	10	Ln. Ft.	Negative
99	Special Education Department Room 14 Closet	2R	4" Covebase - Gray	32	30	Ln. Ft.	Negative
99	Special Education Department Room 14 Closet	2R	Mastic for 4" Covebase - Gray	33	30	Ln. Ft.	Negative
99	Special Education Department Room 14 Closet	2R	9" x 9" Floor Tile - Brown w/ Blue Streaks	81	84	Sq. Ft.	Negative
99	Special Education Department Room 14 Closet	2R	Mastic for 9" x 9" Floor Tile - Brown w/ Blue Streaks	82	84	Sq. Ft.	Negative
100	Special Education Department Room 13	2R	Concrete	1	80	Sq. Ft.	Negative
100	Special Education Department Room 13	2R	Drywall Panel	4	360	Sq. Ft.	Negative
100	Special Education Department Room 13	2R	Smooth Plaster - Finishcoat	5	440	Sq. Ft.	Negative
100	Special Education Department Room 13	2R	Smooth Plaster - Browncoat	6	440	Sq. Ft.	Negative
100	Special Education Department Room 13	2R	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
100	Special Education Department Room 13	2R	2' x 4' Ceiling Panel - Textured w/ Dots	9	80	Sq. Ft.	Negative
100	Special Education Department Room 13	2R	Tagged Fire Door Frame	11	1 Total	Assumed	
100	Special Education Department Room 13	2R	Window Caulk - White	12	60	Ln. Ft.	Negative
100	Special Education Department Room 13	2R	Windowsill Caulk - White	13	15	Ln. Ft.	Negative
100	Special Education Department Room 13	2R	Carpet Glue - Old Yellow	16	80	Sq. Ft.	Negative
100	Special Education Department Room 13	2R	4" Covebase - Gray	32	30	Ln. Ft.	Negative
100	Special Education Department Room 13	2R	Mastic for 4" Covebase - Gray	33	30	Ln. Ft.	Negative
100	Special Education Department Room 13	2R	Wood Flooring	104	80 Sq. Ft.	Assumed	
101	Special Education Department Room 12	2R	Concrete	1	80	Sq. Ft.	Negative
101	Special Education Department Room 12	2R	Drywall Panel	4	360	Sq. Ft.	Negative
101	Special Education Department Room 12	2R	Smooth Plaster - Finishcoat	5	440	Sq. Ft.	Negative
101	Special Education Department Room 12	2R	Smooth Plaster - Browncoat	6	440	Sq. Ft.	Negative
101	Special Education Department Room 12	2R	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
101	Special Education Department Room 12	2R	2' x 4' Ceiling Panel - Textured w/ Dots	9	80	Sq. Ft.	Negative
101	Special Education Department Room 12	2R	Tagged Fire Door Frame	11	1 Total	Assumed	

Rochester Community Schools

Administration Building

List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
101	Special Education Department Room 12	2R	Window Caulk - White	12	60	Ln. Ft.	Negative
101	Special Education Department Room 12	2R	Windowsill Caulk - White	13	15	Ln. Ft.	Negative
101	Special Education Department Room 12	2R	Carpet Glue - Old Yellow	16	80	Sq. Ft.	Negative
101	Special Education Department Room 12	2R	Brick	18	80	Sq. Ft.	Negative
101	Special Education Department Room 12	2R	Brick Mortar	19	80	Sq. Ft.	Negative
101	Special Education Department Room 12	2R	4" Covebase - Gray	32	30	Ln. Ft.	Negative
101	Special Education Department Room 12	2R	Mastic for 4" Covebase - Gray	33	30	Ln. Ft.	Negative
101	Special Education Department Room 12	2R	9" x 9" Floor Tile - Brown w/ Blue Streaks	81	80	Sq. Ft.	Negative
101	Special Education Department Room 12	2R	Mastic for 9" x 9" Floor Tile - Brown w/ Blue Streaks	82	80	Sq. Ft.	Negative
102	Storage Closet near Women's Restroom	2R	Concrete	1	60	Sq. Ft.	Negative
102	Storage Closet near Women's Restroom	2R	Drywall Panel	4	300	Sq. Ft.	Negative
102	Storage Closet near Women's Restroom	2R	Smooth Plaster - Finishcoat	5	400	Sq. Ft.	Negative
102	Storage Closet near Women's Restroom	2R	Smooth Plaster - Browncoat	6	400	Sq. Ft.	Negative
102	Storage Closet near Women's Restroom	2R	Fiberglass Flex Duct	7	5	Ln. Ft.	Negative
102	Storage Closet near Women's Restroom	2R	2' x 4' Ceiling Panel - Textured w/ Dots	9	60	Sq. Ft.	Negative
102	Storage Closet near Women's Restroom	2R	Batten Insulation - Yellow	17	60	Sq. Ft.	Negative
102	Storage Closet near Women's Restroom	2R	Brick	18	120	Sq. Ft.	Negative
102	Storage Closet near Women's Restroom	2R	Brick Mortar	19	120	Sq. Ft.	Negative
102	Storage Closet near Women's Restroom	2R	Fiberglass Pipe Insulation	20	10	Ln. Ft.	Negative
102	Storage Closet near Women's Restroom	2R	Ceramic Floor Tile - Gray	25	60	Sq. Ft.	Negative
102	Storage Closet near Women's Restroom	2R	Grout for Ceramic Floor Tile - Gray	26	60	Sq. Ft.	Negative
102	Storage Closet near Women's Restroom	2R	1' x 1' Ceiling Tile - Uniform Dots	54	60	Sq. Ft.	Negative
102	Storage Closet near Women's Restroom	2R	Gluepods for 1' x 1' Ceiling Tile - Uniform Dots	55	60	Sq. Ft.	Negative
103	SE Women's Restroom	2R	Concrete	1	120	Sq. Ft.	Negative
103	SE Women's Restroom	2R	Smooth Plaster - Finishcoat	5	600	Sq. Ft.	Negative
103	SE Women's Restroom	2R	Smooth Plaster - Browncoat	6	600	Sq. Ft.	Negative
103	SE Women's Restroom	2R	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
103	SE Women's Restroom	2R	2' x 4' Ceiling Panel - Textured w/ Dots	9	120	Sq. Ft.	Negative
103	SE Women's Restroom	2R	Window Caulk - White	12	40	Ln. Ft.	Negative
103	SE Women's Restroom	2R	Brick	18	100	Sq. Ft.	Negative
103	SE Women's Restroom	2R	Brick Mortar	19	100	Sq. Ft.	Negative
103	SE Women's Restroom	2R	Fiberglass Pipe Insulation	20	40	Ln. Ft.	Negative
103	SE Women's Restroom	2R	Fiberglass Pipe Fitting Insulation	21	5	Ln. Ft.	Negative
103	SE Women's Restroom	2R	Ceramic Wall Tile - Gray	23	440	Sq. Ft.	Negative
103	SE Women's Restroom	2R	Grout for Ceramic Wall Tile - Gray	24	440	Sq. Ft.	Negative
103	SE Women's Restroom	2R	Ceramic Floor Tile - Gray	25	120	Sq. Ft.	Negative
103	SE Women's Restroom	2R	Grout for Ceramic Floor Tile - Gray	26	120	Sq. Ft.	Negative
104	Special Education Department Hallway	2R	Concrete	1	520	Sq. Ft.	Negative
104	Special Education Department Hallway	2R	Drywall Panel	4	1,240	Sq. Ft.	Negative
104	Special Education Department Hallway	2R	Smooth Plaster - Finishcoat	5	520	Sq. Ft.	Negative
104	Special Education Department Hallway	2R	Smooth Plaster - Browncoat	6	250	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
104	Special Education Department Hallway	2R	Aluminum Duct Insulation	8	200	Ln. Ft.	Negative
104	Special Education Department Hallway	2R	2' x 4' Ceiling Panel - Textured w/ Dots	9	20	Sq. Ft.	Negative
104	Special Education Department Hallway	2R	Tagged Fire Door Frame	11	1	Total	Assumed
104	Special Education Department Hallway	2R	Carpet Glue - Old Yellow	16	520	Sq. Ft.	Negative
104	Special Education Department Hallway	2R	Batten Insulation - Yellow	17	100	Sq. Ft.	Negative
104	Special Education Department Hallway	2R	Fiberglass Pipe Insulation	20	200	Sq. Ft.	Negative
104	Special Education Department Hallway	2R	HVAC - Black	22	10	Ln. Ft.	Negative
104	Special Education Department Hallway	2R	4" Covebase - Gray	32	100	Ln. Ft.	Negative
104	Special Education Department Hallway	2R	Mastic for 4" Covebase - Gray	33	100	Ln. Ft.	Negative
104	Special Education Department Hallway	2R	1' x 1' Ceiling Tile - Uniform Dots	54	520	Sq. Ft.	Negative
104	Special Education Department Hallway	2R	Gluepods for 1' x 1' Ceiling Tile - Uniform Dots	55	520	Sq. Ft.	Negative
105	Handicap Restroom	2R	Concrete	1	100	Sq. Ft.	Negative
105	Handicap Restroom	2R	Smooth Plaster - Finishcoat	5	400	Sq. Ft.	Negative
105	Handicap Restroom	2R	Smooth Plaster - Browncoat	6	400	Sq. Ft.	Negative
105	Handicap Restroom	2R	2' x 4' Ceiling Panel - Textured w/ Dots	9	100	Sq. Ft.	Negative
105	Handicap Restroom	2R	Tagged Fire Door Frame	11	1	Total	Assumed
105	Handicap Restroom	2R	Window Caulk - White	12	20	Ln. Ft.	Negative
105	Handicap Restroom	2R	Fiberglass Pipe Insulation	20	75	Ln. Ft.	Negative
105	Handicap Restroom	2R	Fiberglass Pipe Fitting Insulation	21	20	Ln. Ft.	Negative
105	Handicap Restroom	2R	Ceramic Wall Tile - Gray	23	400	Sq. Ft.	Negative
105	Handicap Restroom	2R	Grout for Ceramic Wall Tile - Gray	24	400	Sq. Ft.	Negative
105	Handicap Restroom	2R	Ceramic Floor Tile - Gray	25	100	Sq. Ft.	Negative
105	Handicap Restroom	2R	Grout for Ceramic Floor Tile - Gray	26	100	Sq. Ft.	Negative
106	Landing near Handicap Restroom	2R	Concrete	1	280	Sq. Ft.	Negative
106	Landing near Handicap Restroom	2R	Drywall Panel	4	680	Sq. Ft.	Negative
106	Landing near Handicap Restroom	2R	Smooth Plaster - Finishcoat	5	900	Sq. Ft.	Negative
106	Landing near Handicap Restroom	2R	Smooth Plaster - Browncoat	6	900	Sq. Ft.	Negative
106	Landing near Handicap Restroom	2R	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
106	Landing near Handicap Restroom	2R	Aluminum Duct Insulation	8	10	Sq. Ft.	Negative
106	Landing near Handicap Restroom	2R	2' x 4' Ceiling Panel - Textured w/ Dots	9	280	Sq. Ft.	Negative
106	Landing near Handicap Restroom	2R	Fiberglass Pipe Insulation	20	100	Ln. Ft.	Negative
106	Landing near Handicap Restroom	2R	Fiberglass Pipe Fitting Insulation	21	20	Ln. Ft.	Negative
106	Landing near Handicap Restroom	2R	4" Covebase - Gray	32	60	Ln. Ft.	Negative
106	Landing near Handicap Restroom	2R	Mastic for 4" Covebase - Gray	33	60	Ln. Ft.	Negative
106	Landing near Handicap Restroom	2R	Carpet Glue - Green	46	280	Sq. Ft.	Negative
106	Landing near Handicap Restroom	2R	Wood Flooring	104	280	Sq. Ft.	Assumed
107	HR Collaboration Lab	2R	Concrete	1	336	Sq. Ft.	Negative
107	HR Collaboration Lab	2R	Drywall Panel	4	760	Sq. Ft.	Negative
107	HR Collaboration Lab	2R	Smooth Plaster - Finishcoat	5	1,000	Sq. Ft.	Negative
107	HR Collaboration Lab	2R	Smooth Plaster - Browncoat	6	1,000	Sq. Ft.	Negative
107	HR Collaboration Lab	2R	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
107	HR Collaboration Lab	2R	Aluminum Duct Insulation	8	5 Sq. Ft.	Negative	
107	HR Collaboration Lab	2R	2' x 4' Ceiling Panel - Textured w/ Dots	9	336 Sq. Ft.	Negative	
107	HR Collaboration Lab	2R	Tagged Fire Door Frame	11	2 Total	Assumed	
107	HR Collaboration Lab	2R	Window Caulk - White	12	20 Ln. Ft.	Negative	
107	HR Collaboration Lab	2R	Windowsill Caulk - White	13	5 Ln. Ft.	Negative	
107	HR Collaboration Lab	2R	Fiberglass Pipe Insulation	20	40 Ln. Ft.	Negative	
107	HR Collaboration Lab	2R	12" x 12" Floor Tile - Cream w/ Gray Specks	27	336 Sq. Ft.	Negative	
107	HR Collaboration Lab	2R	Mastic for 12" x 12" Floor Tile - Cream w/ Gray Specks	28	336 Sq. Ft.	Negative	
107	HR Collaboration Lab	2R	4" Covebase - Brown	44	60 Ln. Ft.	Negative	
107	HR Collaboration Lab	2R	Mastic for 4" Covebase - Brown	45	60 Ln. Ft.	Negative	
107	HR Collaboration Lab	2R	Carpet Glue - Clear	50	336 Sq. Ft.	Negative	
108	Coffee Shop	2R	Concrete	1	480 Sq. Ft.	Negative	
108	Coffee Shop	2R	Drywall Panel	4	920 Sq. Ft.	Negative	
108	Coffee Shop	2R	Smooth Plaster - Finishcoat	5	1,400 Sq. Ft.	Negative	
108	Coffee Shop	2R	Smooth Plaster - Browncoat	6	1,400 Sq. Ft.	Negative	
108	Coffee Shop	2R	Fiberglass Flex Duct	7	20 Ln. Ft.	Negative	
108	Coffee Shop	2R	Aluminum Duct Insulation	8	50 Sq. Ft.	Negative	
108	Coffee Shop	2R	2' x 4' Ceiling Panel - Textured w/ Dots	9	480 Sq. Ft.	Negative	
108	Coffee Shop	2R	Batten Insulation - Yellow	17	300 Sq. Ft.	Negative	
108	Coffee Shop	2R	Fiberglass Pipe Insulation	20	80 Ln. Ft.	Negative	
108	Coffee Shop	2R	Fiberglass Pipe Fitting Insulation	21	6 Ln. Ft.	Negative	
108	Coffee Shop	2R	12" x 12" Floor Tile - Cream w/ Gray Specks	27	480 Sq. Ft.	Negative	
108	Coffee Shop	2R	Mastic for 12" x 12" Floor Tile - Cream w/ Gray Specks	28	480 Sq. Ft.	Negative	
108	Coffee Shop	2R	4" Covebase - Brown	44	90 Ln. Ft.	Negative	
108	Coffee Shop	2R	Mastic for 4" Covebase - Brown	45	90 Ln. Ft.	Negative	
108	Coffee Shop	2R	1' x 1' Ceiling Tile - Uniform Dots	54	240 Sq. Ft.	Negative	
108	Coffee Shop	2R	Gluepods for 1' x 1' Ceiling Tile - Uniform Dots	55	240 Sq. Ft.	Negative	
109	Coffee Shop Storage	2R	Concrete	1	156 Sq. Ft.	Negative	
109	Coffee Shop Storage	2R	Drywall Panel	4	640 Sq. Ft.	Negative	
109	Coffee Shop Storage	2R	Smooth Plaster - Finishcoat	5	800 Sq. Ft.	Negative	
109	Coffee Shop Storage	2R	Smooth Plaster - Browncoat	6	800 Sq. Ft.	Negative	
109	Coffee Shop Storage	2R	2' x 4' Ceiling Panel - Textured w/ Dots	9	156 Sq. Ft.	Negative	
109	Coffee Shop Storage	2R	Tagged Fire Door Frame	11	1 Total	Assumed	
109	Coffee Shop Storage	2R	Brick	18	260 Sq. Ft.	Negative	
109	Coffee Shop Storage	2R	Brick Mortar	19	260 Sq. Ft.	Negative	
109	Coffee Shop Storage	2R	12" x 12" Floor Tile - Cream w/ Gray Specks	27	156 Sq. Ft.	Negative	
109	Coffee Shop Storage	2R	Mastic for 12" x 12" Floor Tile - Cream w/ Gray Specks	28	156 Sq. Ft.	Negative	
109	Coffee Shop Storage	2R	4" Covebase - Gray	32	60 Ln. Ft.	Negative	
109	Coffee Shop Storage	2R	Mastic for 4" Covebase - Gray	33	60 Ln. Ft.	Negative	
110	Elevator Waiting Area	2R	Concrete	1	150 Sq. Ft.	Negative	
110	Elevator Waiting Area	2R	Cinderblock	2	150 Sq. Ft.	Negative	

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
110	Elevator Waiting Area	2R	Cinderblock Mortar	3	150	Sq. Ft.	Negative
110	Elevator Waiting Area	2R	Drywall Panel	4	500	Sq. Ft.	Negative
110	Elevator Waiting Area	2R	Window Caulk - White	12	40	Ln. Ft.	Negative
110	Elevator Waiting Area	2R	Windowsill Caulk - White	13	10	Ln. Ft.	Negative
110	Elevator Waiting Area	2R	Brick	18	100	Sq. Ft.	Negative
110	Elevator Waiting Area	2R	Brick Mortar	19	100	Sq. Ft.	Negative
110	Elevator Waiting Area	2R	HVAC - Black	22	5	Ln. Ft.	Negative
110	Elevator Waiting Area	2R	4" Covebase - Gray	32	50	Ln. Ft.	Negative
110	Elevator Waiting Area	2R	Mastic for 4" Covebase - Gray	33	50	Ln. Ft.	Negative
110	Elevator Waiting Area	2R	2' x 2' Ceiling Panel - Moonscape	39	150	Sq. Ft.	Negative
110	Elevator Waiting Area	2R	Carpet Glue - Green	46	150	Sq. Ft.	Negative
110	Elevator Waiting Area	2R	Elevator Door Caulk - White	83	20	Ln. Ft.	Negative
110	Elevator Waiting Area	2R	Wood Flooring	104	150	Sq. Ft.	Assumed
111	Elevator Waiting Area w/ Exterior Exit	2	Concrete	1	224	Sq. Ft.	Negative
111	Elevator Waiting Area w/ Exterior Exit	2	Cinderblock	2	140	Sq. Ft.	Negative
111	Elevator Waiting Area w/ Exterior Exit	2	Cinderblock Mortar	3	140	Sq. Ft.	Negative
111	Elevator Waiting Area w/ Exterior Exit	2	Drywall Panel	4	600	Sq. Ft.	Negative
111	Elevator Waiting Area w/ Exterior Exit	2	Fiberglass Flex Duct	7	29	Ln. Ft.	Negative
111	Elevator Waiting Area w/ Exterior Exit	2	Tagged Fire Door Frame	11	1	Total	Assumed
111	Elevator Waiting Area w/ Exterior Exit	2	Brick	18	460	Sq. Ft.	Negative
111	Elevator Waiting Area w/ Exterior Exit	2	Brick Mortar	19	460	Sq. Ft.	Negative
111	Elevator Waiting Area w/ Exterior Exit	2	Fiberglass Pipe Insulation	20	75	Ln. Ft.	Negative
111	Elevator Waiting Area w/ Exterior Exit	2	2' x 2' Ceiling Panel - Moonscape	39	224	Sq. Ft.	Negative
111	Elevator Waiting Area w/ Exterior Exit	2	12" x 12" Ceramic Floor Tile - Gray w/ Black Specks	66	120	Sq. Ft.	Negative
111	Elevator Waiting Area w/ Exterior Exit	2	Grout for 12" x 12" Ceramic Floor Tile - Gray w/ Black Specks	67	120	Sq. Ft.	Negative
111	Elevator Waiting Area w/ Exterior Exit	2	Elevator Door Caulk - White	83	20	Ln. Ft.	Negative
112	Mail Room	2	Concrete	1	264	Sq. Ft.	Negative
112	Mail Room	2	Drywall Panel	4	680	Sq. Ft.	Negative
112	Mail Room	2	Smooth Plaster - Finishcoat	5	900	Sq. Ft.	Negative
112	Mail Room	2	Smooth Plaster - Browncoat	6	900	Sq. Ft.	Negative
112	Mail Room	2	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
112	Mail Room	2	2' x 4' Ceiling Panel - Textured w/ Dots	9	264	Sq. Ft.	Negative
112	Mail Room	2	Remnants of Gluepods	10	20	Sq. Ft.	Negative
112	Mail Room	2	Tagged Fire Door Frame	11	1	Total	Assumed
112	Mail Room	2	Carpet Glue - Old Yellow	16	264	Sq. Ft.	Negative
112	Mail Room	2	Gluepods for 1' x 1' Ceiling Tile - Uniform Dots	55	264	Sq. Ft.	Negative
112	Mail Room	2	4" Covebase - Dark Gray	57	60	Ln. Ft.	Negative
112	Mail Room	2	Mastic for 4" Covebase - Dark Gray	58	60	Ln. Ft.	Negative
112	Mail Room	2	Wood Flooring	104	264	Sq. Ft.	Assumed
113	Mail Room Hallway	2	Concrete	1	224	Sq. Ft.	Negative
113	Mail Room Hallway	2	Drywall Panel	4	600	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
113	Mail Room Hallway	2	Smooth Plaster - Finishcoat	5	224	Sq. Ft.	Negative
113	Mail Room Hallway	2	Smooth Plaster - Browncoat	6	224	Sq. Ft.	Negative
113	Mail Room Hallway	2	Fiberglass Flex Duct	7	5	Ln. Ft.	Negative
113	Mail Room Hallway	2	Aluminum Duct Insulation	8	15	Sq. Ft.	Negative
113	Mail Room Hallway	2	2' x 4' Ceiling Panel - Textured w/ Dots	9	224	Sq. Ft.	Negative
113	Mail Room Hallway	2	Carpet Glue - Old Yellow	16	224	Sq. Ft.	Negative
113	Mail Room Hallway	2	4" Covebase - Gray	32	60	Ln. Ft.	Negative
113	Mail Room Hallway	2	Mastic for 4" Covebase - Gray	33	60	Ln. Ft.	Negative
113	Mail Room Hallway	2	Gluepods for 1' x 1' Ceiling Tile - Uniform Dots	55	224	Sq. Ft.	Negative
113	Mail Room Hallway	2	Wood Flooring	104	224	Sq. Ft.	Assumed
114	Room 111	2	Concrete	1	576	Sq. Ft.	Negative
114	Room 111	2	Smooth Plaster - Finishcoat	5	1,000	Sq. Ft.	Negative
114	Room 111	2	Smooth Plaster - Browncoat	6	1,000	Sq. Ft.	Negative
114	Room 111	2	Window Caulk - White	12	120	Ln. Ft.	Negative
114	Room 111	2	Windowsill Caulk - White	13	30	Ln. Ft.	Negative
114	Room 111	2	Drywall	69	900	Sq. Ft.	Negative
114	Room 111	2	Drywall Mud	70	900	Sq. Ft.	Negative
114	Room 111	2	Drywall Tape	71	900	Sq. Ft.	Negative
114	Room 111	2	Wood Flooring	104	576	Sq. Ft.	Assumed
115	East Wing Custodial Closet	2	Concrete	1	96	Sq. Ft.	Negative
115	East Wing Custodial Closet	2	Drywall Panel	4	400	Sq. Ft.	Negative
115	East Wing Custodial Closet	2	Smooth Plaster - Finishcoat	5	500	Sq. Ft.	Negative
115	East Wing Custodial Closet	2	Smooth Plaster - Browncoat	6	500	Sq. Ft.	Negative
115	East Wing Custodial Closet	2	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
115	East Wing Custodial Closet	2	2' x 4' Ceiling Panel - Textured w/ Dots	9	96	Sq. Ft.	Negative
115	East Wing Custodial Closet	2	Remnants of Gluepods	10	10	Sq. Ft.	Negative
115	East Wing Custodial Closet	2	Fiberglass Pipe Insulation	20	40	Ln. Ft.	Negative
115	East Wing Custodial Closet	2	Fiberglass Pipe Fitting Insulation	21	5	Ln. Ft.	Negative
115	East Wing Custodial Closet	2	12" x 12" Floor Tile - Cream w/ Gray Specks	27	96	Sq. Ft.	Negative
115	East Wing Custodial Closet	2	Mastic for 12" x 12" Floor Tile - Cream w/ Gray Specks	28	96	Sq. Ft.	Negative
115	East Wing Custodial Closet	2	4" Covebase - Gray	32	40	Ln. Ft.	Negative
115	East Wing Custodial Closet	2	Mastic for 4" Covebase - Gray	33	40	Ln. Ft.	Negative
115	East Wing Custodial Closet	2	Pyrobar	51	200	Sq. Ft.	Negative
115	East Wing Custodial Closet	2	Pyrobar Mortar	52	200	Sq. Ft.	Negative
116	East Wing Custodial Closet Restroom	2	Concrete	1	120	Sq. Ft.	Negative
116	East Wing Custodial Closet Restroom	2	Drywall Panel	4	440	Sq. Ft.	Negative
116	East Wing Custodial Closet Restroom	2	Smooth Plaster - Finishcoat	5	280	Sq. Ft.	Negative
116	East Wing Custodial Closet Restroom	2	Smooth Plaster - Browncoat	6	280	Sq. Ft.	Negative
116	East Wing Custodial Closet Restroom	2	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
116	East Wing Custodial Closet Restroom	2	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
116	East Wing Custodial Closet Restroom	2	2' x 4' Ceiling Panel - Textured w/ Dots	9	120	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
116	East Wing Custodial Closet Restroom	2	Remnants of Gluepods	10	20 Sq. Ft.		Negative
116	East Wing Custodial Closet Restroom	2	Tagged Fire Door Frame	11	2 Total		Assumed
116	East Wing Custodial Closet Restroom	2	Window Caulk - White	12	20 Ln. Ft.		Negative
116	East Wing Custodial Closet Restroom	2	Windowsill Caulk - White	13	5 Ln. Ft.		Negative
116	East Wing Custodial Closet Restroom	2	Batten Insulation - Yellow	17	120 Sq. Ft.		Negative
116	East Wing Custodial Closet Restroom	2	Fiberglass Pipe Insulation	20	40 Ln. Ft.		Negative
116	East Wing Custodial Closet Restroom	2	Ceramic Floor Tile - Gray	25	120 Sq. Ft.		Negative
116	East Wing Custodial Closet Restroom	2	Grout for Ceramic Floor Tile - Gray	26	120 Sq. Ft.		Negative
116	East Wing Custodial Closet Restroom	2	Pyrobar	51	280 Sq. Ft.		Negative
116	East Wing Custodial Closet Restroom	2	Pyrobar Mortar	52	280 Sq. Ft.		Negative
116	East Wing Custodial Closet Restroom	2	2' x 4' Ceiling Panel - Smooth Gray	84	120 Sq. Ft.		Negative
117	2nd Floor East Mechanical Room	2	Concrete	1	1,000 Sq. Ft.		Negative
117	2nd Floor East Mechanical Room	2	Cinderblock	2	500 Sq. Ft.		Negative
117	2nd Floor East Mechanical Room	2	Cinderblock Mortar	3	500 Sq. Ft.		Negative
117	2nd Floor East Mechanical Room	2	Smooth Plaster - Finishcoat	5	1,700 Sq. Ft.		Negative
117	2nd Floor East Mechanical Room	2	Smooth Plaster - Browncoat	6	1,700 Sq. Ft.		Negative
117	2nd Floor East Mechanical Room	2	Fiberglass Pipe Insulation	20	300 Ln. Ft.		Negative
117	2nd Floor East Mechanical Room	2	Fiberglass Pipe Fitting Insulation	21	25 Ln. Ft.		Negative
117	2nd Floor East Mechanical Room	2	12" x 12" Floor Tile - Cream w/ Gray Specks	27	1,000 Sq. Ft.		Negative
117	2nd Floor East Mechanical Room	2	Mastic for 12" x 12" Floor Tile - Cream w/ Gray Specks	28	1,000 Sq. Ft.		Negative
117	2nd Floor East Mechanical Room	2	Drywall - Old	29	500 Sq. Ft.		Negative
117	2nd Floor East Mechanical Room	2	Drywall Mud - Old	30	500 Sq. Ft.		Negative
117	2nd Floor East Mechanical Room	2	Drywall Tape - Old	31	500 Sq. Ft.		Negative
117	2nd Floor East Mechanical Room	2	Pyrobar	51	1,000 Sq. Ft.		Negative
117	2nd Floor East Mechanical Room	2	Pyrobar Mortar	52	1,000 Sq. Ft.		Negative
117	2nd Floor East Mechanical Room	2	4" Covebase - Dark Gray	57	40 Ln. Ft.		Negative
117	2nd Floor East Mechanical Room	2	Mastic for 4" Covebase - Dark Gray	58	40 Ln. Ft.		Negative
118	2nd Floor East Boiler Room	2	Concrete	1	440 Sq. Ft.		Negative
118	2nd Floor East Boiler Room	2	Cinderblock	2	620 Sq. Ft.		Negative
118	2nd Floor East Boiler Room	2	Cinderblock Mortar	3	620 Sq. Ft.		Negative
118	2nd Floor East Boiler Room	2	Tagged Fire Door Frame	11	1 Sq. Ft.		Assumed
118	2nd Floor East Boiler Room	2	Brick	18	200 Sq. Ft.		Negative
118	2nd Floor East Boiler Room	2	Brick Mortar	19	200 Sq. Ft.		Negative
118	2nd Floor East Boiler Room	2	Fiberglass Pipe Insulation	20	500 Ln. Ft.		Negative
118	2nd Floor East Boiler Room	2	Fiberglass Pipe Fitting Insulation	21	45 Ln. Ft.		Negative
118	2nd Floor East Boiler Room	2	Tagged Fire Door	35	1 Total		Assumed
118	2nd Floor East Boiler Room	2	Boiler - 1989	85	2 Total		Assumed
118	2nd Floor East Boiler Room	2	Door Caulk - Gray	86	60 Ln. Ft.		Negative
119	RCS Construction HQ	2	Concrete	1	864 Sq. Ft.		Negative
119	RCS Construction HQ	2	Cinderblock	2	300 Sq. Ft.		Negative
119	RCS Construction HQ	2	Cinderblock Mortar	3	300 Sq. Ft.		Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
119	RCS Construction HQ	2	Smooth Plaster - Finishcoat	5	1,000	Sq. Ft.	Negative
119	RCS Construction HQ	2	Smooth Plaster - Browncoat	6	1,000	Sq. Ft.	Negative
119	RCS Construction HQ	2	Window Caulk - White	12	80	Ln. Ft.	Negative
119	RCS Construction HQ	2	Windowsill Caulk - White	13	20	Ln. Ft.	Negative
119	RCS Construction HQ	2	2' x 4' Ceiling Panel - Dots & Gouges	49	864	Sq. Ft.	Negative
119	RCS Construction HQ	2	Gluepods for 1' x 1' Ceiling Tile - Uniform Dots	55	400	Sq. Ft.	Negative
119	RCS Construction HQ	2	Drywall	69	800	Sq. Ft.	Negative
119	RCS Construction HQ	2	Drywall Mud	70	800	Sq. Ft.	Negative
119	RCS Construction HQ	2	Drywall Tape	71	800	Sq. Ft.	Negative
119	RCS Construction HQ	2	Wood Flooring	104	864	Sq. Ft.	Assumed
120	2nd Floor E. Wing Hallway	2	Concrete	1	500	Sq. Ft.	Negative
120	2nd Floor E. Wing Hallway	2	Smooth Plaster - Finishcoat	5	1,000	Sq. Ft.	Negative
120	2nd Floor E. Wing Hallway	2	Smooth Plaster - Browncoat	6	1,000	Sq. Ft.	Negative
120	2nd Floor E. Wing Hallway	2	Tagged Fire Door Frame	11	1	Total	Assumed
120	2nd Floor E. Wing Hallway	2	Brick	18	1,000	Sq. Ft.	Negative
120	2nd Floor E. Wing Hallway	2	Brick Mortar	19	1,000	Sq. Ft.	Negative
120	2nd Floor E. Wing Hallway	2	Fiberglass Pipe Insulation	20	350	Ln. Ft.	Negative
120	2nd Floor E. Wing Hallway	2	Fiberglass Pipe Fitting Insulation	21	20	Ln. Ft.	Negative
120	2nd Floor E. Wing Hallway	2	Pyrobar	51	1,000	Sq. Ft.	Negative
120	2nd Floor E. Wing Hallway	2	Pyrobar Mortar	52	1,000	Sq. Ft.	Negative
120	2nd Floor E. Wing Hallway	2	1' x 1' Ceiling Tile - Uniform Dots	54	500	Sq. Ft.	Negative
120	2nd Floor E. Wing Hallway	2	Gluepods for 1' x 1' Ceiling Tile - Uniform Dots	55	500	Sq. Ft.	Negative
120	2nd Floor E. Wing Hallway	2	Firestop - Red	56	5	Sq. Ft.	Negative
120	2nd Floor E. Wing Hallway	2	Drywall	69	500	Sq. Ft.	Negative
120	2nd Floor E. Wing Hallway	2	Drywall Mud	70	500	Sq. Ft.	Negative
120	2nd Floor E. Wing Hallway	2	Drywall Tape	71	500	Sq. Ft.	Negative
120	2nd Floor E. Wing Hallway	2	Wood Flooring	104	500	Sq. Ft.	Assumed
121	Parker Conference Suite	2	Concrete	1	616	Sq. Ft.	Negative
121	Parker Conference Suite	2	Drywall Panel	4	1,000	Sq. Ft.	Negative
121	Parker Conference Suite	2	Smooth Plaster - Finishcoat	5	616	Sq. Ft.	Negative
121	Parker Conference Suite	2	Smooth Plaster - Browncoat	6	616	Sq. Ft.	Negative
121	Parker Conference Suite	2	Fiberglass Flex Duct	7	60	Ln. Ft.	Negative
121	Parker Conference Suite	2	Aluminum Duct Insulation	8	60	Sq. Ft.	Negative
121	Parker Conference Suite	2	2' x 4' Ceiling Panel - Textured w/ Dots	9	616	Sq. Ft.	Negative
121	Parker Conference Suite	2	Tagged Fire Door Frame	11	2	Total	Assumed
121	Parker Conference Suite	2	Window Caulk - White	12	140	Ln. Ft.	Negative
121	Parker Conference Suite	2	Windowsill Caulk - White	13	35	Ln. Ft.	Negative
121	Parker Conference Suite	2	Carpet Glue - Old Yellow	16	616	Sq. Ft.	Negative
121	Parker Conference Suite	2	Batten Insulation - Yellow	17	200	Sq. Ft.	Negative
121	Parker Conference Suite	2	HVAC - Black	22	10	Ln. Ft.	Negative
121	Parker Conference Suite	2	4" Covebase - Gray	32	100	Ln. Ft.	Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
121	Parker Conference Suite	2	Mastic for 4" Covebase - Gray	33	100	Ln. Ft.	Negative
121	Parker Conference Suite	2	Gluepods for 1' x 1' Ceiling Tile - Uniform Dots	55	300	Sq. Ft.	Negative
121	Parker Conference Suite	2	Partition Wall	87	220	Sq. Ft.	Negative
122	Graham Conference Suite B	2	Concrete	1	616	Sq. Ft.	Negative
122	Graham Conference Suite B	2	Drywall Panel	4	1,000	Sq. Ft.	Negative
122	Graham Conference Suite B	2	Smooth Plaster - Finishcoat	5	616	Sq. Ft.	Negative
122	Graham Conference Suite B	2	Smooth Plaster - Browncoat	6	616	Sq. Ft.	Negative
122	Graham Conference Suite B	2	Fiberglass Flex Duct	7	70	Ln. Ft.	Negative
122	Graham Conference Suite B	2	Aluminum Duct Insulation	8	100	Sq. Ft.	Negative
122	Graham Conference Suite B	2	2' x 4' Ceiling Panel - Textured w/ Dots	9	616	Sq. Ft.	Negative
122	Graham Conference Suite B	2	Tagged Fire Door Frame	11	2	Total	Assumed
122	Graham Conference Suite B	2	Window Caulk - White	12	140	Ln. Ft.	Negative
122	Graham Conference Suite B	2	Windowsill Caulk - White	13	35	Ln. Ft.	Negative
122	Graham Conference Suite B	2	Carpet Glue - Old Yellow	16	616	Sq. Ft.	Negative
122	Graham Conference Suite B	2	Batten Insulation - Yellow	17	200	Sq. Ft.	Negative
122	Graham Conference Suite B	2	HVAC - Black	22	10	Ln. Ft.	Negative
122	Graham Conference Suite B	2	4" Covebase - Gray	32	100	Ln. Ft.	Negative
122	Graham Conference Suite B	2	Mastic for 4" Covebase - Gray	33	100	Ln. Ft.	Negative
122	Graham Conference Suite B	2	Gluepods for 1' x 1' Ceiling Tile - Uniform Dots	55	616	Sq. Ft.	Negative
122	Graham Conference Suite B	2	Partition Wall	87	220	Sq. Ft.	Negative
123	2nd Floor SW Women's Restroom	2	Concrete	1	240	Sq. Ft.	Negative
123	2nd Floor SW Women's Restroom	2	Smooth Plaster - Finishcoat	5	400	Sq. Ft.	Negative
123	2nd Floor SW Women's Restroom	2	Smooth Plaster - Browncoat	6	400	Sq. Ft.	Negative
123	2nd Floor SW Women's Restroom	2	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
123	2nd Floor SW Women's Restroom	2	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
123	2nd Floor SW Women's Restroom	2	2' x 4' Ceiling Panel - Textured w/ Dots	9	240	Sq. Ft.	Negative
123	2nd Floor SW Women's Restroom	2	Window Caulk - White	12	80	Ln. Ft.	Negative
123	2nd Floor SW Women's Restroom	2	Windowsill Caulk - White	13	20	Ln. Ft.	Negative
123	2nd Floor SW Women's Restroom	2	Batten Insulation - Yellow	17	120	Sq. Ft.	Negative
123	2nd Floor SW Women's Restroom	2	Brick	18	240	Sq. Ft.	Negative
123	2nd Floor SW Women's Restroom	2	Brick Mortar	19	240	Sq. Ft.	Negative
123	2nd Floor SW Women's Restroom	2	Ceramic Wall Tile - Gray	23	640	Sq. Ft.	Negative
123	2nd Floor SW Women's Restroom	2	Grout for Ceramic Wall Tile - Gray	24	640	Sq. Ft.	Negative
123	2nd Floor SW Women's Restroom	2	Ceramic Floor Tile - Gray	25	240	Sq. Ft.	Negative
123	2nd Floor SW Women's Restroom	2	Grout for Ceramic Floor Tile - Gray	26	240	Sq. Ft.	Negative
123	2nd Floor SW Women's Restroom	2	Drywall - Old	29	240	Sq. Ft.	Negative
123	2nd Floor SW Women's Restroom	2	Drywall Mud - Old	30	240	Sq. Ft.	Negative
123	2nd Floor SW Women's Restroom	2	Drywall Tape - Old	31	240	Sq. Ft.	Negative
123	2nd Floor SW Women's Restroom	2	Gluepods for 1' x 1' Ceiling Tile - Uniform Dots	55	120	Sq. Ft.	Negative
124	2nd Floor SW Men's Restroom	2	Concrete	1	240	Sq. Ft.	Negative
124	2nd Floor SW Men's Restroom	2	Smooth Plaster - Finishcoat	5	400	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
124	2nd Floor SW Men's Restroom	2	Smooth Plaster - Browncoat	6	400	Sq. Ft.	Negative
124	2nd Floor SW Men's Restroom	2	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
124	2nd Floor SW Men's Restroom	2	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
124	2nd Floor SW Men's Restroom	2	2' x 4' Ceiling Panel - Textured w/ Dots	9	240	Sq. Ft.	Negative
124	2nd Floor SW Men's Restroom	2	Window Caulk - White	12	80	Ln. Ft.	Negative
124	2nd Floor SW Men's Restroom	2	Windowsill Caulk - White	13	20	Ln. Ft.	Negative
124	2nd Floor SW Men's Restroom	2	Batten Insulation - Yellow	17	120	Sq. Ft.	Negative
124	2nd Floor SW Men's Restroom	2	Brick	18	240	Sq. Ft.	Negative
124	2nd Floor SW Men's Restroom	2	Brick Mortar	19	240	Sq. Ft.	Negative
124	2nd Floor SW Men's Restroom	2	Ceramic Wall Tile - Gray	23	640	Sq. Ft.	Negative
124	2nd Floor SW Men's Restroom	2	Grout for Ceramic Wall Tile - Gray	24	640	Sq. Ft.	Negative
124	2nd Floor SW Men's Restroom	2	Ceramic Floor Tile - Gray	25	240	Sq. Ft.	Negative
124	2nd Floor SW Men's Restroom	2	Grout for Ceramic Floor Tile - Gray	26	240	Sq. Ft.	Negative
124	2nd Floor SW Men's Restroom	2	Drywall - Old	29	240	Sq. Ft.	Negative
124	2nd Floor SW Men's Restroom	2	Drywall Mud - Old	30	240	Sq. Ft.	Negative
124	2nd Floor SW Men's Restroom	2	Drywall Tape - Old	31	240	Sq. Ft.	Negative
124	2nd Floor SW Men's Restroom	2	Gluepods for 1' x 1' Ceiling Tile - Uniform Dots	55	120	Sq. Ft.	Negative
125	Woodward Conference Room	2	Concrete	1	528	Sq. Ft.	Negative
125	Woodward Conference Room	2	Cinderblock	2	460	Sq. Ft.	Negative
125	Woodward Conference Room	2	Cinderblock Mortar	3	460	Sq. Ft.	Negative
125	Woodward Conference Room	2	Drywall Panel	4	1,000	Sq. Ft.	Negative
125	Woodward Conference Room	2	Smooth Plaster - Finishcoat	5	200	Sq. Ft.	Negative
125	Woodward Conference Room	2	Smooth Plaster - Browncoat	6	200	Sq. Ft.	Negative
125	Woodward Conference Room	2	Fiberglass Flex Duct	7	20	Sq. Ft.	Negative
125	Woodward Conference Room	2	Aluminum Duct Insulation	8	20	Ln. Ft.	Negative
125	Woodward Conference Room	2	2' x 4' Ceiling Panel - Textured w/ Dots	9	528	Sq. Ft.	Negative
125	Woodward Conference Room	2	Tagged Fire Door Frame	11	1 Total	Assumed	
125	Woodward Conference Room	2	Carpet Glue - Old Yellow	16	528	Sq. Ft.	Negative
125	Woodward Conference Room	2	Brick	18	220	Sq. Ft.	Negative
125	Woodward Conference Room	2	Brick Mortar	19	220	Sq. Ft.	Negative
125	Woodward Conference Room	2	HVAC - Black	22	5	Ln. Ft.	Negative
125	Woodward Conference Room	2	Gluepods for 1' x 1' Ceiling Tile - Uniform Dots	55	250	Sq. Ft.	Negative
125	Woodward Conference Room	2	4" Covebase - Dark Gray	57	100	Ln. Ft.	Negative
125	Woodward Conference Room	2	Mastic for 4" Covebase - Dark Gray	58	100	Ln. Ft.	Negative
125	Woodward Conference Room	2	Wood Flooring	104	528 Sq. Ft.	Assumed	
126	2nd Floor Conference Room Hallway	2	Concrete	1	3,600	Sq. Ft.	Negative
126	2nd Floor Conference Room Hallway	2	Cinderblock	2	100	Sq. Ft.	Negative
126	2nd Floor Conference Room Hallway	2	Cinderblock Mortar	3	100	Sq. Ft.	Negative
126	2nd Floor Conference Room Hallway	2	Aluminum Duct Insulation	8	600	Sq. Ft.	Negative
126	2nd Floor Conference Room Hallway	2	2' x 4' Ceiling Panel - Textured w/ Dots	9	3,600	Sq. Ft.	Negative
126	2nd Floor Conference Room Hallway	2	Tagged Fire Door Frame	11	2 Total	Assumed	

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
126	2nd Floor Conference Room Hallway	2	Window Caulk - White	12	60	Ln. Ft.	Negative
126	2nd Floor Conference Room Hallway	2	Windowsill Caulk - White	13	15	Ln. Ft.	Negative
126	2nd Floor Conference Room Hallway	2	Fiberglass Pipe Insulation	20	400	Ln. Ft.	Negative
126	2nd Floor Conference Room Hallway	2	Fiberglass Pipe Fitting Insulation	21	20	Ln. Ft.	Negative
126	2nd Floor Conference Room Hallway	2	HVAC - Black	22	10	Ln. Ft.	Negative
126	2nd Floor Conference Room Hallway	2	4" Covebase - Gray	32	270	Ln. Ft.	Negative
126	2nd Floor Conference Room Hallway	2	Mastic for 4" Covebase - Gray	33	270	Ln. Ft.	Negative
126	2nd Floor Conference Room Hallway	2	Tagged Fire Door	35	3 Total	Assumed	
126	2nd Floor Conference Room Hallway	2	1' x 1' Ceiling Tile - Uniform Dots	54	3,600	Sq. Ft.	Negative
126	2nd Floor Conference Room Hallway	2	Gluepods for 1' x 1' Ceiling Tile - Uniform Dots	55	3,600	Sq. Ft.	Negative
126	2nd Floor Conference Room Hallway	2	Drywall	69	2,720	Sq. Ft.	Negative
126	2nd Floor Conference Room Hallway	2	Drywall Mud	70	2,720	Sq. Ft.	Negative
126	2nd Floor Conference Room Hallway	2	Drywall Tape	71	2,720	Sq. Ft.	Negative
126	2nd Floor Conference Room Hallway	2	Wood Flooring	104	3,600 Sq. Ft.	Assumed	
127	Harrison Room Balcony	2	Concrete	1	912	Sq. Ft.	Negative
127	Harrison Room Balcony	2	Drywall Panel	4	2,120	Sq. Ft.	Negative
127	Harrison Room Balcony	2	Smooth Plaster - Finishcoat	5	2,120	Sq. Ft.	Negative
127	Harrison Room Balcony	2	Fiberglass Flex Duct	7	140	Ln. Ft.	Negative
127	Harrison Room Balcony	2	Aluminum Duct Insulation	8	600	Sq. Ft.	Negative
127	Harrison Room Balcony	2	Tagged Fire Door Frame	11	1 Total	Assumed	
127	Harrison Room Balcony	2	Window Caulk - White	12	160	Ln. Ft.	Negative
127	Harrison Room Balcony	2	Carpet Glue - Old Yellow	16	912	Sq. Ft.	Negative
127	Harrison Room Balcony	2	Tagged Fire Door	35	1 Total	Assumed	
127	Harrison Room Balcony	2	2' x 2' Ceiling Panel - Moonscape	39	912	Sq. Ft.	Negative
127	Harrison Room Balcony	2	1' x 1' Ceiling Tile - Uniform Dots	54	912	Sq. Ft.	Negative
127	Harrison Room Balcony	2	Gluepods for 1' x 1' Ceiling Tile - Uniform Dots	55	912	Sq. Ft.	Negative
127	Harrison Room Balcony	2	2' x 1' Ceiling Tile - Flat White	68	912	Sq. Ft.	Negative
127	Harrison Room Balcony	2	Transom Window Glaze - Black	73	60	Ln. Ft.	Negative
127	Harrison Room Balcony	2	Interior Window Glaze - Black	88	160	Ln. Ft.	Negative
127	Harrison Room Balcony	2	Wood Flooring	104	4,560 Sq. Ft.	Assumed	
128	Front Entrance Balcony	2	Concrete	1	1,120	Sq. Ft.	Negative
128	Front Entrance Balcony	2	Cinderblock	2	100	Sq. Ft.	Negative
128	Front Entrance Balcony	2	Cinderblock Mortar	3	100	Sq. Ft.	Negative
128	Front Entrance Balcony	2	Tagged Fire Door Frame	11	3 Total	Assumed	
128	Front Entrance Balcony	2	Window Caulk - White	12	112	Ln. Ft.	Negative
128	Front Entrance Balcony	2	Carpet Glue - Old Yellow	16	1,120	sq. Ft.	Negative
128	Front Entrance Balcony	2	Brick	18	2,240	Sq. Ft.	Negative
128	Front Entrance Balcony	2	Brick Mortar	19	2,240	Sq. Ft.	Negative
128	Front Entrance Balcony	2	Tagged Fire Door	35	3 Total	Assumed	
128	Front Entrance Balcony	2	2' x 2' Ceiling Panel - Moonscape	39	36	Sq. Ft.	Negative
128	Front Entrance Balcony	2	12" x 12" Ceramic Floor Tile - Gray w/ Black Specks	66	32	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
128	Front Entrance Balcony	2	Grout for 12" x 12" Ceramic Floor Tile - Gray w/ Black Specks	67	32	Sq. Ft.	Negative
128	Front Entrance Balcony	2	Drywall	69	200	Sq. Ft.	Negative
128	Front Entrance Balcony	2	Drywall Mud	70	200	Sq. Ft.	Negative
128	Front Entrance Balcony	2	Drywall Tape	71	200	Sq. Ft.	Negative
128	Front Entrance Balcony	2	Interior Window Caulk - White	89	160	Ln. Ft.	Negative
128	Front Entrance Balcony	2	Decorative Concrete	90	300	sq. Ft.	Negative
128	Front Entrance Balcony	2	Mortar for Decorative Concrete	91	300	Sq. Ft.	Negative
128	Front Entrance Balcony	2	Door Caulk - Yellow	92	20	Ln. Ft.	Negative
128	Front Entrance Balcony	2	Wall Joint Caulk - White	93	10	Ln. Ft.	Negative
128	Front Entrance Balcony	2	Wood Flooring	104	1,120	Sq. Ft.	Assumed
129	2nd Floor NE Mechanical Room	2	Concrete	1	60	Sq. Ft.	Negative
129	2nd Floor NE Mechanical Room	2	Cinderblock	2	600	Sq. Ft.	Negative
129	2nd Floor NE Mechanical Room	2	Cinderblock Mortar	3	600	Sq. Ft.	Negative
129	2nd Floor NE Mechanical Room	2	HVAC - Black	22	10	Ln. Ft.	Negative
129	2nd Floor NE Mechanical Room	2	Drywall	69	60	Sq. Ft.	Negative
129	2nd Floor NE Mechanical Room	2	Drywall Mud	70	60	Sq. Ft.	Negative
129	2nd Floor NE Mechanical Room	2	Drywall Tape	71	60	Sq. Ft.	Negative
129	2nd Floor NE Mechanical Room	2	Door Caulk - Yellow	92	20	Ln. Ft.	Negative
129	2nd Floor NE Mechanical Room	2	Pyro - Jacketed Fabric Insulation - White	94	5	Ln. Ft.	Negative
130	Technology Services Work Room	2	Concrete	1	168	Sq. Ft.	Negative
130	Technology Services Work Room	2	Cinderblock	2	140	Sq. Ft.	Negative
130	Technology Services Work Room	2	Cinderblock Mortar	3	140	Sq. Ft.	Negative
130	Technology Services Work Room	2	Drywall Panel	4	300	Sq. Ft.	Negative
130	Technology Services Work Room	2	Smooth Plaster - Finishcoat	5	500	Sq. Ft.	Negative
130	Technology Services Work Room	2	Smooth Plaster - Browncoat	6	500	Sq. Ft.	Negative
130	Technology Services Work Room	2	Fiberglass Flex Duct	7	5	Ln. Ft.	Negative
130	Technology Services Work Room	2	2' x 4' Ceiling Panel - Textured w/ Dots	9	168	Sq. Ft.	Negative
130	Technology Services Work Room	2	Tagged Fire Door Frame	11	1	Total	Assumed
130	Technology Services Work Room	2	Carpet Glue - Old Yellow	16	168	Sq. Ft.	Negative
130	Technology Services Work Room	2	Batten Insulation - Yellow	17	260	Sq. Ft.	Negative
130	Technology Services Work Room	2	4" Covebase - Gray	32	50	Ln. Ft.	Negative
130	Technology Services Work Room	2	Mastic for 4" Covebase - Gray	33	50	Ln. Ft.	Negative
130	Technology Services Work Room	2	Wood Flooring	104	168	Sq. Ft.	Assumed
131	Technology Services South Exit Vestibule	2	Concrete	1	264	Sq. Ft.	Negative
131	Technology Services South Exit Vestibule	2	Drywall Panel	4	440	Sq. Ft.	Negative
131	Technology Services South Exit Vestibule	2	Smooth Plaster - Finishcoat	5	700	Sq. Ft.	Negative
131	Technology Services South Exit Vestibule	2	Smooth Plaster - Browncoat	6	700	Sq. Ft.	Negative
131	Technology Services South Exit Vestibule	2	Fiberglass Flex Duct	7	15	Ln. Ft.	Negative
131	Technology Services South Exit Vestibule	2	Aluminum Duct Insulation	8	40	Ln. Ft.	Negative
131	Technology Services South Exit Vestibule	2	2' x 4' Ceiling Panel - Textured w/ Dots	9	264	Sq. Ft.	Negative
131	Technology Services South Exit Vestibule	2	Carpet Glue - Old Yellow	16	200	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
131	Technology Services South Exit Vestibule	2	Fiberglass Pipe Insulation	20	20 Ln. Ft.	Negative	
131	Technology Services South Exit Vestibule	2	4" Covebase - Gray	32	40 Ln. Ft.	Negative	
131	Technology Services South Exit Vestibule	2	Mastic for 4" Covebase - Gray	33	40 Ln. Ft.	Negative	
131	Technology Services South Exit Vestibule	2	Pyro - Jacketed Fabric Insulation - White	94	20 Ln. Ft.	Negative	
131	Technology Services South Exit Vestibule	2	Remnants of Gluepods - Yellow	95	264 Sq. Ft.	Negative	
131	Technology Services South Exit Vestibule	2	12" x 12" Ceramic Floor Tile - Gray Mottled	96	64 Sq. Ft.	Negative	
131	Technology Services South Exit Vestibule	2	Grout for 12" x 12" Ceramic Floor Tile - Gray Mottled	97	64 Sq. Ft.	Negative	
131	Technology Services South Exit Vestibule	2	Wood Flooring	104	264 Sq. Ft.	Assumed	
132	Technology Services South Custodial Closet	2	Concrete	1	40 Sq. Ft.	Negative	
132	Technology Services South Custodial Closet	2	Drywall Panel	4	260 Sq. Ft.	Negative	
132	Technology Services South Custodial Closet	2	Smooth Plaster - Finishcoat	5	200 Sq. Ft.	Negative	
132	Technology Services South Custodial Closet	2	Smooth Plaster - Browncoat	6	200 Sq. Ft.	Negative	
132	Technology Services South Custodial Closet	2	Tagged Fire Door Frame	11	1 Total	Assumed	
132	Technology Services South Custodial Closet	2	12" x 12" Floor Tile - Cream w/ Gray Specks	27	40 Sq. Ft.	Negative	
132	Technology Services South Custodial Closet	2	Mastic for 12" x 12" Floor Tile - Cream w/ Gray Specks	28	40 Sq. Ft.	Negative	
132	Technology Services South Custodial Closet	2	4" Covebase - Gray	32	20 Ln. Ft.	Negative	
132	Technology Services South Custodial Closet	2	Mastic for 4" Covebase - Gray	33	20 Ln. Ft.	Negative	
132	Technology Services South Custodial Closet	2	Wood Flooring	104	40 Sq. Ft.	Assumed	
133	Computer Lab	2	Concrete	1	840 Sq. Ft.	Negative	
133	Computer Lab	2	Drywall Panel	4	1,240 Sq. Ft.	Negative	
133	Computer Lab	2	Smooth Plaster - Finishcoat	5	2,000 sq. Ft.	Negative	
133	Computer Lab	2	Smooth Plaster - Browncoat	6	2,000 sq. Ft.	Negative	
133	Computer Lab	2	Fiberglass Flex Duct	7	25 Ln. Ft.	Negative	
133	Computer Lab	2	Aluminum Duct Insulation	8	120 Sq. Ft.	Negative	
133	Computer Lab	2	2' x 4' Ceiling Panel - Textured w/ Dots	9	840 sq. Ft.	Negative	
133	Computer Lab	2	Tagged Fire Door Frame	11	1 Total	Assumed	
133	Computer Lab	2	Window Caulk - White	12	80 Ln. Ft.	Negative	
133	Computer Lab	2	Fiberglass Pipe Insulation	20	50 Ln. Ft.	Negative	
133	Computer Lab	2	Fiberglass Pipe Fitting Insulation	21	8 Ln. Ft.	Negative	
133	Computer Lab	2	HVAC - Black	22	10 Ln. Ft.	Negative	
133	Computer Lab	2	4" Covebase - Gray	32	120 Ln. Ft.	Negative	
133	Computer Lab	2	Mastic for 4" Covebase - Gray	33	120 Ln. Ft.	Negative	
133	Computer Lab	2	Carpet Glue - Clear	50	840 sq. Ft.	Negative	
133	Computer Lab	2	2' x 1' Ceiling Tile - Flat White	68	400 Sq. Ft.	Negative	
133	Computer Lab	2	Remnants of Gluepods - Yellow	95	10 Sq. Ft.	Negative	
133	Computer Lab	2	Wood Flooring	104	840 Sq. Ft.	Assumed	
134	Technology Service Restroom	2	Concrete	1	28 Sq. Ft.	Negative	
134	Technology Service Restroom	2	Cinderblock	2	100 Sq. Ft.	Negative	
134	Technology Service Restroom	2	Cinderblock Mortar	3	100 Sq. Ft.	Negative	
134	Technology Service Restroom	2	2' x 4' Ceiling Panel - Textured w/ Dots	9	28 Sq. Ft.	Negative	
134	Technology Service Restroom	2	Fiberglass Pipe Insulation	20	1 Ln. Ft.	Negative	

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
134	Technology Service Restroom	2	HVAC - Black	22	5 Ln. Ft.	Negative	
134	Technology Service Restroom	2	4" Covebase - Gray	32	20 Ln. Ft.	Negative	
134	Technology Service Restroom	2	Mastic for 4" Covebase - Gray	33	20 Ln. Ft.	Negative	
134	Technology Service Restroom	2	Drywall	69	28 Sq. Ft.	Negative	
134	Technology Service Restroom	2	Drywall Mud	70	28 Sq. Ft.	Negative	
134	Technology Service Restroom	2	Drywall Tape	71	28 Sq. Ft.	Negative	
134	Technology Service Restroom	2	12" x 12" Ceramic Floor Tile - Tan Mottled	98	28 Sq. Ft.	Negative	
134	Technology Service Restroom	2	Grout for 12" x 12" Ceramic Floor Tile - Tan Mottled	99	28 Sq. Ft.	Negative	
135	Technology Services Break Room	2	Concrete	1	144 Sq. Ft.	Negative	
135	Technology Services Break Room	2	Drywall Panel	4	420 Sq. Ft.	Negative	
135	Technology Services Break Room	2	Smooth Plaster - Finishcoat	5	420 Sq. Ft.	Negative	
135	Technology Services Break Room	2	Smooth Plaster - Browncoat	6	420 Sq. Ft.	Negative	
135	Technology Services Break Room	2	Fiberglass Flex Duct	7	10 Ln. Ft.	Negative	
135	Technology Services Break Room	2	Aluminum Duct Insulation	8	10 Sq. Ft.	Negative	
135	Technology Services Break Room	2	2' x 4' Ceiling Panel - Textured w/ Dots	9	144 Sq. Ft.	Negative	
135	Technology Services Break Room	2	Window Caulk - White	12	40 Ln. Ft.	Negative	
135	Technology Services Break Room	2	Windowsill Caulk - White	13	10 Ln. Ft.	Negative	
135	Technology Services Break Room	2	Batten Insulation - Yellow	17	360 Sq. Ft.	Negative	
135	Technology Services Break Room	2	Door Window Glaze - White	34	10 Ln. Ft.	Negative	
135	Technology Services Break Room	2	4" Covebase - Brown	44	40 Ln. Ft.	Negative	
135	Technology Services Break Room	2	Mastic for 4" Covebase - Brown	45	40 Ln. Ft.	Negative	
135	Technology Services Break Room	2	Drywall	69	144 Sq. Ft.	Negative	
135	Technology Services Break Room	2	Drywall Mud	70	144 Sq. Ft.	Negative	
135	Technology Services Break Room	2	Drywall Tape	71	144 Sq. Ft.	Negative	
135	Technology Services Break Room	2	Vinyl Sheeting - Gray Wood	100	144 Sq. Ft.	Negative	
135	Technology Services Break Room	2	Mastic for Vinyl Sheeting - Gray Wood	101	144 Sq. Ft.	Negative	
136	Technology Services Board Room	2	Concrete	1	264 Sq. Ft.	Negative	
136	Technology Services Board Room	2	Drywall Panel	4	680 Sq. Ft.	Negative	
136	Technology Services Board Room	2	Smooth Plaster - Finishcoat	5	900 Sq. Ft.	Negative	
136	Technology Services Board Room	2	Smooth Plaster - Browncoat	6	900 Sq. Ft.	Negative	
136	Technology Services Board Room	2	Fiberglass Flex Duct	7	10 Ln. Ft.	Negative	
136	Technology Services Board Room	2	Aluminum Duct Insulation	8	40 Sq. Ft.	Negative	
136	Technology Services Board Room	2	2' x 4' Ceiling Panel - Textured w/ Dots	9	264 Sq. Ft.	Negative	
136	Technology Services Board Room	2	Window Caulk - White	12	40 Ln. Ft.	Negative	
136	Technology Services Board Room	2	Windowsill Caulk - White	13	10 Ln. Ft.	Negative	
136	Technology Services Board Room	2	Carpet Glue - Old Yellow	16	264 Sq. Ft.	Negative	
136	Technology Services Board Room	2	Batten Insulation - Yellow	17	340 Sq. Ft.	Negative	
136	Technology Services Board Room	2	4" Covebase - Gray	32	60 Ln. Ft.	Negative	
136	Technology Services Board Room	2	Mastic for 4" Covebase - Gray	33	60 Ln. Ft.	Negative	
136	Technology Services Board Room	2	Remnants of Gluepods - Yellow	95	20 Sq. Ft.	Negative	
136	Technology Services Board Room	2	Wood Flooring	104	264 Sq. Ft.	Assumed	

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
137	Technology Services NW Shared Offices	2	Concrete	1	336	Sq. Ft.	Negative
137	Technology Services NW Shared Offices	2	Drywall Panel	4	800	Sq. Ft.	Negative
137	Technology Services NW Shared Offices	2	Smooth Plaster - Finishcoat	5	1,360	Sq. Ft.	Negative
137	Technology Services NW Shared Offices	2	Smooth Plaster - Browncoat	6	1,360	Sq. Ft.	Negative
137	Technology Services NW Shared Offices	2	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
137	Technology Services NW Shared Offices	2	Aluminum Duct Insulation	8	30	Sq. Ft.	Negative
137	Technology Services NW Shared Offices	2	2' x 4' Ceiling Panel - Textured w/ Dots	9	336	Sq. Ft.	Negative
137	Technology Services NW Shared Offices	2	Tagged Fire Door Frame	11	1	Total	Assumed
137	Technology Services NW Shared Offices	2	Window Caulk - White	12	80	Ln. Ft.	Negative
137	Technology Services NW Shared Offices	2	Windowsill Caulk - White	13	20	Ln. Ft.	Negative
137	Technology Services NW Shared Offices	2	Batten Insulation - Yellow	17	280	Sq. Ft.	Negative
137	Technology Services NW Shared Offices	2	Carpet Glue - Green	46	336	Sq. Ft.	Negative
137	Technology Services NW Shared Offices	2	Drywall	69	336	Sq. Ft.	Negative
137	Technology Services NW Shared Offices	2	Drywall Mud	70	336	Sq. Ft.	Negative
137	Technology Services NW Shared Offices	2	Drywall Tape	71	336	Sq. Ft.	Negative
137	Technology Services NW Shared Offices	2	Wood Flooring	104	336	Sq. Ft.	Assumed
138	Network Manager Office	2	Concrete	1	168	Sq. Ft.	Negative
138	Network Manager Office	2	Drywall Panel	4	520	Sq. Ft.	Negative
138	Network Manager Office	2	Smooth Plaster - Finishcoat	5	350	Sq. Ft.	Negative
138	Network Manager Office	2	Smooth Plaster - Browncoat	6	350	Sq. Ft.	Negative
138	Network Manager Office	2	2' x 4' Ceiling Panel - Textured w/ Dots	9	168	Sq. Ft.	Negative
138	Network Manager Office	2	Tagged Fire Door Frame	11	1	Total	Assumed
138	Network Manager Office	2	Window Caulk - White	12	40	Ln. Ft.	Negative
138	Network Manager Office	2	Windowsill Caulk - White	13	10	Ln. Ft.	Negative
138	Network Manager Office	2	Batten Insulation - Yellow	17	260	Sq. Ft.	Negative
138	Network Manager Office	2	Brick	18	260	Sq. Ft.	Negative
138	Network Manager Office	2	Brick Mortar	19	260	Sq. Ft.	Negative
138	Network Manager Office	2	4" Covebase - Gray	32	50	Ln. Ft.	Negative
138	Network Manager Office	2	Mastic for 4" Covebase - Gray	33	50	Ln. Ft.	Negative
138	Network Manager Office	2	Carpet Glue - Green	46	168	Sq. Ft.	Negative
138	Network Manager Office	2	Drywall	69	80	Sq. Ft.	Negative
138	Network Manager Office	2	Drywall Mud	70	80	Sq. Ft.	Negative
138	Network Manager Office	2	Drywall Tape	71	80	Sq. Ft.	Negative
138	Network Manager Office	2	Wood Flooring	104	168	Sq. Ft.	Assumed
139	System Admin. Office	2	Concrete	1	168	Sq. Ft.	Negative
139	System Admin. Office	2	Drywall Panel	4	520	Sq. Ft.	Negative
139	System Admin. Office	2	Smooth Plaster - Finishcoat	5	350	Sq. Ft.	Negative
139	System Admin. Office	2	Smooth Plaster - Browncoat	6	350	Sq. Ft.	Negative
139	System Admin. Office	2	Fiberglass Flex Duct	7	5	Ln. Ft.	Negative
139	System Admin. Office	2	2' x 4' Ceiling Panel - Textured w/ Dots	9	168	Sq. Ft.	Negative
139	System Admin. Office	2	Tagged Fire Door Frame	11	1	Total	Assumed

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
139	System Admin. Office	2	Window Caulk - White	12	40	Ln. Ft.	Negative
139	System Admin. Office	2	Windowsill Caulk - White	13	10	Ln. Ft.	Negative
139	System Admin. Office	2	Batten Insulation - Yellow	17	260	Sq. Ft.	Negative
139	System Admin. Office	2	Brick	18	260	Sq. Ft.	Negative
139	System Admin. Office	2	Brick Mortar	19	260	Sq. Ft.	Negative
139	System Admin. Office	2	4" Covebase - Gray	32	50	Ln. Ft.	Negative
139	System Admin. Office	2	Mastic for 4" Covebase - Gray	33	50	Ln. Ft.	Negative
139	System Admin. Office	2	Carpet Glue - Green	46	168	Sq. Ft.	Negative
139	System Admin. Office	2	Drywall	69	80	Sq. Ft.	Negative
139	System Admin. Office	2	Drywall Mud	70	80	Sq. Ft.	Negative
139	System Admin. Office	2	Drywall Tape	71	80	Sq. Ft.	Negative
139	System Admin. Office	2	Wood Flooring	104	168	Sq. Ft.	Assumed
140	Technology Services NE Office	2	Concrete	1	240	Sq. Ft.	Negative
140	Technology Services NE Office	2	Drywall Panel	4	640	Sq. Ft.	Negative
140	Technology Services NE Office	2	Smooth Plaster - Finishcoat	5	900	Sq. Ft.	Negative
140	Technology Services NE Office	2	Smooth Plaster - Browncoat	6	900	Sq. Ft.	Negative
140	Technology Services NE Office	2	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
140	Technology Services NE Office	2	Aluminum Duct Insulation	8	10	Sq. Ft.	Negative
140	Technology Services NE Office	2	2' x 4' Ceiling Panel - Textured w/ Dots	9	240	Sq. Ft.	Negative
140	Technology Services NE Office	2	Tagged Fire Door Frame	11	1	Total	Assumed
140	Technology Services NE Office	2	Window Caulk - White	12	60	Ln. Ft.	Negative
140	Technology Services NE Office	2	Windowsill Caulk - White	13	15	Ln. Ft.	Negative
140	Technology Services NE Office	2	Batten Insulation - Yellow	17	260	Sq. Ft.	Negative
140	Technology Services NE Office	2	4" Covebase - Gray	32	50	Ln. Ft.	Negative
140	Technology Services NE Office	2	Mastic for 4" Covebase - Gray	33	50	Ln. Ft.	Negative
140	Technology Services NE Office	2	Carpet Glue - Green	46	240	Sq. Ft.	Negative
140	Technology Services NE Office	2	Wood Flooring	104	240	Sq. Ft.	Assumed
141	Technology Services E. Storage Room	2	Concrete	1	200	Sq. Ft.	Negative
141	Technology Services E. Storage Room	2	Cinderblock	2	200	Sq. Ft.	Negative
141	Technology Services E. Storage Room	2	Cinderblock Mortar	3	200	Sq. Ft.	Negative
141	Technology Services E. Storage Room	2	Drywall Panel	4	600	Sq. Ft.	Negative
141	Technology Services E. Storage Room	2	Smooth Plaster - Finishcoat	5	800	Sq. Ft.	Negative
141	Technology Services E. Storage Room	2	Smooth Plaster - Browncoat	6	800	Sq. Ft.	Negative
141	Technology Services E. Storage Room	2	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
141	Technology Services E. Storage Room	2	2' x 4' Ceiling Panel - Textured w/ Dots	9	200	Sq. Ft.	Negative
141	Technology Services E. Storage Room	2	Tagged Fire Door Frame	11	1	Total	Assumed
141	Technology Services E. Storage Room	2	Carpet Glue - Old Yellow	16	200	Sq. Ft.	Negative
141	Technology Services E. Storage Room	2	Batten Insulation - Yellow	17	300	Sq. Ft.	Negative
141	Technology Services E. Storage Room	2	4" Covebase - Gray	32	60	Ln. Ft.	Negative
141	Technology Services E. Storage Room	2	Mastic for 4" Covebase - Gray	33	60	Ln. Ft.	Negative
141	Technology Services E. Storage Room	2	Wood Flooring	104	200	Sq. Ft.	Assumed

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
142	Technology Services Main Office Space	2	Concrete	1	1,540	Sq. Ft.	Negative
142	Technology Services Main Office Space	2	Drywall Panel	4	1,840	Sq. Ft.	Negative
142	Technology Services Main Office Space	2	Smooth Plaster - Finishcoat	5	3,300	Sq. Ft.	Negative
142	Technology Services Main Office Space	2	Smooth Plaster - Browncoat	6	3,300	Sq. Ft.	Negative
142	Technology Services Main Office Space	2	Fiberglass Flex Duct	7	30	Ln. Ft.	Negative
142	Technology Services Main Office Space	2	Aluminum Duct Insulation	8	200	Sq. Ft.	Negative
142	Technology Services Main Office Space	2	2' x 4' Ceiling Panel - Textured w/ Dots	9	1,540	Sq. Ft.	Negative
142	Technology Services Main Office Space	2	Fiberglass Pipe Insulation	20	80	Ln. Ft.	Negative
142	Technology Services Main Office Space	2	Fiberglass Pipe Fitting Insulation	21	10	Ln. Ft.	Negative
142	Technology Services Main Office Space	2	HVAC - Black	22	20	Ln. Ft.	Negative
142	Technology Services Main Office Space	2	4" Covebase - Gray	32	180	Ln. Ft.	Negative
142	Technology Services Main Office Space	2	Mastic for 4" Covebase - Gray	33	180	Ln. Ft.	Negative
142	Technology Services Main Office Space	2	Carpet Glue - Green	46	1,540	Sq. Ft.	Negative
142	Technology Services Main Office Space	2	Door Window Glaze - Black	53	10	Ln. Ft.	Negative
142	Technology Services Main Office Space	2	Wood Flooring	104	1,540	Sq. Ft.	Assumed
143	1st Floor S. Basement Storage near Stairs	1R	Concrete	1	80	Sq. Ft.	Negative
143	1st Floor S. Basement Storage near Stairs	1R	Brick	18	280	Sq. Ft.	Negative
143	1st Floor S. Basement Storage near Stairs	1R	Brick Mortar	19	180	Sq. Ft.	Negative
143	1st Floor S. Basement Storage near Stairs	1R	Fiberglass Pipe Insulation	20	15	Ln. Ft.	Negative
143	1st Floor S. Basement Storage near Stairs	1R	Fiberglass Pipe Fitting Insulation	21	5	Ln. Ft.	Negative
144	1st Floor S. Basement Storage Vestibule	1R	Concrete	1	30	Sq. Ft.	Negative
144	1st Floor S. Basement Storage Vestibule	1R	Brick	18	120	Sq. Ft.	Negative
144	1st Floor S. Basement Storage Vestibule	1R	Brick Mortar	19	120	Sq. Ft.	Negative
144	1st Floor S. Basement Storage Vestibule	1R	1' x 1' Ceiling Tile - Smooth White	102	30	Sq. Ft.	Negative
144	1st Floor S. Basement Storage Vestibule	1R	Gluepods for 1' x 1' Ceiling Tile - Smooth White	103	30	Sq. Ft.	Negative
145	Basement SW Storage	1R	Concrete	1	780	Sq. Ft.	Negative
145	Basement SW Storage	1R	Drywall Panel	4	200	Sq. Ft.	Negative
145	Basement SW Storage	1R	Smooth Plaster - Finishcoat	5	780	Sq. Ft.	Negative
145	Basement SW Storage	1R	Smooth Plaster - Browncoat	6	780	Sq. Ft.	Negative
145	Basement SW Storage	1R	Brick	18	1,000	Sq. Ft.	Negative
145	Basement SW Storage	1R	Brick Mortar	19	1,000	Sq. Ft.	Negative
145	Basement SW Storage	1R	Fiberglass Pipe Insulation	20	100	Ln. Ft.	Negative
145	Basement SW Storage	1R	Fiberglass Pipe Fitting Insulation	21	10	Ln. Ft.	Negative
145	Basement SW Storage	1R	Wood Flooring	104	780	Sq. Ft.	Assumed
146	Basement OT/PT Storage	1R	Concrete	1	520	Sq. Ft.	Negative
146	Basement OT/PT Storage	1R	Drywall Panel	4	400	Sq. Ft.	Negative
146	Basement OT/PT Storage	1R	Smooth Plaster - Finishcoat	5	520	Sq. Ft.	Negative
146	Basement OT/PT Storage	1R	Smooth Plaster - Browncoat	6	520	Sq. Ft.	Negative
146	Basement OT/PT Storage	1R	Brick	18	520	Sq. Ft.	Negative
146	Basement OT/PT Storage	1R	Brick Mortar	19	520	Sq. Ft.	Negative
146	Basement OT/PT Storage	1R	Fiberglass Pipe Insulation	20	100	Ln. Ft.	Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
146	Basement OT/PT Storage	1R	Fiberglass Pipe Fitting Insulation	21	10 Ln. Ft.	Negative	
146	Basement OT/PT Storage	1R	Gluepods for 1' x 1' Ceiling Tile - Smooth White	103	520 Sq. Ft.	Negative	
146	Basement OT/PT Storage	1R	Wood Flooring	104	520 Sq. Ft.	Assumed	
147	Storage Room SE of OT/PT Storage	1R	Concrete	1	120 Sq. Ft.	Negative	
147	Storage Room SE of OT/PT Storage	1R	Drywall Panel	4	200 Sq. Ft.	Negative	
147	Storage Room SE of OT/PT Storage	1R	Smooth Plaster - Finishcoat	5	360 Sq. Ft.	Negative	
147	Storage Room SE of OT/PT Storage	1R	Smooth Plaster - Browncoat	6	360 Sq. Ft.	Negative	
147	Storage Room SE of OT/PT Storage	1R	Fiberglass Pipe Insulation	20	20 Ln. Ft.	Negative	
147	Storage Room SE of OT/PT Storage	1R	Wood Flooring	104	120 Sq. Ft.	Assumed	
148	Basement Record Retention Room	1R	Concrete	1	720 Sq. Ft.	Negative	
148	Basement Record Retention Room	1R	Brick	18	1,000 Sq. Ft.	Negative	
148	Basement Record Retention Room	1R	Brick Mortar	19	1,000 Sq. Ft.	Negative	
148	Basement Record Retention Room	1R	Fiberglass Pipe Insulation	20	120 Ln. Ft.	Negative	
148	Basement Record Retention Room	1R	Fiberglass Pipe Fitting Insulation	21	20 Ln. Ft.	Negative	
148	Basement Record Retention Room	1R	Drywall - Old	29	720 Sq. Ft.	Negative	
148	Basement Record Retention Room	1R	Drywall Mud - Old	30	720 Sq. Ft.	Negative	
148	Basement Record Retention Room	1R	Drywall Tape - Old	31	720 Sq. Ft.	Negative	
149	Basement Record Retention Room E. Storage	1R	Concrete	1	360 Sq. Ft.	Negative	
149	Basement Record Retention Room E. Storage	1R	Cinderblock	2	920 Sq. Ft.	Negative	
149	Basement Record Retention Room E. Storage	1R	Cinderblock Mortar	3	920 Sq. Ft.	Negative	
150	South Basement Hallway	1R	Concrete	1	380 Sq. Ft.	Negative	
150	South Basement Hallway	1R	Cinderblock	2	200 Sq. Ft.	Negative	
150	South Basement Hallway	1R	Cinderblock Mortar	3	200 Sq. Ft.	Negative	
150	South Basement Hallway	1R	Brick	18	880 Sq. Ft.	Negative	
150	South Basement Hallway	1R	Brick Mortar	19	880 Sq. Ft.	Negative	
150	South Basement Hallway	1R	Fiberglass Pipe Insulation	20	130 Ln. Ft.	Negative	
150	South Basement Hallway	1R	Fiberglass Pipe Fitting Insulation	21	6 Ln. Ft.	Negative	
150	South Basement Hallway	1R	Firestop - Black	105	3 Sq. Ft.	Negative	
151	Basement Mechanical Room	1R	Concrete	1	100 Sq. Ft.	Negative	
151	Basement Mechanical Room	1R	Smooth Plaster - Finishcoat	5	5 Sq. Ft.	Negative	
151	Basement Mechanical Room	1R	Smooth Plaster - Browncoat	6	5 Sq. Ft.	Negative	
151	Basement Mechanical Room	1R	Tagged Fire Door Frame	11	1 Total	Assumed	
151	Basement Mechanical Room	1R	Brick	18	400 Sq. Ft.	Negative	
151	Basement Mechanical Room	1R	Brick Mortar	19	400 Sq. Ft.	Negative	
151	Basement Mechanical Room	1R	Fiberglass Pipe Insulation	20	50 Ln. Ft.	Negative	
151	Basement Mechanical Room	1R	Fiberglass Pipe Fitting Insulation	21	15 Ln. Ft.	Negative	
151	Basement Mechanical Room	1R	Door Caulk - White	106	20 Ln. Ft.	Negative	
151	Basement Mechanical Room	1R	Door Caulk - Old Brown	107	20 Ln. Ft.	Positive	
152	Basement Stairs & Landing near Mechanical Room	1R	Concrete	1	128 Sq. Ft.	Negative	
152	Basement Stairs & Landing near Mechanical Room	1R	Cinderblock	2	40 Sq. Ft.	Negative	
152	Basement Stairs & Landing near Mechanical Room	1R	Cinderblock Mortar	3	40 Sq. Ft.	Negative	

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
152	Basement Stairs & Landing near Mechanical Room	1R	Smooth Plaster - Finishcoat	5	100	Sq. Ft.	Negative
152	Basement Stairs & Landing near Mechanical Room	1R	Smooth Plaster - Browncoat	6	100	Sq. Ft.	Negative
152	Basement Stairs & Landing near Mechanical Room	1R	Tagged Fire Door Frame	11	1	Total	Assumed
152	Basement Stairs & Landing near Mechanical Room	1R	Brick	18	240	Sq. Ft.	Negative
152	Basement Stairs & Landing near Mechanical Room	1R	Brick Mortar	19	240	Sq. Ft.	Negative
152	Basement Stairs & Landing near Mechanical Room	1R	Fiberglass Pipe Insulation	20	20	Ln. Ft.	Negative
152	Basement Stairs & Landing near Mechanical Room	1R	Fiberglass Pipe Fitting Insulation	21	2	Ln. Ft.	Negative
152	Basement Stairs & Landing near Mechanical Room	1R	Gluepods for 1' x 1' Ceiling Tile - Smooth White	103	20	Sq. Ft.	Negative
152	Basement Stairs & Landing near Mechanical Room	1R	Firestop - Black	105	5	Sq. Ft.	Negative
152	Basement Stairs & Landing near Mechanical Room	1R	Door Caulk - White	106	20	Ln. Ft.	Negative
153	Basement Elevator Equipment Room	1R	Concrete	1	40	Sq. Ft.	Negative
153	Basement Elevator Equipment Room	1R	Cinderblock	2	280	Sq. Ft.	Negative
153	Basement Elevator Equipment Room	1R	Cinderblock Mortar	3	280	Sq. Ft.	Negative
153	Basement Elevator Equipment Room	1R	Smooth Plaster - Finishcoat	5	40	Sq. Ft.	Negative
153	Basement Elevator Equipment Room	1R	Smooth Plaster - Browncoat	6	40	Sq. Ft.	Negative
153	Basement Elevator Equipment Room	1R	Tagged Fire Door Frame	11	1	Total	Assumed
153	Basement Elevator Equipment Room	1R	Drywall - Old	29	40	Sq. Ft.	Negative
153	Basement Elevator Equipment Room	1R	Drywall Mud - Old	30	40	Sq. Ft.	Negative
153	Basement Elevator Equipment Room	1R	Drywall Tape - Old	31	40	Sq. Ft.	Negative
153	Basement Elevator Equipment Room	1R	Door Caulk - White	106	20	Ln. Ft.	Negative
154	Basement NE Storage	1R	Concrete	1	624	Sq. Ft.	Negative
154	Basement NE Storage	1R	Cinderblock	2	250	Sq. Ft.	Negative
154	Basement NE Storage	1R	Cinderblock Mortar	3	250	Sq. Ft.	Negative
154	Basement NE Storage	1R	Smooth Plaster - Finishcoat	5	200	Sq. Ft.	Negative
154	Basement NE Storage	1R	Smooth Plaster - Browncoat	6	200	Sq. Ft.	Negative
154	Basement NE Storage	1R	Tagged Fire Door Frame	11	1	Total	Assumed
154	Basement NE Storage	1R	Fiberglass Pipe Insulation	20	250	Ln. Ft.	Negative
154	Basement NE Storage	1R	Fiberglass Pipe Fitting Insulation	21	13	Ln. Ft.	Negative
154	Basement NE Storage	1R	Drywall - Old	29	800	Sq. Ft.	Negative
154	Basement NE Storage	1R	Drywall Mud - Old	30	800	Sq. Ft.	Negative
154	Basement NE Storage	1R	Drywall Tape - Old	31	800	Sq. Ft.	Negative
154	Basement NE Storage	1R	Gluepods for 1' x 1' Ceiling Tile - Smooth White	103	20	Sq. Ft.	Negative
154	Basement NE Storage	1R	Door Caulk - White	106	20	Ln. Ft.	Negative
155	Hallway outside Elevator Equipment Rm.	1R	Concrete	1	120	Sq. Ft.	Negative
155	Hallway outside Elevator Equipment Rm.	1R	Cinderblock	2	440	Sq. Ft.	Negative
155	Hallway outside Elevator Equipment Rm.	1R	Cinderblock Mortar	3	440	Sq. Ft.	Negative
155	Hallway outside Elevator Equipment Rm.	1R	Drywall Panel	4	440	Sq. Ft.	Negative
155	Hallway outside Elevator Equipment Rm.	1R	2' x 4' Ceiling Panel - Textured w/ Dots	9	120	Sq. Ft.	Negative
155	Hallway outside Elevator Equipment Rm.	1R	Fiberglass Pipe Insulation	20	25	Ln. Ft.	Negative
155	Hallway outside Elevator Equipment Rm.	1R	Fiberglass Pipe Fitting Insulation	21	5	Ln. Ft.	Negative
156	Basement Elevator Landing	1R	Concrete	1	112	Sq. Ft.	Negative

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
156	Basement Elevator Landing	1R	Cinderblock	2	440	Sq. Ft.	Negative
156	Basement Elevator Landing	1R	Cinderblock Mortar	3	440	Sq. Ft.	Negative
156	Basement Elevator Landing	1R	Drywall Panel	4	440	Sq. Ft.	Negative
156	Basement Elevator Landing	1R	2' x 4' Ceiling Panel - Textured w/ Dots	9	440	Sq. Ft.	Negative
156	Basement Elevator Landing	1R	Carpet Glue - Old Yellow	16	112	Sq. Ft.	Negative
156	Basement Elevator Landing	1R	Fiberglass Pipe Insulation	20	40	Ln. Ft.	Negative
156	Basement Elevator Landing	1R	Fiberglass Pipe Fitting Insulation	21	6	Ln. Ft.	Negative
156	Basement Elevator Landing	1R	4" Covebase - Dark Gray	57	40	Ln. Ft.	Negative
156	Basement Elevator Landing	1R	Mastic for 4" Covebase - Dark Gray	58	40	Ln. Ft.	Negative
157	1st Floor S. Elevator Landing	1	Concrete	1	196	Sq. Ft.	Negative
157	1st Floor S. Elevator Landing	1	Drywall Panel	4	560	Sq. Ft.	Negative
157	1st Floor S. Elevator Landing	1	2' x 4' Ceiling Panel - Textured w/ Dots	9	196	Sq. Ft.	Negative
157	1st Floor S. Elevator Landing	1	Tagged Fire Door Frame	11	1 Total	Assumed	
157	1st Floor S. Elevator Landing	1	Carpet Glue - Old Yellow	16	196	Sq. Ft.	Negative
157	1st Floor S. Elevator Landing	1	Fiberglass Pipe Insulation	20	80	Ln. Ft.	Negative
157	1st Floor S. Elevator Landing	1	Fiberglass Pipe Fitting Insulation	21	10	Ln. Ft.	Negative
157	1st Floor S. Elevator Landing	1	4" Covebase - Dark Gray	57	50	Ln. Ft.	Negative
157	1st Floor S. Elevator Landing	1	Mastic for 4" Covebase - Dark Gray	58	50	Ln. Ft.	Negative
158	1st Floor SE Storage	1	Concrete	1	1,056	Sq. Ft.	Negative
158	1st Floor SE Storage	1	Smooth Plaster - Finishcoat	5	5	Sq. Ft.	Negative
158	1st Floor SE Storage	1	Smooth Plaster - Browncoat	6	5	Sq. Ft.	Negative
158	1st Floor SE Storage	1	Fiberglass Flex Duct	7	15	Ln. Ft.	Negative
158	1st Floor SE Storage	1	Aluminum Duct Insulation	8	200	Sq. Ft.	Negative
158	1st Floor SE Storage	1	Tagged Fire Door Frame	11	1 Total	Assumed	
158	1st Floor SE Storage	1	Fiberglass Pipe Insulation	20	10	Ln. Ft.	Negative
158	1st Floor SE Storage	1	Fiberglass Pipe Fitting Insulation	21	1	Ln. Ft.	Negative
158	1st Floor SE Storage	1	HVAC - Black	22	10	Ln. Ft.	Negative
158	1st Floor SE Storage	1	12" x 12" Floor Tile - Cream w/ Gray Specks	27	1,056	Sq. Ft.	Negative
158	1st Floor SE Storage	1	Mastic for 12" x 12" Floor Tile - Cream w/ Gray Specks	28	1,056	Sq. Ft.	Negative
158	1st Floor SE Storage	1	4" Covebase - Brown	44	120	Ln. Ft.	Negative
158	1st Floor SE Storage	1	Mastic for 4" Covebase - Brown	45	120	Ln. Ft.	Negative
158	1st Floor SE Storage	1	2' x 4' Ceiling Panel - Dots & Gouges	49	40	Sq. Ft.	Negative
158	1st Floor SE Storage	1	4" Covebase - Black	59	10	Ln. Ft.	Negative
158	1st Floor SE Storage	1	Mastic for 4" Covebase - Black	60	10	Ln. Ft.	Negative
158	1st Floor SE Storage	1	Drywall	69	1,300	Sq. Ft.	Negative
158	1st Floor SE Storage	1	Drywall Mud	70	1,300	Sq. Ft.	Negative
158	1st Floor SE Storage	1	Drywall Tape	71	1,300	Sq. Ft.	Negative
159	Community Ed. Storage	1	Concrete	1	72	Sq. Ft.	Negative
159	Community Ed. Storage	1	Cinderblock	2	60	Sq. Ft.	Negative
159	Community Ed. Storage	1	Cinderblock Mortar	3	60	Sq. Ft.	Negative
159	Community Ed. Storage	1	Smooth Plaster - Finishcoat	5	500	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
159	Community Ed. Storage	1	Smooth Plaster - Browncoat	6	500	Sq. Ft.	Negative
159	Community Ed. Storage	1	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
159	Community Ed. Storage	1	12" x 12" Floor Tile - Cream w/ Gray Specks	27	72	Sq. Ft.	Negative
159	Community Ed. Storage	1	Mastic for 12" x 12" Floor Tile - Cream w/ Gray Specks	28	72	Sq. Ft.	Negative
159	Community Ed. Storage	1	4" Covebase - Black	59	35	Ln. Ft.	Negative
159	Community Ed. Storage	1	Mastic for 4" Covebase - Black	60	35	Ln. Ft.	Negative
159	Community Ed. Storage	1	Drywall	69	300	Sq. Ft.	Negative
159	Community Ed. Storage	1	Drywall Mud	70	300	Sq. Ft.	Negative
159	Community Ed. Storage	1	Drywall Tape	71	300	Sq. Ft.	Negative
159	Community Ed. Storage	1	Door Caulk - White	106	20	Ln. Ft.	Negative
159	Community Ed. Storage	1	2' x 4' Ceiling Panel - Smooth White	108	72	Sq. Ft.	Negative
160	Summer Day - Camp Storage	1	Concrete	1	72	Sq. Ft.	Negative
160	Summer Day - Camp Storage	1	Cinderblock	2	60	Sq. Ft.	Negative
160	Summer Day - Camp Storage	1	Cinderblock Mortar	3	60	Sq. Ft.	Negative
160	Summer Day - Camp Storage	1	Smooth Plaster - Finishcoat	5	500	Sq. Ft.	Negative
160	Summer Day - Camp Storage	1	Smooth Plaster - Browncoat	6	500	Sq. Ft.	Negative
160	Summer Day - Camp Storage	1	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
160	Summer Day - Camp Storage	1	12" x 12" Floor Tile - Cream w/ Gray Specks	27	72	Sq. Ft.	Negative
160	Summer Day - Camp Storage	1	Mastic for 12" x 12" Floor Tile - Cream w/ Gray Specks	28	72	Sq. Ft.	Negative
160	Summer Day - Camp Storage	1	4" Covebase - Black	59	35	Ln. Ft.	Negative
160	Summer Day - Camp Storage	1	Mastic for 4" Covebase - Black	60	35	Ln. Ft.	Negative
160	Summer Day - Camp Storage	1	Drywall	69	300	Sq. Ft.	Negative
160	Summer Day - Camp Storage	1	Drywall Mud	70	300	Sq. Ft.	Negative
160	Summer Day - Camp Storage	1	Drywall Tape	71	300	Sq. Ft.	Negative
160	Summer Day - Camp Storage	1	Door Caulk - White	106	20	Ln. Ft.	Negative
160	Summer Day - Camp Storage	1	2' x 4' Ceiling Panel - Smooth White	108	72	Sq. Ft.	Negative
161	Hallway N. of 1st Floor SE Storage	1	Concrete	1	576	Sq. Ft.	Negative
161	Hallway N. of 1st Floor SE Storage	1	Cinderblock	2	1,000	Sq. Ft.	Negative
161	Hallway N. of 1st Floor SE Storage	1	Cinderblock Mortar	3	1,000	Sq. Ft.	Negative
161	Hallway N. of 1st Floor SE Storage	1	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
161	Hallway N. of 1st Floor SE Storage	1	Aluminum Duct Insulation	8	60	Sq. Ft.	Negative
161	Hallway N. of 1st Floor SE Storage	1	Fiberglass Pipe Insulation	20	220	Ln. Ft.	Negative
161	Hallway N. of 1st Floor SE Storage	1	Fiberglass Pipe Fitting Insulation	21	6	Ln. Ft.	Negative
161	Hallway N. of 1st Floor SE Storage	1	HVAC - Black	22	10	Ln. Ft.	Negative
161	Hallway N. of 1st Floor SE Storage	1	12" x 12" Floor Tile - Cream w/ Gray Specks	27	300	Sq. Ft.	Negative
161	Hallway N. of 1st Floor SE Storage	1	Mastic for 12" x 12" Floor Tile - Cream w/ Gray Specks	28	300	Sq. Ft.	Negative
161	Hallway N. of 1st Floor SE Storage	1	4" Covebase - Dark Gray	57	80	Ln. Ft.	Negative
161	Hallway N. of 1st Floor SE Storage	1	Mastic for 4" Covebase - Dark Gray	58	80	Ln. Ft.	Negative
161	Hallway N. of 1st Floor SE Storage	1	Drywall	69	820	Sq. Ft.	Negative
161	Hallway N. of 1st Floor SE Storage	1	Drywall Mud	70	820	Sq. Ft.	Negative
161	Hallway N. of 1st Floor SE Storage	1	Drywall Tape	71	820	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
161	Hallway N. of 1st Floor SE Storage	1	Ceramic Floor Tile - Cream	109	200	Sq. Ft.	Negative
161	Hallway N. of 1st Floor SE Storage	1	Grout for Ceramic Floor Tile - Cream	110	200	Sq. Ft.	Negative
161	Hallway N. of 1st Floor SE Storage	1	Vinyl Sheeting - Gray w/ Circles	111	150	Sq. Ft.	Negative
161	Hallway N. of 1st Floor SE Storage	1	Mastic for Vinyl Sheeting - Gray w/ Circles	112	150	Sq. Ft.	Negative
162	Custodial Closet N. of 1st Floor SE Storage	1	Concrete	1	50	Sq. Ft.	Negative
162	Custodial Closet N. of 1st Floor SE Storage	1	Cinderblock	2	300	Sq. Ft.	Negative
162	Custodial Closet N. of 1st Floor SE Storage	1	Cinderblock Mortar	3	300	Sq. Ft.	Negative
162	Custodial Closet N. of 1st Floor SE Storage	1	Drywall Panel	4	300	Sq. Ft.	Negative
162	Custodial Closet N. of 1st Floor SE Storage	1	Tagged Fire Door Frame	11	1	Total	Assumed
162	Custodial Closet N. of 1st Floor SE Storage	1	Fiberglass Pipe Insulation	20	20	Ln. Ft.	Negative
162	Custodial Closet N. of 1st Floor SE Storage	1	HVAC - Black	22	10	Ln. Ft.	Negative
162	Custodial Closet N. of 1st Floor SE Storage	1	12" x 12" Floor Tile - Cream w/ Gray Specks	27	50	Sq. Ft.	Negative
162	Custodial Closet N. of 1st Floor SE Storage	1	Mastic for 12" x 12" Floor Tile - Cream w/ Gray Specks	28	50	Sq. Ft.	Negative
162	Custodial Closet N. of 1st Floor SE Storage	1	4" Covebase - Dark Gray	57	30	Ln. Ft.	Negative
162	Custodial Closet N. of 1st Floor SE Storage	1	Mastic for 4" Covebase - Dark Gray	58	30	Ln. Ft.	Negative
162	Custodial Closet N. of 1st Floor SE Storage	1	2' x 4' Ceiling Panel - Smooth White	108	50	Sq. Ft.	Negative
163	Early Intervention/ECSE/Pre-K Storage	1	Concrete	1	200	Sq. Ft.	Negative
163	Early Intervention/ECSE/Pre-K Storage	1	Smooth Plaster - Finishcoat	5	800	Sq. Ft.	Negative
163	Early Intervention/ECSE/Pre-K Storage	1	Smooth Plaster - Browncoat	6	800	Sq. Ft.	Negative
163	Early Intervention/ECSE/Pre-K Storage	1	Fiberglass Pipe Insulation	20	55	Ln. Ft.	Negative
163	Early Intervention/ECSE/Pre-K Storage	1	Fiberglass Pipe Fitting Insulation	21	6	Ln. Ft.	Negative
163	Early Intervention/ECSE/Pre-K Storage	1	12" x 12" Floor Tile - Cream w/ Gray Specks	27	200	Sq. Ft.	Negative
163	Early Intervention/ECSE/Pre-K Storage	1	Mastic for 12" x 12" Floor Tile - Cream w/ Gray Specks	28	200	Sq. Ft.	Negative
163	Early Intervention/ECSE/Pre-K Storage	1	4" Covebase - Dark Gray	57	60	Ln. Ft.	Negative
163	Early Intervention/ECSE/Pre-K Storage	1	Mastic for 4" Covebase - Dark Gray	58	60	Ln. Ft.	Negative
164	Stair Vestibule S. of Harrison Rm.	1	Concrete	1	160	Sq. Ft.	Negative
164	Stair Vestibule S. of Harrison Rm.	1	Drywall Panel	4	520	Sq. Ft.	Negative
164	Stair Vestibule S. of Harrison Rm.	1	Smooth Plaster - Finishcoat	5	520	Sq. Ft.	Negative
164	Stair Vestibule S. of Harrison Rm.	1	Smooth Plaster - Browncoat	6	520	Sq. Ft.	Negative
164	Stair Vestibule S. of Harrison Rm.	1	2' x 4' Ceiling Panel - Textured w/ Dots	9	160	Sq. Ft.	Negative
164	Stair Vestibule S. of Harrison Rm.	1	Tagged Fire Door Frame	11	2	Total	Assumed
164	Stair Vestibule S. of Harrison Rm.	1	Carpet Glue - Old Yellow	16	160	Sq. Ft.	Negative
164	Stair Vestibule S. of Harrison Rm.	1	Fiberglass Pipe Insulation	20	80	Ln. Ft.	Negative
164	Stair Vestibule S. of Harrison Rm.	1	Fiberglass Pipe Fitting Insulation	21	15	Ln. Ft.	Negative
164	Stair Vestibule S. of Harrison Rm.	1	HVAC - Black	22	10	Ln. Ft.	Negative
164	Stair Vestibule S. of Harrison Rm.	1	Tagged Fire Door	35	2	Total	Assumed
164	Stair Vestibule S. of Harrison Rm.	1	Door Window Glaze - Black	53	10	Ln. Ft.	Negative
164	Stair Vestibule S. of Harrison Rm.	1	Firestop - Black	105	1	Sq. Ft.	Negative
165	Mechanical Room S. of Harrison Rm	1	Concrete	1	128	Sq. Ft.	Negative
165	Mechanical Room S. of Harrison Rm	1	Cinderblock	2	480	Sq. Ft.	Negative
165	Mechanical Room S. of Harrison Rm	1	Cinderblock Mortar	3	480	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
165	Mechanical Room S. of Harrison Rm	1	Smooth Plaster - Finishcoat	5	480	Sq. Ft.	Negative
165	Mechanical Room S. of Harrison Rm	1	Smooth Plaster - Browncoat	6	480	Sq. Ft.	Negative
165	Mechanical Room S. of Harrison Rm	1	Fiberglass Flex Duct	7	2	Ln. Ft.	Negative
165	Mechanical Room S. of Harrison Rm	1	2' x 4' Ceiling Panel - Textured w/ Dots	9	128	Sq. Ft.	Negative
165	Mechanical Room S. of Harrison Rm	1	Tagged Fire Door Frame	11	1	Total	Assumed
165	Mechanical Room S. of Harrison Rm	1	12" x 12" Floor Tile - Cream w/ Gray Specks	27	128	Sq. Ft.	Negative
165	Mechanical Room S. of Harrison Rm	1	Mastic for 12" x 12" Floor Tile - Cream w/ Gray Specks	28	128	Sq. Ft.	Negative
165	Mechanical Room S. of Harrison Rm	1	4" Covebase - Brown	44	40	Ln. Ft.	Negative
165	Mechanical Room S. of Harrison Rm	1	Mastic for 4" Covebase - Brown	45	40	Ln. Ft.	Negative
165	Mechanical Room S. of Harrison Rm	1	Door Caulk - White	106	20	Ln. Ft.	Negative
166	Storage Closet S. of Harrison Rm.	1	Concrete	1	48	Sq. Ft.	Negative
166	Storage Closet S. of Harrison Rm.	1	Cinderblock	2	280	Sq. Ft.	Negative
166	Storage Closet S. of Harrison Rm.	1	Cinderblock Mortar	3	280	Sq. Ft.	Negative
166	Storage Closet S. of Harrison Rm.	1	2' x 4' Ceiling Panel - Textured w/ Dots	9	48	Sq. Ft.	Negative
166	Storage Closet S. of Harrison Rm.	1	Tagged Fire Door Frame	11	1	Total	Assumed
166	Storage Closet S. of Harrison Rm.	1	Fiberglass Pipe Insulation	20	20	Ln. Ft.	Negative
166	Storage Closet S. of Harrison Rm.	1	Fiberglass Pipe Fitting Insulation	21	4	Ln. Ft.	Negative
166	Storage Closet S. of Harrison Rm.	1	12" x 12" Floor Tile - Cream w/ Gray Specks	27	48	Sq. Ft.	Negative
166	Storage Closet S. of Harrison Rm.	1	Mastic for 12" x 12" Floor Tile - Cream w/ Gray Specks	28	48	Sq. Ft.	Negative
167	Hallway SE of Harrison Rm.	1	Concrete	1	600	Sq. Ft.	Negative
167	Hallway SE of Harrison Rm.	1	Cinderblock	2	1,400	Sq. Ft.	Negative
167	Hallway SE of Harrison Rm.	1	Cinderblock Mortar	3	1,400	Sq. Ft.	Negative
167	Hallway SE of Harrison Rm.	1	Drywall Panel	4	1,400	Sq. Ft.	Negative
167	Hallway SE of Harrison Rm.	1	Fiberglass Flex Duct	7	15	Ln. Ft.	Negative
167	Hallway SE of Harrison Rm.	1	Aluminum Duct Insulation	8	150	Sq. Ft.	Negative
167	Hallway SE of Harrison Rm.	1	2' x 4' Ceiling Panel - Textured w/ Dots	9	600	Sq. Ft.	Negative
167	Hallway SE of Harrison Rm.	1	Tagged Fire Door Frame	11	1	Total	Assumed
167	Hallway SE of Harrison Rm.	1	Window Caulk - White	12	80	Ln. Ft.	Negative
167	Hallway SE of Harrison Rm.	1	Windowsill Caulk - White	13	20	Ln. Ft.	Negative
167	Hallway SE of Harrison Rm.	1	Carpet Glue - Old Yellow	16	600	Sq. Ft.	Negative
167	Hallway SE of Harrison Rm.	1	Brick	18	50	Sq. Ft.	Negative
167	Hallway SE of Harrison Rm.	1	Fiberglass Pipe Insulation	20	35	Ln. Ft.	Negative
167	Hallway SE of Harrison Rm.	1	Fiberglass Pipe Fitting Insulation	21	2	Ln. Ft.	Negative
167	Hallway SE of Harrison Rm.	1	4" Covebase - Gray	32	140	Ln. Ft.	Negative
167	Hallway SE of Harrison Rm.	1	Mastic for 4" Covebase - Gray	33	140	Ln. Ft.	Negative
167	Hallway SE of Harrison Rm.	1	Tagged Fire Door	35	2	Total	Assumed
167	Hallway SE of Harrison Rm.	1	4" Stair Tread - Gray	113	50	Ln. Ft.	Negative
167	Hallway SE of Harrison Rm.	1	Mastic for 4" Stair Tread - Gray	114	50	Ln. Ft.	Negative
168	Restroom Hallway SE of Harrison Rm.	1	Concrete	1	64	Sq. Ft.	Negative
168	Restroom Hallway SE of Harrison Rm.	1	Cinderblock	2	40	Sq. Ft.	Negative
168	Restroom Hallway SE of Harrison Rm.	1	Cinderblock Mortar	3	40	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
168	Restroom Hallway SE of Harrison Rm.	1	Drywall Panel	4	400	Sq. Ft.	Negative
168	Restroom Hallway SE of Harrison Rm.	1	Smooth Plaster - Finishcoat	5	160	Sq. Ft.	Negative
168	Restroom Hallway SE of Harrison Rm.	1	Smooth Plaster - Browncoat	6	160	Sq. Ft.	Negative
168	Restroom Hallway SE of Harrison Rm.	1	2' x 4' Ceiling Panel - Textured w/ Dots	9	64	Sq. Ft.	Negative
168	Restroom Hallway SE of Harrison Rm.	1	Carpet Glue - Old Yellow	16	64	Sq. Ft.	Negative
168	Restroom Hallway SE of Harrison Rm.	1	Batten Insulation - Yellow	17	160	Sq. Ft.	Negative
168		1	Brick Mortar	19	50	Sq. Ft.	Negative
168	Restroom Hallway SE of Harrison Rm.	1	HVAC - Black	22	10	Ln. Ft.	Negative
168	Restroom Hallway SE of Harrison Rm.	1	4" Covebase - Gray	32	30	Ln. Ft.	Negative
168	Restroom Hallway SE of Harrison Rm.	1	Mastic for 4" Covebase - Gray	33	30	Ln. Ft.	Negative
168	Restroom Hallway SE of Harrison Rm.	1	Ceramic Floor Tile - Cream	109	64	Sq. Ft.	Negative
168	Restroom Hallway SE of Harrison Rm.	1	Grout for Ceramic Floor Tile - Cream	110	64	Sq. Ft.	Negative
169	Men's Restroom SE of Harrison Rm.	1	Concrete	1	252	Sq. Ft.	Negative
169	Men's Restroom SE of Harrison Rm.	1	Cinderblock	2	640	Sq. Ft.	Negative
169	Men's Restroom SE of Harrison Rm.	1	Cinderblock Mortar	3	640	Sq. Ft.	Negative
169	Men's Restroom SE of Harrison Rm.	1	Smooth Plaster - Finishcoat	5	180	Sq. Ft.	Negative
169	Men's Restroom SE of Harrison Rm.	1	Smooth Plaster - Browncoat	6	180	Sq. Ft.	Negative
169	Men's Restroom SE of Harrison Rm.	1	Fiberglass Flex Duct	7	10	Sq. Ft.	Negative
169	Men's Restroom SE of Harrison Rm.	1	2' x 4' Ceiling Panel - Textured w/ Dots	9	252	Sq. Ft.	Negative
169	Men's Restroom SE of Harrison Rm.	1	Tagged Fire Door Frame	11	1	Total	Assumed
169	Men's Restroom SE of Harrison Rm.	1	Batten Insulation - Yellow	17	180	Sq. Ft.	Negative
169	Men's Restroom SE of Harrison Rm.	1	Fiberglass Pipe Insulation	20	30	Sq. Ft.	Negative
169	Men's Restroom SE of Harrison Rm.	1	Fiberglass Pipe Fitting Insulation	21	3	Sq. Ft.	Negative
169	Men's Restroom SE of Harrison Rm.	1	Ceramic Wall Tile - Gray	23	640	Sq. Ft.	Negative
169	Men's Restroom SE of Harrison Rm.	1	Grout for Ceramic Wall Tile - Gray	24	640	Sq. Ft.	Negative
169	Men's Restroom SE of Harrison Rm.	1	Ceramic Floor Tile - Gray	25	252	Sq. Ft.	Negative
169	Men's Restroom SE of Harrison Rm.	1	Grout for Ceramic Floor Tile - Gray	26	252	Sq. Ft.	Negative
169	Men's Restroom SE of Harrison Rm.	1	Drywall	69	252	Sq. Ft.	Negative
169	Men's Restroom SE of Harrison Rm.	1	Drywall Mud	70	252	Sq. Ft.	Negative
169	Men's Restroom SE of Harrison Rm.	1	Drywall Tape	71	252	Sq. Ft.	Negative
170	Women's Restroom SE of Harrison Rm.	1	Concrete	1	220	Sq. Ft.	Negative
170	Women's Restroom SE of Harrison Rm.	1	Cinderblock	2	440	Sq. Ft.	Negative
170	Women's Restroom SE of Harrison Rm.	1	Cinderblock Mortar	3	440	Sq. Ft.	Negative
170	Women's Restroom SE of Harrison Rm.	1	Drywall Panel	4	220	Sq. Ft.	Negative
170	Women's Restroom SE of Harrison Rm.	1	Smooth Plaster - Finishcoat	5	220	Sq. Ft.	Negative
170	Women's Restroom SE of Harrison Rm.	1	Smooth Plaster - Browncoat	6	220	Sq. Ft.	Negative
170	Women's Restroom SE of Harrison Rm.	1	Fiberglass Flex Duct	7	10	Sq. Ft.	Negative
170	Women's Restroom SE of Harrison Rm.	1	2' x 4' Ceiling Panel - Textured w/ Dots	9	220	Sq. Ft.	Negative
170	Women's Restroom SE of Harrison Rm.	1	Tagged Fire Door Frame	11	1	Total	Assumed
170	Women's Restroom SE of Harrison Rm.	1	Batten Insulation - Yellow	17	180	Sq. Ft.	Negative
170	Women's Restroom SE of Harrison Rm.	1	Fiberglass Pipe Insulation	20	150	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
170	Women's Restroom SE of Harrison Rm.	1	Fiberglass Pipe Fitting Insulation	21	15	Sq. Ft.	Negative
170	Women's Restroom SE of Harrison Rm.	1	Ceramic Wall Tile - Gray	23	640	Sq. Ft.	Negative
170	Women's Restroom SE of Harrison Rm.	1	Grout for Ceramic Wall Tile - Gray	24	640	Sq. Ft.	Negative
170	Women's Restroom SE of Harrison Rm.	1	Ceramic Floor Tile - Gray	25	220	Sq. Ft.	Negative
170	Women's Restroom SE of Harrison Rm.	1	Grout for Ceramic Floor Tile - Gray	26	220	Sq. Ft.	Negative
171	Student Enrollment Break Room	1	Concrete	1	120	Sq. Ft.	Negative
171	Student Enrollment Break Room	1	Cinderblock	2	240	Sq. Ft.	Negative
171	Student Enrollment Break Room	1	Cinderblock Mortar	3	240	Sq. Ft.	Negative
171	Student Enrollment Break Room	1	Drywall Panel	4	440	Sq. Ft.	Negative
171	Student Enrollment Break Room	1	Smooth Plaster - Finishcoat	5	100	Sq. Ft.	Negative
171	Student Enrollment Break Room	1	Smooth Plaster - Browncoat	6	100	Sq. Ft.	Negative
171	Student Enrollment Break Room	1	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
171	Student Enrollment Break Room	1	2' x 4' Ceiling Panel - Textured w/ Dots	9	120	Sq. Ft.	Negative
171	Student Enrollment Break Room	1	Tagged Fire Door Frame	11	1	Total	Assumed
171	Student Enrollment Break Room	1	Carpet Glue - Old Yellow	16	120	Sq. Ft.	Negative
171	Student Enrollment Break Room	1	Batten Insulation - Yellow	17	240	Sq. Ft.	Negative
171	Student Enrollment Break Room	1	4" Covebase - Gray	32	40	Ln. Ft.	Negative
171	Student Enrollment Break Room	1	Mastic for 4" Covebase - Gray	33	40	Ln. Ft.	Negative
172	Student Enrollment Office N of Break Rm.	1	Concrete	1	120	Sq. Ft.	Negative
172	Student Enrollment Office N of Break Rm.	1	Cinderblock	2	240	Sq. Ft.	Negative
172	Student Enrollment Office N of Break Rm.	1	Cinderblock Mortar	3	240	Sq. Ft.	Negative
172	Student Enrollment Office N of Break Rm.	1	Drywall Panel	4	440	Sq. Ft.	Negative
172	Student Enrollment Office N of Break Rm.	1	Smooth Plaster - Finishcoat	5	100	Sq. Ft.	Negative
172	Student Enrollment Office N of Break Rm.	1	Smooth Plaster - Browncoat	6	100	Sq. Ft.	Negative
172	Student Enrollment Office N of Break Rm.	1	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
172	Student Enrollment Office N of Break Rm.	1	2' x 4' Ceiling Panel - Textured w/ Dots	9	120	Sq. Ft.	Negative
172	Student Enrollment Office N of Break Rm.	1	Tagged Fire Door Frame	11	1	Total	Assumed
172	Student Enrollment Office N of Break Rm.	1	Carpet Glue - Old Yellow	16	120	Sq. Ft.	Negative
172	Student Enrollment Office N of Break Rm.	1	Batten Insulation - Yellow	17	240	Sq. Ft.	Negative
172	Student Enrollment Office N of Break Rm.	1	Fiberglass Pipe Insulation	20	30	Ln. Ft.	Negative
172	Student Enrollment Office N of Break Rm.	1	4" Covebase - Gray	32	40	Ln. Ft.	Negative
172	Student Enrollment Office N of Break Rm.	1	Mastic for 4" Covebase - Gray	33	40	Ln. Ft.	Negative
172	Student Enrollment Office N of Break Rm.	1	Carpet Glue - Green	46	120	Sq. Ft.	Negative
173	Student Enrollment Supervisor's Office	1	Concrete	1	168	Sq. Ft.	Negative
173	Student Enrollment Supervisor's Office	1	Cinderblock	2	140	Sq. Ft.	Negative
173	Student Enrollment Supervisor's Office	1	Cinderblock Mortar	3	140	Sq. Ft.	Negative
173	Student Enrollment Supervisor's Office	1	Drywall Panel	4	420	Sq. Ft.	Negative
173	Student Enrollment Supervisor's Office	1	Smooth Plaster - Finishcoat	5	140	Sq. Ft.	Negative
173	Student Enrollment Supervisor's Office	1	Smooth Plaster - Browncoat	6	140	Sq. Ft.	Negative
173	Student Enrollment Supervisor's Office	1	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
173	Student Enrollment Supervisor's Office	1	2' x 4' Ceiling Panel - Textured w/ Dots	9	168	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
173	Student Enrollment Supervisor's Office	1	Tagged Fire Door Frame	11	1	Total	Assumed
173	Student Enrollment Supervisor's Office	1	Carpet Glue - Old Yellow	16	168	Sq. Ft.	Negative
173	Student Enrollment Supervisor's Office	1	Batten Insulation - Yellow	17	240	Sq. Ft.	Negative
173	Student Enrollment Supervisor's Office	1	4" Covebase - Gray	32	40	Ln. Ft.	Negative
173	Student Enrollment Supervisor's Office	1	Mastic for 4" Covebase - Gray	33	40	Ln. Ft.	Negative
173	Student Enrollment Supervisor's Office	1	Carpet Glue - Green	46	168	Sq. Ft.	Negative
174	Student Enrollment Office Space	1	Concrete	1	720	Sq. Ft.	Negative
174	Student Enrollment Office Space	1	Cinderblock	2	800	Sq. Ft.	Negative
174	Student Enrollment Office Space	1	Cinderblock Mortar	3	800	Sq. Ft.	Negative
174	Student Enrollment Office Space	1	Drywall Panel	4	1,160	Sq. Ft.	Negative
174	Student Enrollment Office Space	1	Smooth Plaster - Finishcoat	5	200	Sq. Ft.	Negative
174	Student Enrollment Office Space	1	Smooth Plaster - Browncoat	6	200	Sq. Ft.	Negative
174	Student Enrollment Office Space	1	Fiberglass Flex Duct	7	15	Ln. Ft.	Negative
174	Student Enrollment Office Space	1	2' x 4' Ceiling Panel - Textured w/ Dots	9	720	Sq. Ft.	Negative
174	Student Enrollment Office Space	1	Carpet Glue - Old Yellow	16	720	Sq. Ft.	Negative
174	Student Enrollment Office Space	1	Batten Insulation - Yellow	17	200	Sq. Ft.	Negative
174	Student Enrollment Office Space	1	Fiberglass Pipe Insulation	20	40	Ln. Ft.	Negative
174	Student Enrollment Office Space	1	HVAC - Black	22	10	Ln. Ft.	Negative
174	Student Enrollment Office Space	1	4" Covebase - Gray	32	120	Ln. Ft.	Negative
174	Student Enrollment Office Space	1	Mastic for 4" Covebase - Gray	33	120	Ln. Ft.	Negative
174	Student Enrollment Office Space	1	Carpet Glue - Green	46	360	Sq. Ft.	Negative
174	Student Enrollment Office Space	1	Drywall	69	800	Sq. Ft.	Negative
174	Student Enrollment Office Space	1	Drywall Mud	70	800	Sq. Ft.	Negative
174	Student Enrollment Office Space	1	Drywall Tape	71	800	Sq. Ft.	Negative
174	Student Enrollment Office Space	1	Interior Window Caulk - White	89	20	Ln. Ft.	Negative
175	Hallway W of Shipping & Receiving	1	Concrete	1	600	Sq. Ft.	Negative
175	Hallway W of Shipping & Receiving	1	Cinderblock	2	800	Sq. Ft.	Negative
175	Hallway W of Shipping & Receiving	1	Cinderblock Mortar	3	800	Sq. Ft.	Negative
175	Hallway W of Shipping & Receiving	1	Drywall Panel	4	1,400	Sq. Ft.	Negative
175	Hallway W of Shipping & Receiving	1	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
175	Hallway W of Shipping & Receiving	1	Aluminum Duct Insulation	8	60	Sq. Ft.	Negative
175	Hallway W of Shipping & Receiving	1	2' x 4' Ceiling Panel - Textured w/ Dots	9	600	Sq. Ft.	Negative
175	Hallway W of Shipping & Receiving	1	Window Caulk - White	12	20	Ln. Ft.	Negative
175	Hallway W of Shipping & Receiving	1	Windowsill Caulk - White	13	5	Ln. Ft.	Negative
175	Hallway W of Shipping & Receiving	1	Carpet Glue - Old Yellow	16	600	Sq. Ft.	Negative
175	Hallway W of Shipping & Receiving	1	Fiberglass Pipe Insulation	20	300	Ln. Ft.	Negative
175	Hallway W of Shipping & Receiving	1	Fiberglass Pipe Fitting Insulation	21	5	Ln. Ft.	Negative
175	Hallway W of Shipping & Receiving	1	4" Covebase - Gray	32	140	Ln. Ft.	Negative
175	Hallway W of Shipping & Receiving	1	Mastic for 4" Covebase - Gray	33	140	Ln. Ft.	Negative
175	Hallway W of Shipping & Receiving	1	Floor Filler - Gray	61	600	Sq. Ft.	Negative
175	Hallway W of Shipping & Receiving	1	Drywall	69	600	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
175	Hallway W of Shipping & Receiving	1	Drywall Mud	70	600	Sq. Ft.	Negative
175	Hallway W of Shipping & Receiving	1	Drywall Tape	71	600	Sq. Ft.	Negative
176	Shipping & Receiving	1	Concrete	1	3,000	Sq. Ft.	Negative
176	Shipping & Receiving	1	Cinderblock	2	2,200	Sq. Ft.	Negative
176	Shipping & Receiving	1	Cinderblock Mortar	3	2,200	Sq. Ft.	Negative
176	Shipping & Receiving	1	Tagged Fire Door Frame	11	1 Total		Assumed
176	Shipping & Receiving	1	Brick	18	1,000	Sq. Ft.	Negative
176	Shipping & Receiving	1	Brick Mortar	19	1,000	Sq. Ft.	Negative
176	Shipping & Receiving	1	Fiberglass Pipe Insulation	20	700	Ln. Ft.	Negative
176	Shipping & Receiving	1	Fiberglass Pipe Fitting Insulation	21	30	Ln. Ft.	Negative
176	Shipping & Receiving	1	Tagged Fire Door	35	2 Total		Assumed
176	Shipping & Receiving	1	Pyrobar	51	200	Sq. Ft.	Negative
176	Shipping & Receiving	1	Pyrobar Mortar	52	200	Sq. Ft.	Negative
176	Shipping & Receiving	1	Firestop - Black	105	5	Sq. Ft.	Negative
177	Shipping & Receiving Refrigeration Unit	1	Concrete	1	900	Sq. Ft.	Negative
177	Shipping & Receiving Refrigeration Unit		Refrigeration Unit Insulation	117	1,500	Sq. Ft.	Assumed
178	Facilities Department Tool Storage	1	Concrete	1	60	Sq. Ft.	Negative
178	Facilities Department Tool Storage	1	Cinderblock	2	300	Sq. Ft.	Negative
178	Facilities Department Tool Storage	1	Cinderblock Mortar	3	300	Sq. Ft.	Negative
178	Facilities Department Tool Storage	1	Pyrobar	51	200	Sq. Ft.	Negative
178	Facilities Department Tool Storage	1	Pyrobar Mortar	52	200	Sq. Ft.	Negative
179	Facilities Department N Lower Storage Rm.	1	Concrete	1	520	Sq. Ft.	Negative
179	Facilities Department N Lower Storage Rm.	1	Cinderblock	2	920	Sq. Ft.	Negative
179	Facilities Department N Lower Storage Rm.	1	Cinderblock Mortar	3	920	Sq. Ft.	Negative
179	Facilities Department N Lower Storage Rm.	1	Drywall Panel	4	150	Sq. Ft.	Negative
179	Facilities Department N Lower Storage Rm.	1	Window Caulk - White	12	60	Ln. Ft.	Negative
179	Facilities Department N Lower Storage Rm.	1	Brick	18	400	Sq. Ft.	Negative
179	Facilities Department N Lower Storage Rm.	1	Brick Mortar	19	400	Sq. Ft.	Negative
179	Facilities Department N Lower Storage Rm.	1	Fiberglass Pipe Insulation	20	50	Ln. Ft.	Negative
179	Facilities Department N Lower Storage Rm.	1	Fiberglass Pipe Fitting Insulation	21	5	Ln. Ft.	Negative
179	Facilities Department N Lower Storage Rm.	1	Door Caulk - White	106	20	Ln. Ft.	Negative
179	Facilities Department N Lower Storage Rm.	1	Rough Plaster - Finishcoat	115	520	Sq. Ft.	Assumed
179	Facilities Department N Lower Storage Rm.	1	Rough Plaster - Browncoat	116	520	Sq. Ft.	Assumed
180	Facilities Department Elevator Equipment Rm.	1	Concrete	1	64	Sq. Ft.	Negative
180	Facilities Department Elevator Equipment Rm.	1	Cinderblock	2	160	Sq. Ft.	Negative
180	Facilities Department Elevator Equipment Rm.	1	Cinderblock Mortar	3	160	Sq. Ft.	Negative
180	Facilities Department Elevator Equipment Rm.	1	Tagged Fire Door Frame	11	1 Total		Assumed
180	Facilities Department Elevator Equipment Rm.	1	Brick	18	160	Sq. Ft.	Negative
180	Facilities Department Elevator Equipment Rm.	1	Brick Mortar	19	160	Sq. Ft.	Negative
180	Facilities Department Elevator Equipment Rm.	1	Tagged Fire Door	35	1 Total		Assumed
180	Facilities Department Elevator Equipment Rm.	1	Door Caulk - White	106	20	Ln. Ft.	Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
181	Facilities Department s Lower Storage Rm.	1	Concrete	1	520	Sq. Ft.	Negative
181	Facilities Department s Lower Storage Rm.	1	Cinderblock	2	920	Sq. Ft.	Negative
181	Facilities Department s Lower Storage Rm.	1	Cinderblock Mortar	3	920	Sq. Ft.	Negative
181	Facilities Department s Lower Storage Rm.	1	Brick	18	50	Sq. Ft.	Negative
181	Facilities Department s Lower Storage Rm.	1	Brick Mortar	19	50	Sq. Ft.	Negative
181	Facilities Department s Lower Storage Rm.	1	Fiberglass Pipe Insulation	20	15	Ln. Ft.	Negative
181	Facilities Department s Lower Storage Rm.	1	Fiberglass Pipe Fitting Insulation	21	3	Ln. Ft.	Negative
181	Facilities Department s Lower Storage Rm.	1	Drywall - Old	29	150	Sq. Ft.	Negative
181	Facilities Department s Lower Storage Rm.	1	Drywall Mud - Old	30	520	Sq. Ft.	Negative
181	Facilities Department s Lower Storage Rm.	1	Drywall Tape - Old	31	520	Sq. Ft.	Negative
181.1	Exterior Lower Storage		NO ACCESS				
182	Shipping & Receiving E Stairwell	1,2,3	Concrete	1	2,160	Sq. Ft.	Negative
182	Shipping & Receiving E Stairwell	1,2,3	Cinderblock	2	1,260	Sq. Ft.	Negative
182	Shipping & Receiving E Stairwell	1,2,3	Cinderblock Mortar	3	1,260	Sq. Ft.	Negative
182	Shipping & Receiving E Stairwell	1,2,3	Smooth Plaster - Finishcoat	5	2,880	Sq. Ft.	Negative
182	Shipping & Receiving E Stairwell	1,2,3	Smooth Plaster - Browncoat	6	2,880	Sq. Ft.	Negative
182	Shipping & Receiving E Stairwell	1,2,3	Tagged Fire Door Frame	11	4	Total	Assumed
182	Shipping & Receiving E Stairwell	1,2,3	Window Caulk - White	12	80	Ln. Ft.	Negative
182	Shipping & Receiving E Stairwell	1,2,3	Windowsill Caulk - White	13	20	Ln. Ft.	Negative
182	Shipping & Receiving E Stairwell	1,2,3	Brick	18	1,260	Sq. Ft.	Negative
182	Shipping & Receiving E Stairwell	1,2,3	Brick Mortar	19	1,260	Sq. Ft.	Negative
182	Shipping & Receiving E Stairwell	1,2,3	Fiberglass Pipe Insulation	20	60	Ln. Ft.	Negative
182	Shipping & Receiving E Stairwell	1,2,3	Fiberglass Pipe Fitting Insulation	21	2	Ln. Ft.	Negative
182	Shipping & Receiving E Stairwell	1,2,3	Drywall - Old	29	10	Sq. Ft.	Negative
182	Shipping & Receiving E Stairwell	1,2,3	Drywall Mud - Old	30	10	Sq. Ft.	Negative
182	Shipping & Receiving E Stairwell	1,2,3	Drywall Tape - Old	31	10	Sq. Ft.	Negative
182	Shipping & Receiving E Stairwell	1,2,3	Tagged Fire Door	35	2	Total	Assumed
182	Shipping & Receiving E Stairwell	1,2,3	Door Window Glaze - Black	53	10	Ln. Ft.	Negative
182	Shipping & Receiving E Stairwell	1,2,3	Firestop - Red	56	1	Sq. Ft.	Negative
182	Shipping & Receiving E Stairwell	1,2,3	Transom Window Glaze - Black	73	20	Ln. Ft.	Negative
182	Shipping & Receiving E Stairwell	1,2,3	Elevator Door Caulk - White	83	80	Ln. Ft.	Negative
182	Shipping & Receiving E Stairwell	1,2,3	Wall Joint Caulk - White	93	120	Ln. Ft.	Negative
182	Shipping & Receiving E Stairwell	1,2,3	Door Caulk - White	106	40	Ln. Ft.	Negative
183	Harrison Room	1	Concrete	1	912	Sq. Ft.	Negative
183	Harrison Room	1	Drywall Panel	4	2,720	Sq. Ft.	Negative
183	Harrison Room	1	Smooth Plaster - Finishcoat	5	2,720	Sq. Ft.	Negative
183	Harrison Room	1	Smooth Plaster - Browncoat	6	2,720	Sq. Ft.	Negative
183	Harrison Room	1	Fiberglass Flex Duct	7	140	Ln. Ft.	Negative
183	Harrison Room	1	Aluminum Duct Insulation	8	600	Sq. Ft.	Negative
183	Harrison Room	1	Tagged Fire Door Frame	11	1	Total	Assumed
183	Harrison Room	1	Window Caulk - White	12	160	Ln. Ft.	Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
183	Harrison Room	1	Carpet Glue - Old Yellow	16	4,560	Sq. Ft.	Negative
183	Harrison Room	1	Brick	18	1,000	Sq. Ft.	Negative
183	Harrison Room	1	Brick Mortar	19	1,000	Sq. Ft.	Negative
183	Harrison Room	1	Fiberglass Pipe Insulation	20	150	Ln. Ft.	Negative
183	Harrison Room	1	Fiberglass Pipe Fitting Insulation	21	2	Ln. Ft.	Negative
183	Harrison Room	1	Drywall - Old	29	2,000	Sq. Ft.	Negative
183	Harrison Room	1	Drywall Mud - Old	30	2,000	Sq. Ft.	Negative
183	Harrison Room	1	Drywall Tape - Old	31	2,000	Sq. Ft.	Negative
183	Harrison Room	1	Tagged Fire Door	35	1	Total	Assumed
183	Harrison Room	1	2' x 2' Ceiling Panel - Moonscape	39	4,560	Sq. Ft.	Negative
183	Harrison Room	1	Transom Window Glaze - Black	73	60	Ln. Ft.	Negative
183	Harrison Room	1	Interior Window Glaze - Black	88	160	Ln. Ft.	Negative
183	Harrison Room	1	Wood Flooring	104	4,560	Sq. Ft.	Assumed
184	Harrison Room SE Mechanical Room	1	Concrete	1	160	Sq. Ft.	Negative
184	Harrison Room SE Mechanical Room	1	Smooth Plaster - Finishcoat	5	200	Sq. Ft.	Negative
184	Harrison Room SE Mechanical Room	1	Smooth Plaster - Browncoat	6	200	Sq. Ft.	Negative
184	Harrison Room SE Mechanical Room	1	Tagged Fire Door Frame	11	1	Total	Assumed
184	Harrison Room SE Mechanical Room	1	Fiberglass Pipe Insulation	20	50	Ln. Ft.	Negative
184	Harrison Room SE Mechanical Room	1	Fiberglass Pipe Fitting Insulation	21	5	Ln. Ft.	Negative
184	Harrison Room SE Mechanical Room	1	HVAC - Black	22	40	Ln. Ft.	Negative
184	Harrison Room SE Mechanical Room	1	Drywall - Old	29	400	Sq. Ft.	Negative
184	Harrison Room SE Mechanical Room	1	Drywall Mud - Old	30	400	Sq. Ft.	Negative
184	Harrison Room SE Mechanical Room	1	Drywall Tape - Old	31	400	Sq. Ft.	Negative
184	Harrison Room SE Mechanical Room	1	Pyro - Jacketed Fabric Insulation - White	94	25	Ln. Ft.	Negative
185	Harrison Room SW Mechanical Room	1	Concrete	1	160	Sq. Ft.	Negative
185	Harrison Room SW Mechanical Room	1	Cinderblock	2	160	Sq. Ft.	Negative
185	Harrison Room SW Mechanical Room	1	Cinderblock Mortar	3	160	Sq. Ft.	Negative
185	Harrison Room SW Mechanical Room	1	Smooth Plaster - Finishcoat	5	360	Sq. Ft.	Negative
185	Harrison Room SW Mechanical Room	1	Smooth Plaster - Browncoat	6	360	Sq. Ft.	Negative
185	Harrison Room SW Mechanical Room	1	Tagged Fire Door Frame	11	1	Total	Assumed
185	Harrison Room SW Mechanical Room	1	Fiberglass Pipe Insulation	20	50	Ln. Ft.	Negative
185	Harrison Room SW Mechanical Room	1	Fiberglass Pipe Fitting Insulation	21	5	Ln. Ft.	Negative
185	Harrison Room SW Mechanical Room	1	HVAC - Black	22	35	Ln. Ft.	Negative
185	Harrison Room SW Mechanical Room	1	Drywall - Old	29	200	Sq. Ft.	Negative
185	Harrison Room SW Mechanical Room	1	Drywall Mud - Old	30	200	Sq. Ft.	Negative
185	Harrison Room SW Mechanical Room	1	Drywall Tape - Old	31	200	Sq. Ft.	Negative
185	Harrison Room SW Mechanical Room	1	Pyro - Jacketed Fabric Insulation - White	94	20	Ln. Ft.	Negative
186	Harrison Room SW Kitchen	1	Concrete	1	396	Sq. Ft.	Negative
186	Harrison Room SW Kitchen	1	Cinderblock	2	400	Sq. Ft.	Negative
186	Harrison Room SW Kitchen	1	Cinderblock Mortar	3	400	Sq. Ft.	Negative
186	Harrison Room SW Kitchen	1	Drywall Panel	4	800	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
186	Harrison Room SW Kitchen	1	2' x 4' Ceiling Panel - Textured w/ Dots	9	396	Sq. Ft.	Negative
186	Harrison Room SW Kitchen	1	Tagged Fire Door Frame	11	1 Total	Assumed	
186	Harrison Room SW Kitchen	1	Brick	18	220	Sq. Ft.	Negative
186	Harrison Room SW Kitchen	1	Brick Mortar	19	220	Sq. Ft.	Negative
186	Harrison Room SW Kitchen	1	Fiberglass Pipe Insulation	20	40	Ln. Ft.	Negative
186	Harrison Room SW Kitchen	1	Fiberglass Pipe Fitting Insulation	21	4	Ln. Ft.	Negative
186	Harrison Room SW Kitchen	1	12" x 12" Floor Tile - Cream w/ Gray Specks	27	396	Sq. Ft.	Negative
186	Harrison Room SW Kitchen	1	Mastic for 12" x 12" Floor Tile - Cream w/ Gray Specks	28	396	Sq. Ft.	Negative
186	Harrison Room SW Kitchen	1	4" Covebase - Dark Gray	57	80	Ln. Ft.	Negative
186	Harrison Room SW Kitchen	1	Mastic for 4" Covebase - Dark Gray	58	80	Ln. Ft.	Negative
186	Harrison Room SW Kitchen	1	Sink Undercoating - Cream	76	1 Total		Negative
187	Harrison Room SW Kitchen Storage	1	Concrete	1	84	Sq. Ft.	Negative
187	Harrison Room SW Kitchen Storage	1	Cinderblock	2	340	Sq. Ft.	Negative
187	Harrison Room SW Kitchen Storage	1	Cinderblock Mortar	3	340	Sq. Ft.	Negative
187	Harrison Room SW Kitchen Storage	1	2' x 4' Ceiling Panel - Textured w/ Dots	9	84	Sq. Ft.	Negative
187	Harrison Room SW Kitchen Storage	1	HVAC - Black	22	5	Ln. Ft.	Negative
187	Harrison Room SW Kitchen Storage	1	12" x 12" Floor Tile - Cream w/ Gray Specks	27	84	Sq. Ft.	Negative
187	Harrison Room SW Kitchen Storage	1	Mastic for 12" x 12" Floor Tile - Cream w/ Gray Specks	28	84	Sq. Ft.	Negative
187	Harrison Room SW Kitchen Storage	1	Drywall - Old	29	140	Sq. Ft.	Negative
187	Harrison Room SW Kitchen Storage	1	Drywall Mud - Old	30	140	Sq. Ft.	Negative
187	Harrison Room SW Kitchen Storage	1	Drywall Tape - Old	31	140	Sq. Ft.	Negative
188	Harrison Room Stage	1	Concrete	1	576	Sq. Ft.	Negative
188	Harrison Room Stage	1	Smooth Plaster - Finishcoat	5	100	Sq. Ft.	Negative
188	Harrison Room Stage	1	Smooth Plaster - Browncoat	6	100	Sq. Ft.	Negative
188	Harrison Room Stage	1	Aluminum Duct Insulation	8	100	Sq. Ft.	Negative
188	Harrison Room Stage	1	Tagged Fire Door Frame	11	3 Total	Assumed	
188	Harrison Room Stage	1	Brick	18	120	Sq. Ft.	Negative
188	Harrison Room Stage	1	Brick Mortar	19	120	Sq. Ft.	Negative
188	Harrison Room Stage	1	HVAC - Black	22	10	Ln. Ft.	Negative
188	Harrison Room Stage	1	Drywall - Old	29	200	Sq. Ft.	Negative
188	Harrison Room Stage	1	Drywall Mud - Old	30	200	Sq. Ft.	Negative
188	Harrison Room Stage	1	Drywall Tape - Old	31	200	Sq. Ft.	Negative
188	Harrison Room Stage	1	1' x 1' Ceiling Tile - Smooth White	102	576	Sq. Ft.	Negative
188	Harrison Room Stage	1	Gluepods for 1' x 1' Ceiling Tile - Smooth White	103	576	Sq. Ft.	Negative
188	Harrison Room Stage	1	Wood Flooring	104	576 Sq. Ft.	Assumed	
189	Elevator Equipment Room NE of Harrison Rm.	1	Concrete	1	120	Sq. Ft.	Negative
189	Elevator Equipment Room NE of Harrison Rm.	1	Cinderblock	2	220	Sq. Ft.	Negative
189	Elevator Equipment Room NE of Harrison Rm.	1	Cinderblock Mortar	3	220	Sq. Ft.	Negative
189	Elevator Equipment Room NE of Harrison Rm.	1	Smooth Plaster - Finishcoat	5	120	Sq. Ft.	Negative
189	Elevator Equipment Room NE of Harrison Rm.	1	Smooth Plaster - Browncoat	6	120	Sq. Ft.	Negative
189	Elevator Equipment Room NE of Harrison Rm.	1	Brick	18	220	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
189	Elevator Equipment Room NE of Harrison Rm.	1	Brick Mortar	19	220	Sq. Ft.	Negative
189	Elevator Equipment Room NE of Harrison Rm.	1	Drywall - Old	29	120	Sq. Ft.	Negative
189	Elevator Equipment Room NE of Harrison Rm.	1	Drywall Mud - Old	30	120	Sq. Ft.	Negative
189	Elevator Equipment Room NE of Harrison Rm.	1	Drywall Tape - Old	31	120	Sq. Ft.	Negative
189	Elevator Equipment Room NE of Harrison Rm.	1	Tagged Fire Hatch	40	1	Total	Assumed
189	Elevator Equipment Room NE of Harrison Rm.	1	Vapor Barrier - Black	118	40	Ln. Ft.	Negative
190	Elevator Vestibule NE of Harrison Rm.	1	Concrete	1	64	Sq. Ft.	Negative
190	Elevator Vestibule NE of Harrison Rm.	1	Cinderblock	2	240	Sq. Ft.	Negative
190	Elevator Vestibule NE of Harrison Rm.	1	Cinderblock Mortar	3	240	Sq. Ft.	Negative
190	Elevator Vestibule NE of Harrison Rm.	1	Drywall Panel	4	320	Sq. Ft.	Negative
190	Elevator Vestibule NE of Harrison Rm.	1	2' x 4' Ceiling Panel - Textured w/ Dots	9	64	Sq. Ft.	Negative
190	Elevator Vestibule NE of Harrison Rm.	1	Brick	18	80	Sq. Ft.	Negative
190	Elevator Vestibule NE of Harrison Rm.	1	Brick Mortar	19	80	Sq. Ft.	Negative
190	Elevator Vestibule NE of Harrison Rm.	1	12" x 12" Floor Tile - Cream w/ Gray Specks	27	64	Sq. Ft.	Negative
190	Elevator Vestibule NE of Harrison Rm.	1	Mastic for 12" x 12" Floor Tile - Cream w/ Gray Specks	28	64	Sq. Ft.	Negative
190	Elevator Vestibule NE of Harrison Rm.	1	4" Covebase - Dark Gray	57	30	Ln. Ft.	Negative
190	Elevator Vestibule NE of Harrison Rm.	1	Mastic for 4" Covebase - Dark Gray	58	30	Ln. Ft.	Negative
191	Harrison Rm. NW Storage Closet	1	Concrete	1	216	Sq. Ft.	Negative
191	Harrison Rm. NW Storage Closet	1	Cinderblock	2	600	Sq. Ft.	Negative
191	Harrison Rm. NW Storage Closet	1	Cinderblock Mortar	3	600	Sq. Ft.	Negative
191	Harrison Rm. NW Storage Closet	1	Tagged Fire Door Frame	11	1	Total	Assumed
191	Harrison Rm. NW Storage Closet	1	Fiberglass Pipe Insulation	20	100	Ln. Ft.	Negative
191	Harrison Rm. NW Storage Closet	1	Fiberglass Pipe Fitting Insulation	21	10	Ln. Ft.	Negative
191	Harrison Rm. NW Storage Closet	1	12" x 12" Floor Tile - Cream w/ Gray Specks	27	200	Sq. Ft.	Negative
191	Harrison Rm. NW Storage Closet	1	Mastic for 12" x 12" Floor Tile - Cream w/ Gray Specks	28	200	Sq. Ft.	Negative
191	Harrison Rm. NW Storage Closet	1	Drywall - Old	29	120	Sq. Ft.	Negative
191	Harrison Rm. NW Storage Closet	1	Drywall Mud - Old	30	120	Sq. Ft.	Negative
191	Harrison Rm. NW Storage Closet	1	Drywall Tape - Old	31	120	Sq. Ft.	Negative
191	Harrison Rm. NW Storage Closet	1	4" Covebase - Brown	44	30	Ln. Ft.	Negative
191	Harrison Rm. NW Storage Closet	1	Mastic for 4" Covebase - Brown	45	30	Ln. Ft.	Negative
192	Mechanical Room NW of Harrison Rm	1	Concrete	1	80	Sq. Ft.	Negative
192	Mechanical Room NW of Harrison Rm	1	Cinderblock	2	280	Sq. Ft.	Negative
192	Mechanical Room NW of Harrison Rm	1	Cinderblock Mortar	3	280	Sq. Ft.	Negative
192	Mechanical Room NW of Harrison Rm	1	Smooth Plaster - Finishcoat	5	80	Sq. Ft.	Negative
192	Mechanical Room NW of Harrison Rm	1	Smooth Plaster - Browncoat	6	80	Sq. Ft.	Negative
192	Mechanical Room NW of Harrison Rm	1	Tagged Fire Door Frame	11	2	Total	Assumed
192	Mechanical Room NW of Harrison Rm	1	Fiberglass Pipe Insulation	20	20	Ln. Ft.	Negative
192	Mechanical Room NW of Harrison Rm	1	Fiberglass Pipe Fitting Insulation	21	1	Ln. Ft.	Negative
192	Mechanical Room NW of Harrison Rm	1	HVAC - Black	22	15	Ln. Ft.	Negative
192	Mechanical Room NW of Harrison Rm	1	Drywall - Old	29	80	Sq. Ft.	Negative
192	Mechanical Room NW of Harrison Rm	1	Drywall Mud - Old	30	80	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
192	Mechanical Room NW of Harrison Rm	1	Drywall Tape - Old	31	80	Sq. Ft.	Negative
192	Mechanical Room NW of Harrison Rm	1	Pyro - Jacketed Fabric Insulation - White	94	10	Ln. Ft.	Negative
192	Mechanical Room NW of Harrison Rm	1	Door Caulk - White	106	20	Ln. Ft.	Negative
192	Mechanical Room NW of Harrison Rm	1	Duct Sealant - White	119	10	Ln. Ft.	Negative
193	Mechanical Room W of Server Room	1	Concrete	1	264	Sq. Ft.	Negative
193	Mechanical Room W of Server Room	1	Drywall Panel	4	680	Sq. Ft.	Negative
193	Mechanical Room W of Server Room	1	Smooth Plaster - Finishcoat	5	264	Sq. Ft.	Negative
193	Mechanical Room W of Server Room	1	Smooth Plaster - Browncoat	6	264	Sq. Ft.	Negative
193	Mechanical Room W of Server Room	1	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
193	Mechanical Room W of Server Room	1	Aluminum Duct Insulation	8	40	Sq. Ft.	Negative
193	Mechanical Room W of Server Room	1	2' x 4' Ceiling Panel - Textured w/ Dots	9	264	Sq. Ft.	Negative
193	Mechanical Room W of Server Room	1	Tagged Fire Door Frame	11	1	Total	Assumed
193	Mechanical Room W of Server Room	1	Carpet Glue - Old Yellow	16	264	Sq. Ft.	Negative
193	Mechanical Room W of Server Room	1	Brick	18	220	Sq. Ft.	Negative
193	Mechanical Room W of Server Room	1	Brick Mortar	19	220	Sq. Ft.	Negative
193	Mechanical Room W of Server Room	1	Fiberglass Pipe Insulation	20	70	Ln. Ft.	Negative
193	Mechanical Room W of Server Room	1	Fiberglass Pipe Fitting Insulation	21	4	Ln. Ft.	Negative
193	Mechanical Room W of Server Room	1	4" Covebase - Dark Gray	57	60	Ln. Ft.	Negative
193	Mechanical Room W of Server Room	1	Mastic for 4" Covebase - Dark Gray	58	60	Ln. Ft.	Negative
194	Server Room	1	Concrete	1	468	Sq. Ft.	Negative
194	Server Room	1	Fiberglass Flex Duct	7	15	Ln. Ft.	Negative
194	Server Room	1	4" Covebase - Gray	32	80	Ln. Ft.	Negative
194	Server Room	1	Mastic for 4" Covebase - Gray	33	80	Ln. Ft.	Negative
194	Server Room	1	Carpet Glue - Clear	50	468	Sq. Ft.	Negative
194	Server Room	1	Drywall	69	880	Sq. Ft.	Negative
194	Server Room	1	Drywall Mud	70	880	Sq. Ft.	Negative
194	Server Room	1	Drywall Tape	71	880	Sq. Ft.	Negative
195	Broadcast Room	1	Concrete	1	168	Sq. Ft.	Negative
195	Broadcast Room	1	Cinderblock	2	280	Sq. Ft.	Negative
195	Broadcast Room	1	Cinderblock Mortar	3	280	Sq. Ft.	Negative
195	Broadcast Room	1	Drywall Panel	4	520	Sq. Ft.	Negative
195	Broadcast Room	1	Smooth Plaster - Finishcoat	5	168	Sq. Ft.	Negative
195	Broadcast Room	1	Smooth Plaster - Browncoat	6	168	Sq. Ft.	Negative
195	Broadcast Room	1	2' x 4' Ceiling Panel - Textured w/ Dots	9	168	Sq. Ft.	Negative
195	Broadcast Room	1	Tagged Fire Door Frame	11	1	Total	Assumed
195	Broadcast Room	1	Carpet Glue - Old Yellow	16	168	Sq. Ft.	Negative
195	Broadcast Room	1	4" Covebase - Gray	32	50	Ln. Ft.	Negative
195	Broadcast Room	1	Mastic for 4" Covebase - Gray	33	50	Ln. Ft.	Negative
196	Main Hallway E of Harrison Rm.	1	Concrete	1	1,320	Sq. Ft.	Negative
196	Main Hallway E of Harrison Rm.	1	Fiberglass Flex Duct	7	100	Ln. Ft.	Negative
196	Main Hallway E of Harrison Rm.	1	Aluminum Duct Insulation	8	400	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
196	Main Hallway E of Harrison Rm.	1	Window Caulk - White	12	300	Ln. Ft.	Negative
196	Main Hallway E of Harrison Rm.	1	Windowsill Caulk - White	13	100	Ln. Ft.	Negative
196	Main Hallway E of Harrison Rm.	1	Carpet Glue - Old Yellow	16	600	Sq. Ft.	Negative
196	Main Hallway E of Harrison Rm.	1	Brick	18	2,500	Sq. Ft.	Negative
196	Main Hallway E of Harrison Rm.	1	Brick Mortar	19	2,500	Sq. Ft.	Negative
196	Main Hallway E of Harrison Rm.	1	2' x 2' Ceiling Panel - Moonscape	39	700	Sq. Ft.	Negative
196	Main Hallway E of Harrison Rm.	1	Drywall	69	300	Sq. Ft.	Negative
196	Main Hallway E of Harrison Rm.	1	Drywall Mud	70	300	Sq. Ft.	Negative
196	Main Hallway E of Harrison Rm.	1	Drywall Tape	71	300	Sq. Ft.	Negative
196	Main Hallway E of Harrison Rm.	1	Interior Window Caulk - White	89	40	Ln. Ft.	Negative
196	Main Hallway E of Harrison Rm.	1	Decorative Concrete	90	40	Sq. Ft.	Negative
196	Main Hallway E of Harrison Rm.	1	Mortar for Decorative Concrete	91	40	Sq. Ft.	Negative
196	Main Hallway E of Harrison Rm.	1	Wall Joint Caulk - White	93	20	Ln. Ft.	Negative
196	Main Hallway E of Harrison Rm.	1	12" x 12" Ceramic Floor Tile - Gray Mottled	96	600	Sq. Ft.	Negative
196	Main Hallway E of Harrison Rm.	1	Grout for 12" x 12" Ceramic Floor Tile - Gray Mottled	97	600	Sq. Ft.	Negative
197	Front Entrance Vestibule	1	Concrete	1	64	Sq. Ft.	Negative
197	Front Entrance Vestibule	1	Brick	18	320	Sq. Ft.	Negative
197	Front Entrance Vestibule	1	Brick Mortar	19	320	Sq. Ft.	Negative
197	Front Entrance Vestibule	1	Carpet Glue - Clear	50	64	Sq. Ft.	Negative
197	Front Entrance Vestibule	1	Drywall	69	400	Sq. Ft.	Negative
197	Front Entrance Vestibule	1	Drywall Mud	70	400	Sq. Ft.	Negative
197	Front Entrance Vestibule	1	Drywall Tape	71	400	Sq. Ft.	Negative
197	Front Entrance Vestibule	1	Door Caulk - White	106	40	Ln. Ft.	Negative
197	Front Entrance Vestibule	1	Vapor Barrier - Black	118	20	Ln. Ft.	Negative
198	Air Handler Room near Front Entrance	1	Concrete	1	50	Sq. Ft.	Negative
198	Air Handler Room near Front Entrance	1	Cinderblock	2	300	Sq. Ft.	Negative
198	Air Handler Room near Front Entrance	1	Cinderblock Mortar	3	300	Sq. Ft.	Negative
198	Air Handler Room near Front Entrance	1	Tagged Fire Door Frame	11	1	Total	Assumed
198	Air Handler Room near Front Entrance	1	Fiberglass Pipe Insulation	20	40	Ln. Ft.	Negative
198	Air Handler Room near Front Entrance	1	Fiberglass Pipe Fitting Insulation	21	4	Ln. Ft.	Negative
198	Air Handler Room near Front Entrance	1	HVAC - Black	22	5	Ln. Ft.	Negative
198	Air Handler Room near Front Entrance	1	Door Caulk - Yellow	92	20	Ln. Ft.	Negative
198	Air Handler Room near Front Entrance	1	Pyro - Jacketed Fabric Insulation - White	94	5	Ln. Ft.	Negative
199	Preschool Programs S Office	1	Concrete	1	192	Sq. Ft.	Negative
199	Preschool Programs S Office	1	Drywall Panel	4	500	Sq. Ft.	Negative
199	Preschool Programs S Office	1	Smooth Plaster - Finishcoat	5	700	Sq. Ft.	Negative
199	Preschool Programs S Office	1	Smooth Plaster - Browncoat	6	700	Sq. Ft.	Negative
199	Preschool Programs S Office	1	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
199	Preschool Programs S Office	1	Aluminum Duct Insulation	8	5	Sq. Ft.	Negative
199	Preschool Programs S Office	1	Tagged Fire Door Frame	11	1	Total	Assumed
199	Preschool Programs S Office	1	Carpet Glue - Old Yellow	16	192	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
199	Preschool Programs S Office	1	4" Covebase - Gray	32	50	Ln. Ft.	Negative
199	Preschool Programs S Office	1	Mastic for 4" Covebase - Gray	33	50	Ln. Ft.	Negative
199	Preschool Programs S Office	1	2' x 2' Ceiling Panel - Moonscape	39	192	Sq. Ft.	Negative
200	Preschool Programs N Office	1	Concrete	1	216	Sq. Ft.	Negative
200	Preschool Programs N Office	1	Drywall Panel	4	420	Sq. Ft.	Negative
200	Preschool Programs N Office	1	Smooth Plaster - Finishcoat	5	650	Sq. Ft.	Negative
200	Preschool Programs N Office	1	Smooth Plaster - Browncoat	6	650	Sq. Ft.	Negative
200	Preschool Programs N Office	1	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
200	Preschool Programs N Office	1	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
200	Preschool Programs N Office	1	Tagged Fire Door Frame	11	1	Total	Assumed
200	Preschool Programs N Office	1	Window Caulk - White	12	60	Ln. Ft.	Negative
200	Preschool Programs N Office	1	Windowsill Caulk - White	13	15	Ln. Ft.	Negative
200	Preschool Programs N Office	1	Carpet Glue - Old Yellow	16	216	Sq. Ft.	Negative
200	Preschool Programs N Office	1	2' x 2' Ceiling Panel - Moonscape	39	216	Sq. Ft.	Negative
201	Audio/Visual Repair	1	Concrete	1	1,456	Sq. Ft.	Negative
201	Audio/Visual Repair	1	Smooth Plaster - Finishcoat	5	1,456	Sq. Ft.	Negative
201	Audio/Visual Repair	1	Smooth Plaster - Browncoat	6	1,456	Sq. Ft.	Negative
201	Audio/Visual Repair	1	Fiberglass Flex Duct	7	15	Ln. Ft.	Negative
201	Audio/Visual Repair	1	Aluminum Duct Insulation	8	60	Sq. Ft.	Negative
201	Audio/Visual Repair	1	2' x 4' Ceiling Panel - Textured w/ Dots	9	1,456	Sq. Ft.	Negative
201	Audio/Visual Repair	1	Tagged Fire Door Frame	11	1	Total	Assumed
201	Audio/Visual Repair	1	Window Caulk - White	12	100	Ln. Ft.	Negative
201	Audio/Visual Repair	1	Windowsill Caulk - White	13	30	Ln. Ft.	Negative
201	Audio/Visual Repair	1	Carpet Glue - Old Yellow	16	1,456	Sq. Ft.	Negative
201	Audio/Visual Repair	1	Fiberglass Pipe Insulation	20	50	Ln. Ft.	Negative
201	Audio/Visual Repair	1	Fiberglass Pipe Fitting Insulation	21	6	Ln. Ft.	Negative
201	Audio/Visual Repair	1	4" Covebase - Dark Gray	57	150	Ln. Ft.	Negative
201	Audio/Visual Repair	1	Mastic for 4" Covebase - Dark Gray	58	150	Ln. Ft.	Negative
201	Audio/Visual Repair	1	Drywall	69	1,600	Sq. Ft.	Negative
201	Audio/Visual Repair	1	Drywall Mud	70	1,600	Sq. Ft.	Negative
201	Audio/Visual Repair	1	Drywall Tape	71	1,600	Sq. Ft.	Negative
201	Audio/Visual Repair	1	Door Caulk - Gray	120	20	Ln. Ft.	Negative
202	Audio/Visual Repair SE Closet	1	Concrete	1	24	Sq. Ft.	Negative
202	Audio/Visual Repair SE Closet	1	Smooth Plaster - Finishcoat	5	24	Sq. Ft.	Negative
202	Audio/Visual Repair SE Closet	1	Smooth Plaster - Browncoat	6	24	Sq. Ft.	Negative
202	Audio/Visual Repair SE Closet	1	Tagged Fire Door Frame	11	1	Total	Assumed
202	Audio/Visual Repair SE Closet	1	HVAC - Black	22	10	Ln. Ft.	Negative
202	Audio/Visual Repair SE Closet	1	Drywall	69	200	Sq. Ft.	Negative
202	Audio/Visual Repair SE Closet	1	Drywall Mud	70	200	Sq. Ft.	Negative
202	Audio/Visual Repair SE Closet	1	Drywall Tape	71	200	Sq. Ft.	Negative
203	Audio/Visual Repair S Center Closet	1	Concrete	1	24	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
203	Audio/Visual Repair S Center Closet	1	Smooth Plaster - Finishcoat	5	24	Sq. Ft.	Negative
203	Audio/Visual Repair S Center Closet	1	Smooth Plaster - Browncoat	6	24	Sq. Ft.	Negative
203	Audio/Visual Repair S Center Closet	1	Tagged Fire Door Frame	11	1	Total	Assumed
203	Audio/Visual Repair S Center Closet	1	HVAC - Black	22	10	Ln. Ft.	Negative
203	Audio/Visual Repair S Center Closet	1	Drywall	69	200	Sq. Ft.	Negative
203	Audio/Visual Repair S Center Closet	1	Drywall Mud	70	200	Sq. Ft.	Negative
203	Audio/Visual Repair S Center Closet	1	Drywall Tape	71	200	Sq. Ft.	Negative
203	Audio/Visual Repair S Center Closet	1	Pyro - Jacketed Fabric Insulation - White	94	5	Ln. Ft.	Negative
204	Audio/Visual Repair NE Closet	1	Concrete	1	24	Sq. Ft.	Negative
204	Audio/Visual Repair NE Closet	1	Smooth Plaster - Finishcoat	5	24	Sq. Ft.	Negative
204	Audio/Visual Repair NE Closet	1	Smooth Plaster - Browncoat	6	24	Sq. Ft.	Negative
204	Audio/Visual Repair NE Closet	1	Tagged Fire Door Frame	11	1	Total	Assumed
204	Audio/Visual Repair NE Closet	1	HVAC - Black	22	10	Ln. Ft.	Negative
204	Audio/Visual Repair NE Closet	1	Drywall	69	200	Sq. Ft.	Negative
204	Audio/Visual Repair NE Closet	1	Drywall Mud	70	200	Sq. Ft.	Negative
204	Audio/Visual Repair NE Closet	1	Drywall Tape	71	200	Sq. Ft.	Negative
204	Audio/Visual Repair NE Closet	1	Pyro - Jacketed Fabric Insulation - White	94	5	Ln. Ft.	Negative
205	NW Mechanical Room	1	Concrete	1	144	Sq. Ft.	Negative
205	NW Mechanical Room	1	Cinderblock	2	240	Sq. Ft.	Negative
205	NW Mechanical Room	1	Cinderblock Mortar	3	240	Sq. Ft.	Negative
205	NW Mechanical Room	1	Drywall Panel	4	20	Sq. Ft.	Negative
205	NW Mechanical Room	1	Smooth Plaster - Finishcoat	5	380	Sq. Ft.	Negative
205	NW Mechanical Room	1	Smooth Plaster - Browncoat	6	380	Sq. Ft.	Negative
205	NW Mechanical Room	1	Tagged Fire Door Frame	11	1	Total	Assumed
205	NW Mechanical Room	1	Fiberglass Pipe Insulation	20	60	Ln. Ft.	Negative
205	NW Mechanical Room	1	Fiberglass Pipe Fitting Insulation	21	20	Ln. Ft.	Negative
205	NW Mechanical Room	1	HVAC - Black	22	10	Ln. Ft.	Negative
205	NW Mechanical Room	1	4" Covebase - Dark Gray	57	50	Ln. Ft.	Negative
205	NW Mechanical Room	1	Mastic for 4" Covebase - Dark Gray	58	50	Ln. Ft.	Negative
205	NW Mechanical Room	1	Vinyl Sheeting - White & Cream Squares	74	144	Sq. Ft.	Negative
205	NW Mechanical Room	1	Mastic for Vinyl Sheeting - White & Cream Squares	75	144	Sq. Ft.	Negative
206	NW Women's Restroom	1	Concrete	1	240	Sq. Ft.	Negative
206	NW Women's Restroom	1	Cinderblock	2	640	Sq. Ft.	Negative
206	NW Women's Restroom	1	Cinderblock Mortar	3	200	Sq. Ft.	Negative
206	NW Women's Restroom	1	Drywall Panel	4	640	Sq. Ft.	Negative
206	NW Women's Restroom	1	Smooth Plaster - Finishcoat	5	440	Sq. Ft.	Negative
206	NW Women's Restroom	1	Smooth Plaster - Browncoat	6	440	Sq. Ft.	Negative
206	NW Women's Restroom	1	Fiberglass Flex Duct	7	15	Sq. Ft.	Negative
206	NW Women's Restroom	1	2' x 4' Ceiling Panel - Textured w/ Dots	9	240	Sq. Ft.	Negative
206	NW Women's Restroom	1	Tagged Fire Door Frame	11	1	Total	Assumed
206	NW Women's Restroom	1	Fiberglass Pipe Insulation	20	200	Ln. Ft.	Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
206	NW Women's Restroom	1	Fiberglass Pipe Fitting Insulation	21	75	Ln. Ft.	Negative
206	NW Women's Restroom	1	4" Covebase - Dark Gray	57	60	Ln. Ft.	Negative
206	NW Women's Restroom	1	Mastic for 4" Covebase - Dark Gray	58	60	Ln. Ft.	Negative
206	NW Women's Restroom	1	Drywall	69	240	Sq. Ft.	Negative
206	NW Women's Restroom	1	Drywall Mud	70	240	Sq. Ft.	Negative
206	NW Women's Restroom	1	Drywall Tape	71	240	Sq. Ft.	Negative
206	NW Women's Restroom	1	Vinyl Sheeting - White & Cream Squares	74	240	Sq. Ft.	Negative
206	NW Women's Restroom	1	Mastic for Vinyl Sheeting - White & Cream Squares	75	240	Sq. Ft.	Negative
207	NW Men's Restroom	1	Concrete	1	180	Sq. Ft.	Negative
207	NW Men's Restroom	1	Drywall Panel	4	560	Sq. Ft.	Negative
207	NW Men's Restroom	1	Smooth Plaster - Finishcoat	5	560	Sq. Ft.	Negative
207	NW Men's Restroom	1	Smooth Plaster - Browncoat	6	560	Sq. Ft.	Negative
207	NW Men's Restroom	1	Fiberglass Flex Duct	7	5	Sq. Ft.	Negative
207	NW Men's Restroom	1	2' x 4' Ceiling Panel - Textured w/ Dots	9	180	Sq. Ft.	Negative
207	NW Men's Restroom	1	Tagged Fire Door Frame	11	1	Total	Assumed
207	NW Men's Restroom	1	Fiberglass Pipe Insulation	20	20	Ln. Ft.	Negative
207	NW Men's Restroom	1	Fiberglass Pipe Fitting Insulation	21	2	Ln. Ft.	Negative
207	NW Men's Restroom	1	HVAC - Black	22	5	Ln. Ft.	Negative
207	NW Men's Restroom	1	4" Covebase - Dark Gray	57	55	Ln. Ft.	Negative
207	NW Men's Restroom	1	Mastic for 4" Covebase - Dark Gray	58	55	Ln. Ft.	Negative
207	NW Men's Restroom	1	Drywall	69	180	Sq. Ft.	Negative
207	NW Men's Restroom	1	Drywall Mud	70	180	Sq. Ft.	Negative
207	NW Men's Restroom	1	Drywall Tape	71	180	Sq. Ft.	Negative
207	NW Men's Restroom	1	Vinyl Sheeting - White & Cream Squares	74	180	Sq. Ft.	Negative
207	NW Men's Restroom	1	Mastic for Vinyl Sheeting - White & Cream Squares	75	180	Sq. Ft.	Negative
208	NW Computer Storage Room	1	Concrete	1	800	Sq. Ft.	Negative
208	NW Computer Storage Room	1	Drywall Panel	4	1,200	Sq. Ft.	Negative
208	NW Computer Storage Room	1	2' x 4' Ceiling Panel - Textured w/ Dots	9	800	Sq. Ft.	Negative
208	NW Computer Storage Room	1	Tagged Fire Door Frame	11	1	Total	Assumed
208	NW Computer Storage Room	1	Carpet Glue - Old Yellow	16	40	Sq. Ft.	Negative
208	NW Computer Storage Room	1	Fiberglass Pipe Fitting Insulation	21	60	Ln. Ft.	Negative
208	NW Computer Storage Room	1	4" Covebase - Dark Gray	57	100	Ln. Ft.	Negative
208	NW Computer Storage Room	1	Mastic for 4" Covebase - Dark Gray	58	100	Ln. Ft.	Negative
208	NW Computer Storage Room	1	Mastic for Ramp Tread - Yellow	121	100	Sq. Ft.	Negative
209	NW Hallway	1	Concrete	1	680	Sq. Ft.	Negative
209	NW Hallway	1	Drywall Panel	4	1,400	Sq. Ft.	Negative
209	NW Hallway	1	Aluminum Duct Insulation	8	700	Sq. Ft.	Negative
209	NW Hallway	1	2' x 4' Ceiling Panel - Textured w/ Dots	9	680	Sq. Ft.	Negative
209	NW Hallway	1	Carpet Glue - Old Yellow	16	680	Sq. Ft.	Negative
209	NW Hallway	1	Fiberglass Pipe Insulation	20	70	Ln. Ft.	Negative
209	NW Hallway	1	Fiberglass Pipe Fitting Insulation	21	4	Ln. Ft.	Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
209	NW Hallway	1	4" Covebase - Dark Gray	57	140	Ln. Ft.	Negative
209	NW Hallway	1	Mastic for 4" Covebase - Dark Gray	58	140	Ln. Ft.	Negative
209	NW Hallway	1	Drywall	69	800	Sq. Ft.	Negative
209	NW Hallway	1	Drywall Mud	70	800	Sq. Ft.	Negative
209	NW Hallway	1	Drywall Tape	71	800	Sq. Ft.	Negative
210	NW Stairwell	1,2,3	Concrete	1	300	Sq. Ft.	Negative
210	NW Stairwell	1,2,3	Drywall Panel	4	750	Sq. Ft.	Negative
210	NW Stairwell	1,2,3	Smooth Plaster - Finishcoat	5	2,500	Sq. Ft.	Negative
210	NW Stairwell	1,2,3	Smooth Plaster - Browncoat	6	2,500	Sq. Ft.	Negative
210	NW Stairwell	1,2,3	Fiberglass Flex Duct	7	15	Ln. Ft.	Negative
210	NW Stairwell	1,2,3	2' x 4' Ceiling Panel - Textured w/ Dots	9	216	Sq. Ft.	Negative
210	NW Stairwell	1,2,3	Brick	18	250	Sq. Ft.	Negative
210	NW Stairwell	1,2,3	Brick Mortar	19	250	Sq. Ft.	Negative
210	NW Stairwell	1,2,3	Door Window Glaze - Black	53	5	Ln. Ft.	Negative
210	NW Stairwell	1,2,3	1' x 1' Ceiling Tile - Uniform Dots	54	216	Sq. Ft.	Negative
210	NW Stairwell	1,2,3	Gluepods for 1' x 1' Ceiling Tile - Uniform Dots	55	216	Sq. Ft.	Negative
210	NW Stairwell	1,2,3	4" Covebase - Dark Gray	57	40	Ln. Ft.	Negative
210	NW Stairwell	1,2,3	Mastic for 4" Covebase - Dark Gray	58	40	Ln. Ft.	Negative
210	NW Stairwell	1,2,3	4" Stair Tread - Gray	113	400	Ln. Ft.	Negative
210	NW Stairwell	1,2,3	Mastic for 4" Stair Tread - Gray	114	400	Ln. Ft.	Negative
210	NW Stairwell	1,2,3	Stair Stringer Caulk - White	122	15	Ln. Ft.	Negative
210	NW Stairwell	1,2,3	Window Glaze - Gray	123	20	Ln. Ft.	Negative
211	Front Entrance Stairwell	1,2,3	Concrete	1	144	Sq. Ft.	Negative
211	Front Entrance Stairwell	1,2,3	Cinderblock	2	1,560	Sq. Ft.	Negative
211	Front Entrance Stairwell	1,2,3	Cinderblock Mortar	3	1,560	Sq. Ft.	Negative
211	Front Entrance Stairwell	1,2,3	2' x 4' Ceiling Panel - Textured w/ Dots	9	144	Sq. Ft.	Negative
211	Front Entrance Stairwell	1,2,3	Tagged Fire Door Frame	11	3	Total	Assumed
211	Front Entrance Stairwell	1,2,3	Brick	18	60	Sq. Ft.	Negative
211	Front Entrance Stairwell	1,2,3	Brick Mortar	19	60	Sq. Ft.	Negative
211	Front Entrance Stairwell	1,2,3	Tagged Fire Door	35	3	Total	Assumed
211	Front Entrance Stairwell	1,2,3	Firestop - Red	56	5	Sq. Ft.	Negative
211	Front Entrance Stairwell	1,2,3	4" Covebase - Dark Gray	57	100	Ln. Ft.	Negative
211	Front Entrance Stairwell	1,2,3	Mastic for 4" Covebase - Dark Gray	58	100	Ln. Ft.	Negative
211	Front Entrance Stairwell	1,2,3	Stair Tread - Green	63	180	Ln. Ft.	Negative
211	Front Entrance Stairwell	1,2,3	Mastic for Stair Tread - Green	64	180	Ln. Ft.	Negative
211	Front Entrance Stairwell	1,2,3	Vinyl Sheeting - White & Cream Squares	74	432	Sq. Ft.	Negative
211	Front Entrance Stairwell	1,2,3	Mastic for Vinyl Sheeting - White & Cream Squares	75	432	Sq. Ft.	Negative
211	Front Entrance Stairwell	1,2,3	Firestop - Black	105	5	Sq. Ft.	Negative
211	Front Entrance Stairwell	1,2,3	Door Caulk - White	106	60	Ln. Ft.	Negative
212	Stairwell NW of Shipping & Receiving	1,2	Concrete	1	480	Sq. Ft.	Negative
212	Stairwell NW of Shipping & Receiving	1,2	Tagged Fire Door Frame	11	1	Total	Assumed

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
212	Stairwell NW of Shipping & Receiving	1,2	Carpet Glue - Old Yellow	16	300	Sq. Ft.	Negative
212	Stairwell NW of Shipping & Receiving	1,2	Tagged Fire Door	35	1	Total	Assumed
212	Stairwell NW of Shipping & Receiving	1,2	2' x 2' Ceiling Panel - Moonscape	39	480	Sq. Ft.	Negative
212	Stairwell NW of Shipping & Receiving	1,2	12" x 12" Ceramic Floor Tile - Gray w/ Black Specks	66	400	Sq. Ft.	Negative
212	Stairwell NW of Shipping & Receiving	1,2	Grout for 12" x 12" Ceramic Floor Tile - Gray w/ Black Specks	67	400	Sq. Ft.	Negative
212	Stairwell NW of Shipping & Receiving	1,2	Drywall	69	1,800	Sq. Ft.	Negative
212	Stairwell NW of Shipping & Receiving	1,2	Drywall Mud	70	1,800	Sq. Ft.	Negative
212	Stairwell NW of Shipping & Receiving	1,2	Drywall Tape	71	1,800	Sq. Ft.	Negative
213	Stairwell SW of Harrison Rm.	1,2,3	Concrete	1	1,440	Sq. Ft.	Negative
213	Stairwell SW of Harrison Rm.	1,2,3	Smooth Plaster - Finishcoat	5	2,820	Sq. Ft.	Negative
213	Stairwell SW of Harrison Rm.	1,2,3	Smooth Plaster - Browncoat	6	2,820	Sq. Ft.	Negative
213	Stairwell SW of Harrison Rm.	1,2,3	2' x 4' Ceiling Panel - Textured w/ Dots	9	720	Sq. Ft.	Negative
213	Stairwell SW of Harrison Rm.	1,2,3	Tagged Fire Door Frame	11	2	Total	Assumed
213	Stairwell SW of Harrison Rm.	1,2,3	Carpet Glue - Old Yellow	16	2,880	Sq. Ft.	Negative
213	Stairwell SW of Harrison Rm.	1,2,3	Brick	18	2,820	Sq. Ft.	Negative
213	Stairwell SW of Harrison Rm.	1,2,3	Brick Mortar	19	2,820	Sq. Ft.	Negative
213	Stairwell SW of Harrison Rm.	1,2,3	4" Covebase - Gray	32	90	Ln. Ft.	Negative
213	Stairwell SW of Harrison Rm.	1,2,3	Mastic for 4" Covebase - Gray	33	90	Ln. Ft.	Negative
213	Stairwell SW of Harrison Rm.	1,2,3	Tagged Fire Door	35	1	Total	Assumed
213	Stairwell SW of Harrison Rm.	1,2,3	Door Window Glaze - Black	53	10	Ln. Ft.	Negative
213	Stairwell SW of Harrison Rm.	1,2,3	1' x 1' Ceiling Tile - Uniform Dots	54	720	Sq. Ft.	Negative
213	Stairwell SW of Harrison Rm.	1,2,3	Gluepods for 1' x 1' Ceiling Tile - Uniform Dots	55	720	Sq. Ft.	Negative
213	Stairwell SW of Harrison Rm.	1,2,3	Drywall	69	2,820	Sq. Ft.	Negative
213	Stairwell SW of Harrison Rm.	1,2,3	Drywall Mud	70	2,820	Sq. Ft.	Negative
213	Stairwell SW of Harrison Rm.	1,2,3	Drywall Tape	71	2,820	Sq. Ft.	Negative
214	Stairwell NW of Special Ed. Dept.	2R,2,3R,3	Concrete	1	880	Sq. Ft.	Negative
214	Stairwell NW of Special Ed. Dept.	2R,2,3R,3	Drywall Panel	4	2,640	Sq. Ft.	Negative
214	Stairwell NW of Special Ed. Dept.	2R,2,3R,3	Smooth Plaster - Finishcoat	5	2,640	Sq. Ft.	Negative
214	Stairwell NW of Special Ed. Dept.	2R,2,3R,3	Smooth Plaster - Browncoat	6	2,640	Sq. Ft.	Negative
214	Stairwell NW of Special Ed. Dept.	2R,2,3R,3	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
214	Stairwell NW of Special Ed. Dept.	2R,2,3R,3	Aluminum Duct Insulation	8	15	Sq. Ft.	Negative
214	Stairwell NW of Special Ed. Dept.	2R,2,3R,3	2' x 4' Ceiling Panel - Textured w/ Dots	9	660	Sq. Ft.	Negative
214	Stairwell NW of Special Ed. Dept.	2R,2,3R,3	Window Caulk - White	12	40	Ln. Ft.	Negative
214	Stairwell NW of Special Ed. Dept.	2R,2,3R,3	Windowsill Caulk - White	13	10	Ln. Ft.	Negative
214	Stairwell NW of Special Ed. Dept.	2R,2,3R,3	Brick	18	2,640	Sq. Ft.	Negative
214	Stairwell NW of Special Ed. Dept.	2R,2,3R,3	Brick Mortar	19	2,640	Sq. Ft.	Negative
214	Stairwell NW of Special Ed. Dept.	2R,2,3R,3	Carpet Glue - Green	46	880	Sq. Ft.	Negative
215	Special Ed. S Stairwell	1,2,3	Concrete	1	1,848	Sq. Ft.	Negative
215	Special Ed. S Stairwell	1,2,3	Drywall Panel	4	2,800	Sq. Ft.	Negative
215	Special Ed. S Stairwell	1,2,3	Smooth Plaster - Finishcoat	5	2,800	Sq. Ft.	Negative
215	Special Ed. S Stairwell	1,2,3	Smooth Plaster - Browncoat	6	2,800	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
215	Special Ed. S Stairwell	1,2,3	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
215	Special Ed. S Stairwell	1,2,3	Aluminum Duct Insulation	8	10	Sq. Ft.	Negative
215	Special Ed. S Stairwell	1,2,3	2' x 4' Ceiling Panel - Textured w/ Dots	9	924	Sq. Ft.	Negative
215	Special Ed. S Stairwell	1,2,3	Window Caulk - White	12	60	Ln. Ft.	Negative
215	Special Ed. S Stairwell	1,2,3	Windowsill Caulk - White	13	15	Ln. Ft.	Negative
215	Special Ed. S Stairwell	1,2,3	Carpet Glue - Old Yellow	16	1,848	Sq. Ft.	Negative
216	Special Ed. S Vestibule	2R	Concrete	1	45	Sq. Ft.	Negative
216	Special Ed. S Vestibule	2R	Smooth Plaster - Finishcoat	5	400	Sq. Ft.	Negative
216	Special Ed. S Vestibule	2R	Smooth Plaster - Browncoat	6	400	Sq. Ft.	Negative
216	Special Ed. S Vestibule	2R	2' x 4' Ceiling Panel - Textured w/ Dots	9	45	Sq. Ft.	Negative
216	Special Ed. S Vestibule	2R	Carpet Glue - Old Yellow	16	45	Sq. Ft.	Negative
216	Special Ed. S Vestibule	2R	4" Covebase - Gray	32	5	Ln. Ft.	Negative
216	Special Ed. S Vestibule	2R	Mastic for 4" Covebase - Gray	33	5	Ln. Ft.	Negative
217	North Elevator		Carpet Glue - Old Yellow	16	24	Sq. Ft.	Negative
217	North Elevator		Wood Flooring	104	24	Sq. Ft.	Assumed
218	South Elevator		Carpet Glue - Green	46	24	Sq. Ft.	Negative
218	South Elevator						
219	Receiving Elevator		Cinderblock	2	200	Sq. Ft.	Negative
219	Receiving Elevator		Cinderblock Mortar	3	200	Sq. Ft.	Negative
219	Receiving Elevator		Brick	18	200	Sq. Ft.	Negative
219	Receiving Elevator		Brick Mortar	19	200	Sq. Ft.	Negative
219	Receiving Elevator		Tagged Elevator Fire Door	124	1	Total	Assumed
220	Exterior		Exterior Brick	125		Sq. Ft.	Negative
220	Exterior		Exterior Brick Mortar	126		Sq. Ft.	Negative
220	Exterior		Exterior Plaster Overhang - Finishcoat	127		Sq. Ft.	Negative
220	Exterior		Exterior Plaster Overhang - Browncoat	128		Sq. Ft.	Negative
220	Exterior		Exterior Wall Joint Caulk - White	129		Ln. Ft.	Positive
220	Exterior		Exterior Concrete	130		Sq. Ft.	Negative
220	Exterior		Exterior Window Caulk - Gray	131		Ln. Ft.	Negative
220	Exterior		Exterior Door Caulk - Gray	132		Ln. Ft.	Negative
220	Exterior		Exterior Pipe Caulk - White	133		Ln. Ft.	Negative
220	Exterior		Exterior Fiberglass Pipe Insulation	134		Ln. Ft.	Negative
220	Exterior		Exterior Fiberglass Pipe Fitting Insulation	135		Ln. Ft.	Negative
220	Exterior		Exterior Decorative Cinderblock	136		Sq. Ft.	Negative
220	Exterior		Exterior Decorative Cinderblock Mortar	137		Sq. Ft.	Negative
220	Exterior		Exterior Decorative Stone	138		Sq. Ft.	Negative
220	Exterior		Exterior Decorative Stone Mortar	139		Sq. Ft.	Negative
220	Exterior		Exterior Door Caulk - White	140		Ln. Ft.	Negative
220	Exterior		Exterior Gutter Caulk - Black	141		Ln. Ft.	Negative
220	Exterior		Exterior Flashing Caulk - Black	142		Ln. Ft.	Negative
220	Exterior		Exterior Cinderblock	143		Sq. Ft.	Negative

Rochester Community Schools

Administration Building

List by Functional Space

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
220	Exterior		Exterior Cinderblock Mortar	144		Sq. Ft.	Negative
220	Exterior		Exterior Foundation Caulk - Black	145		Ln. Ft.	Negative
220	Exterior		Exterior Vapor Barrier - Black	146		Sq. Ft.	Negative
220	Exterior		Exterior Foundation Caulk - Gray	147		Ln. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
1	Teacher Consultants Office 22	3R	Concrete	1	120	Sq. Ft.	Negative
2	Teacher Consultants Office 21	3R	Concrete	1	96	Sq. Ft.	Negative
3	Teacher Consultants Office 23	3R	Concrete	1	120	Sq. Ft.	Negative
4	Teacher Consultants Office 24	3R	Concrete	1	96	Sq. Ft.	Negative
5	Teacher Consultants Office 20	3R	Concrete	1	96	Sq. Ft.	Negative
6	Teacher Consultants Office 25	3R	Concrete	1	96	Sq. Ft.	Negative
7	Teacher Consultants Office 26	3R	Concrete	1	96	Sq. Ft.	Negative
8	Teacher Consultants Office 33	3R	Concrete	1	96	Sq. Ft.	Negative
9	Teacher Consultants Office 27	3R	Concrete	1	96	Sq. Ft.	Negative
10	Teacher Consultants Office 32	3R	Concrete	1	96	Sq. Ft.	Negative
11	Teacher Consultants Office 28	3R	Concrete	1	96	Sq. Ft.	Negative
12	Teacher Consultants Office 31	3R	Concrete	1	96	Sq. Ft.	Negative
13	Teacher Consultants Office 30	3R	Concrete	1	96	Sq. Ft.	Negative
14	Teacher Consultants Office 29	3R	Concrete	1	96	Sq. Ft.	Negative
15	Teacher Consultants Office Hallway	3R	Concrete	1	560	Sq. Ft.	Negative
16	Floor 3R Family Restroom	3R	Concrete	1	120	Sq. Ft.	Negative
17	Storage Closet near Family Restroom	3R	Concrete	1	88	Sq. Ft.	Negative
18	Room 34 Secondary Classroom	3R	Concrete	1	112	Sq. Ft.	Negative
19	Room 34 (Speech Services)	3R	Concrete	1	112	Sq. Ft.	Negative
20	Room 34 Teachers Office	3R	Concrete	1	140	Sq. Ft.	Negative
21	Room 34 Hallway	3R	Concrete	1	600	Sq. Ft.	Negative
22	Custodial Closet	3R	Concrete	1	120	Sq. Ft.	Negative
23	Staff Lounge	3R	Concrete	1	832	Sq. Ft.	Negative
24	Storage Closet near Elevator	3R	Concrete	1	16	Sq. Ft.	Negative
25	Floor 3R North Hallway	3R	Concrete	1	1,056	Sq. Ft.	Negative
26	Floor 3 Elevator Vestibule	3	Concrete	1	320	Sq. Ft.	Negative
27	Floor 3 South Hallway (near Elevator)	3	Concrete	1	192	Sq. Ft.	Negative
28	Custodial Closet 3rd Floor South Hallway	3	Concrete	1	64	Sq. Ft.	Negative
29	Storage Closet 3rd Floor South Hallway	3	Concrete	1	128	Sq. Ft.	Negative
30	3rd Floor SE Storage Room	3	Concrete	1	288	Sq. Ft.	Negative
31	O.T./ P.T. Room	3	Concrete	1	572	Sq. Ft.	Negative
32	3rd Floor Conference Room B	3	Concrete	1	572	Sq. Ft.	Negative
33	3rd Floor Athletics & Enrichment Storage	3	Concrete	1	128	Sq. Ft.	Negative
34	3rd Floor Conference Room A	3	Concrete	1	572	Sq. Ft.	Negative
35	3rd Floor Conference Room Hallway	3	Concrete	1	912	Sq. Ft.	Negative
36	Enrichment & Athletics NE Office	3	Concrete	1	224	Sq. Ft.	Negative
37	Enrichment & Athletics SE Office	3	Concrete	1	160	Sq. Ft.	Negative
38	Enrichment & Athletics Main Office	3	Concrete	1	1,260	Sq. Ft.	Negative
39	Enrichment & Athletics Copy Room	3	Concrete	1	60	Sq. Ft.	Negative
40	Enrichment & Athletics Break Room	3	Concrete	1	140	Sq. Ft.	Negative
41	Enrichment & Athletics W Center Office	3	Concrete	1	192	Sq. Ft.	Negative
42	Enrichment & Athletics NW Office	3	Concrete	1	140	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
43	Curriculum Department	3	Concrete	1	264	Sq. Ft.	Negative
44	Community Relations Department Office	3	Concrete	1	240	Sq. Ft.	Negative
45	Community Relations Department	3	Concrete	1	484	Sq. Ft.	Negative
46	3rd Floor SW Women's Restroom	3	Concrete	1	240	Sq. Ft.	Negative
47	3rd Floor SW Men's Restroom	3	Concrete	1	240	Sq. Ft.	Negative
48	3rd Floor Enrichment & Athletics Hallway	3	Concrete	1	912	Sq. Ft.	Negative
49	Payroll Records	3	Concrete	1	264	Sq. Ft.	Negative
50	3rd Floor West Center Stair Vestibule	3	Concrete	1	392	Sq. Ft.	Negative
51	REA Office	3	Concrete	1	140	Sq. Ft.	Negative
52	Capital Programs & Facilities Director's Office	3	Concrete	1	140	Sq. Ft.	Negative
53	Contract Manager Office	3	Concrete	1	140	Sq. Ft.	Negative
54	Purchasing Supervisor	3	Concrete	1	140	Sq. Ft.	Negative
55	Purchasing Department	3	Concrete	1	576	Sq. Ft.	Negative
56	Director of Financial Services	3	Concrete	1	140	Sq. Ft.	Negative
57	Accountant's Office	3	Concrete	1	140	Sq. Ft.	Negative
58	Payroll Supervisor's Office	3	Concrete	1	140	Sq. Ft.	Negative
59	Payroll & Business Office	3	Concrete	1	576	Sq. Ft.	Negative
60	Curriculum Conference Room	3	Concrete	1	140	Sq. Ft.	Negative
61	Assistant Superintendent of Secondary Ed.	3	Concrete	1	140	Sq. Ft.	Negative
62	Director of Instructional Equity Office	3	Concrete	1	140	Sq. Ft.	Negative
63	Elementary Program Consultant	3	Concrete	1	140	Sq. Ft.	Negative
64	Executive Director of Elementary Teaching & Learning	3	Concrete	1	140	Sq. Ft.	Negative
65	Executive Director of Instructional Practices	3	Concrete	1	140	Sq. Ft.	Negative
66	Curriculum Department	3	Concrete	1	1,152	Sq. Ft.	Negative
67	Payroll & Curriculum Department Hallway	3	Concrete	1	480	Sq. Ft.	Negative
68	HR Lobby	3	Concrete	1	468	Sq. Ft.	Negative
69	Payroll Copy Room Closet	3	Concrete	1	96	Sq. Ft.	Negative
70	Payroll Copy Room	3	Concrete	1	192	Sq. Ft.	Negative
71	HR Department SW Records Room	3	Concrete	1	112	Sq. Ft.	Negative
72	HR/Benefits Specialist Office	3	Concrete	1	192	Sq. Ft.	Negative
73	Support Staff Specialist Office	3	Concrete	1	192	Sq. Ft.	Negative
74	Salaried Personnel Specialist Office	3	Concrete	1	160	Sq. Ft.	Negative
75	Chief HR Resource Officer	3	Concrete	1	220	Sq. Ft.	Negative
76	Deputy Superintendent for Business Affairs	3	Concrete	1	252	Sq. Ft.	Negative
77	HR Department North Office Supply	3	Concrete	1	168	Sq. Ft.	Negative
78	Deputy Superintendent of Teaching & Learning	3	Concrete	1	252	Sq. Ft.	Negative
79	Superintendent of Schools Office	3	Concrete	1	352	Sq. Ft.	Negative
80	Superintendent of Schools Restroom	3	Concrete	1	36	Sq. Ft.	Negative
81	Superintendent of Schools Kitchen	3	Concrete	1	36	Sq. Ft.	Negative
82	Conference Room near Superintendent's Office	3	Concrete	1	352	Sq. Ft.	Negative
83	HR Department Men's Restroom	3	Concrete	1	140	Sq. Ft.	Negative
84	HR Department Women's Restroom	3	Concrete	1	140	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
85	HR Department Break Room	3	Concrete	1	120	Sq. Ft.	Negative
86	HR Department East File Room	3	Concrete	1	120	Sq. Ft.	Negative
87	HR Department South Office Space	3	Concrete	1	1,232	Sq. Ft.	Negative
88	HR Department North Office Space	3	Concrete	1	672	Sq. Ft.	Negative
89	Special Education SE Supervisor Office	2R	Concrete	1	120	Sq. Ft.	Negative
90	Special Education S. Center Supervisor Office	2R	Concrete	1	120	Sq. Ft.	Negative
91	Special Education Executive Director's Office	2R	Concrete	1	240	Sq. Ft.	Negative
92	Special Education Department Office Space	2R	Concrete	1	384	Sq. Ft.	Negative
93	Special Education Dep. Clerk's Office	2R	Concrete	1	384	Sq. Ft.	Negative
94	Special Education Dept. File Room	2R	Concrete	1	240	Sq. Ft.	Negative
95	STEPS Room (Early Intervention)	2R	Concrete	1	480	Sq. Ft.	Negative
96	Special Education Kitchen	2R	Concrete	1	520	Sq. Ft.	Negative
97	Special Education Department Room 15	2R	Concrete	1	80	Sq. Ft.	Negative
98	Special Education Department Room 14	2R	Concrete	1	80	Sq. Ft.	Negative
99	Special Education Department Room 14 Closet	2R	Concrete	1	84	Sq. Ft.	Negative
100	Special Education Department Room 13	2R	Concrete	1	80	Sq. Ft.	Negative
101	Special Education Department Room 12	2R	Concrete	1	80	Sq. Ft.	Negative
102	Storage Closet near Women's Restroom	2R	Concrete	1	60	Sq. Ft.	Negative
103	SE Women's Restroom	2R	Concrete	1	120	Sq. Ft.	Negative
104	Special Education Department Hallway	2R	Concrete	1	520	Sq. Ft.	Negative
105	Handicap Restroom	2R	Concrete	1	100	Sq. Ft.	Negative
106	Landing near Handicap Restroom	2R	Concrete	1	280	Sq. Ft.	Negative
107	HR Collaboration Lab	2R	Concrete	1	336	Sq. Ft.	Negative
108	Coffee Shop	2R	Concrete	1	480	Sq. Ft.	Negative
109	Coffee Shop Storage	2R	Concrete	1	156	Sq. Ft.	Negative
110	Elevator Waiting Area	2R	Concrete	1	150	Sq. Ft.	Negative
111	Elevator Waiting Area w/ Exterior Exit	2	Concrete	1	224	Sq. Ft.	Negative
112	Mail Room	2	Concrete	1	264	Sq. Ft.	Negative
113	Mail Room Hallway	2	Concrete	1	224	Sq. Ft.	Negative
114	Room 111	2	Concrete	1	576	Sq. Ft.	Negative
115	East Wing Custodial Closet	2	Concrete	1	96	Sq. Ft.	Negative
116	East Wing Custodial Closet Restroom	2	Concrete	1	120	Sq. Ft.	Negative
117	2nd Floor East Mechanical Room	2	Concrete	1	1,000	Sq. Ft.	Negative
118	2nd Floor East Boiler Room	2	Concrete	1	440	Sq. Ft.	Negative
119	RCS Construction HQ	2	Concrete	1	864	Sq. Ft.	Negative
120	2nd Floor E. Wing Hallway	2	Concrete	1	500	Sq. Ft.	Negative
121	Parker Conference Suite	2	Concrete	1	616	Sq. Ft.	Negative
122	Graham Conference Suite B	2	Concrete	1	616	Sq. Ft.	Negative
123	2nd Floor SW Women's Restroom	2	Concrete	1	240	Sq. Ft.	Negative
124	2nd Floor SW Men's Restroom	2	Concrete	1	240	Sq. Ft.	Negative
125	Woodward Conference Room	2	Concrete	1	528	Sq. Ft.	Negative
126	2nd Floor Conference Room Hallway	2	Concrete	1	3,600	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
127	Harrison Room Balcony	2	Concrete	1	912	Sq. Ft.	Negative
128	Front Entrance Balcony	2	Concrete	1	1,120	Sq. Ft.	Negative
129	2nd Floor NE Mechanical Room	2	Concrete	1	60	Sq. Ft.	Negative
130	Technology Services Work Room	2	Concrete	1	168	Sq. Ft.	Negative
131	Technology Services South Exit Vestibule	2	Concrete	1	264	Sq. Ft.	Negative
132	Technology Services South Custodial Closet	2	Concrete	1	40	Sq. Ft.	Negative
133	Computer Lab	2	Concrete	1	840	Sq. Ft.	Negative
134	Technology Service Restroom	2	Concrete	1	28	Sq. Ft.	Negative
135	Technology Services Break Room	2	Concrete	1	144	Sq. Ft.	Negative
136	Technology Services Board Room	2	Concrete	1	264	Sq. Ft.	Negative
137	Technology Services NW Shared Offices	2	Concrete	1	336	Sq. Ft.	Negative
138	Network Manager Office	2	Concrete	1	168	Sq. Ft.	Negative
139	System Admin. Office	2	Concrete	1	168	Sq. Ft.	Negative
140	Technology Services NE Office	2	Concrete	1	240	Sq. Ft.	Negative
141	Technology Services E. Storage Room	2	Concrete	1	200	Sq. Ft.	Negative
142	Technology Services Main Office Space	2	Concrete	1	1,540	Sq. Ft.	Negative
143	1st Floor S. Basement Storage near Stairs	1R	Concrete	1	80	Sq. Ft.	Negative
144	1st Floor S. Basement Storage Vestibule	1R	Concrete	1	30	Sq. Ft.	Negative
145	Basement SW Storage	1R	Concrete	1	780	Sq. Ft.	Negative
146	Basement OT/PT Storage	1R	Concrete	1	520	Sq. Ft.	Negative
147	Storage Room SE of OT/PT Storage	1R	Concrete	1	120	Sq. Ft.	Negative
148	Basement Record Retention Room	1R	Concrete	1	720	Sq. Ft.	Negative
149	Basement Record Retention Room E. Storage	1R	Concrete	1	360	Sq. Ft.	Negative
150	South Basement Hallway	1R	Concrete	1	380	Sq. Ft.	Negative
151	Basement Mechanical Room	1R	Concrete	1	100	Sq. Ft.	Negative
152	Basement Stairs & Landing near Mechanical Room	1R	Concrete	1	128	Sq. Ft.	Negative
153	Basement Elevator Equipment Room	1R	Concrete	1	40	Sq. Ft.	Negative
154	Basement NE Storage	1R	Concrete	1	624	Sq. Ft.	Negative
155	Hallway outside Elevator Equipment Rm.	1R	Concrete	1	120	Sq. Ft.	Negative
156	Basement Elevator Landing	1R	Concrete	1	112	Sq. Ft.	Negative
157	1st Floor S. Elevator Landing	1	Concrete	1	196	Sq. Ft.	Negative
158	1st Floor SE Storage	1	Concrete	1	1,056	Sq. Ft.	Negative
159	Community Ed. Storage	1	Concrete	1	72	Sq. Ft.	Negative
160	Summer Day - Camp Storage	1	Concrete	1	72	Sq. Ft.	Negative
161	Hallway N. of 1st Floor SE Storage	1	Concrete	1	576	Sq. Ft.	Negative
162	Custodial Closet N. of 1st Floor SE Storage	1	Concrete	1	50	Sq. Ft.	Negative
163	Early Intervention/ECSE/Pre-K Storage	1	Concrete	1	200	Sq. Ft.	Negative
164	Stair Vestibule S. of Harrison Rm.	1	Concrete	1	160	Sq. Ft.	Negative
165	Mechanical Room S. of Harrison Rm	1	Concrete	1	128	Sq. Ft.	Negative
166	Storage Closet S. of Harrison Rm.	1	Concrete	1	48	Sq. Ft.	Negative
167	Hallway SE of Harrison Rm.	1	Concrete	1	600	Sq. Ft.	Negative
168	Restroom Hallway SE of Harrison Rm.	1	Concrete	1	64	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
169	Men's Restroom SE of Harrison Rm.	1	Concrete	1	252	Sq. Ft.	Negative
170	Women's Restroom SE of Harrison Rm.	1	Concrete	1	220	Sq. Ft.	Negative
171	Student Enrollment Break Room	1	Concrete	1	120	Sq. Ft.	Negative
172	Student Enrollment Office N of Break Rm.	1	Concrete	1	120	Sq. Ft.	Negative
173	Student Enrollment Supervisor's Office	1	Concrete	1	168	Sq. Ft.	Negative
174	Student Enrollment Office Space	1	Concrete	1	720	Sq. Ft.	Negative
175	Hallway W of Shipping & Receiving	1	Concrete	1	600	Sq. Ft.	Negative
176	Shipping & Receiving	1	Concrete	1	3,000	Sq. Ft.	Negative
177	Shipping & Receiving Refrigeration Unit	1	Concrete	1	900	Sq. Ft.	Negative
178	Facilities Department Tool Storage	1	Concrete	1	60	Sq. Ft.	Negative
179	Facilities Department N Lower Storage Rm.	1	Concrete	1	520	Sq. Ft.	Negative
180	Facilities Department Elevator Equipment Rm.	1	Concrete	1	64	Sq. Ft.	Negative
181	Facilities Department s Lower Storage Rm.	1	Concrete	1	520	Sq. Ft.	Negative
182	Shipping & Receiving E Stairwell	1,2,3	Concrete	1	2,160	Sq. Ft.	Negative
183	Harrison Room	1	Concrete	1	912	Sq. Ft.	Negative
184	Harrison Room SE Mechanical Room	1	Concrete	1	160	Sq. Ft.	Negative
185	Harrison Room SW Mechanical Room	1	Concrete	1	160	Sq. Ft.	Negative
186	Harrison Room SW Kitchen	1	Concrete	1	396	Sq. Ft.	Negative
187	Harrison Room SW Kitchen Storage	1	Concrete	1	84	Sq. Ft.	Negative
188	Harrison Room Stage	1	Concrete	1	576	Sq. Ft.	Negative
189	Elevator Equipment Room NE of Harrison Rm.	1	Concrete	1	120	Sq. Ft.	Negative
190	Elevator Vestibule NE of Harrison Rm.	1	Concrete	1	64	Sq. Ft.	Negative
191	Harrison Rm. NW Storage Closet	1	Concrete	1	216	Sq. Ft.	Negative
192	Mechanical Room NW of Harrison Rm	1	Concrete	1	80	Sq. Ft.	Negative
193	Mechanical Room W of Server Room	1	Concrete	1	264	Sq. Ft.	Negative
194	Server Room	1	Concrete	1	468	Sq. Ft.	Negative
195	Broadcast Room	1	Concrete	1	168	Sq. Ft.	Negative
196	Main Hallway E of Harrison Rm.	1	Concrete	1	1,320	Sq. Ft.	Negative
197	Front Entrance Vestibule	1	Concrete	1	64	Sq. Ft.	Negative
198	Air Handler Room near Front Entrance	1	Concrete	1	50	Sq. Ft.	Negative
199	Preschool Programs S Office	1	Concrete	1	192	Sq. Ft.	Negative
200	Preschool Programs N Office	1	Concrete	1	216	Sq. Ft.	Negative
201	Audio/Visual Repair	1	Concrete	1	1,456	Sq. Ft.	Negative
202	Audio/Visual Repair SE Closet	1	Concrete	1	24	Sq. Ft.	Negative
203	Audio/Visual Repair S Center Closet	1	Concrete	1	24	Sq. Ft.	Negative
204	Audio/Visual Repair NE Closet	1	Concrete	1	24	Sq. Ft.	Negative
205	NW Mechanical Room	1	Concrete	1	144	Sq. Ft.	Negative
206	NW Women's Restroom	1	Concrete	1	240	Sq. Ft.	Negative
207	NW Men's Restroom	1	Concrete	1	180	Sq. Ft.	Negative
208	NW Computer Storage Room	1	Concrete	1	800	Sq. Ft.	Negative
209	NW Hallway	1	Concrete	1	680	Sq. Ft.	Negative
210	NW Stairwell	1,2,3	Concrete	1	300	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
211	Front Entrance Stairwell	1,2,3	Concrete	1	144	Sq. Ft.	Negative
212	Stairwell NW of Shipping & Receiving	1,2	Concrete	1	480	Sq. Ft.	Negative
213	Stairwell SW of Harrison Rm.	1,2,3	Concrete	1	1,440	Sq. Ft.	Negative
214	Stairwell NW of Special Ed. Dept.	2R,2,3R,3	Concrete	1	880	Sq. Ft.	Negative
215	Special Ed. S Stairwell	1,2,3	Concrete	1	1,848	Sq. Ft.	Negative
216	Special Ed. S Vestibule	2R	Concrete	1	45	Sq. Ft.	Negative
25	Floor 3R North Hallway	3R	Cinderblock	2	600	Sq. Ft.	Negative
26	Floor 3 Elevator Vestibule	3	Cinderblock	2	300	Sq. Ft.	Negative
110	Elevator Waiting Area	2R	Cinderblock	2	150	Sq. Ft.	Negative
111	Elevator Waiting Area w/ Exterior Exit	2	Cinderblock	2	140	Sq. Ft.	Negative
117	2nd Floor East Mechanical Room	2	Cinderblock	2	500	Sq. Ft.	Negative
118	2nd Floor East Boiler Room	2	Cinderblock	2	620	Sq. Ft.	Negative
119	RCS Construction HQ	2	Cinderblock	2	300	Sq. Ft.	Negative
125	Woodward Conference Room	2	Cinderblock	2	460	Sq. Ft.	Negative
126	2nd Floor Conference Room Hallway	2	Cinderblock	2	100	Sq. Ft.	Negative
128	Front Entrance Balcony	2	Cinderblock	2	100	Sq. Ft.	Negative
129	2nd Floor NE Mechanical Room	2	Cinderblock	2	600	Sq. Ft.	Negative
130	Technology Services Work Room	2	Cinderblock	2	140	Sq. Ft.	Negative
134	Technology Service Restroom	2	Cinderblock	2	100	Sq. Ft.	Negative
141	Technology Services E. Storage Room	2	Cinderblock	2	200	Sq. Ft.	Negative
149	Basement Record Retention Room E. Storage	1R	Cinderblock	2	920	Sq. Ft.	Negative
150	South Basement Hallway	1R	Cinderblock	2	200	Sq. Ft.	Negative
152	Basement Stairs & Landing near Mechanical Room	1R	Cinderblock	2	40	Sq. Ft.	Negative
153	Basement Elevator Equipment Room	1R	Cinderblock	2	280	Sq. Ft.	Negative
154	Basement NE Storage	1R	Cinderblock	2	250	Sq. Ft.	Negative
155	Hallway outside Elevator Equipment Rm.	1R	Cinderblock	2	440	Sq. Ft.	Negative
156	Basement Elevator Landing	1R	Cinderblock	2	440	Sq. Ft.	Negative
159	Community Ed. Storage	1	Cinderblock	2	60	Sq. Ft.	Negative
160	Summer Day - Camp Storage	1	Cinderblock	2	60	Sq. Ft.	Negative
161	Hallway N. of 1st Floor SE Storage	1	Cinderblock	2	1,000	Sq. Ft.	Negative
162	Custodial Closet N. of 1st Floor SE Storage	1	Cinderblock	2	300	Sq. Ft.	Negative
165	Mechanical Room S. of Harrison Rm	1	Cinderblock	2	480	Sq. Ft.	Negative
166	Storage Closet S. of Harrison Rm.	1	Cinderblock	2	280	Sq. Ft.	Negative
167	Hallway SE of Harrison Rm.	1	Cinderblock	2	1,400	Sq. Ft.	Negative
168	Restroom Hallway SE of Harrison Rm.	1	Cinderblock	2	40	Sq. Ft.	Negative
169	Men's Restroom SE of Harrison Rm.	1	Cinderblock	2	640	Sq. Ft.	Negative
170	Women's Restroom SE of Harrison Rm.	1	Cinderblock	2	440	Sq. Ft.	Negative
171	Student Enrollment Break Room	1	Cinderblock	2	240	Sq. Ft.	Negative
172	Student Enrollment Office N of Break Rm.	1	Cinderblock	2	240	Sq. Ft.	Negative
173	Student Enrollment Supervisor's Office	1	Cinderblock	2	140	Sq. Ft.	Negative
174	Student Enrollment Office Space	1	Cinderblock	2	800	Sq. Ft.	Negative
175	Hallway W of Shipping & Receiving	1	Cinderblock	2	800	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
176	Shipping & Receiving	1	Cinderblock	2	2,200	Sq. Ft.	Negative
178	Facilities Department Tool Storage	1	Cinderblock	2	300	Sq. Ft.	Negative
179	Facilities Department N Lower Storage Rm.	1	Cinderblock	2	920	Sq. Ft.	Negative
180	Facilities Department Elevator Equipment Rm.	1	Cinderblock	2	160	Sq. Ft.	Negative
181	Facilities Department s Lower Storage Rm.	1	Cinderblock	2	920	Sq. Ft.	Negative
182	Shipping & Receiving E Stairwell	1,2,3	Cinderblock	2	1,260	Sq. Ft.	Negative
185	Harrison Room SW Mechanical Room	1	Cinderblock	2	160	Sq. Ft.	Negative
186	Harrison Room SW Kitchen	1	Cinderblock	2	400	Sq. Ft.	Negative
187	Harrison Room SW Kitchen Storage	1	Cinderblock	2	340	Sq. Ft.	Negative
189	Elevator Equipment Room NE of Harrison Rm.	1	Cinderblock	2	220	Sq. Ft.	Negative
190	Elevator Vestibule NE of Harrison Rm.	1	Cinderblock	2	240	Sq. Ft.	Negative
191	Harrison Rm. NW Storage Closet	1	Cinderblock	2	600	Sq. Ft.	Negative
192	Mechanical Room NW of Harrison Rm	1	Cinderblock	2	280	Sq. Ft.	Negative
195	Broadcast Room	1	Cinderblock	2	280	Sq. Ft.	Negative
198	Air Handler Room near Front Entrance	1	Cinderblock	2	300	Sq. Ft.	Negative
205	NW Mechanical Room	1	Cinderblock	2	240	Sq. Ft.	Negative
206	NW Women's Restroom	1	Cinderblock	2	640	Sq. Ft.	Negative
211	Front Entrance Stairwell	1,2,3	Cinderblock	2	1,560	Sq. Ft.	Negative
219	Receiving Elevator		Cinderblock	2	200	Sq. Ft.	Negative
25	Floor 3R North Hallway	3R	Cinderblock Mortar	3	600	Sq. Ft.	Negative
26	Floor 3 Elevator Vestibule	3	Cinderblock Mortar	3	300	Sq. Ft.	Negative
110	Elevator Waiting Area	2R	Cinderblock Mortar	3	150	Sq. Ft.	Negative
111	Elevator Waiting Area w/ Exterior Exit	2	Cinderblock Mortar	3	140	Sq. Ft.	Negative
117	2nd Floor East Mechanical Room	2	Cinderblock Mortar	3	500	Sq. Ft.	Negative
118	2nd Floor East Boiler Room	2	Cinderblock Mortar	3	620	Sq. Ft.	Negative
119	RCS Construction HQ	2	Cinderblock Mortar	3	300	Sq. Ft.	Negative
125	Woodward Conference Room	2	Cinderblock Mortar	3	460	Sq. Ft.	Negative
126	2nd Floor Conference Room Hallway	2	Cinderblock Mortar	3	100	Sq. Ft.	Negative
128	Front Entrance Balcony	2	Cinderblock Mortar	3	100	Sq. Ft.	Negative
129	2nd Floor NE Mechanical Room	2	Cinderblock Mortar	3	600	Sq. Ft.	Negative
130	Technology Services Work Room	2	Cinderblock Mortar	3	140	Sq. Ft.	Negative
134	Technology Service Restroom	2	Cinderblock Mortar	3	100	Sq. Ft.	Negative
141	Technology Services E. Storage Room	2	Cinderblock Mortar	3	200	Sq. Ft.	Negative
149	Basement Record Retention Room E. Storage	1R	Cinderblock Mortar	3	920	Sq. Ft.	Negative
150	South Basement Hallway	1R	Cinderblock Mortar	3	200	Sq. Ft.	Negative
152	Basement Stairs & Landing near Mechanical Room	1R	Cinderblock Mortar	3	40	Sq. Ft.	Negative
153	Basement Elevator Equipment Room	1R	Cinderblock Mortar	3	280	Sq. Ft.	Negative
154	Basement NE Storage	1R	Cinderblock Mortar	3	250	Sq. Ft.	Negative
155	Hallway outside Elevator Equipment Rm.	1R	Cinderblock Mortar	3	440	Sq. Ft.	Negative
156	Basement Elevator Landing	1R	Cinderblock Mortar	3	440	Sq. Ft.	Negative
159	Community Ed. Storage	1	Cinderblock Mortar	3	60	Sq. Ft.	Negative
160	Summer Day - Camp Storage	1	Cinderblock Mortar	3	60	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
161	Hallway N. of 1st Floor SE Storage	1	Cinderblock Mortar	3	1,000	Sq. Ft.	Negative
162	Custodial Closet N. of 1st Floor SE Storage	1	Cinderblock Mortar	3	300	Sq. Ft.	Negative
165	Mechanical Room S. of Harrison Rm	1	Cinderblock Mortar	3	480	Sq. Ft.	Negative
166	Storage Closet S. of Harrison Rm.	1	Cinderblock Mortar	3	280	Sq. Ft.	Negative
167	Hallway SE of Harrison Rm.	1	Cinderblock Mortar	3	1,400	Sq. Ft.	Negative
168	Restroom Hallway SE of Harrison Rm.	1	Cinderblock Mortar	3	40	Sq. Ft.	Negative
169	Men's Restroom SE of Harrison Rm.	1	Cinderblock Mortar	3	640	Sq. Ft.	Negative
170	Women's Restroom SE of Harrison Rm.	1	Cinderblock Mortar	3	440	Sq. Ft.	Negative
171	Student Enrollment Break Room	1	Cinderblock Mortar	3	240	Sq. Ft.	Negative
172	Student Enrollment Office N of Break Rm.	1	Cinderblock Mortar	3	240	Sq. Ft.	Negative
173	Student Enrollment Supervisor's Office	1	Cinderblock Mortar	3	140	Sq. Ft.	Negative
174	Student Enrollment Office Space	1	Cinderblock Mortar	3	800	Sq. Ft.	Negative
175	Hallway W of Shipping & Receiving	1	Cinderblock Mortar	3	800	Sq. Ft.	Negative
176	Shipping & Receiving	1	Cinderblock Mortar	3	2,200	Sq. Ft.	Negative
178	Facilities Department Tool Storage	1	Cinderblock Mortar	3	300	Sq. Ft.	Negative
179	Facilities Department N Lower Storage Rm.	1	Cinderblock Mortar	3	920	Sq. Ft.	Negative
180	Facilities Department Elevator Equipment Rm.	1	Cinderblock Mortar	3	160	Sq. Ft.	Negative
181	Facilities Department s Lower Storage Rm.	1	Cinderblock Mortar	3	920	Sq. Ft.	Negative
182	Shipping & Receiving E Stairwell	1,2,3	Cinderblock Mortar	3	1,260	Sq. Ft.	Negative
185	Harrison Room SW Mechanical Room	1	Cinderblock Mortar	3	160	Sq. Ft.	Negative
186	Harrison Room SW Kitchen	1	Cinderblock Mortar	3	400	Sq. Ft.	Negative
187	Harrison Room SW Kitchen Storage	1	Cinderblock Mortar	3	340	Sq. Ft.	Negative
189	Elevator Equipment Room NE of Harrison Rm.	1	Cinderblock Mortar	3	220	Sq. Ft.	Negative
190	Elevator Vestibule NE of Harrison Rm.	1	Cinderblock Mortar	3	240	Sq. Ft.	Negative
191	Harrison Rm. NW Storage Closet	1	Cinderblock Mortar	3	600	Sq. Ft.	Negative
192	Mechanical Room NW of Harrison Rm	1	Cinderblock Mortar	3	280	Sq. Ft.	Negative
195	Broadcast Room	1	Cinderblock Mortar	3	280	Sq. Ft.	Negative
198	Air Handler Room near Front Entrance	1	Cinderblock Mortar	3	300	Sq. Ft.	Negative
205	NW Mechanical Room	1	Cinderblock Mortar	3	240	Sq. Ft.	Negative
206	NW Women's Restroom	1	Cinderblock Mortar	3	200	Sq. Ft.	Negative
211	Front Entrance Stairwell	1,2,3	Cinderblock Mortar	3	1,560	Sq. Ft.	Negative
219	Receiving Elevator		Cinderblock Mortar	3	200	Sq. Ft.	Negative
1	Teacher Consultants Office 22	3R	Drywall Panel	4	400	Sq. Ft.	Negative
2	Teacher Consultants Office 21	3R	Drywall Panel	4	360	Sq. Ft.	Negative
3	Teacher Consultants Office 23	3R	Drywall Panel	4	400	Sq. Ft.	Negative
4	Teacher Consultants Office 24	3R	Drywall Panel	4	360	Sq. Ft.	Negative
5	Teacher Consultants Office 20	3R	Drywall Panel	4	360	Sq. Ft.	Negative
6	Teacher Consultants Office 25	3R	Drywall Panel	4	360	Sq. Ft.	Negative
7	Teacher Consultants Office 26	3R	Drywall Panel	4	360	Sq. Ft.	Negative
8	Teacher Consultants Office 33	3R	Drywall Panel	4	360	Sq. Ft.	Negative
9	Teacher Consultants Office 27	3R	Drywall Panel	4	360	Sq. Ft.	Negative
10	Teacher Consultants Office 32	3R	Drywall Panel	4	360	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
11	Teacher Consultants Office 28	3R	Drywall Panel	4	360	Sq. Ft.	Negative
12	Teacher Consultants Office 31	3R	Drywall Panel	4	360	Sq. Ft.	Negative
13	Teacher Consultants Office 30	3R	Drywall Panel	4	360	Sq. Ft.	Negative
14	Teacher Consultants Office 29	3R	Drywall Panel	4	360	Sq. Ft.	Negative
15	Teacher Consultants Office Hallway	3R	Drywall Panel	4	1,400	Sq. Ft.	Negative
18	Room 34 Secondary Classroom	3R	Drywall Panel	4	440	Sq. Ft.	Negative
19	Room 34 (Speech Services)	3R	Drywall Panel	4	440	Sq. Ft.	Negative
20	Room 34 Teachers Office	3R	Drywall Panel	4	480	Sq. Ft.	Negative
21	Room 34 Hallway	3R	Drywall Panel	4	1,200	Sq. Ft.	Negative
23	Staff Lounge	3R	Drywall Panel	4	1,000	Sq. Ft.	Negative
25	Floor 3R North Hallway	3R	Drywall Panel	4	1,160	Sq. Ft.	Negative
26	Floor 3 Elevator Vestibule	3	Drywall Panel	4	600	Sq. Ft.	Negative
27	Floor 3 South Hallway (near Elevator)	3	Drywall Panel	4	640	Sq. Ft.	Negative
31	O.T./ P.T. Room	3	Drywall Panel	4	1,000	Sq. Ft.	Negative
32	8th Floor Conference Room B	3	Drywall Panel	4	1,000	Sq. Ft.	Negative
33	3rd Floor Athletics & Enrichment Storage	3	Drywall Panel	4	320	Sq. Ft.	Negative
34	3rd Floor Conference Room A	3	Drywall Panel	4	1,000	Sq. Ft.	Negative
36	Enrichment & Athletics NE Office	3	Drywall Panel	4	400	Sq. Ft.	Negative
37	Enrichment & Athletics SE Office	3	Drywall Panel	4	400	Sq. Ft.	Negative
38	Enrichment & Athletics Main Office	3	Drywall Panel	4	1,760	Sq. Ft.	Negative
39	Enrichment & Athletics Copy Room	3	Drywall Panel	4	320	Sq. Ft.	Negative
40	Enrichment & Athletics Break Room	3	Drywall Panel	4	480	Sq. Ft.	Negative
41	Enrichment & Athletics W Center Office	3	Drywall Panel	4	560	Sq. Ft.	Negative
42	Enrichment & Athletics NW Office	3	Drywall Panel	4	480	Sq. Ft.	Negative
43	Curriculum Department	3	Drywall Panel	4	680	Sq. Ft.	Negative
44	Community Relations Department Office	3	Drywall Panel	4	680	Sq. Ft.	Negative
45	Community Relations Department	3	Drywall Panel	4	880	Sq. Ft.	Negative
49	Payroll Records	3	Drywall Panel	4	680	Sq. Ft.	Negative
50	3rd Floor West Center Stair Vestibule	3	Drywall Panel	4	840	Sq. Ft.	Negative
51	REA Office	3	Drywall Panel	4	480	Sq. Ft.	Negative
52	Capital Programs & Facilities Director's Office	3	Drywall Panel	4	480	Sq. Ft.	Negative
53	Contract Manager Office	3	Drywall Panel	4	480	Sq. Ft.	Negative
54	Purchasing Supervisor	3	Drywall Panel	4	480	Sq. Ft.	Negative
55	Purchasing Department	3	Drywall Panel	4	1,040	Sq. Ft.	Negative
56	Director of Financial Services	3	Drywall Panel	4	480	Sq. Ft.	Negative
57	Accountant's Office	3	Drywall Panel	4	480	Sq. Ft.	Negative
58	Payroll Supervisor's Office	3	Drywall Panel	4	480	Sq. Ft.	Negative
59	Payroll & Business Office	3	Drywall Panel	4	1,040	Sq. Ft.	Negative
60	Curriculum Conference Room	3	Drywall Panel	4	480	Sq. Ft.	Negative
61	Assistant Superintendent of Secondary Ed.	3	Drywall Panel	4	480	Sq. Ft.	Negative
62	Director of Instructional Equity Office	3	Drywall Panel	4	480	Sq. Ft.	Negative
63	Elementary Program Consultant	3	Drywall Panel	4	480	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
64	Executive Director of Elementary Teaching & Learning	3	Drywall Panel	4	480	Sq. Ft.	Negative
65	Executive Director of Instructional Practices	3	Drywall Panel	4	480	Sq. Ft.	Negative
66	Curriculum Department	3	Drywall Panel	4	1,600	Sq. Ft.	Negative
67	Payroll & Curriculum Department Hallway	3	Drywall Panel	4	1,720	Sq. Ft.	Negative
69	Payroll Copy Room Closet	3	Drywall Panel	4	400	Sq. Ft.	Negative
70	Payroll Copy Room	3	Drywall Panel	4	560	Sq. Ft.	Negative
71	HR Department SW Records Room	3	Drywall Panel	4	440	Sq. Ft.	Negative
72	HR/Benefits Specialist Office	3	Drywall Panel	4	560	Sq. Ft.	Negative
73	Support Staff Specialist Office	3	Drywall Panel	4	560	Sq. Ft.	Negative
74	Salaried Personnel Specialist Office	3	Drywall Panel	4	520	Sq. Ft.	Negative
75	Chief HR Resource Officer	3	Drywall Panel	4	640	Sq. Ft.	Negative
76	Deputy Superintendent for Business Affairs	3	Drywall Panel	4	640	Sq. Ft.	Negative
77	HR Department North Office Supply	3	Drywall Panel	4	168	Sq. Ft.	Negative
78	Deputy Superintendent of Teaching & Learning	3	Drywall Panel	4	640	Sq. Ft.	Negative
79	Superintendent of Schools Office	3	Drywall Panel	4	760	Sq. Ft.	Negative
80	Superintendent of Schools Restroom	3	Drywall Panel	4	240	Sq. Ft.	Negative
81	Superintendent of Schools Kitchen	3	Drywall Panel	4	240	Sq. Ft.	Negative
83	HR Department Men's Restroom	3	Drywall Panel	4	480	Sq. Ft.	Negative
84	HR Department Women's Restroom	3	Drywall Panel	4	480	Sq. Ft.	Negative
85	HR Department Break Room	3	Drywall Panel	4	440	Sq. Ft.	Negative
86	HR Department East File Room	3	Drywall Panel	4	440	Sq. Ft.	Negative
87	HR Department South Office Space	3	Drywall Panel	4	1,560	Sq. Ft.	Negative
88	HR Department North Office Space	3	Drywall Panel	4	1,120	Sq. Ft.	Negative
89	Special Education SE Supervisor Office	2R	Drywall Panel	4	440	Sq. Ft.	Negative
90	Special Education S. Center Supervisor Office	2R	Drywall Panel	4	440	Sq. Ft.	Negative
91	Special Education Executive Director's Office	2R	Drywall Panel	4	640	Sq. Ft.	Negative
92	Special Education Department Office Space	2R	Drywall Panel	4	880	Sq. Ft.	Negative
93	Special Education Dept. Clerk's Office	2R	Drywall Panel	4	880	Sq. Ft.	Negative
94	Special Education Dept. File Room	2R	Drywall Panel	4	640	Sq. Ft.	Negative
95	STEPS Room (Early Intervention)	2R	Drywall Panel	4	880	Sq. Ft.	Negative
97	Special Education Department Room 15	2R	Drywall Panel	4	360	Sq. Ft.	Negative
98	Special Education Department Room 14	2R	Drywall Panel	4	360	Sq. Ft.	Negative
99	Special Education Department Room 14 Closet	2R	Drywall Panel	4	400	Sq. Ft.	Negative
100	Special Education Department Room 13	2R	Drywall Panel	4	360	Sq. Ft.	Negative
101	Special Education Department Room 12	2R	Drywall Panel	4	360	Sq. Ft.	Negative
102	Storage Closet near Women's Restroom	2R	Drywall Panel	4	300	Sq. Ft.	Negative
104	Special Education Department Hallway	2R	Drywall Panel	4	1,240	Sq. Ft.	Negative
106	Landing near Handicap Restroom	2R	Drywall Panel	4	680	Sq. Ft.	Negative
107	HR Collaboration Lab	2R	Drywall Panel	4	760	Sq. Ft.	Negative
108	Coffee Shop	2R	Drywall Panel	4	920	Sq. Ft.	Negative
109	Coffee Shop Storage	2R	Drywall Panel	4	640	Sq. Ft.	Negative
110	Elevator Waiting Area	2R	Drywall Panel	4	500	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
111	Elevator Waiting Area w/ Exterior Exit	2	Drywall Panel	4	600	Sq. Ft.	Negative
112	Mail Room	2	Drywall Panel	4	680	Sq. Ft.	Negative
113	Mail Room Hallway	2	Drywall Panel	4	600	Sq. Ft.	Negative
115	East Wing Custodial Closet	2	Drywall Panel	4	400	Sq. Ft.	Negative
116	East Wing Custodial Closet Restroom	2	Drywall Panel	4	440	Sq. Ft.	Negative
121	Parker Conference Suite	2	Drywall Panel	4	1,000	Sq. Ft.	Negative
122	Graham Conference Suite B	2	Drywall Panel	4	1,000	Sq. Ft.	Negative
125	Woodward Conference Room	2	Drywall Panel	4	1,000	Sq. Ft.	Negative
127	Harrison Room Balcony	2	Drywall Panel	4	2,120	Sq. Ft.	Negative
130	Technology Services Work Room	2	Drywall Panel	4	300	Sq. Ft.	Negative
131	Technology Services South Exit Vestibule	2	Drywall Panel	4	440	Sq. Ft.	Negative
132	Technology Services South Custodial Closet	2	Drywall Panel	4	260	Sq. Ft.	Negative
133	Computer Lab	2	Drywall Panel	4	1,240	Sq. Ft.	Negative
135	Technology Services Break Room	2	Drywall Panel	4	420	Sq. Ft.	Negative
136	Technology Services Board Room	2	Drywall Panel	4	680	Sq. Ft.	Negative
137	Technology Services NW Shared Offices	2	Drywall Panel	4	800	Sq. Ft.	Negative
138	Network Manager Office	2	Drywall Panel	4	520	Sq. Ft.	Negative
139	System Admin. Office	2	Drywall Panel	4	520	Sq. Ft.	Negative
140	Technology Services NE Office	2	Drywall Panel	4	640	Sq. Ft.	Negative
141	Technology Services E. Storage Room	2	Drywall Panel	4	600	Sq. Ft.	Negative
142	Technology Services Main Office Space	2	Drywall Panel	4	1,840	Sq. Ft.	Negative
145	Basement SW Storage	1R	Drywall Panel	4	200	Sq. Ft.	Negative
146	Basement OT/PT Storage	1R	Drywall Panel	4	400	Sq. Ft.	Negative
147	Storage Room SE of OT/PT Storage	1R	Drywall Panel	4	200	Sq. Ft.	Negative
155	Hallway outside Elevator Equipment Rm.	1R	Drywall Panel	4	440	Sq. Ft.	Negative
156	Basement Elevator Landing	1R	Drywall Panel	4	440	Sq. Ft.	Negative
157	1st Floor S. Elevator Landing	1	Drywall Panel	4	560	Sq. Ft.	Negative
162	Custodial Closet N. of 1st Floor SE Storage	1	Drywall Panel	4	300	Sq. Ft.	Negative
164	Stair Vestibule S. of Harrison Rm.	1	Drywall Panel	4	520	Sq. Ft.	Negative
167	Hallway SE of Harrison Rm.	1	Drywall Panel	4	1,400	Sq. Ft.	Negative
168	Restroom Hallway SE of Harrison Rm.	1	Drywall Panel	4	400	Sq. Ft.	Negative
170	Women's Restroom SE of Harrison Rm.	1	Drywall Panel	4	220	Sq. Ft.	Negative
171	Student Enrollment Break Room	1	Drywall Panel	4	440	Sq. Ft.	Negative
172	Student Enrollment Office N of Break Rm.	1	Drywall Panel	4	440	Sq. Ft.	Negative
173	Student Enrollment Supervisor's Office	1	Drywall Panel	4	420	Sq. Ft.	Negative
174	Student Enrollment Office Space	1	Drywall Panel	4	1,160	Sq. Ft.	Negative
175	Hallway W of Shipping & Receiving	1	Drywall Panel	4	1,400	Sq. Ft.	Negative
179	Facilities Department N Lower Storage Rm.	1	Drywall Panel	4	150	Sq. Ft.	Negative
183	Harrison Room	1	Drywall Panel	4	2,720	Sq. Ft.	Negative
186	Harrison Room SW Kitchen	1	Drywall Panel	4	800	Sq. Ft.	Negative
190	Elevator Vestibule NE of Harrison Rm.	1	Drywall Panel	4	320	Sq. Ft.	Negative
193	Mechanical Room W of Server Room	1	Drywall Panel	4	680	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
195	Broadcast Room	1	Drywall Panel	4	520	Sq. Ft.	Negative
199	Preschool Programs S Office	1	Drywall Panel	4	500	Sq. Ft.	Negative
200	Preschool Programs N Office	1	Drywall Panel	4	420	Sq. Ft.	Negative
205	NW Mechanical Room	1	Drywall Panel	4	20	Sq. Ft.	Negative
206	NW Women's Restroom	1	Drywall Panel	4	640	Sq. Ft.	Negative
207	NW Men's Restroom	1	Drywall Panel	4	560	Sq. Ft.	Negative
208	NW Computer Storage Room	1	Drywall Panel	4	1,200	Sq. Ft.	Negative
209	NW Hallway	1	Drywall Panel	4	1,400	Sq. Ft.	Negative
210	NW Stairwell	1,2,3	Drywall Panel	4	750	Sq. Ft.	Negative
214	Stairwell NW of Special Ed. Dept.	2R,2,3R,3	Drywall Panel	4	2,640	Sq. Ft.	Negative
215	Special Ed. S Stairwell	1,2,3	Drywall Panel	4	2,800	Sq. Ft.	Negative
1	Teacher Consultants Office 22	3R	Smooth Plaster - Finishcoat	5	200	Sq. Ft.	Negative
2	Teacher Consultants Office 21	3R	Smooth Plaster - Finishcoat	5	150	Sq. Ft.	Negative
3	Teacher Consultants Office 23	3R	Smooth Plaster - Finishcoat	5	200	Sq. Ft.	Negative
4	Teacher Consultants Office 24	3R	Smooth Plaster - Finishcoat	5	150	Sq. Ft.	Negative
5	Teacher Consultants Office 20	3R	Smooth Plaster - Finishcoat	5	150	Sq. Ft.	Negative
6	Teacher Consultants Office 25	3R	Smooth Plaster - Finishcoat	5	150	Sq. Ft.	Negative
7	Teacher Consultants Office 26	3R	Smooth Plaster - Finishcoat	5	150	Sq. Ft.	Negative
8	Teacher Consultants Office 33	3R	Smooth Plaster - Finishcoat	5	150	Sq. Ft.	Negative
9	Teacher Consultants Office 27	3R	Smooth Plaster - Finishcoat	5	150	Sq. Ft.	Negative
10	Teacher Consultants Office 32	3R	Smooth Plaster - Finishcoat	5	150	Sq. Ft.	Negative
11	Teacher Consultants Office 28	3R	Smooth Plaster - Finishcoat	5	150	Sq. Ft.	Negative
12	Teacher Consultants Office 31	3R	Smooth Plaster - Finishcoat	5	150	Sq. Ft.	Negative
13	Teacher Consultants Office 30	3R	Smooth Plaster - Finishcoat	5	150	Sq. Ft.	Negative
14	Teacher Consultants Office 29	3R	Smooth Plaster - Finishcoat	5	150	Sq. Ft.	Negative
15	Teacher Consultants Office Hallway	3R	Smooth Plaster - Finishcoat	5	1,400	Sq. Ft.	Negative
16	Floor 3R Family Restroom	3R	Smooth Plaster - Finishcoat	5	400	Sq. Ft.	Negative
17	Storage Closet near Family Restroom	3R	Smooth Plaster - Finishcoat	5	520	Sq. Ft.	Negative
18	Room 34 Secondary Classroom	3R	Smooth Plaster - Finishcoat	5	440	Sq. Ft.	Negative
19	Room 34 (Speech Services)	3R	Smooth Plaster - Finishcoat	5	440	Sq. Ft.	Negative
20	Room 34 Teachers Office	3R	Smooth Plaster - Finishcoat	5	480	Sq. Ft.	Negative
21	Room 34 Hallway	3R	Smooth Plaster - Finishcoat	5	1,200	Sq. Ft.	Negative
22	Custodial Closet	3R	Smooth Plaster - Finishcoat	5	400	Sq. Ft.	Negative
23	Staff Lounge	3R	Smooth Plaster - Finishcoat	5	1,000	Sq. Ft.	Negative
24	Storage Closet near Elevator	3R	Smooth Plaster - Finishcoat	5	180	Sq. Ft.	Negative
25	Floor 3R North Hallway	3R	Smooth Plaster - Finishcoat	5	600	Sq. Ft.	Negative
27	Floor 3 South Hallway (near Elevator)	3	Smooth Plaster - Finishcoat	5	500	Sq. Ft.	Negative
28	Custodial Closet 3rd Floor South Hallway	3	Smooth Plaster - Finishcoat	5	64	Sq. Ft.	Negative
29	Storage Closet 3rd Floor South Hallway	3	Smooth Plaster - Finishcoat	5	200	Sq. Ft.	Negative
30	4th Floor SE Storage Room	3	Smooth Plaster - Finishcoat	5	480	Sq. Ft.	Negative
31	O.T./ P.T. Room	3	Smooth Plaster - Finishcoat	5	572	Sq. Ft.	Negative
32	12th Floor Conference Room B	3	Smooth Plaster - Finishcoat	5	572	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
33	3rd Floor Athletics & Enrichment Storage	3	Smooth Plaster - Finishcoat	5	128	Sq. Ft.	Negative
34	3rd Floor Conference Room A	3	Smooth Plaster - Finishcoat	5	572	Sq. Ft.	Negative
35	3rd Floor Conference Room Hallway	3	Smooth Plaster - Finishcoat	5	1,520	Sq. Ft.	Negative
36	Enrichment & Athletics NE Office	3	Smooth Plaster - Finishcoat	5	224	Sq. Ft.	Negative
37	Enrichment & Athletics SE Office	3	Smooth Plaster - Finishcoat	5	160	Sq. Ft.	Negative
38	Enrichment & Athletics Main Office	3	Smooth Plaster - Finishcoat	5	700	Sq. Ft.	Negative
39	Enrichment & Athletics Copy Room	3	Smooth Plaster - Finishcoat	5	200	Sq. Ft.	Negative
40	Enrichment & Athletics Break Room	3	Smooth Plaster - Finishcoat	5	240	Sq. Ft.	Negative
41	Enrichment & Athletics W Center Office	3	Smooth Plaster - Finishcoat	5	400	Sq. Ft.	Negative
42	Enrichment & Athletics NW Office	3	Smooth Plaster - Finishcoat	5	240	Sq. Ft.	Negative
43	Curriculum Department	3	Smooth Plaster - Finishcoat	5	680	Sq. Ft.	Negative
44	Community Relations Department Office	3	Smooth Plaster - Finishcoat	5	340	Sq. Ft.	Negative
45	Community Relations Department	3	Smooth Plaster - Finishcoat	5	1,200	Sq. Ft.	Negative
46	3rd Floor SW Women's Restroom	3	Smooth Plaster - Finishcoat	5	800	Sq. Ft.	Negative
47	3rd Floor SW Men's Restroom	3	Smooth Plaster - Finishcoat	5	800	Sq. Ft.	Negative
48	3rd Floor Enrichment & Athletics Hallway	3	Smooth Plaster - Finishcoat	5	1,520	Sq. Ft.	Negative
49	Payroll Records	3	Smooth Plaster - Finishcoat	5	440	Sq. Ft.	Negative
50	3rd Floor West Center Stair Vestibule	3	Smooth Plaster - Finishcoat	5	500	Sq. Ft.	Negative
51	REA Office	3	Smooth Plaster - Finishcoat	5	140	Sq. Ft.	Negative
52	Capital Programs & Facilities Director's Office	3	Smooth Plaster - Finishcoat	5	240	Sq. Ft.	Negative
53	Contract Manager Office	3	Smooth Plaster - Finishcoat	5	240	Sq. Ft.	Negative
54	Purchasing Supervisor	3	Smooth Plaster - Finishcoat	5	240	Sq. Ft.	Negative
55	Purchasing Department	3	Smooth Plaster - Finishcoat	5	720	Sq. Ft.	Negative
56	Director of Financial Services	3	Smooth Plaster - Finishcoat	5	240	Sq. Ft.	Negative
57	Accountant's Office	3	Smooth Plaster - Finishcoat	5	240	Sq. Ft.	Negative
58	Payroll Supervisor's Office	3	Smooth Plaster - Finishcoat	5	240	Sq. Ft.	Negative
59	Payroll & Business Office	3	Smooth Plaster - Finishcoat	5	720	Sq. Ft.	Negative
60	Curriculum Conference Room	3	Smooth Plaster - Finishcoat	5	240	Sq. Ft.	Negative
61	Assistant Superintendent of Secondary Ed.	3	Smooth Plaster - Finishcoat	5	240	Sq. Ft.	Negative
62	Director of Instructional Equity Office	3	Smooth Plaster - Finishcoat	5	240	Sq. Ft.	Negative
63	Elementary Program Consultant	3	Smooth Plaster - Finishcoat	5	240	Sq. Ft.	Negative
64	Executive Director of Elementary Teaching & Learning	3	Smooth Plaster - Finishcoat	5	240	Sq. Ft.	Negative
65	Executive Director of Instructional Practices	3	Smooth Plaster - Finishcoat	5	240	Sq. Ft.	Negative
66	Curriculum Department	3	Smooth Plaster - Finishcoat	5	1,400	Sq. Ft.	Negative
67	Payroll & Curriculum Department Hallway	3	Smooth Plaster - Finishcoat	5	480	Sq. Ft.	Negative
69	Payroll Copy Room Closet	3	Smooth Plaster - Finishcoat	5	96	Sq. Ft.	Negative
70	Payroll Copy Room	3	Smooth Plaster - Finishcoat	5	192	Sq. Ft.	Negative
71	HR Department SW Records Room	3	Smooth Plaster - Finishcoat	5	300	Sq. Ft.	Negative
72	HR/Benefits Specialist Office	3	Smooth Plaster - Finishcoat	5	192	Sq. Ft.	Negative
73	Support Staff Specialist Office	3	Smooth Plaster - Finishcoat	5	192	Sq. Ft.	Negative
74	Salaried Personnel Specialist Office	3	Smooth Plaster - Finishcoat	5	480	Sq. Ft.	Negative
75	Chief HR Resource Officer	3	Smooth Plaster - Finishcoat	5	220	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
76	Deputy Superintendent for Business Affairs	3	Smooth Plaster - Finishcoat	5	252	Sq. Ft.	Negative
77	HR Department North Office Supply	3	Smooth Plaster - Finishcoat	5	168	Sq. Ft.	Negative
78	Deputy Superintendent of Teaching & Learning	3	Smooth Plaster - Finishcoat	5	252	Sq. Ft.	Negative
79	Superintendent of Schools Office	3	Smooth Plaster - Finishcoat	5	1,000	Sq. Ft.	Negative
80	Superintendent of Schools Restroom	3	Smooth Plaster - Finishcoat	5	36	Sq. Ft.	Negative
81	Superintendent of Schools Kitchen	3	Smooth Plaster - Finishcoat	5	36	Sq. Ft.	Negative
83	HR Department Men's Restroom	3	Smooth Plaster - Finishcoat	5	140	Sq. Ft.	Negative
84	HR Department Women's Restroom	3	Smooth Plaster - Finishcoat	5	140	Sq. Ft.	Negative
85	HR Department Break Room	3	Smooth Plaster - Finishcoat	5	120	Sq. Ft.	Negative
86	HR Department East File Room	3	Smooth Plaster - Finishcoat	5	120	Sq. Ft.	Negative
87	HR Department South Office Space	3	Smooth Plaster - Finishcoat	5	3,500	Sq. Ft.	Negative
88	HR Department North Office Space	3	Smooth Plaster - Finishcoat	5	1,360	Sq. Ft.	Negative
89	Special Education SE Supervisor Office	2R	Smooth Plaster - Finishcoat	5	120	Sq. Ft.	Negative
90	Special Education S. Center Supervisor Office	2R	Smooth Plaster - Finishcoat	5	120	Sq. Ft.	Negative
91	Special Education Executive Director's Office	2R	Smooth Plaster - Finishcoat	5	480	Sq. Ft.	Negative
92	Special Education Department Office Space	2R	Smooth Plaster - Finishcoat	5	1,000	Sq. Ft.	Negative
93	Special Education Dept. Clerk's Office	2R	Smooth Plaster - Finishcoat	5	384	Sq. Ft.	Negative
94	Special Education Dept. File Room	2R	Smooth Plaster - Finishcoat	5	640	Sq. Ft.	Negative
95	STEPS Room (Early Intervention)	2R	Smooth Plaster - Finishcoat	5	1,300	Sq. Ft.	Negative
97	Special Education Department Room 15	2R	Smooth Plaster - Finishcoat	5	440	Sq. Ft.	Negative
98	Special Education Department Room 14	2R	Smooth Plaster - Finishcoat	5	440	Sq. Ft.	Negative
99	Special Education Department Room 14 Closet	2R	Smooth Plaster - Finishcoat	5	400	Sq. Ft.	Negative
100	Special Education Department Room 13	2R	Smooth Plaster - Finishcoat	5	440	Sq. Ft.	Negative
101	Special Education Department Room 12	2R	Smooth Plaster - Finishcoat	5	440	Sq. Ft.	Negative
102	Storage Closet near Women's Restroom	2R	Smooth Plaster - Finishcoat	5	400	Sq. Ft.	Negative
103	SE Women's Restroom	2R	Smooth Plaster - Finishcoat	5	600	Sq. Ft.	Negative
104	Special Education Department Hallway	2R	Smooth Plaster - Finishcoat	5	520	Sq. Ft.	Negative
105	Handicap Restroom	2R	Smooth Plaster - Finishcoat	5	400	Sq. Ft.	Negative
106	Landing near Handicap Restroom	2R	Smooth Plaster - Finishcoat	5	900	Sq. Ft.	Negative
107	HR Collaboration Lab	2R	Smooth Plaster - Finishcoat	5	1,000	Sq. Ft.	Negative
108	Coffee Shop	2R	Smooth Plaster - Finishcoat	5	1,400	Sq. Ft.	Negative
109	Coffee Shop Storage	2R	Smooth Plaster - Finishcoat	5	800	Sq. Ft.	Negative
112	Mail Room	2	Smooth Plaster - Finishcoat	5	900	Sq. Ft.	Negative
113	Mail Room Hallway	2	Smooth Plaster - Finishcoat	5	224	Sq. Ft.	Negative
114	Room 111	2	Smooth Plaster - Finishcoat	5	1,000	Sq. Ft.	Negative
115	East Wing Custodial Closet	2	Smooth Plaster - Finishcoat	5	500	Sq. Ft.	Negative
116	East Wing Custodial Closet Restroom	2	Smooth Plaster - Finishcoat	5	280	Sq. Ft.	Negative
117	2nd Floor East Mechanical Room	2	Smooth Plaster - Finishcoat	5	1,700	Sq. Ft.	Negative
119	RCS Construction HQ	2	Smooth Plaster - Finishcoat	5	1,000	Sq. Ft.	Negative
120	2nd Floor E. Wing Hallway	2	Smooth Plaster - Finishcoat	5	1,000	Sq. Ft.	Negative
121	Parker Conference Suite	2	Smooth Plaster - Finishcoat	5	616	Sq. Ft.	Negative
122	Graham Conference Suite B	2	Smooth Plaster - Finishcoat	5	616	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
123	2nd Floor SW Women's Restroom	2	Smooth Plaster - Finishcoat	5	400	Sq. Ft.	Negative
124	2nd Floor SW Men's Restroom	2	Smooth Plaster - Finishcoat	5	400	Sq. Ft.	Negative
125	Woodward Conference Room	2	Smooth Plaster - Finishcoat	5	200	Sq. Ft.	Negative
127	Harrison Room Balcony	2	Smooth Plaster - Finishcoat	5	2,120	Sq. Ft.	Negative
130	Technology Services Work Room	2	Smooth Plaster - Finishcoat	5	500	Sq. Ft.	Negative
131	Technology Services South Exit Vestibule	2	Smooth Plaster - Finishcoat	5	700	Sq. Ft.	Negative
132	Technology Services South Custodial Closet	2	Smooth Plaster - Finishcoat	5	200	Sq. Ft.	Negative
133	Computer Lab	2	Smooth Plaster - Finishcoat	5	2,000	sq. Ft.	Negative
135	Technology Services Break Room	2	Smooth Plaster - Finishcoat	5	420	Sq. Ft.	Negative
136	Technology Services Board Room	2	Smooth Plaster - Finishcoat	5	900	Sq. Ft.	Negative
137	Technology Services NW Shared Offices	2	Smooth Plaster - Finishcoat	5	1,360	Sq. Ft.	Negative
138	Network Manager Office	2	Smooth Plaster - Finishcoat	5	350	Sq. Ft.	Negative
139	System Admin. Office	2	Smooth Plaster - Finishcoat	5	350	Sq. Ft.	Negative
140	Technology Services NE Office	2	Smooth Plaster - Finishcoat	5	900	Sq. Ft.	Negative
141	Technology Services E. Storage Room	2	Smooth Plaster - Finishcoat	5	800	Sq. Ft.	Negative
142	Technology Services Main Office Space	2	Smooth Plaster - Finishcoat	5	3,300	Sq. Ft.	Negative
145	Basement SW Storage	1R	Smooth Plaster - Finishcoat	5	780	Sq. Ft.	Negative
146	Basement OT/PT Storage	1R	Smooth Plaster - Finishcoat	5	520	Sq. Ft.	Negative
147	Storage Room SE of OT/PT Storage	1R	Smooth Plaster - Finishcoat	5	360	Sq. Ft.	Negative
151	Basement Mechanical Room	1R	Smooth Plaster - Finishcoat	5	5	Sq. Ft.	Negative
152	Basement Stairs & Landing near Mechanical Room	1R	Smooth Plaster - Finishcoat	5	100	Sq. Ft.	Negative
153	Basement Elevator Equipment Room	1R	Smooth Plaster - Finishcoat	5	40	Sq. Ft.	Negative
154	Basement NE Storage	1R	Smooth Plaster - Finishcoat	5	200	Sq. Ft.	Negative
158	1st Floor SE Storage	1	Smooth Plaster - Finishcoat	5	5	Sq. Ft.	Negative
159	Community Ed. Storage	1	Smooth Plaster - Finishcoat	5	500	Sq. Ft.	Negative
160	Summer Day - Camp Storage	1	Smooth Plaster - Finishcoat	5	500	Sq. Ft.	Negative
163	Early Intervention/ECSE/Pre-K Storage	1	Smooth Plaster - Finishcoat	5	800	Sq. Ft.	Negative
164	Stair Vestibule S. of Harrison Rm.	1	Smooth Plaster - Finishcoat	5	520	Sq. Ft.	Negative
165	Mechanical Room S. of Harrison Rm	1	Smooth Plaster - Finishcoat	5	480	Sq. Ft.	Negative
168	Restroom Hallway SE of Harrison Rm.	1	Smooth Plaster - Finishcoat	5	160	Sq. Ft.	Negative
169	Men's Restroom SE of Harrison Rm.	1	Smooth Plaster - Finishcoat	5	180	Sq. Ft.	Negative
170	Women's Restroom SE of Harrison Rm.	1	Smooth Plaster - Finishcoat	5	220	Sq. Ft.	Negative
171	Student Enrollment Break Room	1	Smooth Plaster - Finishcoat	5	100	Sq. Ft.	Negative
172	Student Enrollment Office N of Break Rm.	1	Smooth Plaster - Finishcoat	5	100	Sq. Ft.	Negative
173	Student Enrollment Supervisor's Office	1	Smooth Plaster - Finishcoat	5	140	Sq. Ft.	Negative
174	Student Enrollment Office Space	1	Smooth Plaster - Finishcoat	5	200	Sq. Ft.	Negative
182	Shipping & Receiving E Stairwell	1,2,3	Smooth Plaster - Finishcoat	5	2,880	Sq. Ft.	Negative
183	Harrison Room	1	Smooth Plaster - Finishcoat	5	2,720	Sq. Ft.	Negative
184	Harrison Room SE Mechanical Room	1	Smooth Plaster - Finishcoat	5	200	Sq. Ft.	Negative
185	Harrison Room SW Mechanical Room	1	Smooth Plaster - Finishcoat	5	360	Sq. Ft.	Negative
188	Harrison Room Stage	1	Smooth Plaster - Finishcoat	5	100	Sq. Ft.	Negative
189	Elevator Equipment Room NE of Harrison Rm.	1	Smooth Plaster - Finishcoat	5	120	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
192	Mechanical Room NW of Harrison Rm	1	Smooth Plaster - Finishcoat	5	80	Sq. Ft.	Negative
193	Mechanical Room W of Server Room	1	Smooth Plaster - Finishcoat	5	264	Sq. Ft.	Negative
195	Broadcast Room	1	Smooth Plaster - Finishcoat	5	168	Sq. Ft.	Negative
199	Preschool Programs S Office	1	Smooth Plaster - Finishcoat	5	700	Sq. Ft.	Negative
200	Preschool Programs N Office	1	Smooth Plaster - Finishcoat	5	650	Sq. Ft.	Negative
201	Audio/Visual Repair	1	Smooth Plaster - Finishcoat	5	1,456	Sq. Ft.	Negative
202	Audio/Visual Repair SE Closet	1	Smooth Plaster - Finishcoat	5	24	Sq. Ft.	Negative
203	Audio/Visual Repair S Center Closet	1	Smooth Plaster - Finishcoat	5	24	Sq. Ft.	Negative
204	Audio/Visual Repair NE Closet	1	Smooth Plaster - Finishcoat	5	24	Sq. Ft.	Negative
205	NW Mechanical Room	1	Smooth Plaster - Finishcoat	5	380	Sq. Ft.	Negative
206	NW Women's Restroom	1	Smooth Plaster - Finishcoat	5	440	Sq. Ft.	Negative
207	NW Men's Restroom	1	Smooth Plaster - Finishcoat	5	560	Sq. Ft.	Negative
210	NW Stairwell	1,2,3	Smooth Plaster - Finishcoat	5	2,500	Sq. Ft.	Negative
213	Stairwell SW of Harrison Rm.	1,2,3	Smooth Plaster - Finishcoat	5	2,820	Sq. Ft.	Negative
214	Stairwell NW of Special Ed. Dept.	2R,2,3R,3	Smooth Plaster - Finishcoat	5	2,640	Sq. Ft.	Negative
215	Special Ed. S Stairwell	1,2,3	Smooth Plaster - Finishcoat	5	2,800	Sq. Ft.	Negative
216	Special Ed. S Vestibule	2R	Smooth Plaster - Finishcoat	5	400	Sq. Ft.	Negative
1	Teacher Consultants Office 22	3R	Smooth Plaster - Browncoat	6	200	Sq. Ft.	Negative
2	Teacher Consultants Office 21	3R	Smooth Plaster - Browncoat	6	150	Sq. Ft.	Negative
3	Teacher Consultants Office 23	3R	Smooth Plaster - Browncoat	6	200	Sq. Ft.	Negative
4	Teacher Consultants Office 24	3R	Smooth Plaster - Browncoat	6	150	Sq. Ft.	Negative
5	Teacher Consultants Office 20	3R	Smooth Plaster - Browncoat	6	150	Sq. Ft.	Negative
6	Teacher Consultants Office 25	3R	Smooth Plaster - Browncoat	6	150	Sq. Ft.	Negative
7	Teacher Consultants Office 26	3R	Smooth Plaster - Browncoat	6	150	Sq. Ft.	Negative
8	Teacher Consultants Office 33	3R	Smooth Plaster - Browncoat	6	150	Sq. Ft.	Negative
9	Teacher Consultants Office 27	3R	Smooth Plaster - Browncoat	6	150	Sq. Ft.	Negative
10	Teacher Consultants Office 32	3R	Smooth Plaster - Browncoat	6	150	Sq. Ft.	Negative
11	Teacher Consultants Office 28	3R	Smooth Plaster - Browncoat	6	150	Sq. Ft.	Negative
12	Teacher Consultants Office 31	3R	Smooth Plaster - Browncoat	6	150	Sq. Ft.	Negative
13	Teacher Consultants Office 30	3R	Smooth Plaster - Browncoat	6	150	Sq. Ft.	Negative
14	Teacher Consultants Office 29	3R	Smooth Plaster - Browncoat	6	150	Sq. Ft.	Negative
15	Teacher Consultants Office Hallway	3R	Smooth Plaster - Browncoat	6	1,400	Sq. Ft.	Negative
16	Floor 3R Family Restroom	3R	Smooth Plaster - Browncoat	6	400	Sq. Ft.	Negative
17	Storage Closet near Family Restroom	3R	Smooth Plaster - Browncoat	6	250	Sq. Ft.	Negative
18	Room 34 Secondary Classroom	3R	Smooth Plaster - Browncoat	6	440	Sq. Ft.	Negative
19	Room 34 (Speech Services)	3R	Smooth Plaster - Browncoat	6	440	Sq. Ft.	Negative
20	Room 34 Teachers Office	3R	Smooth Plaster - Browncoat	6	480	Sq. Ft.	Negative
21	Room 34 Hallway	3R	Smooth Plaster - Browncoat	6	1,200	Sq. Ft.	Negative
22	Custodial Closet	3R	Smooth Plaster - Browncoat	6	400	Sq. Ft.	Negative
23	Staff Lounge	3R	Smooth Plaster - Browncoat	6	1,000	Sq. Ft.	Negative
24	Storage Closet near Elevator	3R	Smooth Plaster - Browncoat	6	180	Sq. Ft.	Negative
25	Floor 3R North Hallway	3R	Smooth Plaster - Browncoat	6	600	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
27	Floor 3 South Hallway (near Elevator)	3	Smooth Plaster - Browncoat	6	500	Sq. Ft.	Negative
28	Custodial Closet 3rd Floor South Hallway	3	Smooth Plaster - Browncoat	6	64	Sq. Ft.	Negative
29	Storage Closet 3rd Floor South Hallway	3	Smooth Plaster - Browncoat	6	200	Sq. Ft.	Negative
30	5th Floor SE Storage Room	3	Smooth Plaster - Browncoat	6	480	Sq. Ft.	Negative
31	O.T./ P.T. Room	3	Smooth Plaster - Browncoat	6	572	Sq. Ft.	Negative
32	13th Floor Conference Room B	3	Smooth Plaster - Browncoat	6	572	Sq. Ft.	Negative
33	3rd Floor Athletics & Enrichment Storage	3	Smooth Plaster - Browncoat	6	128	Sq. Ft.	Negative
34	3rd Floor Conference Room A	3	Smooth Plaster - Browncoat	6	572	Sq. Ft.	Negative
35	3rd Floor Conference Room Hallway	3	Smooth Plaster - Browncoat	6	1,520	Sq. Ft.	Negative
36	Enrichment & Athletics NE Office	3	Smooth Plaster - Browncoat	6	224	Sq. Ft.	Negative
37	Enrichment & Athletics SE Office	3	Smooth Plaster - Browncoat	6	160	Sq. Ft.	Negative
38	Enrichment & Athletics Main Office	3	Smooth Plaster - Browncoat	6	700	Sq. Ft.	Negative
39	Enrichment & Athletics Copy Room	3	Smooth Plaster - Browncoat	6	200	Sq. Ft.	Negative
40	Enrichment & Athletics Break Room	3	Smooth Plaster - Browncoat	6	240	Sq. Ft.	Negative
41	Enrichment & Athletics W Center Office	3	Smooth Plaster - Browncoat	6	560	Sq. Ft.	Negative
42	Enrichment & Athletics NW Office	3	Smooth Plaster - Browncoat	6	240	Sq. Ft.	Negative
43	Curriculum Department	3	Smooth Plaster - Browncoat	6	680	Sq. Ft.	Negative
44	Community Relations Department Office	3	Smooth Plaster - Browncoat	6	340	Sq. Ft.	Negative
45	Community Relations Department	3	Smooth Plaster - Browncoat	6	1,200	Sq. Ft.	Negative
46	3rd Floor SW Women's Restroom	3	Smooth Plaster - Browncoat	6	800	Sq. Ft.	Negative
47	3rd Floor SW Men's Restroom	3	Smooth Plaster - Browncoat	6	800	Sq. Ft.	Negative
48	3rd Floor Enrichment & Athletics Hallway	3	Smooth Plaster - Browncoat	6	1,520	Sq. Ft.	Negative
49	Payroll Records	3	Smooth Plaster - Browncoat	6	440	Sq. Ft.	Negative
50	3rd Floor West Center Stair Vestibule	3	Smooth Plaster - Browncoat	6	500	Sq. Ft.	Negative
51	REA Office	3	Smooth Plaster - Browncoat	6	140	Sq. Ft.	Negative
52	Capital Programs & Facilities Director's Office	3	Smooth Plaster - Browncoat	6	240	Sq. Ft.	Negative
53	Contract Manager Office	3	Smooth Plaster - Browncoat	6	240	Sq. Ft.	Negative
54	Purchasing Supervisor	3	Smooth Plaster - Browncoat	6	240	Sq. Ft.	Negative
55	Purchasing Department	3	Smooth Plaster - Browncoat	6	720	Sq. Ft.	Negative
56	Director of Financial Services	3	Smooth Plaster - Browncoat	6	240	Sq. Ft.	Negative
57	Accountant's Office	3	Smooth Plaster - Browncoat	6	240	Sq. Ft.	Negative
58	Payroll Supervisor's Office	3	Smooth Plaster - Browncoat	6	240	Sq. Ft.	Negative
59	Payroll & Business Office	3	Smooth Plaster - Browncoat	6	720	Sq. Ft.	Negative
60	Curriculum Conference Room	3	Smooth Plaster - Browncoat	6	240	Sq. Ft.	Negative
61	Assistant Superintendent of Secondary Ed.	3	Smooth Plaster - Browncoat	6	240	Sq. Ft.	Negative
62	Director of Instructional Equity Office	3	Smooth Plaster - Browncoat	6	240	Sq. Ft.	Negative
63	Elementary Program Consultant	3	Smooth Plaster - Browncoat	6	240	Sq. Ft.	Negative
64	Executive Director of Elementary Teaching & Learning	3	Smooth Plaster - Browncoat	6	240	Sq. Ft.	Negative
65	Executive Director of Instructional Practices	3	Smooth Plaster - Browncoat	6	240	Sq. Ft.	Negative
66	Curriculum Department	3	Smooth Plaster - Browncoat	6	1,400	Sq. Ft.	Negative
67	Payroll & Curriculum Department Hallway	3	Smooth Plaster - Browncoat	6	480	Sq. Ft.	Negative
69	Payroll Copy Room Closet	3	Smooth Plaster - Browncoat	6	96	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
70	Payroll Copy Room	3	Smooth Plaster - Browncoat	6	192	Sq. Ft.	Negative
71	HR Department SW Records Room	3	Smooth Plaster - Browncoat	6	300	Sq. Ft.	Negative
72	HR/Benefits Specialist Office	3	Smooth Plaster - Browncoat	6	192	Sq. Ft.	Negative
73	Support Staff Specialist Office	3	Smooth Plaster - Browncoat	6	192	Sq. Ft.	Negative
74	Salaried Personnel Specialist Office	3	Smooth Plaster - Browncoat	6	480	Sq. Ft.	Negative
75	Chief HR Resource Officer	3	Smooth Plaster - Browncoat	6	220	Sq. Ft.	Negative
76	Deputy Superintendent for Business Affairs	3	Smooth Plaster - Browncoat	6	252	Sq. Ft.	Negative
78	Deputy Superintendent of Teaching & Learning	3	Smooth Plaster - Browncoat	6	252	Sq. Ft.	Negative
79	Superintendent of Schools Office	3	Smooth Plaster - Browncoat	6	1,000	Sq. Ft.	Negative
80	Superintendent of Schools Restroom	3	Smooth Plaster - Browncoat	6	36	Sq. Ft.	Negative
81	Superintendent of Schools Kitchen	3	Smooth Plaster - Browncoat	6	36	Sq. Ft.	Negative
83	HR Department Men's Restroom	3	Smooth Plaster - Browncoat	6	140	Sq. Ft.	Negative
84	HR Department Women's Restroom	3	Smooth Plaster - Browncoat	6	140	Sq. Ft.	Negative
85	HR Department Break Room	3	Smooth Plaster - Browncoat	6	120	Sq. Ft.	Negative
86	HR Department East File Room	3	Smooth Plaster - Browncoat	6	120	Sq. Ft.	Negative
87	HR Department South Office Space	3	Smooth Plaster - Browncoat	6	3,500	Sq. Ft.	Negative
88	HR Department North Office Space	3	Smooth Plaster - Browncoat	6	1,360	Sq. Ft.	Negative
89	Special Education SE Supervisor Office	2R	Smooth Plaster - Browncoat	6	120	Sq. Ft.	Negative
90	Special Education S. Center Supervisor Office	2R	Smooth Plaster - Browncoat	6	120	Sq. Ft.	Negative
91	Special Education Executive Director's Office	2R	Smooth Plaster - Browncoat	6	480	Sq. Ft.	Negative
92	Special Education Department Office Space	2R	Smooth Plaster - Browncoat	6	1,000	Sq. Ft.	Negative
93	Special Education Dept. Clerk's Office	2R	Smooth Plaster - Browncoat	6	384	Sq. Ft.	Negative
94	Special Education Dept. File Room	2R	Smooth Plaster - Browncoat	6	640	Sq. Ft.	Negative
95	STEPS Room (Early Intervention)	2R	Smooth Plaster - Browncoat	6	1,300	Sq. Ft.	Negative
97	Special Education Department Room 15	2R	Smooth Plaster - Browncoat	6	440	Sq. Ft.	Negative
98	Special Education Department Room 14	2R	Smooth Plaster - Browncoat	6	440	Sq. Ft.	Negative
99	Special Education Department Room 14 Closet	2R	Smooth Plaster - Browncoat	6	400	Sq. Ft.	Negative
100	Special Education Department Room 13	2R	Smooth Plaster - Browncoat	6	440	Sq. Ft.	Negative
101	Special Education Department Room 12	2R	Smooth Plaster - Browncoat	6	440	Sq. Ft.	Negative
102	Storage Closet near Women's Restroom	2R	Smooth Plaster - Browncoat	6	400	Sq. Ft.	Negative
103	SE Women's Restroom	2R	Smooth Plaster - Browncoat	6	600	Sq. Ft.	Negative
104	Special Education Department Hallway	2R	Smooth Plaster - Browncoat	6	250	Sq. Ft.	Negative
105	Handicap Restroom	2R	Smooth Plaster - Browncoat	6	400	Sq. Ft.	Negative
106	Landing near Handicap Restroom	2R	Smooth Plaster - Browncoat	6	900	Sq. Ft.	Negative
107	HR Collaboration Lab	2R	Smooth Plaster - Browncoat	6	1,000	Sq. Ft.	Negative
108	Coffee Shop	2R	Smooth Plaster - Browncoat	6	1,400	Sq. Ft.	Negative
109	Coffee Shop Storage	2R	Smooth Plaster - Browncoat	6	800	Sq. Ft.	Negative
112	Mail Room	2	Smooth Plaster - Browncoat	6	900	Sq. Ft.	Negative
113	Mail Room Hallway	2	Smooth Plaster - Browncoat	6	224	Sq. Ft.	Negative
114	Room 111	2	Smooth Plaster - Browncoat	6	1,000	Sq. Ft.	Negative
115	East Wing Custodial Closet	2	Smooth Plaster - Browncoat	6	500	Sq. Ft.	Negative
116	East Wing Custodial Closet Restroom	2	Smooth Plaster - Browncoat	6	280	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
117	2nd Floor East Mechanical Room	2	Smooth Plaster - Browncoat	6	1,700	Sq. Ft.	Negative
119	RCS Construction HQ	2	Smooth Plaster - Browncoat	6	1,000	Sq. Ft.	Negative
120	2nd Floor E. Wing Hallway	2	Smooth Plaster - Browncoat	6	1,000	Sq. Ft.	Negative
121	Parker Conference Suite	2	Smooth Plaster - Browncoat	6	616	Sq. Ft.	Negative
122	Graham Conference Suite B	2	Smooth Plaster - Browncoat	6	616	Sq. Ft.	Negative
123	2nd Floor SW Women's Restroom	2	Smooth Plaster - Browncoat	6	400	Sq. Ft.	Negative
124	2nd Floor SW Men's Restroom	2	Smooth Plaster - Browncoat	6	400	Sq. Ft.	Negative
125	Woodward Conference Room	2	Smooth Plaster - Browncoat	6	200	Sq. Ft.	Negative
130	Technology Services Work Room	2	Smooth Plaster - Browncoat	6	500	Sq. Ft.	Negative
131	Technology Services South Exit Vestibule	2	Smooth Plaster - Browncoat	6	700	Sq. Ft.	Negative
132	Technology Services South Custodial Closet	2	Smooth Plaster - Browncoat	6	200	Sq. Ft.	Negative
133	Computer Lab	2	Smooth Plaster - Browncoat	6	2,000	sq. Ft.	Negative
135	Technology Services Break Room	2	Smooth Plaster - Browncoat	6	420	Sq. Ft.	Negative
136	Technology Services Board Room	2	Smooth Plaster - Browncoat	6	900	Sq. Ft.	Negative
137	Technology Services NW Shared Offices	2	Smooth Plaster - Browncoat	6	1,360	Sq. Ft.	Negative
138	Network Manager Office	2	Smooth Plaster - Browncoat	6	350	Sq. Ft.	Negative
139	System Admin. Office	2	Smooth Plaster - Browncoat	6	350	Sq. Ft.	Negative
140	Technology Services NE Office	2	Smooth Plaster - Browncoat	6	900	Sq. Ft.	Negative
141	Technology Services E. Storage Room	2	Smooth Plaster - Browncoat	6	800	Sq. Ft.	Negative
142	Technology Services Main Office Space	2	Smooth Plaster - Browncoat	6	3,300	Sq. Ft.	Negative
145	Basement SW Storage	1R	Smooth Plaster - Browncoat	6	780	Sq. Ft.	Negative
146	Basement OT/PT Storage	1R	Smooth Plaster - Browncoat	6	520	Sq. Ft.	Negative
147	Storage Room SE of OT/PT Storage	1R	Smooth Plaster - Browncoat	6	360	Sq. Ft.	Negative
151	Basement Mechanical Room	1R	Smooth Plaster - Browncoat	6	5	Sq. Ft.	Negative
152	Basement Stairs & Landing near Mechanical Room	1R	Smooth Plaster - Browncoat	6	100	Sq. Ft.	Negative
153	Basement Elevator Equipment Room	1R	Smooth Plaster - Browncoat	6	40	Sq. Ft.	Negative
154	Basement NE Storage	1R	Smooth Plaster - Browncoat	6	200	Sq. Ft.	Negative
158	1st Floor SE Storage	1	Smooth Plaster - Browncoat	6	5	Sq. Ft.	Negative
159	Community Ed. Storage	1	Smooth Plaster - Browncoat	6	500	Sq. Ft.	Negative
160	Summer Day - Camp Storage	1	Smooth Plaster - Browncoat	6	500	Sq. Ft.	Negative
163	Early Intervention/ECSE/Pre-K Storage	1	Smooth Plaster - Browncoat	6	800	Sq. Ft.	Negative
164	Stair Vestibule S. of Harrison Rm.	1	Smooth Plaster - Browncoat	6	520	Sq. Ft.	Negative
165	Mechanical Room S. of Harrison Rm.	1	Smooth Plaster - Browncoat	6	480	Sq. Ft.	Negative
168	Restroom Hallway SE of Harrison Rm.	1	Smooth Plaster - Browncoat	6	160	Sq. Ft.	Negative
169	Men's Restroom SE of Harrison Rm.	1	Smooth Plaster - Browncoat	6	180	Sq. Ft.	Negative
170	Women's Restroom SE of Harrison Rm.	1	Smooth Plaster - Browncoat	6	220	Sq. Ft.	Negative
171	Student Enrollment Break Room	1	Smooth Plaster - Browncoat	6	100	Sq. Ft.	Negative
172	Student Enrollment Office N of Break Rm.	1	Smooth Plaster - Browncoat	6	100	Sq. Ft.	Negative
173	Student Enrollment Supervisor's Office	1	Smooth Plaster - Browncoat	6	140	Sq. Ft.	Negative
174	Student Enrollment Office Space	1	Smooth Plaster - Browncoat	6	200	Sq. Ft.	Negative
182	Shipping & Receiving E Stairwell	1,2,3	Smooth Plaster - Browncoat	6	2,880	Sq. Ft.	Negative
183	Harrison Room	1	Smooth Plaster - Browncoat	6	2,720	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
184	Harrison Room SE Mechanical Room	1	Smooth Plaster - Browncoat	6	200	Sq. Ft.	Negative
185	Harrison Room SW Mechanical Room	1	Smooth Plaster - Browncoat	6	360	Sq. Ft.	Negative
188	Harrison Room Stage	1	Smooth Plaster - Browncoat	6	100	Sq. Ft.	Negative
189	Elevator Equipment Room NE of Harrison Rm.	1	Smooth Plaster - Browncoat	6	120	Sq. Ft.	Negative
192	Mechanical Room NW of Harrison Rm	1	Smooth Plaster - Browncoat	6	80	Sq. Ft.	Negative
193	Mechanical Room W of Server Room	1	Smooth Plaster - Browncoat	6	264	Sq. Ft.	Negative
195	Broadcast Room	1	Smooth Plaster - Browncoat	6	168	Sq. Ft.	Negative
199	Preschool Programs S Office	1	Smooth Plaster - Browncoat	6	700	Sq. Ft.	Negative
200	Preschool Programs N Office	1	Smooth Plaster - Browncoat	6	650	Sq. Ft.	Negative
201	Audio/Visual Repair	1	Smooth Plaster - Browncoat	6	1,456	Sq. Ft.	Negative
202	Audio/Visual Repair SE Closet	1	Smooth Plaster - Browncoat	6	24	Sq. Ft.	Negative
203	Audio/Visual Repair S Center Closet	1	Smooth Plaster - Browncoat	6	24	Sq. Ft.	Negative
204	Audio/Visual Repair NE Closet	1	Smooth Plaster - Browncoat	6	24	Sq. Ft.	Negative
205	NW Mechanical Room	1	Smooth Plaster - Browncoat	6	380	Sq. Ft.	Negative
206	NW Women's Restroom	1	Smooth Plaster - Browncoat	6	440	Sq. Ft.	Negative
207	NW Men's Restroom	1	Smooth Plaster - Browncoat	6	560	Sq. Ft.	Negative
210	NW Stairwell	1,2,3	Smooth Plaster - Browncoat	6	2,500	Sq. Ft.	Negative
213	Stairwell SW of Harrison Rm.	1,2,3	Smooth Plaster - Browncoat	6	2,820	Sq. Ft.	Negative
214	Stairwell NW of Special Ed. Dept.	2R,2,3R,3	Smooth Plaster - Browncoat	6	2,640	Sq. Ft.	Negative
215	Special Ed. S Stairwell	1,2,3	Smooth Plaster - Browncoat	6	2,800	Sq. Ft.	Negative
216	Special Ed. S Vestibule	2R	Smooth Plaster - Browncoat	6	400	Sq. Ft.	Negative
1	Teacher Consultants Office 22	3R	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
2	Teacher Consultants Office 21	3R	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
3	Teacher Consultants Office 23	3R	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
4	Teacher Consultants Office 24	3R	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
5	Teacher Consultants Office 20	3R	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
6	Teacher Consultants Office 25	3R	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
7	Teacher Consultants Office 26	3R	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
8	Teacher Consultants Office 33	3R	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
9	Teacher Consultants Office 27	3R	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
10	Teacher Consultants Office 32	3R	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
11	Teacher Consultants Office 28	3R	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
12	Teacher Consultants Office 31	3R	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
13	Teacher Consultants Office 30	3R	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
14	Teacher Consultants Office 29	3R	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
15	Teacher Consultants Office Hallway	3R	Fiberglass Flex Duct	7	50	Ln. Ft.	Negative
16	Floor 3R Family Restroom	3R	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
18	Room 34 Secondary Classroom	3R	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
19	Room 34 (Speech Services)	3R	Fiberglass Flex Duct	7	40	Ln. Ft.	Negative
20	Room 34 Teachers Office	3R	Fiberglass Flex Duct	7	5	Ln. Ft.	Negative
21	Room 34 Hallway	3R	Fiberglass Flex Duct	7	15	Ln. Ft.	Negative
23	Staff Lounge	3R	Fiberglass Flex Duct	7	30	Ln. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
25	Floor 3R North Hallway	3R	Fiberglass Flex Duct	7	30	Ln. Ft.	Negative
27	Floor 3 South Hallway (near Elevator)	3	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
28	Custodial Closet 3rd Floor South Hallway	3	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
29	Storage Closet 3rd Floor South Hallway	3	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
35	3rd Floor Conference Room Hallway	3	Fiberglass Flex Duct	7	25	Ln. Ft.	Negative
36	Enrichment & Athletics NE Office	3	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
37	Enrichment & Athletics SE Office	3	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
38	Enrichment & Athletics Main Office	3	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
39	Enrichment & Athletics Copy Room	3	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
40	Enrichment & Athletics Break Room	3	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
41	Enrichment & Athletics W Center Office	3	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
42	Enrichment & Athletics NW Office	3	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
43	Curriculum Department	3	Fiberglass Flex Duct	7	50	Ln. Ft.	Negative
44	Community Relations Department Office	3	Fiberglass Flex Duct	7	5	Ln. Ft.	Negative
45	Community Relations Department	3	Fiberglass Flex Duct	7	30	Ln. Ft.	Negative
46	3rd Floor SW Women's Restroom	3	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
47	3rd Floor SW Men's Restroom	3	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
48	3rd Floor Enrichment & Athletics Hallway	3	Fiberglass Flex Duct	7	25	Ln. Ft.	Negative
49	Payroll Records	3	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
50	3rd Floor West Center Stair Vestibule	3	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
51	REA Office	3	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
52	Capital Programs & Facilities Director's Office	3	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
53	Contract Manager Office	3	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
54	Purchasing Supervisor	3	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
55	Purchasing Department	3	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
56	Director of Financial Services	3	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
57	Accountant's Office	3	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
58	Payroll Supervisor's Office	3	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
59	Payroll & Business Office	3	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
60	Curriculum Conference Room	3	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
61	Assistant Superintendent of Secondary Ed.	3	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
62	Director of Instructional Equity Office	3	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
63	Elementary Program Consultant	3	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
64	Executive Director of Elementary Teaching & Learning	3	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
65	Executive Director of Instructional Practices	3	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
66	Curriculum Department	3	Fiberglass Flex Duct	7	50	Ln. Ft.	Negative
67	Payroll & Curriculum Department Hallway	3	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
68	HR Lobby	3	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
69	Payroll Copy Room Closet	3	Fiberglass Flex Duct	7	5	Ln. Ft.	Negative
70	Payroll Copy Room	3	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
71	HR Department SW Records Room	3	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
72	HR/Benefits Specialist Office	3	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
73	Support Staff Specialist Office	3	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
74	Salaried Personnel Specialist Office	3	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
75	Chief HR Resource Officer	3	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
76	Deputy Superintendent for Business Affairs	3	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
77	HR Department North Office Supply	3	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
78	Deputy Superintendent of Teaching & Learning	3	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
79	Superintendent of Schools Office	3	Fiberglass Flex Duct	7	40	Ln. Ft.	Negative
81	Superintendent of Schools Kitchen	3	Fiberglass Flex Duct	7	2	Ln. Ft.	Negative
82	Conference Room near Superintendent's Office	3	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
83	HR Department Men's Restroom	3	Fiberglass Flex Duct	7	5	Ln. Ft.	Negative
84	HR Department Women's Restroom	3	Fiberglass Flex Duct	7	5	Ln. Ft.	Negative
85	HR Department Break Room	3	Fiberglass Flex Duct	7	5	Ln. Ft.	Negative
86	HR Department East File Room	3	Fiberglass Flex Duct	7	5	Ln. Ft.	Negative
87	HR Department South Office Space	3	Fiberglass Flex Duct	7	50	Ln. Ft.	Negative
88	HR Department North Office Space	3	Fiberglass Flex Duct	7	50	Ln. Ft.	Negative
89	Special Education SE Supervisor Office	2R	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
90	Special Education S. Center Supervisor Office	2R	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
91	Special Education Executive Director's Office	2R	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
92	Special Education Department Office Space	2R	Fiberglass Flex Duct	7	30	Ln. Ft.	Negative
93	Special Education Dept. Clerk's Office	2R	Fiberglass Flex Duct	7	30	Ln. Ft.	Negative
94	Special Education Dept. File Room	2R	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
95	STEPS Room (Early Intervention)	2R	Fiberglass Flex Duct	7	25	Ln. Ft.	Negative
96	Special Education Kitchen	2R	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
97	Special Education Department Room 15	2R	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
98	Special Education Department Room 14	2R	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
100	Special Education Department Room 13	2R	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
101	Special Education Department Room 12	2R	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
102	Storage Closet near Women's Restroom	2R	Fiberglass Flex Duct	7	5	Ln. Ft.	Negative
103	SE Women's Restroom	2R	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
106	Landing near Handicap Restroom	2R	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
107	HR Collaboration Lab	2R	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
108	Coffee Shop	2R	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
111	Elevator Waiting Area w/ Exterior Exit	2	Fiberglass Flex Duct	7	29	Ln. Ft.	Negative
112	Mail Room	2	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
113	Mail Room Hallway	2	Fiberglass Flex Duct	7	5	Ln. Ft.	Negative
116	East Wing Custodial Closet Restroom	2	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
121	Parker Conference Suite	2	Fiberglass Flex Duct	7	60	Ln. Ft.	Negative
122	Graham Conference Suite B	2	Fiberglass Flex Duct	7	70	Ln. Ft.	Negative
123	2nd Floor SW Women's Restroom	2	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
124	2nd Floor SW Men's Restroom	2	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
125	Woodward Conference Room	2	Fiberglass Flex Duct	7	20	Sq. Ft.	Negative
127	Harrison Room Balcony	2	Fiberglass Flex Duct	7	140	Ln. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
130	Technology Services Work Room	2	Fiberglass Flex Duct	7	5	Ln. Ft.	Negative
131	Technology Services South Exit Vestibule	2	Fiberglass Flex Duct	7	15	Ln. Ft.	Negative
133	Computer Lab	2	Fiberglass Flex Duct	7	25	Ln. Ft.	Negative
135	Technology Services Break Room	2	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
136	Technology Services Board Room	2	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
137	Technology Services NW Shared Offices	2	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
139	System Admin. Office	2	Fiberglass Flex Duct	7	5	Ln. Ft.	Negative
140	Technology Services NE Office	2	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
141	Technology Services E. Storage Room	2	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
142	Technology Services Main Office Space	2	Fiberglass Flex Duct	7	30	Ln. Ft.	Negative
158	1st Floor SE Storage	1	Fiberglass Flex Duct	7	15	Ln. Ft.	Negative
159	Community Ed. Storage	1	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
160	Summer Day - Camp Storage	1	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
161	Hallway N. of 1st Floor SE Storage	1	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
165	Mechanical Room S. of Harrison Rm	1	Fiberglass Flex Duct	7	2	Ln. Ft.	Negative
167	Hallway SE of Harrison Rm.	1	Fiberglass Flex Duct	7	15	Ln. Ft.	Negative
169	Men's Restroom SE of Harrison Rm.	1	Fiberglass Flex Duct	7	10	Sq. Ft.	Negative
170	Women's Restroom SE of Harrison Rm.	1	Fiberglass Flex Duct	7	10	Sq. Ft.	Negative
171	Student Enrollment Break Room	1	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
172	Student Enrollment Office N of Break Rm.	1	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
173	Student Enrollment Supervisor's Office	1	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
174	Student Enrollment Office Space	1	Fiberglass Flex Duct	7	15	Ln. Ft.	Negative
175	Hallway W of Shipping & Receiving	1	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
183	Harrison Room	1	Fiberglass Flex Duct	7	140	Ln. Ft.	Negative
193	Mechanical Room W of Server Room	1	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
194	Server Room	1	Fiberglass Flex Duct	7	15	Ln. Ft.	Negative
196	Main Hallway E of Harrison Rm.	1	Fiberglass Flex Duct	7	100	Ln. Ft.	Negative
199	Preschool Programs S Office	1	Fiberglass Flex Duct	7	20	Ln. Ft.	Negative
200	Preschool Programs N Office	1	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
201	Audio/Visual Repair	1	Fiberglass Flex Duct	7	15	Ln. Ft.	Negative
206	NW Women's Restroom	1	Fiberglass Flex Duct	7	15	Sq. Ft.	Negative
207	NW Men's Restroom	1	Fiberglass Flex Duct	7	5	Sq. Ft.	Negative
210	NW Stairwell	1,2,3	Fiberglass Flex Duct	7	15	Ln. Ft.	Negative
214	Stairwell NW of Special Ed. Dept.	2R,2,3R,3	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
215	Special Ed. S Stairwell	1,2,3	Fiberglass Flex Duct	7	10	Ln. Ft.	Negative
1	Teacher Consultants Office 22	3R	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
2	Teacher Consultants Office 21	3R	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
3	Teacher Consultants Office 23	3R	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
4	Teacher Consultants Office 24	3R	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
5	Teacher Consultants Office 20	3R	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
6	Teacher Consultants Office 25	3R	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
7	Teacher Consultants Office 26	3R	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
8	Teacher Consultants Office 33	3R	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
9	Teacher Consultants Office 27	3R	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
10	Teacher Consultants Office 32	3R	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
11	Teacher Consultants Office 28	3R	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
12	Teacher Consultants Office 31	3R	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
13	Teacher Consultants Office 30	3R	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
14	Teacher Consultants Office 29	3R	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
15	Teacher Consultants Office Hallway	3R	Aluminum Duct Insulation	8	140	Sq. Ft.	Negative
16	Floor 3R Family Restroom	3R	Aluminum Duct Insulation	8	30	Sq. Ft.	Negative
18	Room 34 Secondary Classroom	3R	Aluminum Duct Insulation	8	10	Sq. Ft.	Negative
19	Room 34 (Speech Services)	3R	Aluminum Duct Insulation	8	30	Sq. Ft.	Negative
20	Room 34 Teachers Office	3R	Aluminum Duct Insulation	8	10	Sq. Ft.	Negative
21	Room 34 Hallway	3R	Aluminum Duct Insulation	8	50	Sq. Ft.	Negative
23	Staff Lounge	3R	Aluminum Duct Insulation	8	30	Sq. Ft.	Negative
35	3rd Floor Conference Room Hallway	3	Aluminum Duct Insulation	8	100	Sq. Ft.	Negative
36	Enrichment & Athletics NE Office	3	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
37	Enrichment & Athletics SE Office	3	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
38	Enrichment & Athletics Main Office	3	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
39	Enrichment & Athletics Copy Room	3	Aluminum Duct Insulation	8	10	Ln. Ft.	Negative
40	Enrichment & Athletics Break Room	3	Aluminum Duct Insulation	8	10	Ln. Ft.	Negative
41	Enrichment & Athletics W Center Office	3	Aluminum Duct Insulation	8	10	Ln. Ft.	Negative
42	Enrichment & Athletics NW Office	3	Aluminum Duct Insulation	8	10	Ln. Ft.	Negative
43	Curriculum Department	3	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
44	Community Relations Department Office	3	Aluminum Duct Insulation	8	5	Sq. Ft.	Negative
45	Community Relations Department	3	Aluminum Duct Insulation	8	80	Sq. Ft.	Negative
46	3rd Floor SW Women's Restroom	3	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
47	3rd Floor SW Men's Restroom	3	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
49	Payroll Records	3	Aluminum Duct Insulation	8	5	Sq. Ft.	Negative
50	3rd Floor West Center Stair Vestibule	3	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
51	REA Office	3	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
52	Capital Programs & Facilities Director's Office	3	Aluminum Duct Insulation	8	15	Sq. Ft.	Negative
53	Contract Manager Office	3	Aluminum Duct Insulation	8	15	Sq. Ft.	Negative
54	Purchasing Supervisor	3	Aluminum Duct Insulation	8	15	Sq. Ft.	Negative
55	Purchasing Department	3	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
56	Director of Financial Services	3	Aluminum Duct Insulation	8	15	Sq. Ft.	Negative
57	Accountant's Office	3	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
58	Payroll Supervisor's Office	3	Aluminum Duct Insulation	8	15	Sq. Ft.	Negative
59	Payroll & Business Office	3	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
60	Curriculum Conference Room	3	Aluminum Duct Insulation	8	15	Sq. Ft.	Negative
61	Assistant Superintendent of Secondary Ed.	3	Aluminum Duct Insulation	8	15	Sq. Ft.	Negative
62	Director of Instructional Equity Office	3	Aluminum Duct Insulation	8	15	Sq. Ft.	Negative
63	Elementary Program Consultant	3	Aluminum Duct Insulation	8	15	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
64	Executive Director of Elementary Teaching & Learning	3	Aluminum Duct Insulation	8	15	Sq. Ft.	Negative
65	Executive Director of Instructional Practices	3	Aluminum Duct Insulation	8	15	Sq. Ft.	Negative
66	Curriculum Department	3	Aluminum Duct Insulation	8	50	Sq. Ft.	Negative
67	Payroll & Curriculum Department Hallway	3	Aluminum Duct Insulation	8	10	Sq. Ft.	Negative
73	Support Staff Specialist Office	3	Aluminum Duct Insulation	8	10	Sq. Ft.	Negative
74	Salaried Personnel Specialist Office	3	Aluminum Duct Insulation	8	10	Sq. Ft.	Negative
75	Chief HR Resource Officer	3	Aluminum Duct Insulation	8	10	Sq. Ft.	Negative
76	Deputy Superintendent for Business Affairs	3	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
77	HR Department North Office Supply	3	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
78	Deputy Superintendent of Teaching & Learning	3	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
79	Superintendent of Schools Office	3	Aluminum Duct Insulation	8	45	Sq. Ft.	Negative
82	Conference Room near Superintendent's Office	3	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
83	HR Department Men's Restroom	3	Aluminum Duct Insulation	8	10	Sq. Ft.	Negative
84	HR Department Women's Restroom	3	Aluminum Duct Insulation	8	10	Sq. Ft.	Negative
85	HR Department Break Room	3	Aluminum Duct Insulation	8	10	Sq. Ft.	Negative
87	HR Department South Office Space	3	Aluminum Duct Insulation	8	120	Sq. Ft.	Negative
88	HR Department North Office Space	3	Aluminum Duct Insulation	8	120	Sq. Ft.	Negative
92	Special Education Department Office Space	2R	Aluminum Duct Insulation	8	30	Sq. Ft.	Negative
93	Special Education Dept. Clerk's Office	2R	Aluminum Duct Insulation	8	30	Sq. Ft.	Negative
94	Special Education Dept. File Room	2R	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
95	STEPS Room (Early Intervention)	2R	Aluminum Duct Insulation	8	35	Sq. Ft.	Negative
96	Special Education Kitchen	2R	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
104	Special Education Department Hallway	2R	Aluminum Duct Insulation	8	200	Ln. Ft.	Negative
106	Landing near Handicap Restroom	2R	Aluminum Duct Insulation	8	10	Sq. Ft.	Negative
107	HR Collaboration Lab	2R	Aluminum Duct Insulation	8	5	Sq. Ft.	Negative
108	Coffee Shop	2R	Aluminum Duct Insulation	8	50	Sq. Ft.	Negative
113	Mail Room Hallway	2	Aluminum Duct Insulation	8	15	Sq. Ft.	Negative
115	East Wing Custodial Closet	2	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
116	East Wing Custodial Closet Restroom	2	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
121	Parker Conference Suite	2	Aluminum Duct Insulation	8	60	Sq. Ft.	Negative
122	Graham Conference Suite B	2	Aluminum Duct Insulation	8	100	Sq. Ft.	Negative
123	2nd Floor SW Women's Restroom	2	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
124	2nd Floor SW Men's Restroom	2	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
125	Woodward Conference Room	2	Aluminum Duct Insulation	8	20	Ln. Ft.	Negative
126	2nd Floor Conference Room Hallway	2	Aluminum Duct Insulation	8	600	Sq. Ft.	Negative
127	Harrison Room Balcony	2	Aluminum Duct Insulation	8	600	Sq. Ft.	Negative
131	Technology Services South Exit Vestibule	2	Aluminum Duct Insulation	8	40	Ln. Ft.	Negative
133	Computer Lab	2	Aluminum Duct Insulation	8	120	Sq. Ft.	Negative
135	Technology Services Break Room	2	Aluminum Duct Insulation	8	10	Sq. Ft.	Negative
136	Technology Services Board Room	2	Aluminum Duct Insulation	8	40	Sq. Ft.	Negative
137	Technology Services NW Shared Offices	2	Aluminum Duct Insulation	8	30	Sq. Ft.	Negative
140	Technology Services NE Office	2	Aluminum Duct Insulation	8	10	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
142	Technology Services Main Office Space	2	Aluminum Duct Insulation	8	200	Sq. Ft.	Negative
158	1st Floor SE Storage	1	Aluminum Duct Insulation	8	200	Sq. Ft.	Negative
161	Hallway N. of 1st Floor SE Storage	1	Aluminum Duct Insulation	8	60	Sq. Ft.	Negative
167	Hallway SE of Harrison Rm.	1	Aluminum Duct Insulation	8	150	Sq. Ft.	Negative
175	Hallway W of Shipping & Receiving	1	Aluminum Duct Insulation	8	60	Sq. Ft.	Negative
183	Harrison Room	1	Aluminum Duct Insulation	8	600	Sq. Ft.	Negative
188	Harrison Room Stage	1	Aluminum Duct Insulation	8	100	Sq. Ft.	Negative
193	Mechanical Room W of Server Room	1	Aluminum Duct Insulation	8	40	Sq. Ft.	Negative
196	Main Hallway E of Harrison Rm.	1	Aluminum Duct Insulation	8	400	Sq. Ft.	Negative
199	Preschool Programs S Office	1	Aluminum Duct Insulation	8	5	Sq. Ft.	Negative
200	Preschool Programs N Office	1	Aluminum Duct Insulation	8	20	Sq. Ft.	Negative
201	Audio/Visual Repair	1	Aluminum Duct Insulation	8	60	Sq. Ft.	Negative
209	NW Hallway	1	Aluminum Duct Insulation	8	700	Sq. Ft.	Negative
214	Stairwell NW of Special Ed. Dept.	2R,2,3R,3	Aluminum Duct Insulation	8	15	Sq. Ft.	Negative
215	Special Ed. S Stairwell	1,2,3	Aluminum Duct Insulation	8	10	Sq. Ft.	Negative
1	Teacher Consultants Office 22	3R	2' x 4' Ceiling Panel - Textured w/ Dots	9	120	Sq. Ft.	Negative
2	Teacher Consultants Office 21	3R	2' x 4' Ceiling Panel - Textured w/ Dots	9	96	Sq. Ft.	Negative
3	Teacher Consultants Office 23	3R	2' x 4' Ceiling Panel - Textured w/ Dots	9	120	Sq. Ft.	Negative
4	Teacher Consultants Office 24	3R	2' x 4' Ceiling Panel - Textured w/ Dots	9	96	Sq. Ft.	Negative
5	Teacher Consultants Office 20	3R	2' x 4' Ceiling Panel - Textured w/ Dots	9	96	Sq. Ft.	Negative
6	Teacher Consultants Office 25	3R	2' x 4' Ceiling Panel - Textured w/ Dots	9	96	Sq. Ft.	Negative
7	Teacher Consultants Office 26	3R	2' x 4' Ceiling Panel - Textured w/ Dots	9	96	Sq. Ft.	Negative
8	Teacher Consultants Office 33	3R	2' x 4' Ceiling Panel - Textured w/ Dots	9	96	Sq. Ft.	Negative
9	Teacher Consultants Office 27	3R	2' x 4' Ceiling Panel - Textured w/ Dots	9	96	Sq. Ft.	Negative
10	Teacher Consultants Office 32	3R	2' x 4' Ceiling Panel - Textured w/ Dots	9	96	Sq. Ft.	Negative
11	Teacher Consultants Office 28	3R	2' x 4' Ceiling Panel - Textured w/ Dots	9	96	Sq. Ft.	Negative
12	Teacher Consultants Office 31	3R	2' x 4' Ceiling Panel - Textured w/ Dots	9	96	Sq. Ft.	Negative
13	Teacher Consultants Office 30	3R	2' x 4' Ceiling Panel - Textured w/ Dots	9	96	Sq. Ft.	Negative
14	Teacher Consultants Office 29	3R	2' x 4' Ceiling Panel - Textured w/ Dots	9	96	Sq. Ft.	Negative
15	Teacher Consultants Office Hallway	3R	2' x 4' Ceiling Panel - Textured w/ Dots	9	560	Sq. Ft.	Negative
16	Floor 3R Family Restroom	3R	2' x 4' Ceiling Panel - Textured w/ Dots	9	120	Sq. Ft.	Negative
18	Room 34 Secondary Classroom	3R	2' x 4' Ceiling Panel - Textured w/ Dots	9	112	Sq. Ft.	Negative
19	Room 34 (Speech Services)	3R	2' x 4' Ceiling Panel - Textured w/ Dots	9	624	Sq. Ft.	Negative
20	Room 34 Teachers Office	3R	2' x 4' Ceiling Panel - Textured w/ Dots	9	140	Sq. Ft.	Negative
21	Room 34 Hallway	3R	2' x 4' Ceiling Panel - Textured w/ Dots	9	600	Sq. Ft.	Negative
22	Custodial Closet	3R	2' x 4' Ceiling Panel - Textured w/ Dots	9	120	Sq. Ft.	Negative
25	Floor 3R North Hallway	3R	2' x 4' Ceiling Panel - Textured w/ Dots	9	700	Sq. Ft.	Negative
27	Floor 3 South Hallway (near Elevator)	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	192	Sq. Ft.	Negative
28	Custodial Closet 3rd Floor South Hallway	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	64	Sq. Ft.	Negative
29	Storage Closet 3rd Floor South Hallway	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	128	Sq. Ft.	Negative
36	Enrichment & Athletics NE Office	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	224	Sq. Ft.	Negative
37	Enrichment & Athletics SE Office	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	160	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
38	Enrichment & Athletics Main Office	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	1,260	Sq. Ft.	Negative
39	Enrichment & Athletics Copy Room	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	60	Sq. Ft.	Negative
40	Enrichment & Athletics Break Room	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	140	Sq. Ft.	Negative
41	Enrichment & Athletics W Center Office	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	192	Sq. Ft.	Negative
42	Enrichment & Athletics NW Office	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	140	Sq. Ft.	Negative
44	Community Relations Department Office	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	240	Sq. Ft.	Negative
45	Community Relations Department	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	484	Sq. Ft.	Negative
46	3rd Floor SW Women's Restroom	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	240	Sq. Ft.	Negative
47	3rd Floor SW Men's Restroom	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	240	Sq. Ft.	Negative
49	Payroll Records	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	264	Sq. Ft.	Negative
50	3rd Floor West Center Stair Vestibule	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	392	Sq. Ft.	Negative
51	REA Office	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	140	Sq. Ft.	Negative
52	Capital Programs & Facilities Director's Office	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	140	Sq. Ft.	Negative
53	Contract Manager Office	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	140	Sq. Ft.	Negative
54	Purchasing Supervisor	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	140	Sq. Ft.	Negative
55	Purchasing Department	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	576	Sq. Ft.	Negative
56	Director of Financial Services	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	140	Sq. Ft.	Negative
57	Accountant's Office	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	140	Sq. Ft.	Negative
58	Payroll Supervisor's Office	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	140	Sq. Ft.	Negative
59	Payroll & Business Office	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	576	Sq. Ft.	Negative
60	Curriculum Conference Room	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	140	Sq. Ft.	Negative
61	Assistant Superintendent of Secondary Ed.	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	140	Sq. Ft.	Negative
62	Director of Instructional Equity Office	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	140	Sq. Ft.	Negative
63	Elementary Program Consultant	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	140	Sq. Ft.	Negative
64	Executive Director of Elementary Teaching & Learning	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	140	Sq. Ft.	Negative
65	Executive Director of Instructional Practices	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	140	Sq. Ft.	Negative
66	Curriculum Department	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	1,152	Sq. Ft.	Negative
67	Payroll & Curriculum Department Hallway	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	480	Sq. Ft.	Negative
69	Payroll Copy Room Closet	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	96	Sq. Ft.	Negative
70	Payroll Copy Room	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	192	Sq. Ft.	Negative
71	HR Department SW Records Room	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	112	Sq. Ft.	Negative
72	HR/Benefits Specialist Office	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	192	Sq. Ft.	Negative
73	Support Staff Specialist Office	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	192	Sq. Ft.	Negative
83	HR Department Men's Restroom	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	140	Sq. Ft.	Negative
84	HR Department Women's Restroom	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	140	Sq. Ft.	Negative
85	HR Department Break Room	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	120	Sq. Ft.	Negative
86	HR Department East File Room	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	120	Sq. Ft.	Negative
87	HR Department South Office Space	3	2' x 4' Ceiling Panel - Textured w/ Dots	9	1,232	Sq. Ft.	Negative
89	Special Education SE Supervisor Office	2R	2' x 4' Ceiling Panel - Textured w/ Dots	9	120	Sq. Ft.	Negative
90	Special Education S. Center Supervisor Office	2R	2' x 4' Ceiling Panel - Textured w/ Dots	9	120	Sq. Ft.	Negative
91	Special Education Executive Director's Office	2R	2' x 4' Ceiling Panel - Textured w/ Dots	9	240	Sq. Ft.	Negative
95	STEPS Room (Early Intervention)	2R	2' x 4' Ceiling Panel - Textured w/ Dots	9	480	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
97	Special Education Department Room 15	2R	2' x 4' Ceiling Panel - Textured w/ Dots	9	80	Sq. Ft.	Negative
98	Special Education Department Room 14	2R	2' x 4' Ceiling Panel - Textured w/ Dots	9	80	Sq. Ft.	Negative
99	Special Education Department Room 14 Closet	2R	2' x 4' Ceiling Panel - Textured w/ Dots	9	84	Sq. Ft.	Negative
100	Special Education Department Room 13	2R	2' x 4' Ceiling Panel - Textured w/ Dots	9	80	Sq. Ft.	Negative
101	Special Education Department Room 12	2R	2' x 4' Ceiling Panel - Textured w/ Dots	9	80	Sq. Ft.	Negative
102	Storage Closet near Women's Restroom	2R	2' x 4' Ceiling Panel - Textured w/ Dots	9	60	Sq. Ft.	Negative
103	SE Women's Restroom	2R	2' x 4' Ceiling Panel - Textured w/ Dots	9	120	Sq. Ft.	Negative
104	Special Education Department Hallway	2R	2' x 4' Ceiling Panel - Textured w/ Dots	9	20	Sq. Ft.	Negative
105	Handicap Restroom	2R	2' x 4' Ceiling Panel - Textured w/ Dots	9	100	Sq. Ft.	Negative
106	Landing near Handicap Restroom	2R	2' x 4' Ceiling Panel - Textured w/ Dots	9	280	Sq. Ft.	Negative
107	HR Collaboration Lab	2R	2' x 4' Ceiling Panel - Textured w/ Dots	9	336	Sq. Ft.	Negative
108	Coffee Shop	2R	2' x 4' Ceiling Panel - Textured w/ Dots	9	480	Sq. Ft.	Negative
109	Coffee Shop Storage	2R	2' x 4' Ceiling Panel - Textured w/ Dots	9	156	Sq. Ft.	Negative
112	Mail Room	2	2' x 4' Ceiling Panel - Textured w/ Dots	9	264	Sq. Ft.	Negative
113	Mail Room Hallway	2	2' x 4' Ceiling Panel - Textured w/ Dots	9	224	Sq. Ft.	Negative
115	East Wing Custodial Closet	2	2' x 4' Ceiling Panel - Textured w/ Dots	9	96	Sq. Ft.	Negative
116	East Wing Custodial Closet Restroom	2	2' x 4' Ceiling Panel - Textured w/ Dots	9	120	Sq. Ft.	Negative
121	Parker Conference Suite	2	2' x 4' Ceiling Panel - Textured w/ Dots	9	616	Sq. Ft.	Negative
122	Graham Conference Suite B	2	2' x 4' Ceiling Panel - Textured w/ Dots	9	616	Sq. Ft.	Negative
123	2nd Floor SW Women's Restroom	2	2' x 4' Ceiling Panel - Textured w/ Dots	9	240	Sq. Ft.	Negative
124	2nd Floor SW Men's Restroom	2	2' x 4' Ceiling Panel - Textured w/ Dots	9	240	Sq. Ft.	Negative
125	Woodward Conference Room	2	2' x 4' Ceiling Panel - Textured w/ Dots	9	528	Sq. Ft.	Negative
126	2nd Floor Conference Room Hallway	2	2' x 4' Ceiling Panel - Textured w/ Dots	9	3,600	Sq. Ft.	Negative
130	Technology Services Work Room	2	2' x 4' Ceiling Panel - Textured w/ Dots	9	168	Sq. Ft.	Negative
131	Technology Services South Exit Vestibule	2	2' x 4' Ceiling Panel - Textured w/ Dots	9	264	Sq. Ft.	Negative
133	Computer Lab	2	2' x 4' Ceiling Panel - Textured w/ Dots	9	840	sq. Ft.	Negative
134	Technology Service Restroom	2	2' x 4' Ceiling Panel - Textured w/ Dots	9	28	Sq. Ft.	Negative
135	Technology Services Break Room	2	2' x 4' Ceiling Panel - Textured w/ Dots	9	144	Sq. Ft.	Negative
136	Technology Services Board Room	2	2' x 4' Ceiling Panel - Textured w/ Dots	9	264	Sq. Ft.	Negative
137	Technology Services NW Shared Offices	2	2' x 4' Ceiling Panel - Textured w/ Dots	9	336	Sq. Ft.	Negative
138	Network Manager Office	2	2' x 4' Ceiling Panel - Textured w/ Dots	9	168	Sq. Ft.	Negative
139	System Admin. Office	2	2' x 4' Ceiling Panel - Textured w/ Dots	9	168	Sq. Ft.	Negative
140	Technology Services NE Office	2	2' x 4' Ceiling Panel - Textured w/ Dots	9	240	Sq. Ft.	Negative
141	Technology Services E. Storage Room	2	2' x 4' Ceiling Panel - Textured w/ Dots	9	200	Sq. Ft.	Negative
142	Technology Services Main Office Space	2	2' x 4' Ceiling Panel - Textured w/ Dots	9	1,540	Sq. Ft.	Negative
155	Hallway outside Elevator Equipment Rm.	1R	2' x 4' Ceiling Panel - Textured w/ Dots	9	120	Sq. Ft.	Negative
156	Basement Elevator Landing	1R	2' x 4' Ceiling Panel - Textured w/ Dots	9	440	Sq. Ft.	Negative
157	1st Floor S. Elevator Landing	1	2' x 4' Ceiling Panel - Textured w/ Dots	9	196	Sq. Ft.	Negative
164	Stair Vestibule S. of Harrison Rm.	1	2' x 4' Ceiling Panel - Textured w/ Dots	9	160	Sq. Ft.	Negative
165	Mechanical Room S. of Harrison Rm	1	2' x 4' Ceiling Panel - Textured w/ Dots	9	128	Sq. Ft.	Negative
166	Storage Closet S. of Harrison Rm.	1	2' x 4' Ceiling Panel - Textured w/ Dots	9	48	Sq. Ft.	Negative
167	Hallway SE of Harrison Rm.	1	2' x 4' Ceiling Panel - Textured w/ Dots	9	600	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
168	Restroom Hallway SE of Harrison Rm.	1	2' x 4' Ceiling Panel - Textured w/ Dots	9	64	Sq. Ft.	Negative
169	Men's Restroom SE of Harrison Rm.	1	2' x 4' Ceiling Panel - Textured w/ Dots	9	252	Sq. Ft.	Negative
170	Women's Restroom SE of Harrison Rm.	1	2' x 4' Ceiling Panel - Textured w/ Dots	9	220	Sq. Ft.	Negative
171	Student Enrollment Break Room	1	2' x 4' Ceiling Panel - Textured w/ Dots	9	120	Sq. Ft.	Negative
172	Student Enrollment Office N of Break Rm.	1	2' x 4' Ceiling Panel - Textured w/ Dots	9	120	Sq. Ft.	Negative
173	Student Enrollment Supervisor's Office	1	2' x 4' Ceiling Panel - Textured w/ Dots	9	168	Sq. Ft.	Negative
174	Student Enrollment Office Space	1	2' x 4' Ceiling Panel - Textured w/ Dots	9	720	Sq. Ft.	Negative
175	Hallway W of Shipping & Receiving	1	2' x 4' Ceiling Panel - Textured w/ Dots	9	600	Sq. Ft.	Negative
186	Harrison Room SW Kitchen	1	2' x 4' Ceiling Panel - Textured w/ Dots	9	396	Sq. Ft.	Negative
187	Harrison Room SW Kitchen Storage	1	2' x 4' Ceiling Panel - Textured w/ Dots	9	84	Sq. Ft.	Negative
190	Elevator Vestibule NE of Harrison Rm.	1	2' x 4' Ceiling Panel - Textured w/ Dots	9	64	Sq. Ft.	Negative
193	Mechanical Room W of Server Room	1	2' x 4' Ceiling Panel - Textured w/ Dots	9	264	Sq. Ft.	Negative
195	Broadcast Room	1	2' x 4' Ceiling Panel - Textured w/ Dots	9	168	Sq. Ft.	Negative
201	Audio/Visual Repair	1	2' x 4' Ceiling Panel - Textured w/ Dots	9	1,456	Sq. Ft.	Negative
206	NW Women's Restroom	1	2' x 4' Ceiling Panel - Textured w/ Dots	9	240	Sq. Ft.	Negative
207	NW Men's Restroom	1	2' x 4' Ceiling Panel - Textured w/ Dots	9	180	Sq. Ft.	Negative
208	NW Computer Storage Room	1	2' x 4' Ceiling Panel - Textured w/ Dots	9	800	Sq. Ft.	Negative
209	NW Hallway	1	2' x 4' Ceiling Panel - Textured w/ Dots	9	680	Sq. Ft.	Negative
210	NW Stairwell	1,2,3	2' x 4' Ceiling Panel - Textured w/ Dots	9	216	Sq. Ft.	Negative
211	Front Entrance Stairwell	1,2,3	2' x 4' Ceiling Panel - Textured w/ Dots	9	144	Sq. Ft.	Negative
213	Stairwell SW of Harrison Rm.	1,2,3	2' x 4' Ceiling Panel - Textured w/ Dots	9	720	Sq. Ft.	Negative
214	Stairwell NW of Special Ed. Dept.	2R,2,3R,3	2' x 4' Ceiling Panel - Textured w/ Dots	9	660	Sq. Ft.	Negative
215	Special Ed. S Stairwell	1,2,3	2' x 4' Ceiling Panel - Textured w/ Dots	9	924	Sq. Ft.	Negative
216	Special Ed. S Vestibule	2R	2' x 4' Ceiling Panel - Textured w/ Dots	9	45	Sq. Ft.	Negative
1	Teacher Consultants Office 22	3R	Remnants of Gluepods	10	5	Sq. Ft.	Negative
2	Teacher Consultants Office 21	3R	Remnants of Gluepods	10	5	Sq. Ft.	Negative
3	Teacher Consultants Office 23	3R	Remnants of Gluepods	10	5	Sq. Ft.	Negative
4	Teacher Consultants Office 24	3R	Remnants of Gluepods	10	5	Sq. Ft.	Negative
5	Teacher Consultants Office 20	3R	Remnants of Gluepods	10	5	Sq. Ft.	Negative
6	Teacher Consultants Office 25	3R	Remnants of Gluepods	10	5	Sq. Ft.	Negative
7	Teacher Consultants Office 26	3R	Remnants of Gluepods	10	5	Sq. Ft.	Negative
8	Teacher Consultants Office 33	3R	Remnants of Gluepods	10	5	Sq. Ft.	Negative
9	Teacher Consultants Office 27	3R	Remnants of Gluepods	10	5	Sq. Ft.	Negative
10	Teacher Consultants Office 32	3R	Remnants of Gluepods	10	5	Sq. Ft.	Negative
11	Teacher Consultants Office 28	3R	Remnants of Gluepods	10	5	Sq. Ft.	Negative
93	Special Education Dept. Clerk's Office	2R	Remnants of Gluepods	10	10	Sq. Ft.	Negative
94	Special Education Dept. File Room	2R	Remnants of Gluepods	10	10	Sq. Ft.	Negative
112	Mail Room	2	Remnants of Gluepods	10	20	Sq. Ft.	Negative
115	East Wing Custodial Closet	2	Remnants of Gluepods	10	10	Sq. Ft.	Negative
116	East Wing Custodial Closet Restroom	2	Remnants of Gluepods	10	20	Sq. Ft.	Negative
1	Teacher Consultants Office 22	3R	Tagged Fire Door Frame	11	1	Total	Assumed
2	Teacher Consultants Office 21	3R	Tagged Fire Door Frame	11	1	Total	Assumed

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
3	Teacher Consultants Office 23	3R	Tagged Fire Door Frame	11	1	Total	Assumed
4	Teacher Consultants Office 24	3R	Tagged Fire Door Frame	11	1	Total	Assumed
5	Teacher Consultants Office 20	3R	Tagged Fire Door Frame	11	1	Total	Assumed
6	Teacher Consultants Office 25	3R	Tagged Fire Door Frame	11	1	Total	Assumed
7	Teacher Consultants Office 26	3R	Tagged Fire Door Frame	11	1	Total	Assumed
8	Teacher Consultants Office 33	3R	Tagged Fire Door Frame	11	1	Total	Assumed
9	Teacher Consultants Office 27	3R	Tagged Fire Door Frame	11	1	Total	Assumed
10	Teacher Consultants Office 32	3R	Tagged Fire Door Frame	11	1	Total	Assumed
11	Teacher Consultants Office 28	3R	Tagged Fire Door Frame	11	1	Total	Assumed
12	Teacher Consultants Office 31	3R	Tagged Fire Door Frame	11	1	Total	Assumed
13	Teacher Consultants Office 30	3R	Tagged Fire Door Frame	11	1	Total	Assumed
14	Teacher Consultants Office 29	3R	Tagged Fire Door Frame	11	1	Total	Assumed
16	Floor 3R Family Restroom	3R	Tagged Fire Door Frame	11	1	Total	Assumed
17	Storage Closet near Family Restroom	3R	Tagged Fire Door Frame	11	1	Total	Assumed
18	Room 34 Secondary Classroom	3R	Tagged Fire Door Frame	11	1	Total	Assumed
19	Room 34 (Speech Services)	3R	Tagged Fire Door Frame	11	1	Total	Assumed
20	Room 34 Teachers Office	3R	Tagged Fire Door Frame	11	1	Total	Assumed
24	Storage Closet near Elevator	3R	Tagged Fire Door Frame	11	1	Total	Assumed
26	Floor 3 Elevator Vestibule	3	Tagged Fire Door Frame	11	1	Total	Assumed
28	Custodial Closet 3rd Floor South Hallway	3	Tagged Fire Door Frame	11	1	Total	Assumed
29	Storage Closet 3rd Floor South Hallway	3	Tagged Fire Door Frame	11	1	Total	Assumed
32	15th Floor Conference Room B	3	Tagged Fire Door Frame	11	1	Total	Assumed
34	3rd Floor Conference Room A	3	Tagged Fire Door Frame	11	1	Total	Assumed
35	3rd Floor Conference Room Hallway	3	Tagged Fire Door Frame	11	2	Total	Assumed
36	Enrichment & Athletics NE Office	3	Tagged Fire Door Frame	11	1	Total	Assumed
37	Enrichment & Athletics SE Office	3	Tagged Fire Door Frame	11	1	Total	Assumed
39	Enrichment & Athletics Copy Room	3	Tagged Fire Door Frame	11	1	Total	Assumed
40	Enrichment & Athletics Break Room	3	Tagged Fire Door Frame	11	1	Total	Assumed
41	Enrichment & Athletics W Center Office	3	Tagged Fire Door Frame	11	1	Total	Assumed
42	Enrichment & Athletics NW Office	3	Tagged Fire Door Frame	11	1	Total	Assumed
44	Community Relations Department Office	3	Tagged Fire Door Frame	11	1	Total	Assumed
45	Community Relations Department	3	Tagged Fire Door Frame	11	1	Total	Assumed
50	3rd Floor West Center Stair Vestibule	3	Tagged Fire Door Frame	11	2	Total	Assumed
52	Capital Programs & Facilities Director's Office	3	Tagged Fire Door Frame	11	1	Total	Assumed
53	Contract Manager Office	3	Tagged Fire Door Frame	11	1	Total	Assumed
54	Purchasing Supervisor	3	Tagged Fire Door Frame	11	1	Total	Assumed
55	Purchasing Department	3	Tagged Fire Door Frame	11	1	Total	Assumed
56	Director of Financial Services	3	Tagged Fire Door Frame	11	1	Total	Assumed
57	Accountant's Office	3	Tagged Fire Door Frame	11	1	Total	Assumed
58	Payroll Supervisor's Office	3	Tagged Fire Door Frame	11	1	Total	Assumed
59	Payroll & Business Office	3	Tagged Fire Door Frame	11	1	Total	Assumed
60	Curriculum Conference Room	3	Tagged Fire Door Frame	11	1	Total	Assumed

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
61	Assistant Superintendent of Secondary Ed.	3	Tagged Fire Door Frame	11	1	Total	Assumed
62	Director of Instructional Equity Office	3	Tagged Fire Door Frame	11	1	Total	Assumed
63	Elementary Program Consultant	3	Tagged Fire Door Frame	11	1	Total	Assumed
64	Executive Director of Elementary Teaching & Learning	3	Tagged Fire Door Frame	11	1	Total	Assumed
65	Executive Director of Instructional Practices	3	Tagged Fire Door Frame	11	1	Total	Assumed
66	Curriculum Department	3	Tagged Fire Door Frame	11	1	Total	Assumed
67	Payroll & Curriculum Department Hallway	3	Tagged Fire Door Frame	11	2	Total	Assumed
69	Payroll Copy Room Closet	3	Tagged Fire Door Frame	11	1	Total	Assumed
70	Payroll Copy Room	3	Tagged Fire Door Frame	11	1	Total	Assumed
71	HR Department SW Records Room	3	Tagged Fire Door Frame	11	1	Total	Assumed
72	HR/Benefits Specialist Office	3	Tagged Fire Door Frame	11	1	Total	Assumed
73	Support Staff Specialist Office	3	Tagged Fire Door Frame	11	1	Total	Assumed
74	Salaried Personnel Specialist Office	3	Tagged Fire Door Frame	11	1	Total	Assumed
75	Chief HR Resource Officer	3	Tagged Fire Door Frame	11	1	Total	Assumed
76	Deputy Superintendent for Business Affairs	3	Tagged Fire Door Frame	11	1	Total	Assumed
77	HR Department North Office Supply	3	Tagged Fire Door Frame	11	2	Total	Assumed
78	Deputy Superintendent of Teaching & Learning	3	Tagged Fire Door Frame	11	1	Total	Assumed
80	Superintendent of Schools Restroom	3	Tagged Fire Door Frame	11	1	Total	Assumed
86	HR Department East File Room	3	Tagged Fire Door Frame	11	1	Total	Assumed
89	Special Education SE Supervisor Office	2R	Tagged Fire Door Frame	11	1	Total	Assumed
90	Special Education S. Center Supervisor Office	2R	Tagged Fire Door Frame	11	1	Total	Assumed
91	Special Education Executive Director's Office	2R	Tagged Fire Door Frame	11	1	Total	Assumed
95	STEPS Room (Early Intervention)	2R	Tagged Fire Door Frame	11	1	Total	Assumed
96	Special Education Kitchen	2R	Tagged Fire Door Frame	11	1	Total	Assumed
97	Special Education Department Room 15	2R	Tagged Fire Door Frame	11	1	Total	Assumed
98	Special Education Department Room 14	2R	Tagged Fire Door Frame	11	1	Total	Assumed
99	Special Education Department Room 14 Closet	2R	Tagged Fire Door Frame	11	1	Total	Assumed
100	Special Education Department Room 13	2R	Tagged Fire Door Frame	11	1	Total	Assumed
101	Special Education Department Room 12	2R	Tagged Fire Door Frame	11	1	Total	Assumed
104	Special Education Department Hallway	2R	Tagged Fire Door Frame	11	1	Total	Assumed
105	Handicap Restroom	2R	Tagged Fire Door Frame	11	1	Total	Assumed
107	HR Collaboration Lab	2R	Tagged Fire Door Frame	11	2	Total	Assumed
109	Coffee Shop Storage	2R	Tagged Fire Door Frame	11	1	Total	Assumed
111	Elevator Waiting Area w/ Exterior Exit	2	Tagged Fire Door Frame	11	1	Total	Assumed
112	Mail Room	2	Tagged Fire Door Frame	11	1	Total	Assumed
116	East Wing Custodial Closet Restroom	2	Tagged Fire Door Frame	11	2	Total	Assumed
118	2nd Floor East Boiler Room	2	Tagged Fire Door Frame	11	1	Sq. Ft.	Assumed
120	2nd Floor E. Wing Hallway	2	Tagged Fire Door Frame	11	1	Total	Assumed
121	Parker Conference Suite	2	Tagged Fire Door Frame	11	2	Total	Assumed
122	Graham Conference Suite B	2	Tagged Fire Door Frame	11	2	Total	Assumed
125	Woodward Conference Room	2	Tagged Fire Door Frame	11	1	Total	Assumed
126	2nd Floor Conference Room Hallway	2	Tagged Fire Door Frame	11	2	Total	Assumed

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
127	Harrison Room Balcony	2	Tagged Fire Door Frame	11	1	Total	Assumed
128	Front Entrance Balcony	2	Tagged Fire Door Frame	11	3	Total	Assumed
130	Technology Services Work Room	2	Tagged Fire Door Frame	11	1	Total	Assumed
132	Technology Services South Custodial Closet	2	Tagged Fire Door Frame	11	1	Total	Assumed
133	Computer Lab	2	Tagged Fire Door Frame	11	1	Total	Assumed
137	Technology Services NW Shared Offices	2	Tagged Fire Door Frame	11	1	Total	Assumed
138	Network Manager Office	2	Tagged Fire Door Frame	11	1	Total	Assumed
139	System Admin. Office	2	Tagged Fire Door Frame	11	1	Total	Assumed
140	Technology Services NE Office	2	Tagged Fire Door Frame	11	1	Total	Assumed
141	Technology Services E. Storage Room	2	Tagged Fire Door Frame	11	1	Total	Assumed
151	Basement Mechanical Room	1R	Tagged Fire Door Frame	11	1	Total	Assumed
152	Basement Stairs & Landing near Mechanical Room	1R	Tagged Fire Door Frame	11	1	Total	Assumed
153	Basement Elevator Equipment Room	1R	Tagged Fire Door Frame	11	1	Total	Assumed
154	Basement NE Storage	1R	Tagged Fire Door Frame	11	1	Total	Assumed
157	1st Floor S. Elevator Landing	1	Tagged Fire Door Frame	11	1	Total	Assumed
158	1st Floor SE Storage	1	Tagged Fire Door Frame	11	1	Total	Assumed
162	Custodial Closet N. of 1st Floor SE Storage	1	Tagged Fire Door Frame	11	1	Total	Assumed
164	Stair Vestibule S. of Harrison Rm.	1	Tagged Fire Door Frame	11	2	Total	Assumed
165	Mechanical Room S. of Harrison Rm	1	Tagged Fire Door Frame	11	1	Total	Assumed
166	Storage Closet S. of Harrison Rm.	1	Tagged Fire Door Frame	11	1	Total	Assumed
167	Hallway SE of Harrison Rm.	1	Tagged Fire Door Frame	11	1	Total	Assumed
169	Men's Restroom SE of Harrison Rm.	1	Tagged Fire Door Frame	11	1	Total	Assumed
170	Women's Restroom SE of Harrison Rm.	1	Tagged Fire Door Frame	11	1	Total	Assumed
171	Student Enrollment Break Room	1	Tagged Fire Door Frame	11	1	Total	Assumed
172	Student Enrollment Office N of Break Rm.	1	Tagged Fire Door Frame	11	1	Total	Assumed
173	Student Enrollment Supervisor's Office	1	Tagged Fire Door Frame	11	1	Total	Assumed
176	Shipping & Receiving	1	Tagged Fire Door Frame	11	1	Total	Assumed
180	Facilities Department Elevator Equipment Rm.	1	Tagged Fire Door Frame	11	1	Total	Assumed
182	Shipping & Receiving E Stairwell	1,2,3	Tagged Fire Door Frame	11	4	Total	Assumed
183	Harrison Room	1	Tagged Fire Door Frame	11	1	Total	Assumed
184	Harrison Room SE Mechanical Room	1	Tagged Fire Door Frame	11	1	Total	Assumed
185	Harrison Room SW Mechanical Room	1	Tagged Fire Door Frame	11	1	Total	Assumed
186	Harrison Room SW Kitchen	1	Tagged Fire Door Frame	11	1	Total	Assumed
188	Harrison Room Stage	1	Tagged Fire Door Frame	11	3	Total	Assumed
191	Harrison Rm. NW Storage Closet	1	Tagged Fire Door Frame	11	1	Total	Assumed
192	Mechanical Room NW of Harrison Rm	1	Tagged Fire Door Frame	11	2	Total	Assumed
193	Mechanical Room W of Server Room	1	Tagged Fire Door Frame	11	1	Total	Assumed
195	Broadcast Room	1	Tagged Fire Door Frame	11	1	Total	Assumed
198	Air Handler Room near Front Entrance	1	Tagged Fire Door Frame	11	1	Total	Assumed
199	Preschool Programs S Office	1	Tagged Fire Door Frame	11	1	Total	Assumed
200	Preschool Programs N Office	1	Tagged Fire Door Frame	11	1	Total	Assumed
201	Audio/Visual Repair	1	Tagged Fire Door Frame	11	1	Total	Assumed

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
202	Audio/Visual Repair SE Closet	1	Tagged Fire Door Frame	11	1	Total	Assumed
203	Audio/Visual Repair S Center Closet	1	Tagged Fire Door Frame	11	1	Total	Assumed
204	Audio/Visual Repair NE Closet	1	Tagged Fire Door Frame	11	1	Total	Assumed
205	NW Mechanical Room	1	Tagged Fire Door Frame	11	1	Total	Assumed
206	NW Women's Restroom	1	Tagged Fire Door Frame	11	1	Total	Assumed
207	NW Men's Restroom	1	Tagged Fire Door Frame	11	1	Total	Assumed
208	NW Computer Storage Room	1	Tagged Fire Door Frame	11	1	Total	Assumed
211	Front Entrance Stairwell	1,2,3	Tagged Fire Door Frame	11	3	Total	Assumed
212	Stairwell NW of Shipping & Receiving	1,2	Tagged Fire Door Frame	11	1	Total	Assumed
213	Stairwell SW of Harrison Rm.	1,2,3	Tagged Fire Door Frame	11	2	Total	Assumed
1	Teacher Consultants Office 22	3R	Window Caulk - White	12	20	Ln. Ft.	Negative
3	Teacher Consultants Office 23	3R	Window Caulk - White	12	60	Ln. Ft.	Negative
6	Teacher Consultants Office 25	3R	Window Caulk - White	12	20	Ln. Ft.	Negative
7	Teacher Consultants Office 26	3R	Window Caulk - White	12	40	Ln. Ft.	Negative
9	Teacher Consultants Office 27	3R	Window Caulk - White	12	20	Ln. Ft.	Negative
10	Teacher Consultants Office 32	3R	Window Caulk - White	12	20	Ln. Ft.	Negative
11	Teacher Consultants Office 28	3R	Window Caulk - White	12	20	Ln. Ft.	Negative
14	Teacher Consultants Office 29	3R	Window Caulk - White	12	20	Ln. Ft.	Negative
19	Room 34 (Speech Services)	3R	Window Caulk - White	12	100	Ln. Ft.	Negative
20	Room 34 Teachers Office	3R	Window Caulk - White	12	40	Ln. Ft.	Negative
23	Staff Lounge	3R	Window Caulk - White	12	140	Ln. Ft.	Negative
26	Floor 3 Elevator Vestibule	3	Window Caulk - White	12	10	Ln. Ft.	Negative
30	8th Floor SE Storage Room	3	Window Caulk - White	12	20	Ln. Ft.	Negative
31	O.T./ P.T. Room	3	Window Caulk - White	12	120	Ln. Ft.	Negative
32	9th Floor Conference Room B	3	Window Caulk - White	12	120	Ln. Ft.	Negative
33	3rd Floor Athletics & Enrichment Storage	3	Window Caulk - White	12	40	Ln. Ft.	Negative
33	3rd Floor Athletics & Enrichment Storage	3	Window Caulk - White	12	10	Ln. Ft.	Negative
34	3rd Floor Conference Room A	3	Window Caulk - White	12	120	Ln. Ft.	Negative
36	Enrichment & Athletics NE Office	3	Window Caulk - White	12	40	Sq. Ft.	Negative
38	Enrichment & Athletics Main Office	3	Window Caulk - White	12	80	Ln. Ft.	Negative
40	Enrichment & Athletics Break Room	3	Window Caulk - White	12	40	Ln. Ft.	Negative
41	Enrichment & Athletics W Center Office	3	Window Caulk - White	12	40	Ln. Ft.	Negative
42	Enrichment & Athletics NW Office	3	Window Caulk - White	12	40	Ln. Ft.	Negative
44	Community Relations Department Office	3	Window Caulk - White	12	40	Ln. Ft.	Negative
45	Community Relations Department	3	Window Caulk - White	12	40	Ln. Ft.	Negative
46	3rd Floor SW Women's Restroom	3	Window Caulk - White	12	80	Ln. Ft.	Negative
47	3rd Floor SW Men's Restroom	3	Window Caulk - White	12	80	Ln. Ft.	Negative
51	REA Office	3	Window Caulk - White	12	80	Ln. Ft.	Negative
52	Capital Programs & Facilities Director's Office	3	Window Caulk - White	12	40	Ln. Ft.	Negative
53	Contract Manager Office	3	Window Caulk - White	12	40	Ln. Ft.	Negative
54	Purchasing Supervisor	3	Window Caulk - White	12	40	Ln. Ft.	Negative
56	Director of Financial Services	3	Window Caulk - White	12	40	Ln. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
57	Accountant's Office	3	Window Caulk - White	12	40	Ln. Ft.	Negative
58	Payroll Supervisor's Office	3	Window Caulk - White	12	40	Ln. Ft.	Negative
60	Curriculum Conference Room	3	Window Caulk - White	12	40	Ln. Ft.	Negative
61	Assistant Superintendent of Secondary Ed.	3	Window Caulk - White	12	40	Ln. Ft.	Negative
62	Director of Instructional Equity Office	3	Window Caulk - White	12	40	Ln. Ft.	Negative
63	Elementary Program Consultant	3	Window Caulk - White	12	40	Ln. Ft.	Negative
64	Executive Director of Elementary Teaching & Learning	3	Window Caulk - White	12	40	Ln. Ft.	Negative
65	Executive Director of Instructional Practices	3	Window Caulk - White	12	40	Ln. Ft.	Negative
72	HR/Benefits Specialist Office	3	Window Caulk - White	12	40	Ln. Ft.	Negative
73	Support Staff Specialist Office	3	Window Caulk - White	12	40	Ln. Ft.	Negative
74	Salaried Personnel Specialist Office	3	Window Caulk - White	12	60	Ln. Ft.	Negative
75	Chief HR Resource Officer	3	Window Caulk - White	12	20	Ln. Ft.	Negative
76	Deputy Superintendent for Business Affairs	3	Window Caulk - White	12	80	Ln. Ft.	Negative
77	HR Department North Office Supply	3	Window Caulk - White	12	60	Ln. Ft.	Negative
78	Deputy Superintendent of Teaching & Learning	3	Window Caulk - White	12	80	Ln. Ft.	Negative
79	Superintendent of Schools Office	3	Window Caulk - White	12	100	Ln. Ft.	Negative
82	Conference Room near Superintendent's Office	3	Window Caulk - White	12	40	Ln. Ft.	Negative
87	HR Department South Office Space	3	Window Caulk - White	12	120	Ln. Ft.	Negative
89	Special Education SE Supervisor Office	2R	Window Caulk - White	12	20	Ln. Ft.	Negative
90	Special Education S. Center Supervisor Office	2R	Window Caulk - White	12	20	Ln. Ft.	Negative
91	Special Education Executive Director's Office	2R	Window Caulk - White	12	20	Ln. Ft.	Negative
92	Special Education Department Office Space	2R	Window Caulk - White	12	40	Ln. Ft.	Negative
93	Special Education Dept. Clerk's Office	2R	Window Caulk - White	12	40	Ln. Ft.	Negative
94	Special Education Dept. File Room	2R	Window Caulk - White	12	40	Ln. Ft.	Negative
95	STEPS Room (Early Intervention)	2R	Window Caulk - White	12	80	Ln. Ft.	Negative
97	Special Education Department Room 15	2R	Window Caulk - White	12	60	Ln. Ft.	Negative
98	Special Education Department Room 14	2R	Window Caulk - White	12	60	Ln. Ft.	Negative
99	Special Education Department Room 14 Closet	2R	Window Caulk - White	12	40	Ln. Ft.	Negative
100	Special Education Department Room 13	2R	Window Caulk - White	12	60	Ln. Ft.	Negative
101	Special Education Department Room 12	2R	Window Caulk - White	12	60	Ln. Ft.	Negative
103	SE Women's Restroom	2R	Window Caulk - White	12	40	Ln. Ft.	Negative
105	Handicap Restroom	2R	Window Caulk - White	12	20	Ln. Ft.	Negative
107	HR Collaboration Lab	2R	Window Caulk - White	12	20	Ln. Ft.	Negative
110	Elevator Waiting Area	2R	Window Caulk - White	12	40	Ln. Ft.	Negative
114	Room 111	2	Window Caulk - White	12	120	Ln. Ft.	Negative
116	East Wing Custodial Closet Restroom	2	Window Caulk - White	12	20	Ln. Ft.	Negative
119	RCS Construction HQ	2	Window Caulk - White	12	80	Ln. Ft.	Negative
121	Parker Conference Suite	2	Window Caulk - White	12	140	Ln. Ft.	Negative
122	Graham Conference Suite B	2	Window Caulk - White	12	140	Ln. Ft.	Negative
123	2nd Floor SW Women's Restroom	2	Window Caulk - White	12	80	Ln. Ft.	Negative
124	2nd Floor SW Men's Restroom	2	Window Caulk - White	12	80	Ln. Ft.	Negative
126	2nd Floor Conference Room Hallway	2	Window Caulk - White	12	60	Ln. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
127	Harrison Room Balcony	2	Window Caulk - White	12	160	Ln. Ft.	Negative
128	Front Entrance Balcony	2	Window Caulk - White	12	112	Ln. Ft.	Negative
133	Computer Lab	2	Window Caulk - White	12	80	Ln. Ft.	Negative
135	Technology Services Break Room	2	Window Caulk - White	12	40	Ln. Ft.	Negative
136	Technology Services Board Room	2	Window Caulk - White	12	40	Ln. Ft.	Negative
137	Technology Services NW Shared Offices	2	Window Caulk - White	12	80	Ln. Ft.	Negative
138	Network Manager Office	2	Window Caulk - White	12	40	Ln. Ft.	Negative
139	System Admin. Office	2	Window Caulk - White	12	40	Ln. Ft.	Negative
140	Technology Services NE Office	2	Window Caulk - White	12	60	Ln. Ft.	Negative
167	Hallway SE of Harrison Rm.	1	Window Caulk - White	12	80	Ln. Ft.	Negative
175	Hallway W of Shipping & Receiving	1	Window Caulk - White	12	20	Ln. Ft.	Negative
179	Facilities Department N Lower Storage Rm.	1	Window Caulk - White	12	60	Ln. Ft.	Negative
182	Shipping & Receiving E Stairwell	1,2,3	Window Caulk - White	12	80	Ln. Ft.	Negative
183	Harrison Room	1	Window Caulk - White	12	160	Ln. Ft.	Negative
196	Main Hallway E of Harrison Rm.	1	Window Caulk - White	12	300	Ln. Ft.	Negative
200	Preschool Programs N Office	1	Window Caulk - White	12	60	Ln. Ft.	Negative
201	Audio/Visual Repair	1	Window Caulk - White	12	100	Ln. Ft.	Negative
214	Stairwell NW of Special Ed. Dept.	2R,2,3R,3	Window Caulk - White	12	40	Ln. Ft.	Negative
215	Special Ed. S Stairwell	1,2,3	Window Caulk - White	12	60	Ln. Ft.	Negative
1	Teacher Consultants Office 22	3R	Windowsill Caulk - White	13	5	Ln. Ft.	Negative
3	Teacher Consultants Office 23	3R	Windowsill Caulk - White	13	15	Ln. Ft.	Negative
6	Teacher Consultants Office 25	3R	Windowsill Caulk - White	13	5	Ln. Ft.	Negative
7	Teacher Consultants Office 26	3R	Windowsill Caulk - White	13	10	Ln. Ft.	Negative
9	Teacher Consultants Office 27	3R	Windowsill Caulk - White	13	5	Ln. Ft.	Negative
10	Teacher Consultants Office 32	3R	Windowsill Caulk - White	13	5	Ln. Ft.	Negative
11	Teacher Consultants Office 28	3R	Windowsill Caulk - White	13	5	Ln. Ft.	Negative
14	Teacher Consultants Office 29	3R	Windowsill Caulk - White	13	5	Ln. Ft.	Negative
19	Room 34 (Speech Services)	3R	Windowsill Caulk - White	13	50	Ln. Ft.	Negative
20	Room 34 Teachers Office	3R	Windowsill Caulk - White	13	10	Ln. Ft.	Negative
23	Staff Lounge	3R	Windowsill Caulk - White	13	35	Ln. Ft.	Negative
30	9th Floor SE Storage Room	3	Windowsill Caulk - White	13	10	Ln. Ft.	Negative
31	O.T./ P.T. Room	3	Windowsill Caulk - White	13	60	Ln. Ft.	Negative
36	Enrichment & Athletics NE Office	3	Windowsill Caulk - White	13	10	Sq. Ft.	Negative
38	Enrichment & Athletics Main Office	3	Windowsill Caulk - White	13	20	Ln. Ft.	Negative
40	Enrichment & Athletics Break Room	3	Windowsill Caulk - White	13	10	Ln. Ft.	Negative
41	Enrichment & Athletics W Center Office	3	Windowsill Caulk - White	13	10	Ln. Ft.	Negative
42	Enrichment & Athletics NW Office	3	Windowsill Caulk - White	13	10	Ln. Ft.	Negative
44	Community Relations Department Office	3	Windowsill Caulk - White	13	10	Ln. Ft.	Negative
45	Community Relations Department	3	Windowsill Caulk - White	13	10	Ln. Ft.	Negative
46	3rd Floor SW Women's Restroom	3	Windowsill Caulk - White	13	20	Ln. Ft.	Negative
47	3rd Floor SW Men's Restroom	3	Windowsill Caulk - White	13	20	Ln. Ft.	Negative
51	REA Office	3	Windowsill Caulk - White	13	20	Ln. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
72	HR/Benefits Specialist Office	3	Windowsill Caulk - White	13	10	Ln. Ft.	Negative
73	Support Staff Specialist Office	3	Windowsill Caulk - White	13	10	Ln. Ft.	Negative
74	Salaried Personnel Specialist Office	3	Windowsill Caulk - White	13	15	Ln. Ft.	Negative
75	Chief HR Resource Officer	3	Windowsill Caulk - White	13	5	Ln. Ft.	Negative
76	Deputy Superintendent for Business Affairs	3	Windowsill Caulk - White	13	20	Ln. Ft.	Negative
77	HR Department North Office Supply	3	Windowsill Caulk - White	13	15	Ln. Ft.	Negative
78	Deputy Superintendent of Teaching & Learning	3	Windowsill Caulk - White	13	20	Ln. Ft.	Negative
79	Superintendent of Schools Office	3	Windowsill Caulk - White	13	25	Ln. Ft.	Negative
82	Conference Room near Superintendent's Office	3	Windowsill Caulk - White	13	10	Ln. Ft.	Negative
87	HR Department South Office Space	3	Windowsill Caulk - White	13	30	Ln. Ft.	Negative
89	Special Education SE Supervisor Office	2R	Windowsill Caulk - White	13	5	Ln. Ft.	Negative
90	Special Education S. Center Supervisor Office	2R	Windowsill Caulk - White	13	5	Ln. Ft.	Negative
91	Special Education Executive Director's Office	2R	Windowsill Caulk - White	13	5	Ln. Ft.	Negative
92	Special Education Department Office Space	2R	Windowsill Caulk - White	13	10	Ln. Ft.	Negative
93	Special Education Dept. Clerk's Office	2R	Windowsill Caulk - White	13	10	Ln. Ft.	Negative
94	Special Education Dept. File Room	2R	Windowsill Caulk - White	13	10	Ln. Ft.	Negative
95	STEPS Room (Early Intervention)	2R	Windowsill Caulk - White	13	20	Ln. Ft.	Negative
97	Special Education Department Room 15	2R	Windowsill Caulk - White	13	15	Ln. Ft.	Negative
98	Special Education Department Room 14	2R	Windowsill Caulk - White	13	15	Ln. Ft.	Negative
99	Special Education Department Room 14 Closet	2R	Windowsill Caulk - White	13	10	Ln. Ft.	Negative
100	Special Education Department Room 13	2R	Windowsill Caulk - White	13	15	Ln. Ft.	Negative
101	Special Education Department Room 12	2R	Windowsill Caulk - White	13	15	Ln. Ft.	Negative
107	HR Collaboration Lab	2R	Windowsill Caulk - White	13	5	Ln. Ft.	Negative
110	Elevator Waiting Area	2R	Windowsill Caulk - White	13	10	Ln. Ft.	Negative
114	Room 111	2	Windowsill Caulk - White	13	30	Ln. Ft.	Negative
116	East Wing Custodial Closet Restroom	2	Windowsill Caulk - White	13	5	Ln. Ft.	Negative
119	RCS Construction HQ	2	Windowsill Caulk - White	13	20	Ln. Ft.	Negative
121	Parker Conference Suite	2	Windowsill Caulk - White	13	35	Ln. Ft.	Negative
122	Graham Conference Suite B	2	Windowsill Caulk - White	13	35	Ln. Ft.	Negative
123	2nd Floor SW Women's Restroom	2	Windowsill Caulk - White	13	20	Ln. Ft.	Negative
124	2nd Floor SW Men's Restroom	2	Windowsill Caulk - White	13	20	Ln. Ft.	Negative
126	2nd Floor Conference Room Hallway	2	Windowsill Caulk - White	13	15	Ln. Ft.	Negative
135	Technology Services Break Room	2	Windowsill Caulk - White	13	10	Ln. Ft.	Negative
136	Technology Services Board Room	2	Windowsill Caulk - White	13	10	Ln. Ft.	Negative
137	Technology Services NW Shared Offices	2	Windowsill Caulk - White	13	20	Ln. Ft.	Negative
138	Network Manager Office	2	Windowsill Caulk - White	13	10	Ln. Ft.	Negative
139	System Admin. Office	2	Windowsill Caulk - White	13	10	Ln. Ft.	Negative
140	Technology Services NE Office	2	Windowsill Caulk - White	13	15	Ln. Ft.	Negative
167	Hallway SE of Harrison Rm.	1	Windowsill Caulk - White	13	20	Ln. Ft.	Negative
175	Hallway W of Shipping & Receiving	1	Windowsill Caulk - White	13	5	Ln. Ft.	Negative
182	Shipping & Receiving E Stairwell	1,2,3	Windowsill Caulk - White	13	20	Ln. Ft.	Negative
196	Main Hallway E of Harrison Rm.	1	Windowsill Caulk - White	13	100	Ln. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
200	Preschool Programs N Office	1	Windowsill Caulk - White	13	15	Ln. Ft.	Negative
201	Audio/Visual Repair	1	Windowsill Caulk - White	13	30	Ln. Ft.	Negative
214	Stairwell NW of Special Ed. Dept.	2R,2,3R,3	Windowsill Caulk - White	13	10	Ln. Ft.	Negative
215	Special Ed. S Stairwell	1,2,3	Windowsill Caulk - White	13	15	Ln. Ft.	Negative
1	Teacher Consultants Office 22	3R	4" Covebase - Navy	14	40	Ln. Ft.	Negative
2	Teacher Consultants Office 21	3R	4" Covebase - Navy	14	36	Ln. Ft.	Negative
3	Teacher Consultants Office 23	3R	4" Covebase - Navy	14	40	Ln. Ft.	Negative
4	Teacher Consultants Office 24	3R	4" Covebase - Navy	14	36	Ln. Ft.	Negative
5	Teacher Consultants Office 20	3R	4" Covebase - Navy	14	36	Ln. Ft.	Negative
6	Teacher Consultants Office 25	3R	4" Covebase - Navy	14	36	Ln. Ft.	Negative
7	Teacher Consultants Office 26	3R	4" Covebase - Navy	14	36	Ln. Ft.	Negative
8	Teacher Consultants Office 33	3R	4" Covebase - Navy	14	36	Ln. Ft.	Negative
9	Teacher Consultants Office 27	3R	4" Covebase - Navy	14	36	Ln. Ft.	Negative
10	Teacher Consultants Office 32	3R	4" Covebase - Navy	14	36	Ln. Ft.	Negative
11	Teacher Consultants Office 28	3R	4" Covebase - Navy	14	36	Ln. Ft.	Negative
12	Teacher Consultants Office 31	3R	4" Covebase - Navy	14	36	Ln. Ft.	Negative
13	Teacher Consultants Office 30	3R	4" Covebase - Navy	14	36	Ln. Ft.	Negative
14	Teacher Consultants Office 29	3R	4" Covebase - Navy	14	36	Ln. Ft.	Negative
15	Teacher Consultants Office Hallway	3R	4" Covebase - Navy	14	140	Ln. Ft.	Negative
1	Teacher Consultants Office 22	3R	Mastic for 4" Covebase - Navy	15	40	Ln. Ft.	Negative
2	Teacher Consultants Office 21	3R	Mastic for 4" Covebase - Navy	15	36	Ln. Ft.	Negative
3	Teacher Consultants Office 23	3R	Mastic for 4" Covebase - Navy	15	40	Ln. Ft.	Negative
4	Teacher Consultants Office 24	3R	Mastic for 4" Covebase - Navy	15	36	Ln. Ft.	Negative
5	Teacher Consultants Office 20	3R	Mastic for 4" Covebase - Navy	15	36	Ln. Ft.	Negative
6	Teacher Consultants Office 25	3R	Mastic for 4" Covebase - Navy	15	36	Ln. Ft.	Negative
7	Teacher Consultants Office 26	3R	Mastic for 4" Covebase - Navy	15	36	Ln. Ft.	Negative
8	Teacher Consultants Office 33	3R	Mastic for 4" Covebase - Navy	15	36	Ln. Ft.	Negative
9	Teacher Consultants Office 27	3R	Mastic for 4" Covebase - Navy	15	36	Ln. Ft.	Negative
10	Teacher Consultants Office 32	3R	Mastic for 4" Covebase - Navy	15	36	Ln. Ft.	Negative
11	Teacher Consultants Office 28	3R	Mastic for 4" Covebase - Navy	15	36	Ln. Ft.	Negative
12	Teacher Consultants Office 31	3R	Mastic for 4" Covebase - Navy	15	36	Ln. Ft.	Negative
13	Teacher Consultants Office 30	3R	Mastic for 4" Covebase - Navy	15	36	Ln. Ft.	Negative
14	Teacher Consultants Office 29	3R	Mastic for 4" Covebase - Navy	15	36	Ln. Ft.	Negative
15	Teacher Consultants Office Hallway	3R	Mastic for 4" Covebase - Navy	15	140	Ln. Ft.	Negative
1	Teacher Consultants Office 22	3R	Carpet Glue - Old Yellow	16	120	Sq. Ft.	Negative
2	Teacher Consultants Office 21	3R	Carpet Glue - Old Yellow	16	96	Sq. Ft.	Negative
3	Teacher Consultants Office 23	3R	Carpet Glue - Old Yellow	16	120	Sq. Ft.	Negative
4	Teacher Consultants Office 24	3R	Carpet Glue - Old Yellow	16	96	Sq. Ft.	Negative
5	Teacher Consultants Office 20	3R	Carpet Glue - Old Yellow	16	96	Sq. Ft.	Negative
6	Teacher Consultants Office 25	3R	Carpet Glue - Old Yellow	16	96	Sq. Ft.	Negative
7	Teacher Consultants Office 26	3R	Carpet Glue - Old Yellow	16	96	Sq. Ft.	Negative
8	Teacher Consultants Office 33	3R	Carpet Glue - Old Yellow	16	96	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
9	Teacher Consultants Office 27	3R	Carpet Glue - Old Yellow	16	96	Sq. Ft.	Negative
10	Teacher Consultants Office 32	3R	Carpet Glue - Old Yellow	16	96	Sq. Ft.	Negative
11	Teacher Consultants Office 28	3R	Carpet Glue - Old Yellow	16	96	Sq. Ft.	Negative
18	Room 34 Secondary Classroom	3R	Carpet Glue - Old Yellow	16	112	Sq. Ft.	Negative
19	Room 34 (Speech Services)	3R	Carpet Glue - Old Yellow	16	624	Sq. Ft.	Negative
20	Room 34 Teachers Office	3R	Carpet Glue - Old Yellow	16	140	Sq. Ft.	Negative
21	Room 34 Hallway	3R	Carpet Glue - Old Yellow	16	600	Sq. Ft.	Negative
23	Staff Lounge	3R	Carpet Glue - Old Yellow	16	832	Sq. Ft.	Negative
24	Storage Closet near Elevator	3R	Carpet Glue - Old Yellow	16	16	Sq. Ft.	Negative
25	Floor 3R North Hallway	3R	Carpet Glue - Old Yellow	16	1,056	Sq. Ft.	Negative
26	Floor 3 Elevator Vestibule	3	Carpet Glue - Old Yellow	16	320	Sq. Ft.	Negative
31	O.T./ P.T. Room	3	Carpet Glue - Old Yellow	16	572	Sq. Ft.	Negative
32	4th Floor Conference Room B	3	Carpet Glue - Old Yellow	16	572	Sq. Ft.	Negative
33	3rd Floor Athletics & Enrichment Storage	3	Carpet Glue - Old Yellow	16	128	Sq. Ft.	Negative
36	Enrichment & Athletics NE Office	3	Carpet Glue - Old Yellow	16	224	Sq. Ft.	Negative
37	Enrichment & Athletics SE Office	3	Carpet Glue - Old Yellow	16	160	Sq. Ft.	Negative
38	Enrichment & Athletics Main Office	3	Carpet Glue - Old Yellow	16	1,260	Sq. Ft.	Negative
43	Curriculum Department	3	Carpet Glue - Old Yellow	16	264	Sq. Ft.	Negative
44	Community Relations Department Office	3	Carpet Glue - Old Yellow	16	240	Sq. Ft.	Negative
45	Community Relations Department	3	Carpet Glue - Old Yellow	16	484	Sq. Ft.	Negative
48	3rd Floor Enrichment & Athletics Hallway	3	Carpet Glue - Old Yellow	16	912	Sq. Ft.	Negative
49	Payroll Records	3	Carpet Glue - Old Yellow	16	264	Sq. Ft.	Negative
50	3rd Floor West Center Stair Vestibule	3	Carpet Glue - Old Yellow	16	392	Sq. Ft.	Negative
52	Capital Programs & Facilities Director's Office	3	Carpet Glue - Old Yellow	16	140	Sq. Ft.	Negative
53	Contract Manager Office	3	Carpet Glue - Old Yellow	16	140	Sq. Ft.	Negative
54	Purchasing Supervisor	3	Carpet Glue - Old Yellow	16	140	Sq. Ft.	Negative
55	Purchasing Department	3	Carpet Glue - Old Yellow	16	576	Sq. Ft.	Negative
56	Director of Financial Services	3	Carpet Glue - Old Yellow	16	140	Sq. Ft.	Negative
57	Accountant's Office	3	Carpet Glue - Old Yellow	16	140	Sq. Ft.	Negative
58	Payroll Supervisor's Office	3	Carpet Glue - Old Yellow	16	140	Sq. Ft.	Negative
59	Payroll & Business Office	3	Carpet Glue - Old Yellow	16	576	Sq. Ft.	Negative
60	Curriculum Conference Room	3	Carpet Glue - Old Yellow	16	140	Sq. Ft.	Negative
61	Assistant Superintendent of Secondary Ed.	3	Carpet Glue - Old Yellow	16	140	Sq. Ft.	Negative
62	Director of Instructional Equity Office	3	Carpet Glue - Old Yellow	16	140	Sq. Ft.	Negative
63	Elementary Program Consultant	3	Carpet Glue - Old Yellow	16	140	Sq. Ft.	Negative
64	Executive Director of Elementary Teaching & Learning	3	Carpet Glue - Old Yellow	16	140	Sq. Ft.	Negative
65	Executive Director of Instructional Practices	3	Carpet Glue - Old Yellow	16	140	Sq. Ft.	Negative
66	Curriculum Department	3	Carpet Glue - Old Yellow	16	1,152	Sq. Ft.	Negative
67	Payroll & Curriculum Department Hallway	3	Carpet Glue - Old Yellow	16	480	Sq. Ft.	Negative
70	Payroll Copy Room	3	Carpet Glue - Old Yellow	16	192	Sq. Ft.	Negative
71	HR Department SW Records Room	3	Carpet Glue - Old Yellow	16	112	Sq. Ft.	Negative
71	HR Department SW Records Room	3	Carpet Glue - Old Yellow	16	112	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
72	HR/Benefits Specialist Office	3	Carpet Glue - Old Yellow	16	192	Sq. Ft.	Negative
72	HR/Benefits Specialist Office	3	Carpet Glue - Old Yellow	16	192	Sq. Ft.	Negative
73	Support Staff Specialist Office	3	Carpet Glue - Old Yellow	16	192	Sq. Ft.	Negative
73	Support Staff Specialist Office	3	Carpet Glue - Old Yellow	16	192	Sq. Ft.	Negative
75	Chief HR Resource Officer	3	Carpet Glue - Old Yellow	16	220	Sq. Ft.	Negative
76	Deputy Superintendent for Business Affairs	3	Carpet Glue - Old Yellow	16	252	Sq. Ft.	Negative
77	HR Department North Office Supply	3	Carpet Glue - Old Yellow	16	168	Sq. Ft.	Negative
78	Deputy Superintendent of Teaching & Learning	3	Carpet Glue - Old Yellow	16	252	Sq. Ft.	Negative
79	Superintendent of Schools Office	3	Carpet Glue - Old Yellow	16	352	Sq. Ft.	Negative
82	Conference Room near Superintendent's Office	3	Carpet Glue - Old Yellow	16	352	Sq. Ft.	Negative
85	HR Department Break Room	3	Carpet Glue - Old Yellow	16	120	Sq. Ft.	Negative
86	HR Department East File Room	3	Carpet Glue - Old Yellow	16	120	Sq. Ft.	Negative
87	HR Department South Office Space	3	Carpet Glue - Old Yellow	16	1,232	Sq. Ft.	Negative
88	HR Department North Office Space	3	Carpet Glue - Old Yellow	16	672	Sq. Ft.	Negative
89	Special Education SE Supervisor Office	2R	Carpet Glue - Old Yellow	16	120	Sq. Ft.	Negative
90	Special Education S. Center Supervisor Office	2R	Carpet Glue - Old Yellow	16	120	Sq. Ft.	Negative
91	Special Education Executive Director's Office	2R	Carpet Glue - Old Yellow	16	240	Sq. Ft.	Negative
92	Special Education Department Office Space	2R	Carpet Glue - Old Yellow	16	384	Sq. Ft.	Negative
93	Special Education Dept. Clerk's Office	2R	Carpet Glue - Old Yellow	16	384	Sq. Ft.	Negative
94	Special Education Dept. File Room	2R	Carpet Glue - Old Yellow	16	240	Sq. Ft.	Negative
95	STEPS Room (Early Intervention)	2R	Carpet Glue - Old Yellow	16	480	Sq. Ft.	Negative
96	Special Education Kitchen	2R	Carpet Glue - Old Yellow	16	300	Sq. Ft.	Negative
97	Special Education Department Room 15	2R	Carpet Glue - Old Yellow	16	80	Sq. Ft.	Negative
98	Special Education Department Room 14	2R	Carpet Glue - Old Yellow	16	80	Sq. Ft.	Negative
100	Special Education Department Room 13	2R	Carpet Glue - Old Yellow	16	80	Sq. Ft.	Negative
101	Special Education Department Room 12	2R	Carpet Glue - Old Yellow	16	80	Sq. Ft.	Negative
104	Special Education Department Hallway	2R	Carpet Glue - Old Yellow	16	520	Sq. Ft.	Negative
112	Mail Room	2	Carpet Glue - Old Yellow	16	264	Sq. Ft.	Negative
113	Mail Room Hallway	2	Carpet Glue - Old Yellow	16	224	Sq. Ft.	Negative
121	Parker Conference Suite	2	Carpet Glue - Old Yellow	16	616	Sq. Ft.	Negative
122	Graham Conference Suite B	2	Carpet Glue - Old Yellow	16	616	Sq. Ft.	Negative
125	Woodward Conference Room	2	Carpet Glue - Old Yellow	16	528	Sq. Ft.	Negative
127	Harrison Room Balcony	2	Carpet Glue - Old Yellow	16	912	Sq. Ft.	Negative
128	Front Entrance Balcony	2	Carpet Glue - Old Yellow	16	1,120	sq. Ft.	Negative
130	Technology Services Work Room	2	Carpet Glue - Old Yellow	16	168	Sq. Ft.	Negative
131	Technology Services South Exit Vestibule	2	Carpet Glue - Old Yellow	16	200	Sq. Ft.	Negative
136	Technology Services Board Room	2	Carpet Glue - Old Yellow	16	264	Sq. Ft.	Negative
141	Technology Services E. Storage Room	2	Carpet Glue - Old Yellow	16	200	Sq. Ft.	Negative
156	Basement Elevator Landing	1R	Carpet Glue - Old Yellow	16	112	Sq. Ft.	Negative
157	1st Floor S. Elevator Landing	1	Carpet Glue - Old Yellow	16	196	Sq. Ft.	Negative
164	Stair Vestibule S. of Harrison Rm.	1	Carpet Glue - Old Yellow	16	160	Sq. Ft.	Negative
167	Hallway SE of Harrison Rm.	1	Carpet Glue - Old Yellow	16	600	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
168	Restroom Hallway SE of Harrison Rm.	1	Carpet Glue - Old Yellow	16	64	Sq. Ft.	Negative
171	Student Enrollment Break Room	1	Carpet Glue - Old Yellow	16	120	Sq. Ft.	Negative
172	Student Enrollment Office N of Break Rm.	1	Carpet Glue - Old Yellow	16	120	Sq. Ft.	Negative
173	Student Enrollment Supervisor's Office	1	Carpet Glue - Old Yellow	16	168	Sq. Ft.	Negative
174	Student Enrollment Office Space	1	Carpet Glue - Old Yellow	16	720	Sq. Ft.	Negative
175	Hallway W of Shipping & Receiving	1	Carpet Glue - Old Yellow	16	600	Sq. Ft.	Negative
183	Harrison Room	1	Carpet Glue - Old Yellow	16	4,560	Sq. Ft.	Negative
193	Mechanical Room W of Server Room	1	Carpet Glue - Old Yellow	16	264	Sq. Ft.	Negative
195	Broadcast Room	1	Carpet Glue - Old Yellow	16	168	Sq. Ft.	Negative
196	Main Hallway E of Harrison Rm.	1	Carpet Glue - Old Yellow	16	600	Sq. Ft.	Negative
199	Preschool Programs S Office	1	Carpet Glue - Old Yellow	16	192	Sq. Ft.	Negative
200	Preschool Programs N Office	1	Carpet Glue - Old Yellow	16	216	Sq. Ft.	Negative
201	Audio/Visual Repair	1	Carpet Glue - Old Yellow	16	1,456	Sq. Ft.	Negative
208	NW Computer Storage Room	1	Carpet Glue - Old Yellow	16	40	Sq. Ft.	Negative
209	NW Hallway	1	Carpet Glue - Old Yellow	16	680	Sq. Ft.	Negative
212	Stairwell NW of Shipping & Receiving	1,2	Carpet Glue - Old Yellow	16	300	Sq. Ft.	Negative
213	Stairwell SW of Harrison Rm.	1,2,3	Carpet Glue - Old Yellow	16	2,880	Sq. Ft.	Negative
215	Special Ed. S Stairwell	1,2,3	Carpet Glue - Old Yellow	16	1,848	Sq. Ft.	Negative
216	Special Ed. S Vestibule	2R	Carpet Glue - Old Yellow	16	45	Sq. Ft.	Negative
217	North Elevator		Carpet Glue - Old Yellow	16	24	Sq. Ft.	Negative
8	Teacher Consultants Office 33	3R	Batten Insulation - Yellow	17	96	Sq. Ft.	Negative
23	Staff Lounge	3R	Batten Insulation - Yellow	17	100	Sq. Ft.	Negative
25	Floor 3R North Hallway	3R	Batten Insulation - Yellow	17	200	Sq. Ft.	Negative
33	3rd Floor Athletics & Enrichment Storage	3	Batten Insulation - Yellow	17	20	Sq. Ft.	Negative
38	Enrichment & Athletics Main Office	3	Batten Insulation - Yellow	17	300	Sq. Ft.	Negative
39	Enrichment & Athletics Copy Room	3	Batten Insulation - Yellow	17	100	Sq. Ft.	Negative
40	Enrichment & Athletics Break Room	3	Batten Insulation - Yellow	17	140	Sq. Ft.	Negative
41	Enrichment & Athletics W Center Office	3	Batten Insulation - Yellow	17	100	Sq. Ft.	Negative
42	Enrichment & Athletics NW Office	3	Batten Insulation - Yellow	17	140	Sq. Ft.	Negative
43	Curriculum Department	3	Batten Insulation - Yellow	17	20	Sq. Ft.	Negative
46	3rd Floor SW Women's Restroom	3	Batten Insulation - Yellow	17	120	Sq. Ft.	Negative
47	3rd Floor SW Men's Restroom	3	Batten Insulation - Yellow	17	150	Sq. Ft.	Negative
52	Capital Programs & Facilities Director's Office	3	Batten Insulation - Yellow	17	140	Sq. Ft.	Negative
53	Contract Manager Office	3	Batten Insulation - Yellow	17	140	Sq. Ft.	Negative
54	Purchasing Supervisor	3	Batten Insulation - Yellow	17	140	Sq. Ft.	Negative
56	Director of Financial Services	3	Batten Insulation - Yellow	17	140	Sq. Ft.	Negative
57	Accountant's Office	3	Batten Insulation - Yellow	17	140	Sq. Ft.	Negative
58	Payroll Supervisor's Office	3	Batten Insulation - Yellow	17	140	Sq. Ft.	Negative
60	Curriculum Conference Room	3	Batten Insulation - Yellow	17	140	Sq. Ft.	Negative
61	Assistant Superintendent of Secondary Ed.	3	Batten Insulation - Yellow	17	140	Sq. Ft.	Negative
62	Director of Instructional Equity Office	3	Batten Insulation - Yellow	17	140	Sq. Ft.	Negative
63	Elementary Program Consultant	3	Batten Insulation - Yellow	17	140	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
64	Executive Director of Elementary Teaching & Learning	3	Batten Insulation - Yellow	17	140	Sq. Ft.	Negative
65	Executive Director of Instructional Practices	3	Batten Insulation - Yellow	17	140	Sq. Ft.	Negative
70	Payroll Copy Room	3	Batten Insulation - Yellow	17	280	Sq. Ft.	Negative
71	HR Department SW Records Room	3	Batten Insulation - Yellow	17	140	Sq. Ft.	Negative
72	HR/Benefits Specialist Office	3	Batten Insulation - Yellow	17	192	Sq. Ft.	Negative
73	Support Staff Specialist Office	3	Batten Insulation - Yellow	17	192	Sq. Ft.	Negative
74	Salaried Personnel Specialist Office	3	Batten Insulation - Yellow	17		Sq. Ft.	Negative
75	Chief HR Resource Officer	3	Batten Insulation - Yellow	17	220	Sq. Ft.	Negative
76	Deputy Superintendent for Business Affairs	3	Batten Insulation - Yellow	17	252	Sq. Ft.	Negative
77	HR Department North Office Supply	3	Batten Insulation - Yellow	17	140	Sq. Ft.	Negative
78	Deputy Superintendent of Teaching & Learning	3	Batten Insulation - Yellow	17	252	Sq. Ft.	Negative
81	Superintendent of Schools Kitchen	3	Batten Insulation - Yellow	17	240	Sq. Ft.	Negative
102	Storage Closet near Women's Restroom	2R	Batten Insulation - Yellow	17	60	Sq. Ft.	Negative
104	Special Education Department Hallway	2R	Batten Insulation - Yellow	17	100	Sq. Ft.	Negative
108	Coffee Shop	2R	Batten Insulation - Yellow	17	300	Sq. Ft.	Negative
116	East Wing Custodial Closet Restroom	2	Batten Insulation - Yellow	17	120	Sq. Ft.	Negative
121	Parker Conference Suite	2	Batten Insulation - Yellow	17	200	Sq. Ft.	Negative
122	Graham Conference Suite B	2	Batten Insulation - Yellow	17	200	Sq. Ft.	Negative
123	2nd Floor SW Women's Restroom	2	Batten Insulation - Yellow	17	120	Sq. Ft.	Negative
124	2nd Floor SW Men's Restroom	2	Batten Insulation - Yellow	17	120	Sq. Ft.	Negative
130	Technology Services Work Room	2	Batten Insulation - Yellow	17	260	Sq. Ft.	Negative
135	Technology Services Break Room	2	Batten Insulation - Yellow	17	360	Sq. Ft.	Negative
136	Technology Services Board Room	2	Batten Insulation - Yellow	17	340	Sq. Ft.	Negative
137	Technology Services NW Shared Offices	2	Batten Insulation - Yellow	17	280	Sq. Ft.	Negative
138	Network Manager Office	2	Batten Insulation - Yellow	17	260	Sq. Ft.	Negative
139	System Admin. Office	2	Batten Insulation - Yellow	17	260	Sq. Ft.	Negative
140	Technology Services NE Office	2	Batten Insulation - Yellow	17	260	Sq. Ft.	Negative
141	Technology Services E. Storage Room	2	Batten Insulation - Yellow	17	300	Sq. Ft.	Negative
168	Restroom Hallway SE of Harrison Rm.	1	Batten Insulation - Yellow	17	160	Sq. Ft.	Negative
169	Men's Restroom SE of Harrison Rm.	1	Batten Insulation - Yellow	17	180	Sq. Ft.	Negative
170	Women's Restroom SE of Harrison Rm.	1	Batten Insulation - Yellow	17	180	Sq. Ft.	Negative
171	Student Enrollment Break Room	1	Batten Insulation - Yellow	17	240	Sq. Ft.	Negative
172	Student Enrollment Office N of Break Rm.	1	Batten Insulation - Yellow	17	240	Sq. Ft.	Negative
173	Student Enrollment Supervisor's Office	1	Batten Insulation - Yellow	17	240	Sq. Ft.	Negative
174	Student Enrollment Office Space	1	Batten Insulation - Yellow	17	200	Sq. Ft.	Negative
8	Teacher Consultants Office 33	3R	Brick	18	120	Sq. Ft.	Negative
15	Teacher Consultants Office Hallway	3R	Brick	18	20	Sq. Ft.	Negative
18	Room 34 Secondary Classroom	3R	Brick	18	140	Sq. Ft.	Negative
25	Floor 3R North Hallway	3R	Brick	18	400	Sq. Ft.	Negative
26	Floor 3 Elevator Vestibule	3	Brick	18	300	Sq. Ft.	Negative
30	6th Floor SE Storage Room	3	Brick	18	480	Sq. Ft.	Negative
35	3rd Floor Conference Room Hallway	3	Brick	18	1,520	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
46	3rd Floor SW Women's Restroom	3	Brick	18	240	Sq. Ft.	Negative
47	3rd Floor SW Men's Restroom	3	Brick	18	240	Sq. Ft.	Negative
48	3rd Floor Enrichment & Athletics Hallway	3	Brick	18	120	Sq. Ft.	Negative
49	Payroll Records	3	Brick	18	220	Sq. Ft.	Negative
50	3rd Floor West Center Stair Vestibule	3	Brick	18	100	Sq. Ft.	Negative
52	Capital Programs & Facilities Director's Office	3	Brick	18	20	Sq. Ft.	Negative
53	Contract Manager Office	3	Brick	18	20	Sq. Ft.	Negative
54	Purchasing Supervisor	3	Brick	18	20	Sq. Ft.	Negative
56	Director of Financial Services	3	Brick	18	20	Sq. Ft.	Negative
57	Accountant's Office	3	Brick	18	20	Sq. Ft.	Negative
58	Payroll Supervisor's Office	3	Brick	18	20	Sq. Ft.	Negative
60	Curriculum Conference Room	3	Brick	18	20	Sq. Ft.	Negative
61	Assistant Superintendent of Secondary Ed.	3	Brick	18	20	Sq. Ft.	Negative
65	Executive Director of Instructional Practices	3	Brick	18	20	Sq. Ft.	Negative
68	HR Lobby	3	Brick	18	260	Sq. Ft.	Negative
82	Conference Room near Superintendent's Office	3	Brick	18	160	Sq. Ft.	Negative
83	HR Department Men's Restroom	3	Brick	18	140	Sq. Ft.	Negative
84	HR Department Women's Restroom	3	Brick	18	140	Sq. Ft.	Negative
89	Special Education SE Supervisor Office	2R	Brick	18	100	Sq. Ft.	Negative
90	Special Education S. Center Supervisor Office	2R	Brick	18	100	Sq. Ft.	Negative
91	Special Education Executive Director's Office	2R	Brick	18	100	Sq. Ft.	Negative
92	Special Education Department Office Space	2R	Brick	18	400	Sq. Ft.	Negative
93	Special Education Dept. Clerk's Office	2R	Brick	18	400	Sq. Ft.	Negative
94	Special Education Dept. File Room	2R	Brick	18	100	Sq. Ft.	Negative
98	Special Education Department Room 14	2R	Brick	18	100	Sq. Ft.	Negative
101	Special Education Department Room 12	2R	Brick	18	80	Sq. Ft.	Negative
102	Storage Closet near Women's Restroom	2R	Brick	18	120	Sq. Ft.	Negative
103	SE Women's Restroom	2R	Brick	18	100	Sq. Ft.	Negative
109	Coffee Shop Storage	2R	Brick	18	260	Sq. Ft.	Negative
110	Elevator Waiting Area	2R	Brick	18	100	Sq. Ft.	Negative
111	Elevator Waiting Area w/ Exterior Exit	2	Brick	18	460	Sq. Ft.	Negative
118	2nd Floor East Boiler Room	2	Brick	18	200	Sq. Ft.	Negative
120	2nd Floor E. Wing Hallway	2	Brick	18	1,000	Sq. Ft.	Negative
123	2nd Floor SW Women's Restroom	2	Brick	18	240	Sq. Ft.	Negative
124	2nd Floor SW Men's Restroom	2	Brick	18	240	Sq. Ft.	Negative
125	Woodward Conference Room	2	Brick	18	220	Sq. Ft.	Negative
128	Front Entrance Balcony	2	Brick	18	2,240	Sq. Ft.	Negative
138	Network Manager Office	2	Brick	18	260	Sq. Ft.	Negative
139	System Admin. Office	2	Brick	18	260	Sq. Ft.	Negative
143	1st Floor S. Basement Storage near Stairs	1R	Brick	18	280	Sq. Ft.	Negative
144	1st Floor S. Basement Storage Vestibule	1R	Brick	18	120	Sq. Ft.	Negative
145	Basement SW Storage	1R	Brick	18	1,000	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
146	Basement OT/PT Storage	1R	Brick	18	520	Sq. Ft.	Negative
148	Basement Record Retention Room	1R	Brick	18	1,000	Sq. Ft.	Negative
150	South Basement Hallway	1R	Brick	18	880	Sq. Ft.	Negative
151	Basement Mechanical Room	1R	Brick	18	400	Sq. Ft.	Negative
152	Basement Stairs & Landing near Mechanical Room	1R	Brick	18	240	Sq. Ft.	Negative
167	Hallway SE of Harrison Rm.	1	Brick	18	50	Sq. Ft.	Negative
176	Shipping & Receiving	1	Brick	18	1,000	Sq. Ft.	Negative
179	Facilities Department N Lower Storage Rm.	1	Brick	18	400	Sq. Ft.	Negative
180	Facilities Department Elevator Equipment Rm.	1	Brick	18	160	Sq. Ft.	Negative
181	Facilities Department s Lower Storage Rm.	1	Brick	18	50	Sq. Ft.	Negative
182	Shipping & Receiving E Stairwell	1,2,3	Brick	18	1,260	Sq. Ft.	Negative
183	Harrison Room	1	Brick	18	1,000	Sq. Ft.	Negative
186	Harrison Room SW Kitchen	1	Brick	18	220	Sq. Ft.	Negative
188	Harrison Room Stage	1	Brick	18	120	Sq. Ft.	Negative
189	Elevator Equipment Room NE of Harrison Rm.	1	Brick	18	220	Sq. Ft.	Negative
190	Elevator Vestibule NE of Harrison Rm.	1	Brick	18	80	Sq. Ft.	Negative
193	Mechanical Room W of Server Room	1	Brick	18	220	Sq. Ft.	Negative
196	Main Hallway E of Harrison Rm.	1	Brick	18	2,500	Sq. Ft.	Negative
197	Front Entrance Vestibule	1	Brick	18	320	Sq. Ft.	Negative
210	NW Stairwell	1,2,3	Brick	18	250	Sq. Ft.	Negative
211	Front Entrance Stairwell	1,2,3	Brick	18	60	Sq. Ft.	Negative
213	Stairwell SW of Harrison Rm.	1,2,3	Brick	18	2,820	Sq. Ft.	Negative
214	Stairwell NW of Special Ed. Dept.	2R,2,3R,3	Brick	18	2,640	Sq. Ft.	Negative
219	Receiving Elevator		Brick	18	200	Sq. Ft.	Negative
8	Teacher Consultants Office 33	3R	Brick Mortar	19	120	Sq. Ft.	Negative
15	Teacher Consultants Office Hallway	3R	Brick Mortar	19	20	Sq. Ft.	Negative
18	Room 34 Secondary Classroom	3R	Brick Mortar	19	140	Sq. Ft.	Negative
25	Floor 3R North Hallway	3R	Brick Mortar	19	400	Sq. Ft.	Negative
26	Floor 3 Elevator Vestibule	3	Brick Mortar	19	300	Sq. Ft.	Negative
30	7th Floor SE Storage Room	3	Brick Mortar	19	480	Sq. Ft.	Negative
35	3rd Floor Conference Room Hallway	3	Brick Mortar	19	1,520	Sq. Ft.	Negative
46	3rd Floor SW Women's Restroom	3	Brick Mortar	19	240	Sq. Ft.	Negative
47	3rd Floor SW Men's Restroom	3	Brick Mortar	19	240	Sq. Ft.	Negative
48	3rd Floor Enrichment & Athletics Hallway	3	Brick Mortar	19	120	Sq. Ft.	Negative
49	Payroll Records	3	Brick Mortar	19	220	Sq. Ft.	Negative
50	3rd Floor West Center Stair Vestibule	3	Brick Mortar	19	100	Sq. Ft.	Negative
52	Capital Programs & Facilities Director's Office	3	Brick Mortar	19	20	Sq. Ft.	Negative
53	Contract Manager Office	3	Brick Mortar	19	20	Sq. Ft.	Negative
54	Purchasing Supervisor	3	Brick Mortar	19	20	Sq. Ft.	Negative
56	Director of Financial Services	3	Brick Mortar	19	20	Sq. Ft.	Negative
57	Accountant's Office	3	Brick Mortar	19	20	Sq. Ft.	Negative
58	Payroll Supervisor's Office	3	Brick Mortar	19	20	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
60	Curriculum Conference Room	3	Brick Mortar	19	20	Sq. Ft.	Negative
61	Assistant Superintendent of Secondary Ed.	3	Brick Mortar	19	20	Sq. Ft.	Negative
65	Executive Director of Instructional Practices	3	Brick Mortar	19	20	Sq. Ft.	Negative
68	HR Lobby	3	Brick Mortar	19	260	Sq. Ft.	Negative
82	Conference Room near Superintendent's Office	3	Brick Mortar	19	160	Sq. Ft.	Negative
83	HR Department Men's Restroom	3	Brick Mortar	19	140	Sq. Ft.	Negative
84	HR Department Women's Restroom	3	Brick Mortar	19	140	Sq. Ft.	Negative
89	Special Education SE Supervisor Office	2R	Brick Mortar	19	100	Sq. Ft.	Negative
90	Special Education S. Center Supervisor Office	2R	Brick Mortar	19	100	Sq. Ft.	Negative
91	Special Education Executive Director's Office	2R	Brick Mortar	19	100	Sq. Ft.	Negative
92	Special Education Department Office Space	2R	Brick Mortar	19	400	Sq. Ft.	Negative
93	Special Education Dept. Clerk's Office	2R	Brick Mortar	19	400	Sq. Ft.	Negative
94	Special Education Dept. File Room	2R	Brick Mortar	19	100	Sq. Ft.	Negative
98	Special Education Department Room 14	2R	Brick Mortar	19	100	Sq. Ft.	Negative
101	Special Education Department Room 12	2R	Brick Mortar	19	80	Sq. Ft.	Negative
102	Storage Closet near Women's Restroom	2R	Brick Mortar	19	120	Sq. Ft.	Negative
103	SE Women's Restroom	2R	Brick Mortar	19	100	Sq. Ft.	Negative
109	Coffee Shop Storage	2R	Brick Mortar	19	260	Sq. Ft.	Negative
110	Elevator Waiting Area	2R	Brick Mortar	19	100	Sq. Ft.	Negative
111	Elevator Waiting Area w/ Exterior Exit	2	Brick Mortar	19	460	Sq. Ft.	Negative
118	2nd Floor East Boiler Room	2	Brick Mortar	19	200	Sq. Ft.	Negative
120	2nd Floor E. Wing Hallway	2	Brick Mortar	19	1,000	Sq. Ft.	Negative
123	2nd Floor SW Women's Restroom	2	Brick Mortar	19	240	Sq. Ft.	Negative
124	2nd Floor SW Men's Restroom	2	Brick Mortar	19	240	Sq. Ft.	Negative
125	Woodward Conference Room	2	Brick Mortar	19	220	Sq. Ft.	Negative
128	Front Entrance Balcony	2	Brick Mortar	19	2,240	Sq. Ft.	Negative
138	Network Manager Office	2	Brick Mortar	19	260	Sq. Ft.	Negative
139	System Admin. Office	2	Brick Mortar	19	260	Sq. Ft.	Negative
143	1st Floor S. Basement Storage near Stairs	1R	Brick Mortar	19	180	Sq. Ft.	Negative
144	1st Floor S. Basement Storage Vestibule	1R	Brick Mortar	19	120	Sq. Ft.	Negative
145	Basement SW Storage	1R	Brick Mortar	19	1,000	Sq. Ft.	Negative
146	Basement OT/PT Storage	1R	Brick Mortar	19	520	Sq. Ft.	Negative
148	Basement Record Retention Room	1R	Brick Mortar	19	1,000	Sq. Ft.	Negative
150	South Basement Hallway	1R	Brick Mortar	19	880	Sq. Ft.	Negative
151	Basement Mechanical Room	1R	Brick Mortar	19	400	Sq. Ft.	Negative
152	Basement Stairs & Landing near Mechanical Room	1R	Brick Mortar	19	240	Sq. Ft.	Negative
168		1	Brick Mortar	19	50	Sq. Ft.	Negative
176	Shipping & Receiving	1	Brick Mortar	19	1,000	Sq. Ft.	Negative
179	Facilities Department N Lower Storage Rm.	1	Brick Mortar	19	400	Sq. Ft.	Negative
180	Facilities Department Elevator Equipment Rm.	1	Brick Mortar	19	160	Sq. Ft.	Negative
181	Facilities Department s Lower Storage Rm.	1	Brick Mortar	19	50	Sq. Ft.	Negative
182	Shipping & Receiving E Stairwell	1,2,3	Brick Mortar	19	1,260	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
183	Harrison Room	1	Brick Mortar	19	1,000	Sq. Ft.	Negative
186	Harrison Room SW Kitchen	1	Brick Mortar	19	220	Sq. Ft.	Negative
188	Harrison Room Stage	1	Brick Mortar	19	120	Sq. Ft.	Negative
189	Elevator Equipment Room NE of Harrison Rm.	1	Brick Mortar	19	220	Sq. Ft.	Negative
190	Elevator Vestibule NE of Harrison Rm.	1	Brick Mortar	19	80	Sq. Ft.	Negative
193	Mechanical Room W of Server Room	1	Brick Mortar	19	220	Sq. Ft.	Negative
196	Main Hallway E of Harrison Rm.	1	Brick Mortar	19	2,500	Sq. Ft.	Negative
197	Front Entrance Vestibule	1	Brick Mortar	19	320	Sq. Ft.	Negative
210	NW Stairwell	1,2,3	Brick Mortar	19	250	Sq. Ft.	Negative
211	Front Entrance Stairwell	1,2,3	Brick Mortar	19	60	Sq. Ft.	Negative
213	Stairwell SW of Harrison Rm.	1,2,3	Brick Mortar	19	2,820	Sq. Ft.	Negative
214	Stairwell NW of Special Ed. Dept.	2R,2,3R,3	Brick Mortar	19	2,640	Sq. Ft.	Negative
219	Receiving Elevator		Brick Mortar	19	200	Sq. Ft.	Negative
15	Teacher Consultants Office Hallway	3R	Fiberglass Pipe Insulation	20	105	Ln. Ft.	Negative
16	Floor 3R Family Restroom	3R	Fiberglass Pipe Insulation	20	35	Ln. Ft.	Negative
21	Room 34 Hallway	3R	Fiberglass Pipe Insulation	20	200	Ln. Ft.	Negative
22	Custodial Closet	3R	Fiberglass Pipe Insulation	20	150	Ln. Ft.	Negative
25	Floor 3R North Hallway	3R	Fiberglass Pipe Insulation	20	100	Ln. Ft.	Negative
26	Floor 3 Elevator Vestibule	3	Fiberglass Pipe Insulation	20	50	Ln. Ft.	Negative
27	Floor 3 South Hallway (near Elevator)	3	Fiberglass Pipe Insulation	20	40	Ln. Ft.	Negative
28	Custodial Closet 3rd Floor South Hallway	3	Fiberglass Pipe Insulation	20	50	Ln. Ft.	Negative
29	Storage Closet 3rd Floor South Hallway	3	Fiberglass Pipe Insulation	20	50	Ln. Ft.	Negative
30	10th Floor SE Storage Room	3	Fiberglass Pipe Insulation	20	45	Ln. Ft.	Negative
35	3rd Floor Conference Room Hallway	3	Fiberglass Pipe Insulation	20	150	Ln. Ft.	Negative
38	Enrichment & Athletics Main Office	3	Fiberglass Pipe Insulation	20	30	Ln. Ft.	Negative
42	Enrichment & Athletics NW Office	3	Fiberglass Pipe Insulation	20	20	Ln. Ft.	Negative
46	3rd Floor SW Women's Restroom	3	Fiberglass Pipe Insulation	20	20	Ln. Ft.	Negative
47	3rd Floor SW Men's Restroom	3	Fiberglass Pipe Insulation	20	10	Ln. Ft.	Negative
48	3rd Floor Enrichment & Athletics Hallway	3	Fiberglass Pipe Insulation	20	150	Ln. Ft.	Negative
49	Payroll Records	3	Fiberglass Pipe Insulation	20	10	Ln. Ft.	Negative
69	Payroll Copy Room Closet	3	Fiberglass Pipe Insulation	20	20	Ln. Ft.	Negative
70	Payroll Copy Room	3	Fiberglass Pipe Insulation	20	20	Ln. Ft.	Negative
81	Superintendent of Schools Kitchen	3	Fiberglass Pipe Insulation	20	40	Ln. Ft.	Negative
83	HR Department Men's Restroom	3	Fiberglass Pipe Insulation	20	35	Ln. Ft.	Negative
84	HR Department Women's Restroom	3	Fiberglass Pipe Insulation	20	35	Ln. Ft.	Negative
86	HR Department East File Room	3	Fiberglass Pipe Insulation	20	30	Ln. Ft.	Negative
87	HR Department South Office Space	3	Fiberglass Pipe Insulation	20	30	Ln. Ft.	Negative
88	HR Department North Office Space	3	Fiberglass Pipe Insulation	20	200	Ln. Ft.	Negative
102	Storage Closet near Women's Restroom	2R	Fiberglass Pipe Insulation	20	10	Ln. Ft.	Negative
103	SE Women's Restroom	2R	Fiberglass Pipe Insulation	20	40	Ln. Ft.	Negative
104	Special Education Department Hallway	2R	Fiberglass Pipe Insulation	20	200	Sq. Ft.	Negative
105	Handicap Restroom	2R	Fiberglass Pipe Insulation	20	75	Ln. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
106	Landing near Handicap Restroom	2R	Fiberglass Pipe Insulation	20	100	Ln. Ft.	Negative
107	HR Collaboration Lab	2R	Fiberglass Pipe Insulation	20	40	Ln. Ft.	Negative
108	Coffee Shop	2R	Fiberglass Pipe Insulation	20	80	Ln. Ft.	Negative
111	Elevator Waiting Area w/ Exterior Exit	2	Fiberglass Pipe Insulation	20	75	Ln. Ft.	Negative
115	East Wing Custodial Closet	2	Fiberglass Pipe Insulation	20	40	Ln. Ft.	Negative
116	East Wing Custodial Closet Restroom	2	Fiberglass Pipe Insulation	20	40	Ln. Ft.	Negative
117	2nd Floor East Mechanical Room	2	Fiberglass Pipe Insulation	20	300	Ln. Ft.	Negative
118	2nd Floor East Boiler Room	2	Fiberglass Pipe Insulation	20	500	Ln. Ft.	Negative
120	2nd Floor E. Wing Hallway	2	Fiberglass Pipe Insulation	20	350	Ln. Ft.	Negative
126	2nd Floor Conference Room Hallway	2	Fiberglass Pipe Insulation	20	400	Ln. Ft.	Negative
131	Technology Services South Exit Vestibule	2	Fiberglass Pipe Insulation	20	20	Ln. Ft.	Negative
133	Computer Lab	2	Fiberglass Pipe Insulation	20	50	Ln. Ft.	Negative
134	Technology Service Restroom	2	Fiberglass Pipe Insulation	20	1	Ln. Ft.	Negative
142	Technology Services Main Office Space	2	Fiberglass Pipe Insulation	20	80	Ln. Ft.	Negative
143	1st Floor S. Basement Storage near Stairs	1R	Fiberglass Pipe Insulation	20	15	Ln. Ft.	Negative
145	Basement SW Storage	1R	Fiberglass Pipe Insulation	20	100	Ln. Ft.	Negative
146	Basement OT/PT Storage	1R	Fiberglass Pipe Insulation	20	100	Ln. Ft.	Negative
147	Storage Room SE of OT/PT Storage	1R	Fiberglass Pipe Insulation	20	20	Ln. Ft.	Negative
148	Basement Record Retention Room	1R	Fiberglass Pipe Insulation	20	120	Ln. Ft.	Negative
150	South Basement Hallway	1R	Fiberglass Pipe Insulation	20	130	Ln. Ft.	Negative
151	Basement Mechanical Room	1R	Fiberglass Pipe Insulation	20	50	Ln. Ft.	Negative
152	Basement Stairs & Landing near Mechanical Room	1R	Fiberglass Pipe Insulation	20	20	Ln. Ft.	Negative
154	Basement NE Storage	1R	Fiberglass Pipe Insulation	20	250	Ln. Ft.	Negative
155	Hallway outside Elevator Equipment Rm.	1R	Fiberglass Pipe Insulation	20	25	Ln. Ft.	Negative
156	Basement Elevator Landing	1R	Fiberglass Pipe Insulation	20	40	Ln. Ft.	Negative
157	1st Floor S. Elevator Landing	1	Fiberglass Pipe Insulation	20	80	Ln. Ft.	Negative
158	1st Floor SE Storage	1	Fiberglass Pipe Insulation	20	10	Ln. Ft.	Negative
161	Hallway N. of 1st Floor SE Storage	1	Fiberglass Pipe Insulation	20	220	Ln. Ft.	Negative
162	Custodial Closet N. of 1st Floor SE Storage	1	Fiberglass Pipe Insulation	20	20	Ln. Ft.	Negative
163	Early Intervention/ECSE/Pre-K Storage	1	Fiberglass Pipe Insulation	20	55	Ln. Ft.	Negative
164	Stair Vestibule S. of Harrison Rm.	1	Fiberglass Pipe Insulation	20	80	Ln. Ft.	Negative
166	Storage Closet S. of Harrison Rm.	1	Fiberglass Pipe Insulation	20	20	Ln. Ft.	Negative
167	Hallway SE of Harrison Rm.	1	Fiberglass Pipe Insulation	20	35	Ln. Ft.	Negative
169	Men's Restroom SE of Harrison Rm.	1	Fiberglass Pipe Insulation	20	30	Sq. Ft.	Negative
170	Women's Restroom SE of Harrison Rm.	1	Fiberglass Pipe Insulation	20	150	Sq. Ft.	Negative
172	Student Enrollment Office N of Break Rm.	1	Fiberglass Pipe Insulation	20	30	Ln. Ft.	Negative
174	Student Enrollment Office Space	1	Fiberglass Pipe Insulation	20	40	Ln. Ft.	Negative
175	Hallway W of Shipping & Receiving	1	Fiberglass Pipe Insulation	20	300	Ln. Ft.	Negative
176	Shipping & Receiving	1	Fiberglass Pipe Insulation	20	700	Ln. Ft.	Negative
179	Facilities Department N Lower Storage Rm.	1	Fiberglass Pipe Insulation	20	50	Ln. Ft.	Negative
181	Facilities Department s Lower Storage Rm.	1	Fiberglass Pipe Insulation	20	15	Ln. Ft.	Negative
182	Shipping & Receiving E Stairwell	1,2,3	Fiberglass Pipe Insulation	20	60	Ln. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
183	Harrison Room	1	Fiberglass Pipe Insulation	20	150	Ln. Ft.	Negative
184	Harrison Room SE Mechanical Room	1	Fiberglass Pipe Insulation	20	50	Ln. Ft.	Negative
185	Harrison Room SW Mechanical Room	1	Fiberglass Pipe Insulation	20	50	Ln. Ft.	Negative
186	Harrison Room SW Kitchen	1	Fiberglass Pipe Insulation	20	40	Ln. Ft.	Negative
191	Harrison Rm. NW Storage Closet	1	Fiberglass Pipe Insulation	20	100	Ln. Ft.	Negative
192	Mechanical Room NW of Harrison Rm	1	Fiberglass Pipe Insulation	20	20	Ln. Ft.	Negative
193	Mechanical Room W of Server Room	1	Fiberglass Pipe Insulation	20	70	Ln. Ft.	Negative
198	Air Handler Room near Front Entrance	1	Fiberglass Pipe Insulation	20	40	Ln. Ft.	Negative
201	Audio/Visual Repair	1	Fiberglass Pipe Insulation	20	50	Ln. Ft.	Negative
205	NW Mechanical Room	1	Fiberglass Pipe Insulation	20	60	Ln. Ft.	Negative
206	NW Women's Restroom	1	Fiberglass Pipe Insulation	20	200	Ln. Ft.	Negative
207	NW Men's Restroom	1	Fiberglass Pipe Insulation	20	20	Ln. Ft.	Negative
209	NW Hallway	1	Fiberglass Pipe Insulation	20	70	Ln. Ft.	Negative
15	Teacher Consultants Office Hallway	3R	Fiberglass Pipe Fitting Insulation	21	6	Ln. Ft.	Negative
16	Floor 3R Family Restroom	3R	Fiberglass Pipe Fitting Insulation	21	5	Ln. Ft.	Negative
21	Room 34 Hallway	3R	Fiberglass Pipe Fitting Insulation	21	5	Ln. Ft.	Negative
22	Custodial Closet	3R	Fiberglass Pipe Fitting Insulation	21	15	Ln. Ft.	Negative
25	Floor 3R North Hallway	3R	Fiberglass Pipe Fitting Insulation	21	20	Ln. Ft.	Negative
28	Custodial Closet 3rd Floor South Hallway	3	Fiberglass Pipe Fitting Insulation	21	6	Ln. Ft.	Negative
30	11th Floor SE Storage Room	3	Fiberglass Pipe Fitting Insulation	21	2	Ln. Ft.	Negative
35	3rd Floor Conference Room Hallway	3	Fiberglass Pipe Fitting Insulation	21	20	Ln. Ft.	Negative
38	Enrichment & Athletics Main Office	3	Fiberglass Pipe Fitting Insulation	21	5	Ln. Ft.	Negative
42	Enrichment & Athletics NW Office	3	Fiberglass Pipe Fitting Insulation	21	2	Ln. Ft.	Negative
46	3rd Floor SW Women's Restroom	3	Fiberglass Pipe Fitting Insulation	21	2	Ln. Ft.	Negative
47	3rd Floor SW Men's Restroom	3	Fiberglass Pipe Fitting Insulation	21	2	Ln. Ft.	Negative
48	3rd Floor Enrichment & Athletics Hallway	3	Fiberglass Pipe Fitting Insulation	21	20	Ln. Ft.	Negative
49	Payroll Records	3	Fiberglass Pipe Fitting Insulation	21	2	Ln. Ft.	Negative
69	Payroll Copy Room Closet	3	Fiberglass Pipe Fitting Insulation	21	4	Ln. Ft.	Negative
83	HR Department Men's Restroom	3	Fiberglass Pipe Fitting Insulation	21	10	Ln. Ft.	Negative
84	HR Department Women's Restroom	3	Fiberglass Pipe Fitting Insulation	21	10	Ln. Ft.	Negative
86	HR Department East File Room	3	Fiberglass Pipe Fitting Insulation	21	4	Ln. Ft.	Negative
88	HR Department North Office Space	3	Fiberglass Pipe Fitting Insulation	21	20	Ln. Ft.	Negative
103	SE Women's Restroom	2R	Fiberglass Pipe Fitting Insulation	21	5	Ln. Ft.	Negative
105	Handicap Restroom	2R	Fiberglass Pipe Fitting Insulation	21	20	Ln. Ft.	Negative
106	Landing near Handicap Restroom	2R	Fiberglass Pipe Fitting Insulation	21	20	Ln. Ft.	Negative
108	Coffee Shop	2R	Fiberglass Pipe Fitting Insulation	21	6	Ln. Ft.	Negative
115	East Wing Custodial Closet	2	Fiberglass Pipe Fitting Insulation	21	5	Ln. Ft.	Negative
117	2nd Floor East Mechanical Room	2	Fiberglass Pipe Fitting Insulation	21	25	Ln. Ft.	Negative
118	2nd Floor East Boiler Room	2	Fiberglass Pipe Fitting Insulation	21	45	Ln. Ft.	Negative
120	2nd Floor E. Wing Hallway	2	Fiberglass Pipe Fitting Insulation	21	20	Ln. Ft.	Negative
126	2nd Floor Conference Room Hallway	2	Fiberglass Pipe Fitting Insulation	21	20	Ln. Ft.	Negative
133	Computer Lab	2	Fiberglass Pipe Fitting Insulation	21	8	Ln. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
142	Technology Services Main Office Space	2	Fiberglass Pipe Fitting Insulation	21	10	Ln. Ft.	Negative
143	1st Floor S. Basement Storage near Stairs	1R	Fiberglass Pipe Fitting Insulation	21	5	Ln. Ft.	Negative
145	Basement SW Storage	1R	Fiberglass Pipe Fitting Insulation	21	10	Ln. Ft.	Negative
146	Basement OT/PT Storage	1R	Fiberglass Pipe Fitting Insulation	21	10	Ln. Ft.	Negative
148	Basement Record Retention Room	1R	Fiberglass Pipe Fitting Insulation	21	20	Ln. Ft.	Negative
150	South Basement Hallway	1R	Fiberglass Pipe Fitting Insulation	21	6	Ln. Ft.	Negative
151	Basement Mechanical Room	1R	Fiberglass Pipe Fitting Insulation	21	15	Ln. Ft.	Negative
152	Basement Stairs & Landing near Mechanical Room	1R	Fiberglass Pipe Fitting Insulation	21	2	Ln. Ft.	Negative
154	Basement NE Storage	1R	Fiberglass Pipe Fitting Insulation	21	13	Ln. Ft.	Negative
155	Hallway outside Elevator Equipment Rm.	1R	Fiberglass Pipe Fitting Insulation	21	5	Ln. Ft.	Negative
156	Basement Elevator Landing	1R	Fiberglass Pipe Fitting Insulation	21	6	Ln. Ft.	Negative
157	1st Floor S. Elevator Landing	1	Fiberglass Pipe Fitting Insulation	21	10	Ln. Ft.	Negative
158	1st Floor SE Storage	1	Fiberglass Pipe Fitting Insulation	21	1	Ln. Ft.	Negative
161	Hallway N. of 1st Floor SE Storage	1	Fiberglass Pipe Fitting Insulation	21	6	Ln. Ft.	Negative
163	Early Intervention/ECSE/Pre-K Storage	1	Fiberglass Pipe Fitting Insulation	21	6	Ln. Ft.	Negative
164	Stair Vestibule S. of Harrison Rm.	1	Fiberglass Pipe Fitting Insulation	21	15	Ln. Ft.	Negative
166	Storage Closet S. of Harrison Rm.	1	Fiberglass Pipe Fitting Insulation	21	4	Ln. Ft.	Negative
167	Hallway SE of Harrison Rm.	1	Fiberglass Pipe Fitting Insulation	21	2	Ln. Ft.	Negative
169	Men's Restroom SE of Harrison Rm.	1	Fiberglass Pipe Fitting Insulation	21	3	Sq. Ft.	Negative
170	Women's Restroom SE of Harrison Rm.	1	Fiberglass Pipe Fitting Insulation	21	15	Sq. Ft.	Negative
175	Hallway W of Shipping & Receiving	1	Fiberglass Pipe Fitting Insulation	21	5	Ln. Ft.	Negative
176	Shipping & Receiving	1	Fiberglass Pipe Fitting Insulation	21	30	Ln. Ft.	Negative
179	Facilities Department N Lower Storage Rm.	1	Fiberglass Pipe Fitting Insulation	21	5	Ln. Ft.	Negative
181	Facilities Department s Lower Storage Rm.	1	Fiberglass Pipe Fitting Insulation	21	3	Ln. Ft.	Negative
182	Shipping & Receiving E Stairwell	1,2,3	Fiberglass Pipe Fitting Insulation	21	2	Ln. Ft.	Negative
183	Harrison Room	1	Fiberglass Pipe Fitting Insulation	21	2	Ln. Ft.	Negative
184	Harrison Room SE Mechanical Room	1	Fiberglass Pipe Fitting Insulation	21	5	Ln. Ft.	Negative
185	Harrison Room SW Mechanical Room	1	Fiberglass Pipe Fitting Insulation	21	5	Ln. Ft.	Negative
186	Harrison Room SW Kitchen	1	Fiberglass Pipe Fitting Insulation	21	4	Ln. Ft.	Negative
191	Harrison Rm. NW Storage Closet	1	Fiberglass Pipe Fitting Insulation	21	10	Ln. Ft.	Negative
192	Mechanical Room NW of Harrison Rm	1	Fiberglass Pipe Fitting Insulation	21	1	Ln. Ft.	Negative
193	Mechanical Room W of Server Room	1	Fiberglass Pipe Fitting Insulation	21	4	Ln. Ft.	Negative
198	Air Handler Room near Front Entrance	1	Fiberglass Pipe Fitting Insulation	21	4	Ln. Ft.	Negative
201	Audio/Visual Repair	1	Fiberglass Pipe Fitting Insulation	21	6	Ln. Ft.	Negative
205	NW Mechanical Room	1	Fiberglass Pipe Fitting Insulation	21	20	Ln. Ft.	Negative
206	NW Women's Restroom	1	Fiberglass Pipe Fitting Insulation	21	75	Ln. Ft.	Negative
207	NW Men's Restroom	1	Fiberglass Pipe Fitting Insulation	21	2	Ln. Ft.	Negative
208	NW Computer Storage Room	1	Fiberglass Pipe Fitting Insulation	21	60	Ln. Ft.	Negative
209	NW Hallway	1	Fiberglass Pipe Fitting Insulation	21	4	Ln. Ft.	Negative
15	Teacher Consultants Office Hallway	3R	HVAC - Black	22	15	Ln. Ft.	Negative
19	Room 34 (Speech Services)	3R	HVAC - Black	22	5	Ln. Ft.	Negative
21	Room 34 Hallway	3R	HVAC - Black	22	5	Ln. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
22	Custodial Closet	3R	HVAC - Black	22	5	Ln. Ft.	Negative
23	Staff Lounge	3R	HVAC - Black	22	5	Ln. Ft.	Negative
25	Floor 3R North Hallway	3R	HVAC - Black	22	10	Ln. Ft.	Negative
27	Floor 3 South Hallway (near Elevator)	3	HVAC - Black	22	640	Ln. Ft.	Negative
31	O.T./ P.T. Room	3	HVAC - Black	22	5	Ln. Ft.	Negative
32	14th Floor Conference Room B	3	HVAC - Black	22	5	Ln. Ft.	Negative
34	3rd Floor Conference Room A	3	HVAC - Black	22	5	Ln. Ft.	Negative
38	Enrichment & Athletics Main Office	3	HVAC - Black	22	5	Ln. Ft.	Negative
45	Community Relations Department	3	HVAC - Black	22	5	Ln. Ft.	Negative
48	3rd Floor Enrichment & Athletics Hallway	3	HVAC - Black	22	10	Ln. Ft.	Negative
49	Payroll Records	3	HVAC - Black	22	5	Ln. Ft.	Negative
55	Purchasing Department	3	HVAC - Black	22	15	Ln. Ft.	Negative
59	Payroll & Business Office	3	HVAC - Black	22	15	Ln. Ft.	Negative
66	Curriculum Department	3	HVAC - Black	22	15	Ln. Ft.	Negative
68	HR Lobby	3	HVAC - Black	22	5	Ln. Ft.	Negative
70	Payroll Copy Room	3	HVAC - Black	22	5	Ln. Ft.	Negative
79	Superintendent of Schools Office	3	HVAC - Black	22	5	Ln. Ft.	Negative
87	HR Department South Office Space	3	HVAC - Black	22	15	Ln. Ft.	Negative
88	HR Department North Office Space	3	HVAC - Black	22	10	Ln. Ft.	Negative
92	Special Education Department Office Space	2R	HVAC - Black	22	15	Ln. Ft.	Negative
93	Special Education Dept. Clerk's Office	2R	HVAC - Black	22	5	Ln. Ft.	Negative
94	Special Education Dept. File Room	2R	HVAC - Black	22	5	Ln. Ft.	Negative
95	STEPS Room (Early Intervention)	2R	HVAC - Black	22	5	Ln. Ft.	Negative
104	Special Education Department Hallway	2R	HVAC - Black	22	10	Ln. Ft.	Negative
110	Elevator Waiting Area	2R	HVAC - Black	22	5	Ln. Ft.	Negative
121	Parker Conference Suite	2	HVAC - Black	22	10	Ln. Ft.	Negative
122	Graham Conference Suite B	2	HVAC - Black	22	10	Ln. Ft.	Negative
125	Woodward Conference Room	2	HVAC - Black	22	5	Ln. Ft.	Negative
126	2nd Floor Conference Room Hallway	2	HVAC - Black	22	10	Ln. Ft.	Negative
129	2nd Floor NE Mechanical Room	2	HVAC - Black	22	10	Ln. Ft.	Negative
133	Computer Lab	2	HVAC - Black	22	10	Ln. Ft.	Negative
134	Technology Service Restroom	2	HVAC - Black	22	5	Ln. Ft.	Negative
142	Technology Services Main Office Space	2	HVAC - Black	22	20	Ln. Ft.	Negative
158	1st Floor SE Storage	1	HVAC - Black	22	10	Ln. Ft.	Negative
161	Hallway N. of 1st Floor SE Storage	1	HVAC - Black	22	10	Ln. Ft.	Negative
162	Custodial Closet N. of 1st Floor SE Storage	1	HVAC - Black	22	10	Ln. Ft.	Negative
164	Stair Vestibule S. of Harrison Rm.	1	HVAC - Black	22	10	Ln. Ft.	Negative
168	Restroom Hallway SE of Harrison Rm.	1	HVAC - Black	22	10	Ln. Ft.	Negative
174	Student Enrollment Office Space	1	HVAC - Black	22	10	Ln. Ft.	Negative
184	Harrison Room SE Mechanical Room	1	HVAC - Black	22	40	Ln. Ft.	Negative
185	Harrison Room SW Mechanical Room	1	HVAC - Black	22	35	Ln. Ft.	Negative
187	Harrison Room SW Kitchen Storage	1	HVAC - Black	22	5	Ln. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
188	Harrison Room Stage	1	HVAC - Black	22	10	Ln. Ft.	Negative
192	Mechanical Room NW of Harrison Rm	1	HVAC - Black	22	15	Ln. Ft.	Negative
198	Air Handler Room near Front Entrance	1	HVAC - Black	22	5	Ln. Ft.	Negative
202	Audio/Visual Repair SE Closet	1	HVAC - Black	22	10	Ln. Ft.	Negative
203	Audio/Visual Repair S Center Closet	1	HVAC - Black	22	10	Ln. Ft.	Negative
204	Audio/Visual Repair NE Closet	1	HVAC - Black	22	10	Ln. Ft.	Negative
205	NW Mechanical Room	1	HVAC - Black	22	10	Ln. Ft.	Negative
207	NW Men's Restroom	1	HVAC - Black	22	5	Ln. Ft.	Negative
16	Floor 3R Family Restroom	3R	Ceramic Wall Tile - Gray	23	400	Sq. Ft.	Negative
46	3rd Floor SW Women's Restroom	3	Ceramic Wall Tile - Gray	23	640	Sq. Ft.	Negative
47	3rd Floor SW Men's Restroom	3	Ceramic Wall Tile - Gray	23	640	Sq. Ft.	Negative
103	SE Women's Restroom	2R	Ceramic Wall Tile - Gray	23	440	Sq. Ft.	Negative
105	Handicap Restroom	2R	Ceramic Wall Tile - Gray	23	400	Sq. Ft.	Negative
123	2nd Floor SW Women's Restroom	2	Ceramic Wall Tile - Gray	23	640	Sq. Ft.	Negative
124	2nd Floor SW Men's Restroom	2	Ceramic Wall Tile - Gray	23	640	Sq. Ft.	Negative
169	Men's Restroom SE of Harrison Rm.	1	Ceramic Wall Tile - Gray	23	640	Sq. Ft.	Negative
170	Women's Restroom SE of Harrison Rm.	1	Ceramic Wall Tile - Gray	23	640	Sq. Ft.	Negative
16	Floor 3R Family Restroom	3R	Grout for Ceramic Wall Tile - Gray	24	400	Sq. Ft.	Negative
46	3rd Floor SW Women's Restroom	3	Grout for Ceramic Wall Tile - Gray	24	640	Sq. Ft.	Negative
47	3rd Floor SW Men's Restroom	3	Grout for Ceramic Wall Tile - Gray	24	640	Sq. Ft.	Negative
103	SE Women's Restroom	2R	Grout for Ceramic Wall Tile - Gray	24	440	Sq. Ft.	Negative
105	Handicap Restroom	2R	Grout for Ceramic Wall Tile - Gray	24	400	Sq. Ft.	Negative
123	2nd Floor SW Women's Restroom	2	Grout for Ceramic Wall Tile - Gray	24	640	Sq. Ft.	Negative
124	2nd Floor SW Men's Restroom	2	Grout for Ceramic Wall Tile - Gray	24	640	Sq. Ft.	Negative
169	Men's Restroom SE of Harrison Rm.	1	Grout for Ceramic Wall Tile - Gray	24	640	Sq. Ft.	Negative
170	Women's Restroom SE of Harrison Rm.	1	Grout for Ceramic Wall Tile - Gray	24	640	Sq. Ft.	Negative
16	Floor 3R Family Restroom	3R	Ceramic Floor Tile - Gray	25	120	Sq. Ft.	Negative
46	3rd Floor SW Women's Restroom	3	Ceramic Floor Tile - Gray	25	240	Sq. Ft.	Negative
47	3rd Floor SW Men's Restroom	3	Ceramic Floor Tile - Gray	25	240	Sq. Ft.	Negative
80	Superintendent of Schools Restroom	3	Ceramic Floor Tile - Gray	25	36	Sq. Ft.	Negative
102	Storage Closet near Women's Restroom	2R	Ceramic Floor Tile - Gray	25	60	Sq. Ft.	Negative
103	SE Women's Restroom	2R	Ceramic Floor Tile - Gray	25	120	Sq. Ft.	Negative
105	Handicap Restroom	2R	Ceramic Floor Tile - Gray	25	100	Sq. Ft.	Negative
116	East Wing Custodial Closet Restroom	2	Ceramic Floor Tile - Gray	25	120	Sq. Ft.	Negative
123	2nd Floor SW Women's Restroom	2	Ceramic Floor Tile - Gray	25	240	Sq. Ft.	Negative
124	2nd Floor SW Men's Restroom	2	Ceramic Floor Tile - Gray	25	240	Sq. Ft.	Negative
169	Men's Restroom SE of Harrison Rm.	1	Ceramic Floor Tile - Gray	25	252	Sq. Ft.	Negative
170	Women's Restroom SE of Harrison Rm.	1	Ceramic Floor Tile - Gray	25	220	Sq. Ft.	Negative
16	Floor 3R Family Restroom	3R	Grout for Ceramic Floor Tile - Gray	26	120	Sq. Ft.	Negative
46	3rd Floor SW Women's Restroom	3	Grout for Ceramic Floor Tile - Gray	26	240	Sq. Ft.	Negative
47	3rd Floor SW Men's Restroom	3	Grout for Ceramic Floor Tile - Gray	26	240	Sq. Ft.	Negative
80	Superintendent of Schools Restroom	3	Grout for Ceramic Floor Tile - Gray	26	36	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
102	Storage Closet near Women's Restroom	2R	Grout for Ceramic Floor Tile - Gray	26	60	Sq. Ft.	Negative
103	SE Women's Restroom	2R	Grout for Ceramic Floor Tile - Gray	26	120	Sq. Ft.	Negative
105	Handicap Restroom	2R	Grout for Ceramic Floor Tile - Gray	26	100	Sq. Ft.	Negative
116	East Wing Custodial Closet Restroom	2	Grout for Ceramic Floor Tile - Gray	26	120	Sq. Ft.	Negative
123	2nd Floor SW Women's Restroom	2	Grout for Ceramic Floor Tile - Gray	26	240	Sq. Ft.	Negative
124	2nd Floor SW Men's Restroom	2	Grout for Ceramic Floor Tile - Gray	26	240	Sq. Ft.	Negative
169	Men's Restroom SE of Harrison Rm.	1	Grout for Ceramic Floor Tile - Gray	26	252	Sq. Ft.	Negative
170	Women's Restroom SE of Harrison Rm.	1	Grout for Ceramic Floor Tile - Gray	26	220	Sq. Ft.	Negative
17	Storage Closet near Family Restroom	3R	12" x 12" Floor Tile - Cream w/ Gray Specks	27	88	Sq. Ft.	Negative
22	Custodial Closet	3R	12" x 12" Floor Tile - Cream w/ Gray Specks	27	120	Sq. Ft.	Negative
28	Custodial Closet 3rd Floor South Hallway	3	12" x 12" Floor Tile - Cream w/ Gray Specks	27	64	Sq. Ft.	Negative
29	Storage Closet 3rd Floor South Hallway	3	12" x 12" Floor Tile - Cream w/ Gray Specks	27	128	Sq. Ft.	Negative
51	REA Office	3	12" x 12" Floor Tile - Cream w/ Gray Specks	27	140	Sq. Ft.	Negative
107	HR Collaboration Lab	2R	12" x 12" Floor Tile - Cream w/ Gray Specks	27	336	Sq. Ft.	Negative
108	Coffee Shop	2R	12" x 12" Floor Tile - Cream w/ Gray Specks	27	480	Sq. Ft.	Negative
109	Coffee Shop Storage	2R	12" x 12" Floor Tile - Cream w/ Gray Specks	27	156	Sq. Ft.	Negative
115	East Wing Custodial Closet	2	12" x 12" Floor Tile - Cream w/ Gray Specks	27	96	Sq. Ft.	Negative
117	2nd Floor East Mechanical Room	2	12" x 12" Floor Tile - Cream w/ Gray Specks	27	1,000	Sq. Ft.	Negative
132	Technology Services South Custodial Closet	2	12" x 12" Floor Tile - Cream w/ Gray Specks	27	40	Sq. Ft.	Negative
158	1st Floor SE Storage	1	12" x 12" Floor Tile - Cream w/ Gray Specks	27	1,056	Sq. Ft.	Negative
159	Community Ed. Storage	1	12" x 12" Floor Tile - Cream w/ Gray Specks	27	72	Sq. Ft.	Negative
160	Summer Day - Camp Storage	1	12" x 12" Floor Tile - Cream w/ Gray Specks	27	72	Sq. Ft.	Negative
161	Hallway N. of 1st Floor SE Storage	1	12" x 12" Floor Tile - Cream w/ Gray Specks	27	300	Sq. Ft.	Negative
162	Custodial Closet N. of 1st Floor SE Storage	1	12" x 12" Floor Tile - Cream w/ Gray Specks	27	50	Sq. Ft.	Negative
163	Early Intervention/ECSE/Pre-K Storage	1	12" x 12" Floor Tile - Cream w/ Gray Specks	27	200	Sq. Ft.	Negative
165	Mechanical Room S. of Harrison Rm	1	12" x 12" Floor Tile - Cream w/ Gray Specks	27	128	Sq. Ft.	Negative
166	Storage Closet S. of Harrison Rm.	1	12" x 12" Floor Tile - Cream w/ Gray Specks	27	48	Sq. Ft.	Negative
186	Harrison Room SW Kitchen	1	12" x 12" Floor Tile - Cream w/ Gray Specks	27	396	Sq. Ft.	Negative
187	Harrison Room SW Kitchen Storage	1	12" x 12" Floor Tile - Cream w/ Gray Specks	27	84	Sq. Ft.	Negative
190	Elevator Vestibule NE of Harrison Rm.	1	12" x 12" Floor Tile - Cream w/ Gray Specks	27	64	Sq. Ft.	Negative
191	Harrison Rm. NW Storage Closet	1	12" x 12" Floor Tile - Cream w/ Gray Specks	27	200	Sq. Ft.	Negative
17	Storage Closet near Family Restroom	3R	Mastic for 12" x 12" Floor Tile - Cream w/ Gray Specks	28	88	Sq. Ft.	Negative
22	Custodial Closet	3R	Mastic for 12" x 12" Floor Tile - Cream w/ Gray Specks	28	120	Sq. Ft.	Negative
28	Custodial Closet 3rd Floor South Hallway	3	Mastic for 12" x 12" Floor Tile - Cream w/ Gray Specks	28	64	Sq. Ft.	Negative
29	Storage Closet 3rd Floor South Hallway	3	Mastic for 12" x 12" Floor Tile - Cream w/ Gray Specks	28	128	Sq. Ft.	Negative
51	REA Office	3	Mastic for 12" x 12" Floor Tile - Cream w/ Gray Specks	28	140	Sq. Ft.	Negative
107	HR Collaboration Lab	2R	Mastic for 12" x 12" Floor Tile - Cream w/ Gray Specks	28	336	Sq. Ft.	Negative
108	Coffee Shop	2R	Mastic for 12" x 12" Floor Tile - Cream w/ Gray Specks	28	480	Sq. Ft.	Negative
109	Coffee Shop Storage	2R	Mastic for 12" x 12" Floor Tile - Cream w/ Gray Specks	28	156	Sq. Ft.	Negative
115	East Wing Custodial Closet	2	Mastic for 12" x 12" Floor Tile - Cream w/ Gray Specks	28	96	Sq. Ft.	Negative
117	2nd Floor East Mechanical Room	2	Mastic for 12" x 12" Floor Tile - Cream w/ Gray Specks	28	1,000	Sq. Ft.	Negative
132	Technology Services South Custodial Closet	2	Mastic for 12" x 12" Floor Tile - Cream w/ Gray Specks	28	40	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
158	1st Floor SE Storage	1	Mastic for 12" x 12" Floor Tile - Cream w/ Gray Specks	28	1,056	Sq. Ft.	Negative
159	Community Ed. Storage	1	Mastic for 12" x 12" Floor Tile - Cream w/ Gray Specks	28	72	Sq. Ft.	Negative
160	Summer Day - Camp Storage	1	Mastic for 12" x 12" Floor Tile - Cream w/ Gray Specks	28	72	Sq. Ft.	Negative
161	Hallway N. of 1st Floor SE Storage	1	Mastic for 12" x 12" Floor Tile - Cream w/ Gray Specks	28	300	Sq. Ft.	Negative
162	Custodial Closet N. of 1st Floor SE Storage	1	Mastic for 12" x 12" Floor Tile - Cream w/ Gray Specks	28	50	Sq. Ft.	Negative
163	Early Intervention/ECSE/Pre-K Storage	1	Mastic for 12" x 12" Floor Tile - Cream w/ Gray Specks	28	200	Sq. Ft.	Negative
165	Mechanical Room S. of Harrison Rm	1	Mastic for 12" x 12" Floor Tile - Cream w/ Gray Specks	28	128	Sq. Ft.	Negative
166	Storage Closet S. of Harrison Rm.	1	Mastic for 12" x 12" Floor Tile - Cream w/ Gray Specks	28	48	Sq. Ft.	Negative
186	Harrison Room SW Kitchen	1	Mastic for 12" x 12" Floor Tile - Cream w/ Gray Specks	28	396	Sq. Ft.	Negative
187	Harrison Room SW Kitchen Storage	1	Mastic for 12" x 12" Floor Tile - Cream w/ Gray Specks	28	84	Sq. Ft.	Negative
190	Elevator Vestibule NE of Harrison Rm.	1	Mastic for 12" x 12" Floor Tile - Cream w/ Gray Specks	28	64	Sq. Ft.	Negative
191	Harrison Rm. NW Storage Closet	1	Mastic for 12" x 12" Floor Tile - Cream w/ Gray Specks	28	200	Sq. Ft.	Negative
17	Storage Closet near Family Restroom	3R	Drywall - Old	29	520	Sq. Ft.	Negative
22	Custodial Closet	3R	Drywall - Old	29	400	Sq. Ft.	Negative
24	Storage Closet near Elevator	3R	Drywall - Old	29	20	Sq. Ft.	Negative
25	Floor 3R North Hallway	3R	Drywall - Old	29	356	Sq. Ft.	Negative
33	3rd Floor Athletics & Enrichment Storage	3	Drywall - Old	29	320	Sq. Ft.	Negative
46	3rd Floor SW Women's Restroom	3	Drywall - Old	29	240	Sq. Ft.	Negative
47	3rd Floor SW Men's Restroom	3	Drywall - Old	29	240	Sq. Ft.	Negative
117	2nd Floor East Mechanical Room	2	Drywall - Old	29	500	Sq. Ft.	Negative
123	2nd Floor SW Women's Restroom	2	Drywall - Old	29	240	Sq. Ft.	Negative
124	2nd Floor SW Men's Restroom	2	Drywall - Old	29	240	Sq. Ft.	Negative
148	Basement Record Retention Room	1R	Drywall - Old	29	720	Sq. Ft.	Negative
153	Basement Elevator Equipment Room	1R	Drywall - Old	29	40	Sq. Ft.	Negative
154	Basement NE Storage	1R	Drywall - Old	29	800	Sq. Ft.	Negative
181	Facilities Department s Lower Storage Rm.	1	Drywall - Old	29	150	Sq. Ft.	Negative
182	Shipping & Receiving E Stairwell	1,2,3	Drywall - Old	29	10	Sq. Ft.	Negative
183	Harrison Room	1	Drywall - Old	29	2,000	Sq. Ft.	Negative
184	Harrison Room SE Mechanical Room	1	Drywall - Old	29	400	Sq. Ft.	Negative
185	Harrison Room SW Mechanical Room	1	Drywall - Old	29	200	Sq. Ft.	Negative
187	Harrison Room SW Kitchen Storage	1	Drywall - Old	29	140	Sq. Ft.	Negative
188	Harrison Room Stage	1	Drywall - Old	29	200	Sq. Ft.	Negative
189	Elevator Equipment Room NE of Harrison Rm.	1	Drywall - Old	29	120	Sq. Ft.	Negative
191	Harrison Rm. NW Storage Closet	1	Drywall - Old	29	120	Sq. Ft.	Negative
192	Mechanical Room NW of Harrison Rm	1	Drywall - Old	29	80	Sq. Ft.	Negative
17	Storage Closet near Family Restroom	3R	Drywall Mud - Old	30	520	Sq. Ft.	Negative
22	Custodial Closet	3R	Drywall Mud - Old	30	400	Sq. Ft.	Negative
24	Storage Closet near Elevator	3R	Drywall Mud - Old	30	20	Sq. Ft.	Negative
25	Floor 3R North Hallway	3R	Drywall Mud - Old	30	356	Sq. Ft.	Negative
33	3rd Floor Athletics & Enrichment Storage	3	Drywall Mud - Old	30	320	Sq. Ft.	Negative
46	3rd Floor SW Women's Restroom	3	Drywall Mud - Old	30	240	Sq. Ft.	Negative
47	3rd Floor SW Men's Restroom	3	Drywall Mud - Old	30	240	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
117	2nd Floor East Mechanical Room	2	Drywall Mud - Old	30	500	Sq. Ft.	Negative
123	2nd Floor SW Women's Restroom	2	Drywall Mud - Old	30	240	Sq. Ft.	Negative
124	2nd Floor SW Men's Restroom	2	Drywall Mud - Old	30	240	Sq. Ft.	Negative
148	Basement Record Retention Room	1R	Drywall Mud - Old	30	720	Sq. Ft.	Negative
153	Basement Elevator Equipment Room	1R	Drywall Mud - Old	30	40	Sq. Ft.	Negative
154	Basement NE Storage	1R	Drywall Mud - Old	30	800	Sq. Ft.	Negative
181	Facilities Department s Lower Storage Rm.	1	Drywall Mud - Old	30	520	Sq. Ft.	Negative
182	Shipping & Receiving E Stairwell	1,2,3	Drywall Mud - Old	30	10	Sq. Ft.	Negative
183	Harrison Room	1	Drywall Mud - Old	30	2,000	Sq. Ft.	Negative
184	Harrison Room SE Mechanical Room	1	Drywall Mud - Old	30	400	Sq. Ft.	Negative
185	Harrison Room SW Mechanical Room	1	Drywall Mud - Old	30	200	Sq. Ft.	Negative
187	Harrison Room SW Kitchen Storage	1	Drywall Mud - Old	30	140	Sq. Ft.	Negative
188	Harrison Room Stage	1	Drywall Mud - Old	30	200	Sq. Ft.	Negative
189	Elevator Equipment Room NE of Harrison Rm.	1	Drywall Mud - Old	30	120	Sq. Ft.	Negative
191	Harrison Rm. NW Storage Closet	1	Drywall Mud - Old	30	120	Sq. Ft.	Negative
192	Mechanical Room NW of Harrison Rm	1	Drywall Mud - Old	30	80	Sq. Ft.	Negative
17	Storage Closet near Family Restroom	3R	Drywall Tape - Old	31	520	Sq. Ft.	Negative
22	Custodial Closet	3R	Drywall Tape - Old	31	400	Sq. Ft.	Negative
24	Storage Closet near Elevator	3R	Drywall Tape - Old	31	20	Sq. Ft.	Negative
25	Floor 3R North Hallway	3R	Drywall Tape - Old	31	356	Sq. Ft.	Negative
33	3rd Floor Athletics & Enrichment Storage	3	Drywall Tape - Old	31	320	Sq. Ft.	Negative
46	3rd Floor SW Women's Restroom	3	Drywall Tape - Old	31	240	Sq. Ft.	Negative
47	3rd Floor SW Men's Restroom	3	Drywall Tape - Old	31	240	Sq. Ft.	Negative
117	2nd Floor East Mechanical Room	2	Drywall Tape - Old	31	500	Sq. Ft.	Negative
123	2nd Floor SW Women's Restroom	2	Drywall Tape - Old	31	240	Sq. Ft.	Negative
124	2nd Floor SW Men's Restroom	2	Drywall Tape - Old	31	240	Sq. Ft.	Negative
148	Basement Record Retention Room	1R	Drywall Tape - Old	31	720	Sq. Ft.	Negative
153	Basement Elevator Equipment Room	1R	Drywall Tape - Old	31	40	Sq. Ft.	Negative
154	Basement NE Storage	1R	Drywall Tape - Old	31	800	Sq. Ft.	Negative
181	Facilities Department s Lower Storage Rm.	1	Drywall Tape - Old	31	520	Sq. Ft.	Negative
182	Shipping & Receiving E Stairwell	1,2,3	Drywall Tape - Old	31	10	Sq. Ft.	Negative
183	Harrison Room	1	Drywall Tape - Old	31	2,000	Sq. Ft.	Negative
184	Harrison Room SE Mechanical Room	1	Drywall Tape - Old	31	400	Sq. Ft.	Negative
185	Harrison Room SW Mechanical Room	1	Drywall Tape - Old	31	200	Sq. Ft.	Negative
187	Harrison Room SW Kitchen Storage	1	Drywall Tape - Old	31	140	Sq. Ft.	Negative
188	Harrison Room Stage	1	Drywall Tape - Old	31	200	Sq. Ft.	Negative
189	Elevator Equipment Room NE of Harrison Rm.	1	Drywall Tape - Old	31	120	Sq. Ft.	Negative
191	Harrison Rm. NW Storage Closet	1	Drywall Tape - Old	31	120	Sq. Ft.	Negative
192	Mechanical Room NW of Harrison Rm	1	Drywall Tape - Old	31	80	Sq. Ft.	Negative
17	Storage Closet near Family Restroom	3R	4" Covebase - Gray	32	50	Ln. Ft.	Negative
18	Room 34 Secondary Classroom	3R	4" Covebase - Gray	32	40	Ln. Ft.	Negative
19	Room 34 (Speech Services)	3R	4" Covebase - Gray	32	100	Ln. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
20	Room 34 Teachers Office	3R	4" Covebase - Gray	32	50	Ln. Ft.	Negative
21	Room 34 Hallway	3R	4" Covebase - Gray	32	120	Ln. Ft.	Negative
22	Custodial Closet	3R	4" Covebase - Gray	32	40	Ln. Ft.	Negative
23	Staff Lounge	3R	4" Covebase - Gray	32	100	Ln. Ft.	Negative
26	Floor 3 Elevator Vestibule	3	4" Covebase - Gray	32	60	Ln. Ft.	Negative
28	Custodial Closet 3rd Floor South Hallway	3	4" Covebase - Gray	32	30	Ln. Ft.	Negative
29	Storage Closet 3rd Floor South Hallway	3	4" Covebase - Gray	32	45	Ln. Ft.	Negative
33	3rd Floor Athletics & Enrichment Storage	3	4" Covebase - Gray	32	40	Ln. Ft.	Negative
38	Enrichment & Athletics Main Office	3	4" Covebase - Gray	32	10	Ln. Ft.	Negative
43	Curriculum Department	3	4" Covebase - Gray	32	40	Ln. Ft.	Negative
44	Community Relations Department Office	3	4" Covebase - Gray	32	50	Ln. Ft.	Negative
45	Community Relations Department	3	4" Covebase - Gray	32	80	Ln. Ft.	Negative
48	3rd Floor Enrichment & Athletics Hallway	3	4" Covebase - Gray	32	160	Ln. Ft.	Negative
49	Payroll Records	3	4" Covebase - Gray	32	60	Ln. Ft.	Negative
50	3rd Floor West Center Stair Vestibule	3	4" Covebase - Gray	32	80	Ln. Ft.	Negative
51	REA Office	3	4" Covebase - Gray	32	40	Ln. Ft.	Negative
52	Capital Programs & Facilities Director's Office	3	4" Covebase - Gray	32	40	Ln. Ft.	Negative
53	Contract Manager Office	3	4" Covebase - Gray	32	40	Ln. Ft.	Negative
54	Purchasing Supervisor	3	4" Covebase - Gray	32	40	Ln. Ft.	Negative
55	Purchasing Department	3	4" Covebase - Gray	32	100	Ln. Ft.	Negative
56	Director of Financial Services	3	4" Covebase - Gray	32	40	Ln. Ft.	Negative
57	Accountant's Office	3	4" Covebase - Gray	32	40	Ln. Ft.	Negative
58	Payroll Supervisor's Office	3	4" Covebase - Gray	32	40	Ln. Ft.	Negative
59	Payroll & Business Office	3	4" Covebase - Gray	32	100	Ln. Ft.	Negative
60	Curriculum Conference Room	3	4" Covebase - Gray	32	40	Ln. Ft.	Negative
61	Assistant Superintendent of Secondary Ed.	3	4" Covebase - Gray	32	40	Ln. Ft.	Negative
62	Director of Instructional Equity Office	3	4" Covebase - Gray	32	40	Ln. Ft.	Negative
63	Elementary Program Consultant	3	4" Covebase - Gray	32	40	Ln. Ft.	Negative
64	Executive Director of Elementary Teaching & Learning	3	4" Covebase - Gray	32	40	Ln. Ft.	Negative
65	Executive Director of Instructional Practices	3	4" Covebase - Gray	32	40	Ln. Ft.	Negative
66	Curriculum Department	3	4" Covebase - Gray	32	160	Ln. Ft.	Negative
67	Payroll & Curriculum Department Hallway	3	4" Covebase - Gray	32	170	Ln. Ft.	Negative
69	Payroll Copy Room Closet	3	4" Covebase - Gray	32	30	Ln. Ft.	Negative
70	Payroll Copy Room	3	4" Covebase - Gray	32	50	Ln. Ft.	Negative
71	HR Department SW Records Room	3	4" Covebase - Gray	32	40	Ln. Ft.	Negative
72	HR/Benefits Specialist Office	3	4" Covebase - Gray	32	50	Ln. Ft.	Negative
73	Support Staff Specialist Office	3	4" Covebase - Gray	32	50	Ln. Ft.	Negative
77	HR Department North Office Supply	3	4" Covebase - Gray	32	50	Ln. Ft.	Negative
85	HR Department Break Room	3	4" Covebase - Gray	32	40	Ln. Ft.	Negative
86	HR Department East File Room	3	4" Covebase - Gray	32	40	Ln. Ft.	Negative
87	HR Department South Office Space	3	4" Covebase - Gray	32	150	Ln. Ft.	Negative
88	HR Department North Office Space	3	4" Covebase - Gray	32	150	Ln. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
89	Special Education SE Supervisor Office	2R	4" Covebase - Gray	32	40	Ln. Ft.	Negative
90	Special Education S. Center Supervisor Office	2R	4" Covebase - Gray	32	40	Ln. Ft.	Negative
91	Special Education Executive Director's Office	2R	4" Covebase - Gray	32	60	Ln. Ft.	Negative
95	STEPS Room (Early Intervention)	2R	4" Covebase - Gray	32	80	Ln. Ft.	Negative
97	Special Education Department Room 15	2R	4" Covebase - Gray	32	30	Ln. Ft.	Negative
98	Special Education Department Room 14	2R	4" Covebase - Gray	32	30	Ln. Ft.	Negative
99	Special Education Department Room 14 Closet	2R	4" Covebase - Gray	32	30	Ln. Ft.	Negative
100	Special Education Department Room 13	2R	4" Covebase - Gray	32	30	Ln. Ft.	Negative
101	Special Education Department Room 12	2R	4" Covebase - Gray	32	30	Ln. Ft.	Negative
104	Special Education Department Hallway	2R	4" Covebase - Gray	32	100	Ln. Ft.	Negative
106	Landing near Handicap Restroom	2R	4" Covebase - Gray	32	60	Ln. Ft.	Negative
109	Coffee Shop Storage	2R	4" Covebase - Gray	32	60	Ln. Ft.	Negative
110	Elevator Waiting Area	2R	4" Covebase - Gray	32	50	Ln. Ft.	Negative
113	Mail Room Hallway	2	4" Covebase - Gray	32	60	Ln. Ft.	Negative
115	East Wing Custodial Closet	2	4" Covebase - Gray	32	40	Ln. Ft.	Negative
121	Parker Conference Suite	2	4" Covebase - Gray	32	100	Ln. Ft.	Negative
122	Graham Conference Suite B	2	4" Covebase - Gray	32	100	Ln. Ft.	Negative
126	2nd Floor Conference Room Hallway	2	4" Covebase - Gray	32	270	Ln. Ft.	Negative
130	Technology Services Work Room	2	4" Covebase - Gray	32	50	Ln. Ft.	Negative
131	Technology Services South Exit Vestibule	2	4" Covebase - Gray	32	40	Ln. Ft.	Negative
132	Technology Services South Custodial Closet	2	4" Covebase - Gray	32	20	Ln. Ft.	Negative
133	Computer Lab	2	4" Covebase - Gray	32	120	Ln. Ft.	Negative
134	Technology Service Restroom	2	4" Covebase - Gray	32	20	Ln. Ft.	Negative
136	Technology Services Board Room	2	4" Covebase - Gray	32	60	Ln. Ft.	Negative
138	Network Manager Office	2	4" Covebase - Gray	32	50	Ln. Ft.	Negative
139	System Admin. Office	2	4" Covebase - Gray	32	50	Ln. Ft.	Negative
140	Technology Services NE Office	2	4" Covebase - Gray	32	50	Ln. Ft.	Negative
141	Technology Services E. Storage Room	2	4" Covebase - Gray	32	60	Ln. Ft.	Negative
142	Technology Services Main Office Space	2	4" Covebase - Gray	32	180	Ln. Ft.	Negative
167	Hallway SE of Harrison Rm.	1	4" Covebase - Gray	32	140	Ln. Ft.	Negative
168	Restroom Hallway SE of Harrison Rm.	1	4" Covebase - Gray	32	30	Ln. Ft.	Negative
171	Student Enrollment Break Room	1	4" Covebase - Gray	32	40	Ln. Ft.	Negative
172	Student Enrollment Office N of Break Rm.	1	4" Covebase - Gray	32	40	Ln. Ft.	Negative
173	Student Enrollment Supervisor's Office	1	4" Covebase - Gray	32	40	Ln. Ft.	Negative
174	Student Enrollment Office Space	1	4" Covebase - Gray	32	120	Ln. Ft.	Negative
175	Hallway W of Shipping & Receiving	1	4" Covebase - Gray	32	140	Ln. Ft.	Negative
194	Server Room	1	4" Covebase - Gray	32	80	Ln. Ft.	Negative
195	Broadcast Room	1	4" Covebase - Gray	32	50	Ln. Ft.	Negative
199	Preschool Programs S Office	1	4" Covebase - Gray	32	50	Ln. Ft.	Negative
213	Stairwell SW of Harrison Rm.	1,2,3	4" Covebase - Gray	32	90	Ln. Ft.	Negative
216	Special Ed. S Vestibule	2R	4" Covebase - Gray	32	5	Ln. Ft.	Negative
17	Storage Closet near Family Restroom	3R	Mastic for 4" Covebase - Gray	33	50	Ln. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
18	Room 34 Secondary Classroom	3R	Mastic for 4" Covebase - Gray	33	40	Ln. Ft.	Negative
19	Room 34 (Speech Services)	3R	Mastic for 4" Covebase - Gray	33	100	Ln. Ft.	Negative
20	Room 34 Teachers Office	3R	Mastic for 4" Covebase - Gray	33	50	Ln. Ft.	Negative
21	Room 34 Hallway	3R	Mastic for 4" Covebase - Gray	33	120	Ln. Ft.	Negative
22	Custodial Closet	3R	Mastic for 4" Covebase - Gray	33	40	Ln. Ft.	Negative
23	Staff Lounge	3R	Mastic for 4" Covebase - Gray	33	100	Ln. Ft.	Negative
26	Floor 3 Elevator Vestibule	3	Mastic for 4" Covebase - Gray	33	60	Ln. Ft.	Negative
28	Custodial Closet 3rd Floor South Hallway	3	Mastic for 4" Covebase - Gray	33	30	Ln. Ft.	Negative
29	Storage Closet 3rd Floor South Hallway	3	Mastic for 4" Covebase - Gray	33	45	Ln. Ft.	Negative
33	3rd Floor Athletics & Enrichment Storage	3	Mastic for 4" Covebase - Gray	33	40	Ln. Ft.	Negative
38	Enrichment & Athletics Main Office	3	Mastic for 4" Covebase - Gray	33	10	Ln. Ft.	Negative
43	Curriculum Department	3	Mastic for 4" Covebase - Gray	33	40	Ln. Ft.	Negative
44	Community Relations Department Office	3	Mastic for 4" Covebase - Gray	33	50	Ln. Ft.	Negative
45	Community Relations Department	3	Mastic for 4" Covebase - Gray	33	80	Ln. Ft.	Negative
48	3rd Floor Enrichment & Athletics Hallway	3	Mastic for 4" Covebase - Gray	33	160	Ln. Ft.	Negative
49	Payroll Records	3	Mastic for 4" Covebase - Gray	33	60	Ln. Ft.	Negative
50	3rd Floor West Center Stair Vestibule	3	Mastic for 4" Covebase - Gray	33	80	Ln. Ft.	Negative
51	REA Office	3	Mastic for 4" Covebase - Gray	33	40	Ln. Ft.	Negative
52	Capital Programs & Facilities Director's Office	3	Mastic for 4" Covebase - Gray	33	40	Ln. Ft.	Negative
53	Contract Manager Office	3	Mastic for 4" Covebase - Gray	33	40	Ln. Ft.	Negative
54	Purchasing Supervisor	3	Mastic for 4" Covebase - Gray	33	40	Ln. Ft.	Negative
55	Purchasing Department	3	Mastic for 4" Covebase - Gray	33	100	Ln. Ft.	Negative
56	Director of Financial Services	3	Mastic for 4" Covebase - Gray	33	40	Ln. Ft.	Negative
57	Accountant's Office	3	Mastic for 4" Covebase - Gray	33	40	Ln. Ft.	Negative
58	Payroll Supervisor's Office	3	Mastic for 4" Covebase - Gray	33	40	Ln. Ft.	Negative
59	Payroll & Business Office	3	Mastic for 4" Covebase - Gray	33	100	Ln. Ft.	Negative
60	Curriculum Conference Room	3	Mastic for 4" Covebase - Gray	33	40	Ln. Ft.	Negative
61	Assistant Superintendent of Secondary Ed.	3	Mastic for 4" Covebase - Gray	33	40	Ln. Ft.	Negative
62	Director of Instructional Equity Office	3	Mastic for 4" Covebase - Gray	33	40	Ln. Ft.	Negative
63	Elementary Program Consultant	3	Mastic for 4" Covebase - Gray	33	40	Ln. Ft.	Negative
64	Executive Director of Elementary Teaching & Learning	3	Mastic for 4" Covebase - Gray	33	40	Ln. Ft.	Negative
65	Executive Director of Instructional Practices	3	Mastic for 4" Covebase - Gray	33	40	Ln. Ft.	Negative
66	Curriculum Department	3	Mastic for 4" Covebase - Gray	33	160	Ln. Ft.	Negative
67	Payroll & Curriculum Department Hallway	3	Mastic for 4" Covebase - Gray	33	170	Ln. Ft.	Negative
69	Payroll Copy Room Closet	3	Mastic for 4" Covebase - Gray	33	30	Ln. Ft.	Negative
70	Payroll Copy Room	3	Mastic for 4" Covebase - Gray	33	50	Ln. Ft.	Negative
71	HR Department SW Records Room	3	Mastic for 4" Covebase - Gray	33	40	Ln. Ft.	Negative
72	HR/Benefits Specialist Office	3	Mastic for 4" Covebase - Gray	33	50	Ln. Ft.	Negative
73	Support Staff Specialist Office	3	Mastic for 4" Covebase - Gray	33	50	Ln. Ft.	Negative
77	HR Department North Office Supply	3	Mastic for 4" Covebase - Gray	33	50	Ln. Ft.	Negative
85	HR Department Break Room	3	Mastic for 4" Covebase - Gray	33	40	Ln. Ft.	Negative
86	HR Department East File Room	3	Mastic for 4" Covebase - Gray	33	40	Ln. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
87	HR Department South Office Space	3	Mastic for 4" Covebase - Gray	33	150	Ln. Ft.	Negative
88	HR Department North Office Space	3	Mastic for 4" Covebase - Gray	33	150	Ln. Ft.	Negative
89	Special Education SE Supervisor Office	2R	Mastic for 4" Covebase - Gray	33	40	Ln. Ft.	Negative
90	Special Education S. Center Supervisor Office	2R	Mastic for 4" Covebase - Gray	33	40	Ln. Ft.	Negative
91	Special Education Executive Director's Office	2R	Mastic for 4" Covebase - Gray	33	60	Ln. Ft.	Negative
95	STEPS Room (Early Intervention)	2R	Mastic for 4" Covebase - Gray	33	80	Ln. Ft.	Negative
97	Special Education Department Room 15	2R	Mastic for 4" Covebase - Gray	33	30	Ln. Ft.	Negative
98	Special Education Department Room 14	2R	Mastic for 4" Covebase - Gray	33	30	Ln. Ft.	Negative
99	Special Education Department Room 14 Closet	2R	Mastic for 4" Covebase - Gray	33	30	Ln. Ft.	Negative
100	Special Education Department Room 13	2R	Mastic for 4" Covebase - Gray	33	30	Ln. Ft.	Negative
101	Special Education Department Room 12	2R	Mastic for 4" Covebase - Gray	33	30	Ln. Ft.	Negative
104	Special Education Department Hallway	2R	Mastic for 4" Covebase - Gray	33	100	Ln. Ft.	Negative
106	Landing near Handicap Restroom	2R	Mastic for 4" Covebase - Gray	33	60	Ln. Ft.	Negative
109	Coffee Shop Storage	2R	Mastic for 4" Covebase - Gray	33	60	Ln. Ft.	Negative
110	Elevator Waiting Area	2R	Mastic for 4" Covebase - Gray	33	50	Ln. Ft.	Negative
113	Mail Room Hallway	2	Mastic for 4" Covebase - Gray	33	60	Ln. Ft.	Negative
115	East Wing Custodial Closet	2	Mastic for 4" Covebase - Gray	33	40	Ln. Ft.	Negative
121	Parker Conference Suite	2	Mastic for 4" Covebase - Gray	33	100	Ln. Ft.	Negative
122	Graham Conference Suite B	2	Mastic for 4" Covebase - Gray	33	100	Ln. Ft.	Negative
126	2nd Floor Conference Room Hallway	2	Mastic for 4" Covebase - Gray	33	270	Ln. Ft.	Negative
130	Technology Services Work Room	2	Mastic for 4" Covebase - Gray	33	50	Ln. Ft.	Negative
131	Technology Services South Exit Vestibule	2	Mastic for 4" Covebase - Gray	33	40	Ln. Ft.	Negative
132	Technology Services South Custodial Closet	2	Mastic for 4" Covebase - Gray	33	20	Ln. Ft.	Negative
133	Computer Lab	2	Mastic for 4" Covebase - Gray	33	120	Ln. Ft.	Negative
134	Technology Service Restroom	2	Mastic for 4" Covebase - Gray	33	20	Ln. Ft.	Negative
136	Technology Services Board Room	2	Mastic for 4" Covebase - Gray	33	60	Ln. Ft.	Negative
138	Network Manager Office	2	Mastic for 4" Covebase - Gray	33	50	Ln. Ft.	Negative
139	System Admin. Office	2	Mastic for 4" Covebase - Gray	33	50	Ln. Ft.	Negative
140	Technology Services NE Office	2	Mastic for 4" Covebase - Gray	33	50	Ln. Ft.	Negative
141	Technology Services E. Storage Room	2	Mastic for 4" Covebase - Gray	33	60	Ln. Ft.	Negative
142	Technology Services Main Office Space	2	Mastic for 4" Covebase - Gray	33	180	Ln. Ft.	Negative
167	Hallway SE of Harrison Rm.	1	Mastic for 4" Covebase - Gray	33	140	Ln. Ft.	Negative
168	Restroom Hallway SE of Harrison Rm.	1	Mastic for 4" Covebase - Gray	33	30	Ln. Ft.	Negative
171	Student Enrollment Break Room	1	Mastic for 4" Covebase - Gray	33	40	Ln. Ft.	Negative
172	Student Enrollment Office N of Break Rm.	1	Mastic for 4" Covebase - Gray	33	40	Ln. Ft.	Negative
173	Student Enrollment Supervisor's Office	1	Mastic for 4" Covebase - Gray	33	40	Ln. Ft.	Negative
174	Student Enrollment Office Space	1	Mastic for 4" Covebase - Gray	33	120	Ln. Ft.	Negative
175	Hallway W of Shipping & Receiving	1	Mastic for 4" Covebase - Gray	33	140	Ln. Ft.	Negative
194	Server Room	1	Mastic for 4" Covebase - Gray	33	80	Ln. Ft.	Negative
195	Broadcast Room	1	Mastic for 4" Covebase - Gray	33	50	Ln. Ft.	Negative
199	Preschool Programs S Office	1	Mastic for 4" Covebase - Gray	33	50	Ln. Ft.	Negative
213	Stairwell SW of Harrison Rm.	1,2,3	Mastic for 4" Covebase - Gray	33	90	Ln. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
216	Special Ed. S Vestibule	2R	Mastic for 4" Covebase - Gray	33	5 Ln. Ft.		Negative
18	Room 34 Secondary Classroom	3R	Door Window Glaze - White	34	5 Ln. Ft.		Negative
135	Technology Services Break Room	2	Door Window Glaze - White	34	10 Ln. Ft.		Negative
21	Room 34 Hallway	3R	Tagged Fire Door	35	2 Ln. Ft.		Assumed
26	Floor 3 Elevator Vestibule	3	Tagged Fire Door	35	2 Total		Assumed
35	3rd Floor Conference Room Hallway	3	Tagged Fire Door	35	2 Total		Assumed
67	Payroll & Curriculum Department Hallway	3	Tagged Fire Door	35	4 Total		Assumed
70	Payroll Copy Room	3	Tagged Fire Door	35	1 Total		Assumed
118	2nd Floor East Boiler Room	2	Tagged Fire Door	35	1 Total		Assumed
126	2nd Floor Conference Room Hallway	2	Tagged Fire Door	35	3 Total		Assumed
127	Harrison Room Balcony	2	Tagged Fire Door	35	1 Total		Assumed
128	Front Entrance Balcony	2	Tagged Fire Door	35	3 Total		Assumed
164	Stair Vestibule S. of Harrison Rm.	1	Tagged Fire Door	35	2 Total		Assumed
167	Hallway SE of Harrison Rm.	1	Tagged Fire Door	35	2 Total		Assumed
176	Shipping & Receiving	1	Tagged Fire Door	35	2 Total		Assumed
180	Facilities Department Elevator Equipment Rm.	1	Tagged Fire Door	35	1 Total		Assumed
182	Shipping & Receiving E Stairwell	1,2,3	Tagged Fire Door	35	2 Total		Assumed
183	Harrison Room	1	Tagged Fire Door	35	1 Total		Assumed
211	Front Entrance Stairwell	1,2,3	Tagged Fire Door	35	3 Total		Assumed
212	Stairwell NW of Shipping & Receiving	1,2	Tagged Fire Door	35	1 Total		Assumed
213	Stairwell SW of Harrison Rm.	1,2,3	Tagged Fire Door	35	1 Total		Assumed
23	Staff Lounge	3R	Vinyl Sheeting - Cream w/ Blue & Pink Specks	36	100 Sq. Ft.		Negative
23	Staff Lounge	3R	Mastic for Vinyl Sheeting - Cream w/ Blue & Pink Specks	37	100 Sq. Ft.		Negative
19	Room 34 (Speech Services)	3R	Sink Undercoating - Gray	38	1 Total		Negative
23	Staff Lounge	3R	Sink Undercoating - Gray	38	1 Total		Negative
25	Floor 3R North Hallway	3R	2' x 2' Ceiling Panel - Moonscape	39	356 Sq. Ft.		Negative
26	Floor 3 Elevator Vestibule	3	2' x 2' Ceiling Panel - Moonscape	39	320 Sq. Ft.		Negative
68	HR Lobby	3	2' x 2' Ceiling Panel - Moonscape	39	468 Sq. Ft.		Negative
74	Salaried Personnel Specialist Office	3	2' x 2' Ceiling Panel - Moonscape	39	160 Sq. Ft.		Negative
75	Chief HR Resource Officer	3	2' x 2' Ceiling Panel - Moonscape	39	220 Sq. Ft.		Negative
76	Deputy Superintendent for Business Affairs	3	2' x 2' Ceiling Panel - Moonscape	39	252 Sq. Ft.		Negative
78	Deputy Superintendent of Teaching & Learning	3	2' x 2' Ceiling Panel - Moonscape	39	252 Sq. Ft.		Negative
79	Superintendent of Schools Office	3	2' x 2' Ceiling Panel - Moonscape	39	352 Sq. Ft.		Negative
80	Superintendent of Schools Restroom	3	2' x 2' Ceiling Panel - Moonscape	39	36 Sq. Ft.		Negative
81	Superintendent of Schools Kitchen	3	2' x 2' Ceiling Panel - Moonscape	39	36 Sq. Ft.		Negative
82	Conference Room near Superintendent's Office	3	2' x 2' Ceiling Panel - Moonscape	39	352 Sq. Ft.		Negative
110	Elevator Waiting Area	2R	2' x 2' Ceiling Panel - Moonscape	39	150 Sq. Ft.		Negative
111	Elevator Waiting Area w/ Exterior Exit	2	2' x 2' Ceiling Panel - Moonscape	39	224 Sq. Ft.		Negative
127	Harrison Room Balcony	2	2' x 2' Ceiling Panel - Moonscape	39	912 Sq. Ft.		Negative
128	Front Entrance Balcony	2	2' x 2' Ceiling Panel - Moonscape	39	36 Sq. Ft.		Negative
183	Harrison Room	1	2' x 2' Ceiling Panel - Moonscape	39	4,560 Sq. Ft.		Negative
196	Main Hallway E of Harrison Rm.	1	2' x 2' Ceiling Panel - Moonscape	39	700 Sq. Ft.		Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
199	Preschool Programs S Office	1	2' x 2' Ceiling Panel - Moonscape	39	192	Sq. Ft.	Negative
200	Preschool Programs N Office	1	2' x 2' Ceiling Panel - Moonscape	39	216	Sq. Ft.	Negative
212	Stairwell NW of Shipping & Receiving	1,2	2' x 2' Ceiling Panel - Moonscape	39	480	Sq. Ft.	Negative
25	Floor 3R North Hallway	3R	Tagged Fire Hatch	40	1	Total	Assumed
189	Elevator Equipment Room NE of Harrison Rm.	1	Tagged Fire Hatch	40	1	Total	Assumed
26	Floor 3 Elevator Vestibule	3	Window Glaze - Black	41	10	Ln. Ft.	Negative
27	Floor 3 South Hallway (near Elevator)	3	Floor Filler - Brown	42	192	Sq. Ft.	Negative
31	O.T./ P.T. Room	3	Floor Filler - Brown	42	572	Sq. Ft.	Negative
32	11th Floor Conference Room B	3	Floor Filler - Brown	42	572	Sq. Ft.	Negative
34	3rd Floor Conference Room A	3	Floor Filler - Brown	42	572	Sq. Ft.	Negative
36	Enrichment & Athletics NE Office	3	Floor Filler - Brown	42	224	Sq. Ft.	Negative
37	Enrichment & Athletics SE Office	3	Floor Filler - Brown	42	160	Sq. Ft.	Negative
44	Community Relations Department Office	3	Floor Filler - Brown	42	240	Sq. Ft.	Negative
31	O.T./ P.T. Room	3	2' x 2' Ceiling Panel - Textured White w/ Dots	43	572	Sq. Ft.	Negative
32	5th Floor Conference Room B	3	2' x 2' Ceiling Panel - Textured White w/ Dots	43	572	Sq. Ft.	Negative
34	3rd Floor Conference Room A	3	2' x 2' Ceiling Panel - Textured White w/ Dots	43	572	Sq. Ft.	Negative
31	O.T./ P.T. Room	3	4" Covebase - Brown	44	95	Ln. Ft.	Negative
107	HR Collaboration Lab	2R	4" Covebase - Brown	44	60	Ln. Ft.	Negative
108	Coffee Shop	2R	4" Covebase - Brown	44	90	Ln. Ft.	Negative
135	Technology Services Break Room	2	4" Covebase - Brown	44	40	Ln. Ft.	Negative
158	1st Floor SE Storage	1	4" Covebase - Brown	44	120	Ln. Ft.	Negative
165	Mechanical Room S. of Harrison Rm	1	4" Covebase - Brown	44	40	Ln. Ft.	Negative
191	Harrison Rm. NW Storage Closet	1	4" Covebase - Brown	44	30	Ln. Ft.	Negative
31	O.T./ P.T. Room	3	Mastic for 4" Covebase - Brown	45	95	Ln. Ft.	Negative
107	HR Collaboration Lab	2R	Mastic for 4" Covebase - Brown	45	60	Ln. Ft.	Negative
108	Coffee Shop	2R	Mastic for 4" Covebase - Brown	45	90	Ln. Ft.	Negative
135	Technology Services Break Room	2	Mastic for 4" Covebase - Brown	45	40	Ln. Ft.	Negative
158	1st Floor SE Storage	1	Mastic for 4" Covebase - Brown	45	120	Ln. Ft.	Negative
165	Mechanical Room S. of Harrison Rm	1	Mastic for 4" Covebase - Brown	45	40	Ln. Ft.	Negative
191	Harrison Rm. NW Storage Closet	1	Mastic for 4" Covebase - Brown	45	30	Ln. Ft.	Negative
31	O.T./ P.T. Room	3	Carpet Glue - Green	46	572	Sq. Ft.	Negative
32	10th Floor Conference Room B	3	Carpet Glue - Green	46	572	Sq. Ft.	Negative
34	3rd Floor Conference Room A	3	Carpet Glue - Green	46	572	Sq. Ft.	Negative
34	3rd Floor Conference Room A	3	Carpet Glue - Green	46	572	Sq. Ft.	Negative
106	Landing near Handicap Restroom	2R	Carpet Glue - Green	46	280	Sq. Ft.	Negative
110	Elevator Waiting Area	2R	Carpet Glue - Green	46	150	Sq. Ft.	Negative
137	Technology Services NW Shared Offices	2	Carpet Glue - Green	46	336	Sq. Ft.	Negative
138	Network Manager Office	2	Carpet Glue - Green	46	168	Sq. Ft.	Negative
139	System Admin. Office	2	Carpet Glue - Green	46	168	Sq. Ft.	Negative
140	Technology Services NE Office	2	Carpet Glue - Green	46	240	Sq. Ft.	Negative
142	Technology Services Main Office Space	2	Carpet Glue - Green	46	1,540	Sq. Ft.	Negative
172	Student Enrollment Office N of Break Rm.	1	Carpet Glue - Green	46	120	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
173	Student Enrollment Supervisor's Office	1	Carpet Glue - Green	46	168	Sq. Ft.	Negative
174	Student Enrollment Office Space	1	Carpet Glue - Green	46	360	Sq. Ft.	Negative
214	Stairwell NW of Special Ed. Dept.	2R,2,3R,3	Carpet Glue - Green	46	880	Sq. Ft.	Negative
218	South Elevator		Carpet Glue - Green	46	24	Sq. Ft.	Negative
32	6th Floor Conference Room B	3	4" Covebase - Tan	47	95	Ln. Ft.	Negative
34	3rd Floor Conference Room A	3	4" Covebase - Tan	47	95	Ln. Ft.	Negative
32	7th Floor Conference Room B	3	Mastic for 4" Covebase - Tan	48	95	Ln. Ft.	Negative
34	3rd Floor Conference Room A	3	Mastic for 4" Covebase - Tan	48	95	Ln. Ft.	Negative
35	3rd Floor Conference Room Hallway	3	2' x 4' Ceiling Panel - Dots & Gouges	49	912	Sq. Ft.	Negative
48	3rd Floor Enrichment & Athletics Hallway	3	2' x 4' Ceiling Panel - Dots & Gouges	49	912	Sq. Ft.	Negative
119	RCS Construction HQ	2	2' x 4' Ceiling Panel - Dots & Gouges	49	864	Sq. Ft.	Negative
158	1st Floor SE Storage	1	2' x 4' Ceiling Panel - Dots & Gouges	49	40	Sq. Ft.	Negative
35	3rd Floor Conference Room Hallway	3	Carpet Glue - Clear	50	912	Sq. Ft.	Negative
39	Enrichment & Athletics Copy Room	3	Carpet Glue - Clear	50	60	Sq. Ft.	Negative
74	Salaried Personnel Specialist Office	3	Carpet Glue - Clear	50	160	Sq. Ft.	Negative
107	HR Collaboration Lab	2R	Carpet Glue - Clear	50	336	Sq. Ft.	Negative
133	Computer Lab	2	Carpet Glue - Clear	50	840	sq. Ft.	Negative
194	Server Room	1	Carpet Glue - Clear	50	468	Sq. Ft.	Negative
197	Front Entrance Vestibule	1	Carpet Glue - Clear	50	64	Sq. Ft.	Negative
35	3rd Floor Conference Room Hallway	3	Pyrobar	51	100	Sq. Ft.	Negative
115	East Wing Custodial Closet	2	Pyrobar	51	200	Sq. Ft.	Negative
116	East Wing Custodial Closet Restroom	2	Pyrobar	51	280	Sq. Ft.	Negative
117	2nd Floor East Mechanical Room	2	Pyrobar	51	1,000	Sq. Ft.	Negative
120	2nd Floor E. Wing Hallway	2	Pyrobar	51	1,000	Sq. Ft.	Negative
176	Shipping & Receiving	1	Pyrobar	51	200	Sq. Ft.	Negative
178	Facilities Department Tool Storage	1	Pyrobar	51	200	Sq. Ft.	Negative
35	3rd Floor Conference Room Hallway	3	Pyrobar Mortar	52	100	Sq. Ft.	Negative
115	East Wing Custodial Closet	2	Pyrobar Mortar	52	200	Sq. Ft.	Negative
116	East Wing Custodial Closet Restroom	2	Pyrobar Mortar	52	280	Sq. Ft.	Negative
117	2nd Floor East Mechanical Room	2	Pyrobar Mortar	52	1,000	Sq. Ft.	Negative
120	2nd Floor E. Wing Hallway	2	Pyrobar Mortar	52	1,000	Sq. Ft.	Negative
176	Shipping & Receiving	1	Pyrobar Mortar	52	200	Sq. Ft.	Negative
178	Facilities Department Tool Storage	1	Pyrobar Mortar	52	200	Sq. Ft.	Negative
35	3rd Floor Conference Room Hallway	3	Door Window Glaze - Black	53	10	Ln. Ft.	Negative
50	3rd Floor West Center Stair Vestibule	3	Door Window Glaze - Black	53	10	Ln. Ft.	Negative
67	Payroll & Curriculum Department Hallway	3	Door Window Glaze - Black	53	20	Ln. Ft.	Negative
70	Payroll Copy Room	3	Door Window Glaze - Black	53	10	Ln. Ft.	Negative
142	Technology Services Main Office Space	2	Door Window Glaze - Black	53	10	Ln. Ft.	Negative
164	Stair Vestibule S. of Harrison Rm.	1	Door Window Glaze - Black	53	10	Ln. Ft.	Negative
182	Shipping & Receiving E Stairwell	1,2,3	Door Window Glaze - Black	53	10	Ln. Ft.	Negative
210	NW Stairwell	1,2,3	Door Window Glaze - Black	53	5	Ln. Ft.	Negative
213	Stairwell SW of Harrison Rm.	1,2,3	Door Window Glaze - Black	53	10	Ln. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
35	3rd Floor Conference Room Hallway	3	1' x 1' Ceiling Tile - Uniform Dots	54	830	Sq. Ft.	Negative
48	3rd Floor Enrichment & Athletics Hallway	3	1' x 1' Ceiling Tile - Uniform Dots	54	830	Sq. Ft.	Negative
87	HR Department South Office Space	3	1' x 1' Ceiling Tile - Uniform Dots	54	1,232	Sq. Ft.	Negative
102	Storage Closet near Women's Restroom	2R	1' x 1' Ceiling Tile - Uniform Dots	54	60	Sq. Ft.	Negative
104	Special Education Department Hallway	2R	1' x 1' Ceiling Tile - Uniform Dots	54	520	Sq. Ft.	Negative
108	Coffee Shop	2R	1' x 1' Ceiling Tile - Uniform Dots	54	240	Sq. Ft.	Negative
120	2nd Floor E. Wing Hallway	2	1' x 1' Ceiling Tile - Uniform Dots	54	500	Sq. Ft.	Negative
126	2nd Floor Conference Room Hallway	2	1' x 1' Ceiling Tile - Uniform Dots	54	3,600	Sq. Ft.	Negative
127	Harrison Room Balcony	2	1' x 1' Ceiling Tile - Uniform Dots	54	912	Sq. Ft.	Negative
210	NW Stairwell	1,2,3	1' x 1' Ceiling Tile - Uniform Dots	54	216	Sq. Ft.	Negative
213	Stairwell SW of Harrison Rm.	1,2,3	1' x 1' Ceiling Tile - Uniform Dots	54	720	Sq. Ft.	Negative
35	3rd Floor Conference Room Hallway	3	Gluepods for 1' x 1' Ceiling Tile - Uniform Dots	55	830	Sq. Ft.	Negative
48	3rd Floor Enrichment & Athletics Hallway	3	Gluepods for 1' x 1' Ceiling Tile - Uniform Dots	55	830	Sq. Ft.	Negative
87	HR Department South Office Space	3	Gluepods for 1' x 1' Ceiling Tile - Uniform Dots	55	1,232	Sq. Ft.	Negative
102	Storage Closet near Women's Restroom	2R	Gluepods for 1' x 1' Ceiling Tile - Uniform Dots	55	60	Sq. Ft.	Negative
104	Special Education Department Hallway	2R	Gluepods for 1' x 1' Ceiling Tile - Uniform Dots	55	520	Sq. Ft.	Negative
108	Coffee Shop	2R	Gluepods for 1' x 1' Ceiling Tile - Uniform Dots	55	240	Sq. Ft.	Negative
112	Mail Room	2	Gluepods for 1' x 1' Ceiling Tile - Uniform Dots	55	264	Sq. Ft.	Negative
113	Mail Room Hallway	2	Gluepods for 1' x 1' Ceiling Tile - Uniform Dots	55	224	Sq. Ft.	Negative
119	RCS Construction HQ	2	Gluepods for 1' x 1' Ceiling Tile - Uniform Dots	55	400	Sq. Ft.	Negative
120	2nd Floor E. Wing Hallway	2	Gluepods for 1' x 1' Ceiling Tile - Uniform Dots	55	500	Sq. Ft.	Negative
121	Parker Conference Suite	2	Gluepods for 1' x 1' Ceiling Tile - Uniform Dots	55	300	Sq. Ft.	Negative
122	Graham Conference Suite B	2	Gluepods for 1' x 1' Ceiling Tile - Uniform Dots	55	616	Sq. Ft.	Negative
123	2nd Floor SW Women's Restroom	2	Gluepods for 1' x 1' Ceiling Tile - Uniform Dots	55	120	Sq. Ft.	Negative
124	2nd Floor SW Men's Restroom	2	Gluepods for 1' x 1' Ceiling Tile - Uniform Dots	55	120	Sq. Ft.	Negative
125	Woodward Conference Room	2	Gluepods for 1' x 1' Ceiling Tile - Uniform Dots	55	250	Sq. Ft.	Negative
126	2nd Floor Conference Room Hallway	2	Gluepods for 1' x 1' Ceiling Tile - Uniform Dots	55	3,600	Sq. Ft.	Negative
127	Harrison Room Balcony	2	Gluepods for 1' x 1' Ceiling Tile - Uniform Dots	55	912	Sq. Ft.	Negative
210	NW Stairwell	1,2,3	Gluepods for 1' x 1' Ceiling Tile - Uniform Dots	55	216	Sq. Ft.	Negative
213	Stairwell SW of Harrison Rm.	1,2,3	Gluepods for 1' x 1' Ceiling Tile - Uniform Dots	55	720	Sq. Ft.	Negative
35	3rd Floor Conference Room Hallway	3	Firestop - Red	56	5	Sq. Ft.	Negative
120	2nd Floor E. Wing Hallway	2	Firestop - Red	56	5	Sq. Ft.	Negative
182	Shipping & Receiving E Stairwell	1,2,3	Firestop - Red	56	1	Sq. Ft.	Negative
211	Front Entrance Stairwell	1,2,3	Firestop - Red	56	5	Sq. Ft.	Negative
36	Enrichment & Athletics NE Office	3	4" Covebase - Dark Gray	57	40	Ln. Ft.	Negative
37	Enrichment & Athletics SE Office	3	4" Covebase - Dark Gray	57	40	Ln. Ft.	Negative
83	HR Department Men's Restroom	3	4" Covebase - Dark Gray	57	50	Ln. Ft.	Negative
84	HR Department Women's Restroom	3	4" Covebase - Dark Gray	57	50	Ln. Ft.	Negative
112	Mail Room	2	4" Covebase - Dark Gray	57	60	Ln. Ft.	Negative
117	2nd Floor East Mechanical Room	2	4" Covebase - Dark Gray	57	40	Ln. Ft.	Negative
125	Woodward Conference Room	2	4" Covebase - Dark Gray	57	100	Ln. Ft.	Negative
156	Basement Elevator Landing	1R	4" Covebase - Dark Gray	57	40	Ln. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
157	1st Floor S. Elevator Landing	1	4" Covebase - Dark Gray	57	50	Ln. Ft.	Negative
161	Hallway N. of 1st Floor SE Storage	1	4" Covebase - Dark Gray	57	80	Ln. Ft.	Negative
162	Custodial Closet N. of 1st Floor SE Storage	1	4" Covebase - Dark Gray	57	30	Ln. Ft.	Negative
163	Early Intervention/ECSE/Pre-K Storage	1	4" Covebase - Dark Gray	57	60	Ln. Ft.	Negative
186	Harrison Room SW Kitchen	1	4" Covebase - Dark Gray	57	80	Ln. Ft.	Negative
190	Elevator Vestibule NE of Harrison Rm.	1	4" Covebase - Dark Gray	57	30	Ln. Ft.	Negative
193	Mechanical Room W of Server Room	1	4" Covebase - Dark Gray	57	60	Ln. Ft.	Negative
201	Audio/Visual Repair	1	4" Covebase - Dark Gray	57	150	Ln. Ft.	Negative
205	NW Mechanical Room	1	4" Covebase - Dark Gray	57	50	Ln. Ft.	Negative
206	NW Women's Restroom	1	4" Covebase - Dark Gray	57	60	Ln. Ft.	Negative
207	NW Men's Restroom	1	4" Covebase - Dark Gray	57	55	Ln. Ft.	Negative
208	NW Computer Storage Room	1	4" Covebase - Dark Gray	57	100	Ln. Ft.	Negative
209	NW Hallway	1	4" Covebase - Dark Gray	57	140	Ln. Ft.	Negative
210	NW Stairwell	1,2,3	4" Covebase - Dark Gray	57	40	Ln. Ft.	Negative
211	Front Entrance Stairwell	1,2,3	4" Covebase - Dark Gray	57	100	Ln. Ft.	Negative
36	Enrichment & Athletics NE Office	3	Mastic for 4" Covebase - Dark Gray	58	40	Ln. Ft.	Negative
37	Enrichment & Athletics SE Office	3	Mastic for 4" Covebase - Dark Gray	58	40	Ln. Ft.	Negative
83	HR Department Men's Restroom	3	Mastic for 4" Covebase - Dark Gray	58	50	Ln. Ft.	Negative
84	HR Department Women's Restroom	3	Mastic for 4" Covebase - Dark Gray	58	50	Ln. Ft.	Negative
112	Mail Room	2	Mastic for 4" Covebase - Dark Gray	58	60	Ln. Ft.	Negative
117	2nd Floor East Mechanical Room	2	Mastic for 4" Covebase - Dark Gray	58	40	Ln. Ft.	Negative
125	Woodward Conference Room	2	Mastic for 4" Covebase - Dark Gray	58	100	Ln. Ft.	Negative
156	Basement Elevator Landing	1R	Mastic for 4" Covebase - Dark Gray	58	40	Ln. Ft.	Negative
157	1st Floor S. Elevator Landing	1	Mastic for 4" Covebase - Dark Gray	58	50	Ln. Ft.	Negative
161	Hallway N. of 1st Floor SE Storage	1	Mastic for 4" Covebase - Dark Gray	58	80	Ln. Ft.	Negative
162	Custodial Closet N. of 1st Floor SE Storage	1	Mastic for 4" Covebase - Dark Gray	58	30	Ln. Ft.	Negative
163	Early Intervention/ECSE/Pre-K Storage	1	Mastic for 4" Covebase - Dark Gray	58	60	Ln. Ft.	Negative
186	Harrison Room SW Kitchen	1	Mastic for 4" Covebase - Dark Gray	58	80	Ln. Ft.	Negative
190	Elevator Vestibule NE of Harrison Rm.	1	Mastic for 4" Covebase - Dark Gray	58	30	Ln. Ft.	Negative
193	Mechanical Room W of Server Room	1	Mastic for 4" Covebase - Dark Gray	58	60	Ln. Ft.	Negative
201	Audio/Visual Repair	1	Mastic for 4" Covebase - Dark Gray	58	150	Ln. Ft.	Negative
205	NW Mechanical Room	1	Mastic for 4" Covebase - Dark Gray	58	50	Ln. Ft.	Negative
206	NW Women's Restroom	1	Mastic for 4" Covebase - Dark Gray	58	60	Ln. Ft.	Negative
207	NW Men's Restroom	1	Mastic for 4" Covebase - Dark Gray	58	55	Ln. Ft.	Negative
208	NW Computer Storage Room	1	Mastic for 4" Covebase - Dark Gray	58	100	Ln. Ft.	Negative
209	NW Hallway	1	Mastic for 4" Covebase - Dark Gray	58	140	Ln. Ft.	Negative
210	NW Stairwell	1,2,3	Mastic for 4" Covebase - Dark Gray	58	40	Ln. Ft.	Negative
211	Front Entrance Stairwell	1,2,3	Mastic for 4" Covebase - Dark Gray	58	100	Ln. Ft.	Negative
38	Enrichment & Athletics Main Office	3	4" Covebase - Black	59	100	Ln. Ft.	Negative
39	Enrichment & Athletics Copy Room	3	4" Covebase - Black	59	30	Ln. Ft.	Negative
40	Enrichment & Athletics Break Room	3	4" Covebase - Black	59	40	Ln. Ft.	Negative
41	Enrichment & Athletics W Center Office	3	4" Covebase - Black	59	50	Ln. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
42	Enrichment & Athletics NW Office	3	4" Covebase - Black	59	40	Ln. Ft.	Negative
158	1st Floor SE Storage	1	4" Covebase - Black	59	10	Ln. Ft.	Negative
159	Community Ed. Storage	1	4" Covebase - Black	59	35	Ln. Ft.	Negative
160	Summer Day - Camp Storage	1	4" Covebase - Black	59	35	Ln. Ft.	Negative
38	Enrichment & Athletics Main Office	3	Mastic for 4" Covebase - Black	60	100	Ln. Ft.	Negative
39	Enrichment & Athletics Copy Room	3	Mastic for 4" Covebase - Black	60	30	Ln. Ft.	Negative
40	Enrichment & Athletics Break Room	3	Mastic for 4" Covebase - Black	60	40	Ln. Ft.	Negative
41	Enrichment & Athletics W Center Office	3	Mastic for 4" Covebase - Black	60	50	Ln. Ft.	Negative
42	Enrichment & Athletics NW Office	3	Mastic for 4" Covebase - Black	60	40	Ln. Ft.	Negative
158	1st Floor SE Storage	1	Mastic for 4" Covebase - Black	60	10	Ln. Ft.	Negative
159	Community Ed. Storage	1	Mastic for 4" Covebase - Black	60	35	Ln. Ft.	Negative
160	Summer Day - Camp Storage	1	Mastic for 4" Covebase - Black	60	35	Ln. Ft.	Negative
45	Community Relations Department	3	Floor Filler - Gray	61	484	Sq. Ft.	Negative
175	Hallway W of Shipping & Receiving	1	Floor Filler - Gray	61	600	Sq. Ft.	Negative
48	3rd Floor Enrichment & Athletics Hallway	3	Duct Sealant - Gray	62	10	Ln. Ft.	Negative
51	REA Office	3	Stair Tread - Green	63	20	Sq. Ft.	Negative
211	Front Entrance Stairwell	1,2,3	Stair Tread - Green	63	180	Ln. Ft.	Negative
51	REA Office	3	Mastic for Stair Tread - Green	64	20	Sq. Ft.	Negative
211	Front Entrance Stairwell	1,2,3	Mastic for Stair Tread - Green	64	180	Ln. Ft.	Negative
68	HR Lobby	3	Rolling Fire Door	65	1	Total	Assumed
68	HR Lobby	3	12" x 12" Ceramic Floor Tile - Gray w/ Black Specks	66	100	Sq. Ft.	Negative
111	Elevator Waiting Area w/ Exterior Exit	2	12" x 12" Ceramic Floor Tile - Gray w/ Black Specks	66	120	Sq. Ft.	Negative
128	Front Entrance Balcony	2	12" x 12" Ceramic Floor Tile - Gray w/ Black Specks	66	32	Sq. Ft.	Negative
212	Stairwell NW of Shipping & Receiving	1,2	12" x 12" Ceramic Floor Tile - Gray w/ Black Specks	66	400	Sq. Ft.	Negative
111	Elevator Waiting Area w/ Exterior Exit	2	Grout for 12" x 12" Ceramic Floor Tile - Gray w/ Black Specks	67	120	Sq. Ft.	Negative
128	Front Entrance Balcony	2	Grout for 12" x 12" Ceramic Floor Tile - Gray w/ Black Specks	67	32	Sq. Ft.	Negative
212	Stairwell NW of Shipping & Receiving	1,2	Grout for 12" x 12" Ceramic Floor Tile - Gray w/ Black Specks	67	400	Sq. Ft.	Negative
68	HR Lobby	3	2' x 1' Ceiling Tile - Flat White	68	468	Sq. Ft.	Negative
69	Payroll Copy Room Closet	3	2' x 1' Ceiling Tile - Flat White	68	96	Sq. Ft.	Negative
78	Deputy Superintendent of Teaching & Learning	3	2' x 1' Ceiling Tile - Flat White	68	252	Sq. Ft.	Negative
79	Superintendent of Schools Office	3	2' x 1' Ceiling Tile - Flat White	68	352	Sq. Ft.	Negative
80	Superintendent of Schools Restroom	3	2' x 1' Ceiling Tile - Flat White	68	36	Sq. Ft.	Negative
81	Superintendent of Schools Kitchen	3	2' x 1' Ceiling Tile - Flat White	68	36	Sq. Ft.	Negative
82	Conference Room near Superintendent's Office	3	2' x 1' Ceiling Tile - Flat White	68	352	Sq. Ft.	Negative
86	HR Department East File Room	3	2' x 1' Ceiling Tile - Flat White	68	120	Sq. Ft.	Negative
88	HR Department North Office Space	3	2' x 1' Ceiling Tile - Flat White	68	330	Sq. Ft.	Negative
127	Harrison Room Balcony	2	2' x 1' Ceiling Tile - Flat White	68	912	Sq. Ft.	Negative
133	Computer Lab	2	2' x 1' Ceiling Tile - Flat White	68	400	Sq. Ft.	Negative
68	HR Lobby	3	Drywall	69	1,000	Sq. Ft.	Negative
82	Conference Room near Superintendent's Office	3	Drywall	69	760	Sq. Ft.	Negative
114	Room 111	2	Drywall	69	900	Sq. Ft.	Negative
119	RCS Construction HQ	2	Drywall	69	800	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
120	2nd Floor E. Wing Hallway	2	Drywall	69	500	Sq. Ft.	Negative
126	2nd Floor Conference Room Hallway	2	Drywall	69	2,720	Sq. Ft.	Negative
128	Front Entrance Balcony	2	Drywall	69	200	Sq. Ft.	Negative
129	2nd Floor NE Mechanical Room	2	Drywall	69	60	Sq. Ft.	Negative
134	Technology Service Restroom	2	Drywall	69	28	Sq. Ft.	Negative
135	Technology Services Break Room	2	Drywall	69	144	Sq. Ft.	Negative
137	Technology Services NW Shared Offices	2	Drywall	69	336	Sq. Ft.	Negative
138	Network Manager Office	2	Drywall	69	80	Sq. Ft.	Negative
139	System Admin. Office	2	Drywall	69	80	Sq. Ft.	Negative
158	1st Floor SE Storage	1	Drywall	69	1,300	Sq. Ft.	Negative
159	Community Ed. Storage	1	Drywall	69	300	Sq. Ft.	Negative
160	Summer Day - Camp Storage	1	Drywall	69	300	Sq. Ft.	Negative
161	Hallway N. of 1st Floor SE Storage	1	Drywall	69	820	Sq. Ft.	Negative
169	Men's Restroom SE of Harrison Rm.	1	Drywall	69	252	Sq. Ft.	Negative
174	Student Enrollment Office Space	1	Drywall	69	800	Sq. Ft.	Negative
175	Hallway W of Shipping & Receiving	1	Drywall	69	600	Sq. Ft.	Negative
194	Server Room	1	Drywall	69	880	Sq. Ft.	Negative
196	Main Hallway E of Harrison Rm.	1	Drywall	69	300	Sq. Ft.	Negative
197	Front Entrance Vestibule	1	Drywall	69	400	Sq. Ft.	Negative
201	Audio/Visual Repair	1	Drywall	69	1,600	Sq. Ft.	Negative
202	Audio/Visual Repair SE Closet	1	Drywall	69	200	Sq. Ft.	Negative
203	Audio/Visual Repair S Center Closet	1	Drywall	69	200	Sq. Ft.	Negative
204	Audio/Visual Repair NE Closet	1	Drywall	69	200	Sq. Ft.	Negative
206	NW Women's Restroom	1	Drywall	69	240	Sq. Ft.	Negative
207	NW Men's Restroom	1	Drywall	69	180	Sq. Ft.	Negative
209	NW Hallway	1	Drywall	69	800	Sq. Ft.	Negative
212	Stairwell NW of Shipping & Receiving	1,2	Drywall	69	1,800	Sq. Ft.	Negative
213	Stairwell SW of Harrison Rm.	1,2,3	Drywall	69	2,820	Sq. Ft.	Negative
68	HR Lobby	3	Drywall Mud	70	1,000	Sq. Ft.	Negative
82	Conference Room near Superintendent's Office	3	Drywall Mud	70	760	Sq. Ft.	Negative
114	Room 111	2	Drywall Mud	70	900	Sq. Ft.	Negative
119	RCS Construction HQ	2	Drywall Mud	70	800	Sq. Ft.	Negative
120	2nd Floor E. Wing Hallway	2	Drywall Mud	70	500	Sq. Ft.	Negative
126	2nd Floor Conference Room Hallway	2	Drywall Mud	70	2,720	Sq. Ft.	Negative
128	Front Entrance Balcony	2	Drywall Mud	70	200	Sq. Ft.	Negative
129	2nd Floor NE Mechanical Room	2	Drywall Mud	70	60	Sq. Ft.	Negative
134	Technology Service Restroom	2	Drywall Mud	70	28	Sq. Ft.	Negative
135	Technology Services Break Room	2	Drywall Mud	70	144	Sq. Ft.	Negative
137	Technology Services NW Shared Offices	2	Drywall Mud	70	336	Sq. Ft.	Negative
138	Network Manager Office	2	Drywall Mud	70	80	Sq. Ft.	Negative
139	System Admin. Office	2	Drywall Mud	70	80	Sq. Ft.	Negative
158	1st Floor SE Storage	1	Drywall Mud	70	1,300	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
159	Community Ed. Storage	1	Drywall Mud	70	300	Sq. Ft.	Negative
160	Summer Day - Camp Storage	1	Drywall Mud	70	300	Sq. Ft.	Negative
161	Hallway N. of 1st Floor SE Storage	1	Drywall Mud	70	820	Sq. Ft.	Negative
169	Men's Restroom SE of Harrison Rm.	1	Drywall Mud	70	252	Sq. Ft.	Negative
174	Student Enrollment Office Space	1	Drywall Mud	70	800	Sq. Ft.	Negative
175	Hallway W of Shipping & Receiving	1	Drywall Mud	70	600	Sq. Ft.	Negative
194	Server Room	1	Drywall Mud	70	880	Sq. Ft.	Negative
196	Main Hallway E of Harrison Rm.	1	Drywall Mud	70	300	Sq. Ft.	Negative
197	Front Entrance Vestibule	1	Drywall Mud	70	400	Sq. Ft.	Negative
201	Audio/Visual Repair	1	Drywall Mud	70	1,600	Sq. Ft.	Negative
202	Audio/Visual Repair SE Closet	1	Drywall Mud	70	200	Sq. Ft.	Negative
203	Audio/Visual Repair S Center Closet	1	Drywall Mud	70	200	Sq. Ft.	Negative
204	Audio/Visual Repair NE Closet	1	Drywall Mud	70	200	Sq. Ft.	Negative
206	NW Women's Restroom	1	Drywall Mud	70	240	Sq. Ft.	Negative
207	NW Men's Restroom	1	Drywall Mud	70	180	Sq. Ft.	Negative
209	NW Hallway	1	Drywall Mud	70	800	Sq. Ft.	Negative
212	Stairwell NW of Shipping & Receiving	1,2	Drywall Mud	70	1,800	Sq. Ft.	Negative
213	Stairwell SW of Harrison Rm.	1,2,3	Drywall Mud	70	2,820	Sq. Ft.	Negative
68	HR Lobby	3	Drywall Tape	71	1,000	Sq. Ft.	Negative
82	Conference Room near Superintendent's Office	3	Drywall Tape	71	760	Sq. Ft.	Negative
114	Room 111	2	Drywall Tape	71	900	Sq. Ft.	Negative
119	RCS Construction HQ	2	Drywall Tape	71	800	Sq. Ft.	Negative
120	2nd Floor E. Wing Hallway	2	Drywall Tape	71	500	Sq. Ft.	Negative
126	2nd Floor Conference Room Hallway	2	Drywall Tape	71	2,720	Sq. Ft.	Negative
128	Front Entrance Balcony	2	Drywall Tape	71	200	Sq. Ft.	Negative
129	2nd Floor NE Mechanical Room	2	Drywall Tape	71	60	Sq. Ft.	Negative
134	Technology Service Restroom	2	Drywall Tape	71	28	Sq. Ft.	Negative
135	Technology Services Break Room	2	Drywall Tape	71	144	Sq. Ft.	Negative
137	Technology Services NW Shared Offices	2	Drywall Tape	71	336	Sq. Ft.	Negative
138	Network Manager Office	2	Drywall Tape	71	80	Sq. Ft.	Negative
139	System Admin. Office	2	Drywall Tape	71	80	Sq. Ft.	Negative
158	1st Floor SE Storage	1	Drywall Tape	71	1,300	Sq. Ft.	Negative
159	Community Ed. Storage	1	Drywall Tape	71	300	Sq. Ft.	Negative
160	Summer Day - Camp Storage	1	Drywall Tape	71	300	Sq. Ft.	Negative
161	Hallway N. of 1st Floor SE Storage	1	Drywall Tape	71	820	Sq. Ft.	Negative
169	Men's Restroom SE of Harrison Rm.	1	Drywall Tape	71	252	Sq. Ft.	Negative
174	Student Enrollment Office Space	1	Drywall Tape	71	800	Sq. Ft.	Negative
175	Hallway W of Shipping & Receiving	1	Drywall Tape	71	600	Sq. Ft.	Negative
194	Server Room	1	Drywall Tape	71	880	Sq. Ft.	Negative
196	Main Hallway E of Harrison Rm.	1	Drywall Tape	71	300	Sq. Ft.	Negative
197	Front Entrance Vestibule	1	Drywall Tape	71	400	Sq. Ft.	Negative
201	Audio/Visual Repair	1	Drywall Tape	71	1,600	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
202	Audio/Visual Repair SE Closet	1	Drywall Tape	71	200	Sq. Ft.	Negative
203	Audio/Visual Repair S Center Closet	1	Drywall Tape	71	200	Sq. Ft.	Negative
204	Audio/Visual Repair NE Closet	1	Drywall Tape	71	200	Sq. Ft.	Negative
206	NW Women's Restroom	1	Drywall Tape	71	240	Sq. Ft.	Negative
207	NW Men's Restroom	1	Drywall Tape	71	180	Sq. Ft.	Negative
209	NW Hallway	1	Drywall Tape	71	800	Sq. Ft.	Negative
212	Stairwell NW of Shipping & Receiving	1,2	Drywall Tape	71	1,800	Sq. Ft.	Negative
213	Stairwell SW of Harrison Rm.	1,2,3	Drywall Tape	71	2,820	Sq. Ft.	Negative
69	Payroll Copy Room Closet	3	Carpet Leveler - Pink	72	96	Sq. Ft.	Negative
82	Conference Room near Superintendent's Office	3	Transom Window Glaze - Black	73	20	Ln. Ft.	Negative
127	Harrison Room Balcony	2	Transom Window Glaze - Black	73	60	Ln. Ft.	Negative
182	Shipping & Receiving E Stairwell	1,2,3	Transom Window Glaze - Black	73	20	Ln. Ft.	Negative
183	Harrison Room	1	Transom Window Glaze - Black	73	60	Ln. Ft.	Negative
83	HR Department Men's Restroom	3	Vinyl Sheeting - White & Cream Squares	74	140	Sq. Ft.	Negative
84	HR Department Women's Restroom	3	Vinyl Sheeting - White & Cream Squares	74	140	Sq. Ft.	Negative
205	NW Mechanical Room	1	Vinyl Sheeting - White & Cream Squares	74	144	Sq. Ft.	Negative
206	NW Women's Restroom	1	Vinyl Sheeting - White & Cream Squares	74	240	Sq. Ft.	Negative
207	NW Men's Restroom	1	Vinyl Sheeting - White & Cream Squares	74	180	Sq. Ft.	Negative
211	Front Entrance Stairwell	1,2,3	Vinyl Sheeting - White & Cream Squares	74	432	Sq. Ft.	Negative
83	HR Department Men's Restroom	3	Mastic for Vinyl Sheeting - White & Cream Squares	75	140	Sq. Ft.	Negative
84	HR Department Women's Restroom	3	Mastic for Vinyl Sheeting - White & Cream Squares	75	140	Sq. Ft.	Negative
205	NW Mechanical Room	1	Mastic for Vinyl Sheeting - White & Cream Squares	75	144	Sq. Ft.	Negative
206	NW Women's Restroom	1	Mastic for Vinyl Sheeting - White & Cream Squares	75	240	Sq. Ft.	Negative
207	NW Men's Restroom	1	Mastic for Vinyl Sheeting - White & Cream Squares	75	180	Sq. Ft.	Negative
211	Front Entrance Stairwell	1,2,3	Mastic for Vinyl Sheeting - White & Cream Squares	75	432	Sq. Ft.	Negative
85	HR Department Break Room	3	Sink Undercoating - Cream	76	1	Total	Negative
96	Special Education Kitchen	2R	Sink Undercoating - Cream	76	2	Total	Negative
186	Harrison Room SW Kitchen	1	Sink Undercoating - Cream	76	1	Total	Negative
96	Special Education Kitchen	2R	12" x 12" Floor Tile - Gray Mottled w/ Dark Gray Specks	77	220	Sq. Ft.	Negative
96	Special Education Kitchen	2R	Mastic for 12" x 12" Floor Tile - Gray Mottled w/ Dark Gray Specks	78	220	Sq. Ft.	Negative
96	Special Education Kitchen	2R	Interior Window Glaze - Gray	79	20	Ln. Ft.	Positive
96	Special Education Kitchen	2R	2' x 4' Ceiling Panel - Textured White w/ Dots	80	520	Sq. Ft.	Negative
98	Special Education Department Room 14	2R	9" x 9" Floor Tile - Brown w/ Blue Streaks	81	80	Sq. Ft.	Negative
99	Special Education Department Room 14 Closet	2R	9" x 9" Floor Tile - Brown w/ Blue Streaks	81	84	Sq. Ft.	Negative
101	Special Education Department Room 12	2R	9" x 9" Floor Tile - Brown w/ Blue Streaks	81	80	Sq. Ft.	Negative
98	Special Education Department Room 14	2R	Mastic for 9" x 9" Floor Tile - Brown w/ Blue Streaks	82	80	Sq. Ft.	Negative
99	Special Education Department Room 14 Closet	2R	Mastic for 9" x 9" Floor Tile - Brown w/ Blue Streaks	82	84	Sq. Ft.	Negative
101	Special Education Department Room 12	2R	Mastic for 9" x 9" Floor Tile - Brown w/ Blue Streaks	82	80	Sq. Ft.	Negative
110	Elevator Waiting Area	2R	Elevator Door Caulk - White	83	20	Ln. Ft.	Negative
111	Elevator Waiting Area w/ Exterior Exit	2	Elevator Door Caulk - White	83	20	Ln. Ft.	Negative
182	Shipping & Receiving E Stairwell	1,2,3	Elevator Door Caulk - White	83	80	Ln. Ft.	Negative
116	East Wing Custodial Closet Restroom	2	2' x 4' Ceiling Panel - Smooth Gray	84	120	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
118	2nd Floor East Boiler Room	2	Boiler - 1989	85	2	Total	Assumed
118	2nd Floor East Boiler Room	2	Door Caulk - Gray	86	60	Ln. Ft.	Negative
121	Parker Conference Suite	2	Partition Wall	87	220	Sq. Ft.	Negative
122	Graham Conference Suite B	2	Partition Wall	87	220	Sq. Ft.	Negative
127	Harrison Room Balcony	2	Interior Window Glaze - Black	88	160	Ln. Ft.	Negative
183	Harrison Room	1	Interior Window Glaze - Black	88	160	Ln. Ft.	Negative
128	Front Entrance Balcony	2	Interior Window Caulk - White	89	160	Ln. Ft.	Negative
174	Student Enrollment Office Space	1	Interior Window Caulk - White	89	20	Ln. Ft.	Negative
196	Main Hallway E of Harrison Rm.	1	Interior Window Caulk - White	89	40	Ln. Ft.	Negative
128	Front Entrance Balcony	2	Decorative Concrete	90	300	sq. Ft.	Negative
196	Main Hallway E of Harrison Rm.	1	Decorative Concrete	90	40	Sq. Ft.	Negative
128	Front Entrance Balcony	2	Mortar for Decorative Concrete	91	300	Sq. Ft.	Negative
196	Main Hallway E of Harrison Rm.	1	Mortar for Decorative Concrete	91	40	Sq. Ft.	Negative
128	Front Entrance Balcony	2	Door Caulk - Yellow	92	20	Ln. Ft.	Negative
129	2nd Floor NE Mechanical Room	2	Door Caulk - Yellow	92	20	Ln. Ft.	Negative
198	Air Handler Room near Front Entrance	1	Door Caulk - Yellow	92	20	Ln. Ft.	Negative
128	Front Entrance Balcony	2	Wall Joint Caulk - White	93	10	Ln. Ft.	Negative
182	Shipping & Receiving E Stairwell	1,2,3	Wall Joint Caulk - White	93	120	Ln. Ft.	Negative
196	Main Hallway E of Harrison Rm.	1	Wall Joint Caulk - White	93	20	Ln. Ft.	Negative
129	2nd Floor NE Mechanical Room	2	Pyro - Jacketed Fabric Insulation - White	94	5	Ln. Ft.	Negative
131	Technology Services South Exit Vestibule	2	Pyro - Jacketed Fabric Insulation - White	94	20	Ln. Ft.	Negative
184	Harrison Room SE Mechanical Room	1	Pyro - Jacketed Fabric Insulation - White	94	25	Ln. Ft.	Negative
185	Harrison Room SW Mechanical Room	1	Pyro - Jacketed Fabric Insulation - White	94	20	Ln. Ft.	Negative
192	Mechanical Room NW of Harrison Rm	1	Pyro - Jacketed Fabric Insulation - White	94	10	Ln. Ft.	Negative
198	Air Handler Room near Front Entrance	1	Pyro - Jacketed Fabric Insulation - White	94	5	Ln. Ft.	Negative
203	Audio/Visual Repair S Center Closet	1	Pyro - Jacketed Fabric Insulation - White	94	5	Ln. Ft.	Negative
204	Audio/Visual Repair NE Closet	1	Pyro - Jacketed Fabric Insulation - White	94	5	Ln. Ft.	Negative
131	Technology Services South Exit Vestibule	2	Remnants of Gluepods - Yellow	95	264	Sq. Ft.	Negative
133	Computer Lab	2	Remnants of Gluepods - Yellow	95	10	Sq. Ft.	Negative
136	Technology Services Board Room	2	Remnants of Gluepods - Yellow	95	20	Sq. Ft.	Negative
131	Technology Services South Exit Vestibule	2	12" x 12" Ceramic Floor Tile - Gray Mottled	96	64	Sq. Ft.	Negative
196	Main Hallway E of Harrison Rm.	1	12" x 12" Ceramic Floor Tile - Gray Mottled	96	600	Sq. Ft.	Negative
131	Technology Services South Exit Vestibule	2	Grout for 12" x 12" Ceramic Floor Tile - Gray Mottled	97	64	Sq. Ft.	Negative
196	Main Hallway E of Harrison Rm.	1	Grout for 12" x 12" Ceramic Floor Tile - Gray Mottled	97	600	Sq. Ft.	Negative
134	Technology Service Restroom	2	12" x 12" Ceramic Floor Tile - Tan Mottled	98	28	Sq. Ft.	Negative
134	Technology Service Restroom	2	Grout for 12" x 12" Ceramic Floor Tile - Tan Mottled	99	28	Sq. Ft.	Negative
135	Technology Services Break Room	2	Vinyl Sheeting - Gray Wood	100	144	Sq. Ft.	Negative
135	Technology Services Break Room	2	Mastic for Vinyl Sheeting - Gray Wood	101	144	Sq. Ft.	Negative
144	1st Floor S. Basement Storage Vestibule	1R	1' x 1' Ceiling Tile - Smooth White	102	30	Sq. Ft.	Negative
188	Harrison Room Stage	1	1' x 1' Ceiling Tile - Smooth White	102	576	Sq. Ft.	Negative
144	1st Floor S. Basement Storage Vestibule	1R	Gluepods for 1' x 1' Ceiling Tile - Smooth White	103	30	Sq. Ft.	Negative
146	Basement OT/PT Storage	1R	Gluepods for 1' x 1' Ceiling Tile - Smooth White	103	520	Sq. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
152	Basement Stairs & Landing near Mechanical Room	1R	Gluepods for 1' x 1' Ceiling Tile - Smooth White	103	20	Sq. Ft.	Negative
154	Basement NE Storage	1R	Gluepods for 1' x 1' Ceiling Tile - Smooth White	103	20	Sq. Ft.	Negative
188	Harrison Room Stage	1	Gluepods for 1' x 1' Ceiling Tile - Smooth White	103	576	Sq. Ft.	Negative
1	Teacher Consultants Office 22	3R	Wood Flooring	104	120	Sq. Ft.	Assumed
2	Teacher Consultants Office 21	3R	Wood Flooring	104	96	Sq. Ft.	Assumed
3	Teacher Consultants Office 23	3R	Wood Flooring	104	120	Sq. Ft.	Assumed
4	Teacher Consultants Office 24	3R	Wood Flooring	104	96	Sq. Ft.	Assumed
5	Teacher Consultants Office 20	3R	Wood Flooring	104	96	Sq. Ft.	Assumed
6	Teacher Consultants Office 25	3R	Wood Flooring	104	96	Sq. Ft.	Assumed
7	Teacher Consultants Office 26	3R	Wood Flooring	104	96	Sq. Ft.	Assumed
8	Teacher Consultants Office 33	3R	Wood Flooring	104	96	Sq. Ft.	Assumed
9	Teacher Consultants Office 27	3R	Wood Flooring	104	96	Sq. Ft.	Assumed
10	Teacher Consultants Office 32	3R	Wood Flooring	104	96	Sq. Ft.	Assumed
11	Teacher Consultants Office 28	3R	Wood Flooring	104	96	Sq. Ft.	Assumed
12	Teacher Consultants Office 31	3R	Wood Flooring	104	96	Sq. Ft.	Assumed
13	Teacher Consultants Office 30	3R	Wood Flooring	104	96	Sq. Ft.	Assumed
14	Teacher Consultants Office 29	3R	Wood Flooring	104	96	Sq. Ft.	Assumed
15	Teacher Consultants Office Hallway	3R	Wood Flooring	104	560	Sq. Ft.	Assumed
18	Room 34 Secondary Classroom	3R	Wood Flooring	104	112	Sq. Ft.	Assumed
19	Room 34 (Speech Services)	3R	Wood Flooring	104	624	Sq. Ft.	Assumed
20	Room 34 Teachers Office	3R	Wood Flooring	104	140	Sq. Ft.	Assumed
21	Room 34 Hallway	3R	Wood Flooring	104	600	Sq. Ft.	Assumed
24	Storage Closet near Elevator	3R	Wood Flooring	104	16	Sq. Ft.	Assumed
25	Floor 3R North Hallway	3R	Wood Flooring	104	1,056	Sq. Ft.	Assumed
26	Floor 3 Elevator Vestibule	3	Wood Flooring	104	320	Sq. Ft.	Assumed
30	3rd Floor SE Storage Room	3	Wood Flooring	104	288	Sq. Ft.	Assumed
31	O.T./ P.T. Room	3	Wood Flooring	104	572	Sq. Ft.	Assumed
32	3rd Floor Conference Room B	3	Wood Flooring	104	572	Sq. Ft.	Assumed
33	3rd Floor Athletics & Enrichment Storage	3	Wood Flooring	104	128	Sq. Ft.	Assumed
34	3rd Floor Conference Room A	3	Wood Flooring	104	572	Sq. Ft.	Assumed
35	3rd Floor Conference Room Hallway	3	Wood Flooring	104	912	Sq. Ft.	Assumed
36	Enrichment & Athletics NE Office	3	Wood Flooring	104	244	Sq. Ft.	Assumed
37	Enrichment & Athletics SE Office	3	Wood Flooring	104	160	Sq. Ft.	Assumed
38	Enrichment & Athletics Main Office	3	Wood Flooring	104	1,260	Sq. Ft.	Assumed
39	Enrichment & Athletics Copy Room	3	Wood Flooring	104	60	Sq. Ft.	Assumed
40	Enrichment & Athletics Break Room	3	Wood Flooring	104	140	Sq. Ft.	Assumed
41	Enrichment & Athletics W Center Office	3	Wood Flooring	104	192	Sq. Ft.	Assumed
42	Enrichment & Athletics NW Office	3	Wood Flooring	104	140	Sq. Ft.	Assumed
43	Curriculum Department	3	Wood Flooring	104	264	Sq. Ft.	Assumed
44	Community Relations Department Office	3	Wood Flooring	104	240	Sq. Ft.	Assumed
45	Community Relations Department	3	Wood Flooring	104	484	Sq. Ft.	Assumed
48	3rd Floor Enrichment & Athletics Hallway	3	Wood Flooring	104	912	Sq. Ft.	Assumed

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
49	Payroll Records	3	Wood Flooring	104	264	Sq. Ft.	Assumed
50	3rd Floor West Center Stair Vestibule	3	Wood Flooring	104	392	Sq. Ft.	Assumed
52	Capital Programs & Facilities Director's Office	3	Wood Flooring	104	140	Sq. Ft.	Assumed
53	Contract Manager Office	3	Wood Flooring	104	140	Sq. Ft.	Assumed
54	Purchasing Supervisor	3	Wood Flooring	104	140	Sq. Ft.	Assumed
55	Purchasing Department	3	Wood Flooring	104	576	Sq. Ft.	Assumed
56	Director of Financial Services	3	Wood Flooring	104	140	Sq. Ft.	Assumed
57	Accountant's Office	3	Wood Flooring	104	140	Sq. Ft.	Assumed
58	Payroll Supervisor's Office	3	Wood Flooring	104	140	Sq. Ft.	Assumed
59	Payroll & Business Office	3	Wood Flooring	104	576	Sq. Ft.	Assumed
60	Curriculum Conference Room	3	Wood Flooring	104	140	Sq. Ft.	Assumed
61	Assistant Superintendent of Secondary Ed.	3	Wood Flooring	104	140	Sq. Ft.	Assumed
62	Director of Instructional Equity Office	3	Wood Flooring	104	140	Sq. Ft.	Assumed
63	Elementary Program Consultant	3	Wood Flooring	104	140	Sq. Ft.	Assumed
64	Executive Director of Elementary Teaching & Learning	3	Wood Flooring	104	140	Sq. Ft.	Assumed
65	Executive Director of Instructional Practices	3	Wood Flooring	104	140	Sq. Ft.	Assumed
66	Curriculum Department	3	Wood Flooring	104	1,152	Sq. Ft.	Assumed
67	Payroll & Curriculum Department Hallway	3	Wood Flooring	104	480	Sq. Ft.	Assumed
68	HR Lobby	3	Wood Flooring	104	468	Sq. Ft.	Assumed
69	Payroll Copy Room Closet	3	Wood Flooring	104	96	Sq. Ft.	Assumed
70	Payroll Copy Room	3	Wood Flooring	104	192	Sq. Ft.	Assumed
71	HR Department SW Records Room	3	Wood Flooring	104	112	Sq. Ft.	Assumed
72	HR/Benefits Specialist Office	3	Wood Flooring	104	192	Sq. Ft.	Assumed
73	Support Staff Specialist Office	3	Wood Flooring	104	192	Sq. Ft.	Assumed
74	Salaried Personnel Specialist Office	3	Wood Flooring	104	160	Sq. Ft.	Assumed
75	Chief HR Resource Officer	3	Wood Flooring	104	220	Sq. Ft.	Assumed
76	Deputy Superintendent for Business Affairs	3	Wood Flooring	104	252	Sq. Ft.	Assumed
77	HR Department North Office Supply	3	Wood Flooring	104	168	Sq. Ft.	Assumed
78	Deputy Superintendent of Teaching & Learning	3	Wood Flooring	104	252	Sq. Ft.	Assumed
79	Superintendent of Schools Office	3	Wood Flooring	104	352	Sq. Ft.	Assumed
81	Superintendent of Schools Kitchen	3	Wood Flooring	104	36	Sq. Ft.	Assumed
82	Conference Room near Superintendent's Office	3	Wood Flooring	104	352	Sq. Ft.	Assumed
85	HR Department Break Room	3	Wood Flooring	104	120	Sq. Ft.	Assumed
86	HR Department East File Room	3	Wood Flooring	104	120	Sq. Ft.	Assumed
87	HR Department South Office Space	3	Wood Flooring	104	1,232	Sq. Ft.	Assumed
88	HR Department North Office Space	3	Wood Flooring	104	672	Sq. Ft.	Assumed
89	Special Education SE Supervisor Office	2R	Wood Flooring	104	120	Sq. Ft.	Assumed
90	Special Education S. Center Supervisor Office	2R	Wood Flooring	104	120	Sq. Ft.	Assumed
91	Special Education Executive Director's Office	2R	Wood Flooring	104	240	Sq. Ft.	Assumed
92	Special Education Department Office Space	2R	Wood Flooring	104	384	Sq. Ft.	Assumed
93	Special Education Dep. Clerk's Office	2R	Wood Flooring	104	384	Sq. Ft.	Assumed
94	Special Education Dept. File Room	2R	Wood Flooring	104	240	Sq. Ft.	Assumed

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
95	STEPS Room (Early Intervention)	2R	Wood Flooring	104	480	Sq. Ft.	Assumed
97	Special Education Department Room 15	2R	Wood Flooring	104	80	Sq. Ft.	Assumed
100	Special Education Department Room 13	2R	Wood Flooring	104	80	Sq. Ft.	Assumed
106	Landing near Handicap Restroom	2R	Wood Flooring	104	280	Sq. Ft.	Assumed
110	Elevator Waiting Area	2R	Wood Flooring	104	150	Sq. Ft.	Assumed
112	Mail Room	2	Wood Flooring	104	264	Sq. Ft.	Assumed
113	Mail Room Hallway	2	Wood Flooring	104	224	Sq. Ft.	Assumed
114	Room 111	2	Wood Flooring	104	576	Sq. Ft.	Assumed
119	RCS Construction HQ	2	Wood Flooring	104	864	Sq. Ft.	Assumed
120	2nd Floor E. Wing Hallway	2	Wood Flooring	104	500	Sq. Ft.	Assumed
125	Woodward Conference Room	2	Wood Flooring	104	528	Sq. Ft.	Assumed
126	2nd Floor Conference Room Hallway	2	Wood Flooring	104	3,600	Sq. Ft.	Assumed
127	Harrison Room Balcony	2	Wood Flooring	104	4,560	Sq. Ft.	Assumed
128	Front Entrance Balcony	2	Wood Flooring	104	1,120	Sq. Ft.	Assumed
130	Technology Services Work Room	2	Wood Flooring	104	168	Sq. Ft.	Assumed
131	Technology Services South Exit Vestibule	2	Wood Flooring	104	264	Sq. Ft.	Assumed
132	Technology Services South Custodial Closet	2	Wood Flooring	104	40	Sq. Ft.	Assumed
133	Computer Lab	2	Wood Flooring	104	840	Sq. Ft.	Assumed
136	Technology Services Board Room	2	Wood Flooring	104	264	Sq. Ft.	Assumed
137	Technology Services NW Shared Offices	2	Wood Flooring	104	336	Sq. Ft.	Assumed
138	Network Manager Office	2	Wood Flooring	104	168	Sq. Ft.	Assumed
139	System Admin. Office	2	Wood Flooring	104	168	Sq. Ft.	Assumed
140	Technology Services NE Office	2	Wood Flooring	104	240	Sq. Ft.	Assumed
141	Technology Services E. Storage Room	2	Wood Flooring	104	200	Sq. Ft.	Assumed
142	Technology Services Main Office Space	2	Wood Flooring	104	1,540	Sq. Ft.	Assumed
145	Basement SW Storage	1R	Wood Flooring	104	780	Sq. Ft.	Assumed
146	Basement OT/PT Storage	1R	Wood Flooring	104	520	Sq. Ft.	Assumed
147	Storage Room SE of OT/PT Storage	1R	Wood Flooring	104	120	Sq. Ft.	Assumed
183	Harrison Room	1	Wood Flooring	104	4,560	Sq. Ft.	Assumed
188	Harrison Room Stage	1	Wood Flooring	104	576	Sq. Ft.	Assumed
217	North Elevator		Wood Flooring	104	24	Sq. Ft.	Assumed
150	South Basement Hallway	1R	Firestop - Black	105	3	Sq. Ft.	Negative
152	Basement Stairs & Landing near Mechanical Room	1R	Firestop - Black	105	5	Sq. Ft.	Negative
164	Stair Vestibule S. of Harrison Rm.	1	Firestop - Black	105	1	Sq. Ft.	Negative
176	Shipping & Receiving	1	Firestop - Black	105	5	Sq. Ft.	Negative
211	Front Entrance Stairwell	1,2,3	Firestop - Black	105	5	Sq. Ft.	Negative
151	Basement Mechanical Room	1R	Door Caulk - White	106	20	Ln. Ft.	Negative
152	Basement Stairs & Landing near Mechanical Room	1R	Door Caulk - White	106	20	Ln. Ft.	Negative
153	Basement Elevator Equipment Room	1R	Door Caulk - White	106	20	Ln. Ft.	Negative
154	Basement NE Storage	1R	Door Caulk - White	106	20	Ln. Ft.	Negative
159	Community Ed. Storage	1	Door Caulk - White	106	20	Ln. Ft.	Negative
160	Summer Day - Camp Storage	1	Door Caulk - White	106	20	Ln. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
165	Mechanical Room S. of Harrison Rm	1	Door Caulk - White	106	20	Ln. Ft.	Negative
179	Facilities Department N Lower Storage Rm.	1	Door Caulk - White	106	20	Ln. Ft.	Negative
180	Facilities Department Elevator Equipment Rm.	1	Door Caulk - White	106	20	Ln. Ft.	Negative
182	Shipping & Receiving E Stairwell	1,2,3	Door Caulk - White	106	40	Ln. Ft.	Negative
192	Mechanical Room NW of Harrison Rm	1	Door Caulk - White	106	20	Ln. Ft.	Negative
197	Front Entrance Vestibule	1	Door Caulk - White	106	40	Ln. Ft.	Negative
211	Front Entrance Stairwell	1,2,3	Door Caulk - White	106	60	Ln. Ft.	Negative
151	Basement Mechanical Room	1R	Door Caulk - Old Brown	107	20	Ln. Ft.	Positive
159	Community Ed. Storage	1	2' x 4' Ceiling Panel - Smooth White	108	72	Sq. Ft.	Negative
160	Summer Day - Camp Storage	1	2' x 4' Ceiling Panel - Smooth White	108	72	Sq. Ft.	Negative
162	Custodial Closet N. of 1st Floor SE Storage	1	2' x 4' Ceiling Panel - Smooth White	108	50	Sq. Ft.	Negative
161	Hallway N. of 1st Floor SE Storage	1	Ceramic Floor Tile - Cream	109	200	Sq. Ft.	Negative
168	Restroom Hallway SE of Harrison Rm.	1	Ceramic Floor Tile - Cream	109	64	Sq. Ft.	Negative
161	Hallway N. of 1st Floor SE Storage	1	Grout for Ceramic Floor Tile - Cream	110	200	Sq. Ft.	Negative
168	Restroom Hallway SE of Harrison Rm.	1	Grout for Ceramic Floor Tile - Cream	110	64	Sq. Ft.	Negative
161	Hallway N. of 1st Floor SE Storage	1	Vinyl Sheeting - Gray w/ Circles	111	150	Sq. Ft.	Negative
161	Hallway N. of 1st Floor SE Storage	1	Mastic for Vinyl Sheeting - Gray w/ Circles	112	150	Sq. Ft.	Negative
167	Hallway SE of Harrison Rm.	1	4" Stair Tread - Gray	113	50	Ln. Ft.	Negative
210	NW Stairwell	1,2,3	4" Stair Tread - Gray	113	400	Ln. Ft.	Negative
167	Hallway SE of Harrison Rm.	1	Mastic for 4" Stair Tread - Gray	114	50	Ln. Ft.	Negative
210	NW Stairwell	1,2,3	Mastic for 4" Stair Tread - Gray	114	400	Ln. Ft.	Negative
179	Facilities Department N Lower Storage Rm.	1	Rough Plaster - Finishcoat	115	520	Sq. Ft.	Assumed
179	Facilities Department N Lower Storage Rm.	1	Rough Plaster - Browncoat	116	520	Sq. Ft.	Assumed
177	Shipping & Receiving Refrigeration Unit		Refrigeration Unit Insulation	117	1,500	Sq. Ft.	Assumed
189	Elevator Equipment Room NE of Harrison Rm.	1	Vapor Barrier - Black	118	40	Ln. Ft.	Negative
197	Front Entrance Vestibule	1	Vapor Barrier - Black	118	20	Ln. Ft.	Negative
192	Mechanical Room NW of Harrison Rm	1	Duct Sealant - White	119	10	Ln. Ft.	Negative
201	Audio/Visual Repair	1	Door Caulk - Gray	120	20	Ln. Ft.	Negative
208	NW Computer Storage Room	1	Mastic for Ramp Tread - Yellow	121	100	Sq. Ft.	Negative
210	NW Stairwell	1,2,3	Stair Stringer Caulk - White	122	15	Ln. Ft.	Negative
210	NW Stairwell	1,2,3	Window Glaze - Gray	123	20	Ln. Ft.	Negative
219	Receiving Elevator		Tagged Elevator Fire Door	124	1	Total	Assumed
220	Exterior		Exterior Brick	125		Sq. Ft.	Negative
220	Exterior		Exterior Brick Mortar	126		Sq. Ft.	Negative
220	Exterior		Exterior Plaster Overhang - Finishcoat	127		Sq. Ft.	Negative
220	Exterior		Exterior Plaster Overhang - Browncoat	128		Sq. Ft.	Negative
220	Exterior		Exterior Wall Joint Caulk - White	129	Ln. Ft.		Positive
220	Exterior		Exterior Concrete	130		Sq. Ft.	Negative
220	Exterior		Exterior Window Caulk - Gray	131		Ln. Ft.	Negative
220	Exterior		Exterior Door Caulk - Gray	132		Ln. Ft.	Negative
220	Exterior		Exterior Pipe Caulk - White	133		Ln. Ft.	Negative
220	Exterior		Exterior Fiberglass Pipe Insulation	134		Ln. Ft.	Negative

Rochester Community Schools
Administration Building
List by Homogeneous Area

FS#	FS Description	Floor	Homogeneous Area Description	HA#	Amount	Units	Asbestos
220	Exterior		Exterior Fiberglass Pipe Fitting Insulation	135		Ln. Ft.	Negative
220	Exterior		Exterior Decorative Cinderblock	136		Sq. Ft.	Negative
220	Exterior		Exterior Decorative Cinderblock Mortar	137		Sq. Ft.	Negative
220	Exterior		Exterior Decorative Stone	138		Sq. Ft.	Negative
220	Exterior		Exterior Decorative Stone Mortar	139		Sq. Ft.	Negative
220	Exterior		Exterior Door Caulk - White	140		Ln. Ft.	Negative
220	Exterior		Exterior Gutter Caulk - Black	141		Ln. Ft.	Negative
220	Exterior		Exterior Flashing Caulk - Black	142		Ln. Ft.	Negative
220	Exterior		Exterior Cinderblock	143		Sq. Ft.	Negative
220	Exterior		Exterior Cinderblock Mortar	144		Sq. Ft.	Negative
220	Exterior		Exterior Foundation Caulk - Black	145		Ln. Ft.	Negative
220	Exterior		Exterior Vapor Barrier - Black	146		Sq. Ft.	Negative
220	Exterior		Exterior Foundation Caulk - Gray	147		Ln. Ft.	Negative
220	Exterior		Exterior Wall Joint Caulk - Pink	148		Ln. Ft.	Negative
220	Exterior		Exterior Foundation Felt	149		Sq. Ft.	Negative



**Rochester Community Schools
Administration Building**

**Section III
Laboratory Results**

This section provides the bulk sample collection information and laboratory results for all samples analyzed.

The Bulk Sample Collection Sheet identifies sample ID, Homogeneous Area Description, Material Class, Location of Sample, Asbestos Detected, % Type of Asbestos and Non-Asbestos Material. Subsequent to these forms are the EMSL Analytical, Inc. Laboratory Results forms.

Rochester Community SchoolsAdministration Building
Bulk Sample Collection Sheet

FS#	FS Description	Homogeneous Area Description	HA#	ACM Sample #	F/NF	S/TSI/M	Sample Location	Asbestos Result
176	Shipping & Receiving	Concrete	1	CI0012/AD139- 001	NF	M	Center	None Detected
182	Shipping & Receiving E Stairwell	Cinderblock	2	CI0012/AD139- 002	NF	M	S Wall	None Detected
182	Shipping & Receiving E Stairwell	Cinderblock Mortar	3	CI0012/AD139- 003	NF	M	S Wall	None Detected
145	Basement SW Storage	Drywall Panel	4	CI0012/AD139- 004	NF	M	E Wall	None Detected
207	NW Men's Restroom	Fiberglass Flex Duct	7	CI0012/AD139- 005	NF	TSI	Center	None Detected
183	Harrison Room	Aluminum Duct Insulation	8	CI0012/AD139- 006	NF	TSI	Center	None Detected
22	Custodial Closet	2' x 4' Ceiling Panel - Textured w/ Dots	9	CI0012/AD139- 007	F	M	Center	None Detected
116	East Wing Custodial Closet Restroom	Remnants of Gluepods	10	CI0012/AD139- 008	NF	M	N Wall	None Detected
126	2nd Floor Conference Room Hallway	Window Caulk - White	12	CI0012/AD139- 009	NF	M	W Wall	None Detected
126	2nd Floor Conference Room Hallway	Windowsill Caulk - White	13	CI0012/AD139- 010	NF	M	W Wall	None Detected
26	Floor 3 Elevator Vestibule	Carpet Glue - Old Yellow	16	CI0012/AD139- 012	NF	M	NW Corner	None Detected
25	Floor 3R North Hallway	Batten Insulation - Yellow	17	CI0012/AD139- 013	NF	M	Center	None Detected
30	6th Floor SE Storage Room	Brick	18	CI0012/AD139- 014	NF	M	W Wall	None Detected
30	7th Floor SE Storage Room	Brick Mortar	19	CI0012/AD139- 015	NF	M	W Wall	None Detected
30	10th Floor SE Storage Room	Fiberglass Pipe Insulation	20	CI0012/AD139- 016	NF	TSI	Center	None Detected
30	11th Floor SE Storage Room	Fiberglass Pipe Fitting Insulation	21	CI0012/AD139- 017	NF	TSI	Center	None Detected
27	Floor 3 South Hallway (near Elevator)	HVAC - Black	22	CI0012/AD139- 018	NF	M	Center	None Detected
109	Coffee Shop Storage	12" x 12" Floor Tile - Cream w/ Gray Specks	27	CI0012/AD139- 019A	NF	M	SW Corner	None Detected
109	Coffee Shop Storage	Mastic for 12" x 12" Floor Tile - Cream w/ Gray Specks	28	CI0012/AD139- 019B	NF	M	SW Corner	None Detected
220	Exterior	Exterior Concrete	130	CI0012/AD139- 020	NF	M	SE Exterior near Receiving	None Detected
46	3rd Floor SW Women's Restroom	Drywall - Old	29	CI0012/AD139- 021	NF	M	W Wall	None Detected
33	3rd Floor Athletics & Enrichment Storage	Drywall Mud - Old	30	CI0012/AD139- 022	NF	M	W Wall	None Detected
33	3rd Floor Athletics & Enrichment Storage	Drywall Tape - Old	31	CI0012/AD139- 023	NF	M	W Wall	None Detected
33	3rd Floor Athletics & Enrichment Storage	4" Covebase - Gray	32	CI0012/AD139- 024A	NF	M	N Wall	None Detected
33	3rd Floor Athletics & Enrichment Storage	Mastic for 4" Covebase - Gray	33	CI0012/AD139- 024B	NF	M	N Wall	None Detected
23	Staff Lounge	Vinyl Sheeting - Cream w/ Blue & Pink Specks	36	CI0012/AD139- 025A	NF	M	Center	None Detected
23	Staff Lounge	Mastic for Vinyl Sheeting - Cream w/ Blue & Pink Specks	37	CI0012/AD139- 025B	NF	M	Center	None Detected
23	Staff Lounge	Sink Undercoating - Gray	38	CI0012/AD139- 026	NF	S	S Wall	None Detected
212	Stairwell NW of Shipping & Receiving	2' x 2' Ceiling Panel - Moonscape	39	CI0012/AD139- 027	F	M	SW Corner	None Detected
26	Floor 3 Elevator Vestibule	Window Glaze - Black	41	CI0012/AD139- 028	NF	M	W Wall	None Detected
34	3rd Floor Conference Room A	2' x 2' Ceiling Panel - Textured White w/ Dots	43	CI0012/AD139- 029	F	M	Center	None Detected
158	1st Floor SE Storage	4" Covebase - Brown	44	CI0012/AD139- 030A	NF	M	SE Corner	None Detected
158	1st Floor SE Storage	Mastic for 4" Covebase - Brown	45	CI0012/AD139- 030B	NF	M	SE Corner	None Detected
214	Stairwell NW of Special Ed. Dept.	Carpet Glue - Green	46	CI0012/AD139- 031	NF	M	NW Corner	None Detected
34	3rd Floor Conference Room A	4" Covebase - Tan	47	CI0012/AD139- 032A	NF	M	S Wall	None Detected
34	3rd Floor Conference Room A	Mastic for 4" Covebase - Tan	48	CI0012/AD139- 032B	NF	M	S Wall	None Detected
158	1st Floor SE Storage	2' x 4' Ceiling Panel - Dots & Gouges	49	CI0012/AD139- 033	F	M	Center	None Detected
35	3rd Floor Conference Room Hallway	Carpet Glue - Clear	50	CI0012/AD139- 034	NF	M	Center	None Detected
120	2nd Floor E. Wing Hallway	Pyrobar	51	CI0012/AD139- 035	NF	M	E Wall	None Detected
120	2nd Floor E. Wing Hallway	Pyrobar Mortar	52	CI0012/AD139- 036	NF	M	E Wall	None Detected
213	Stairwell SW of Harrison Rm.	Door Window Glaze - Black	53	CI0012/AD139- 037	NF	M	W Door	None Detected
120	2nd Floor E. Wing Hallway	1' x 1' Ceiling Tile - Uniform Dots	54	CI0012/AD139- 038	F	M	Center	None Detected
120	2nd Floor E. Wing Hallway	Gluepods for 1' x 1' Ceiling Tile - Uniform Dots	55	CI0012/AD139- 039	F	M	Center	None Detected
120	2nd Floor E. Wing Hallway	Firestop - Red	56	CI0012/AD139- 040	NF	M	E Wall	None Detected
117	2nd Floor East Mechanical Room	4" Covebase - Dark Gray	57	CI0012/AD139- 041A	NF	M	SE Corner	None Detected
117	2nd Floor East Mechanical Room	Mastic for 4" Covebase - Dark Gray	58	CI0012/AD139- 041B	NF	M	SE Corner	None Detected
158	1st Floor SE Storage	4" Covebase - Black	59	CI0012/AD139- 042A	NF	M	NE Corner	None Detected
158	1st Floor SE Storage	Mastic for 4" Covebase - Black	60	CI0012/AD139- 042B	NF	M	NE Corner	None Detected
45	Community Relations Department	Floor Filler - Gray	61	CI0012/AD139- 043	NF	M	Center	None Detected
211	Front Entrance Stairwell	Stair Tread - Green	63	CI0012/AD139- 045A	NF	M	Center	None Detected
211	Front Entrance Stairwell	Mastic for Stair Tread - Green	64	CI0012/AD139- 045B	NF	M	Center	None Detected
86	HR Department East File Room	2' x 1' Ceiling Tile - Flat White	68	CI0012/AD139- 046	F	M	Center	None Detected
220	Exterior	Exterior Pipe Caulk - White	133	CI0012/AD139- 047	NF	M	SE Exterior near Receiving	None Detected

Administration Building
Bulk Sample Collection Sheet

FS#	FS Description	Homogeneous Area Description	HA#	ACM Sample #	F/NF	S/TSI/M	Sample Location	Asbestos Result
208	NW Computer Storage Room	Mastic for Ramp Tread - Yellow	121	CI0012/AD139- 048	NF	M	W Side	None Detected
207	NW Men's Restroom	Vinyl Sheeting - White & Cream Squares	74	CI0012/AD139- 049A	NF	M	SE Corner	None Detected
211	Front Entrance Stairwell	Mastic for Vinyl Sheeting - White & Cream Squares	75	CI0012/AD139- 049B	NF	M	SE Corner	None Detected
189	Elevator Equipment Room NE of Harrison Rm.	Vapor Barrier - Black	118	CI0012/AD139- 050	NF	M	N Wall	None Detected
192	Mechanical Room NW of Harrison Rm	Duct Sealant - White	119	CI0012/AD139- 051	NF	M	Center	None Detected
161	Hallway N. of 1st Floor SE Storage	Vinyl Sheeting - Gray w/ Circles	111	CI0012/AD139- 052A	NF	M	Center	None Detected
161	Hallway N. of 1st Floor SE Storage	Mastic for Vinyl Sheeting - Gray w/ Circles	112	CI0012/AD139- 052B	NF	M	Center	None Detected
151	Basement Mechanical Room	Door Caulk - White	106	CI0012/AD139- 053	NF	M	W Door	None Detected
151	Basement Mechanical Room	Door Caulk - Old Brown	107	CI0012/AD139- 054	NF	M	W Door	4% Chrysotile
150	South Basement Hallway	Firestop - Black	105	CI0012/AD139- 055	NF	M	N Wall	None Detected
135	Technology Services Break Room	Door Window Glaze - White	34	CI0012/AD139- 056	N	M	E Door	None Detected
69	Payroll Copy Room Closet	Carpet Leveler - Pink	72	CI0012/AD139- 057	NF	M	Center	None Detected
60	Curriculum Conference Room	Smooth Plaster - Finishcoat	5	CI0012/AD139- 058A	N	S	NW Corner	None Detected
60	Curriculum Conference Room	Smooth Plaster - Browncoat	6	CI0012/AD139- 058B	NF	S	NW Corner	None Detected
98	Special Education Department Room 14	9" x 9" Floor Tile - Brown w/ Blue Streaks	81	CI0012/AD139- 059A	NF	M	Center	None Detected
98	Special Education Department Room 14	Mastic for 9" x 9" Floor Tile - Brown w/ Blue Streaks	82	CI0012/AD139- 059B	NF	M	Center	None Detected
27	Floor 3 South Hallway (near Elevator)	Floor Filler - Brown	42	CI0012/AD139- 060	NF	M	Center	None Detected
129	2nd Floor NE Mechanical Room	Pyro - Jacketed Fabric Insulation - White	94	CI0012/AD139- 061	NF	TSI	Center	None Detected
131	Technology Services South Exit Vestibule	Remnants of Gluepods - Yellow	95	CI0012/AD139- 062	NF	M	E Wall	None Detected
129	2nd Floor NE Mechanical Room	Door Caulk - Yellow	92	CI0012/AD139- 063	NF	M	W Door	None Detected
128	Front Entrance Balcony	Wall Joint Caulk - White	93	CI0012/AD139- 064	NF	M	N Wall	None Detected
135	Technology Services Break Room	Vinyl Sheeting - Gray Wood	100	CI0012/AD139- 065A	NF	M	W Wall	None Detected
135	Technology Services Break Room	Mastic for Vinyl Sheeting - Gray Wood	101	CI0012/AD139- 065B	NF	M	W Wall	None Detected
220	Exterior	Exterior Wall Joint Caulk - Pink	148	CI0012/AD139- 066	NF	M	NE Exterior	<1% Chrysotile Point Count <0.25%
96	Special Education Kitchen	Sink Undercoating - Cream	76	CI0012/AD139- 067	NF	S	N Wall	None Detected
96	Special Education Kitchen	12" x 12" Floor Tile - Gray Mottled w/ Dark Gray Specks	77	CI0012/AD139- 068A	NF	M	NE Corner	None Detected
96	Special Education Kitchen	Mastic for 12" x 12" Floor Tile - Gray Mottled w/ Dark Gray Specks	78	CI0012/AD139- 068B	NF	M	NE Corner	None Detected
96	Special Education Kitchen	Interior Window Glaze - Gray	79	CI0012/AD139- 069	NF	M	E Window	7% Chrysotile
96	Special Education Kitchen	2' x 4' Ceiling Panel - Textured White w/ Dots	80	CI0012/AD139- 070	F	M	Center	None Detected
182	Shipping & Receiving E Stairwell	Elevator Door Caulk - White	83	CI0012/AD139- 071	NF	M	S Wall	None Detected
116	East Wing Custodial Closet Restroom	2' x 4' Ceiling Panel - Smooth Gray	84	CI0012/AD139- 072	F	M	Center	None Detected
118	2nd Floor East Boiler Room	Door Caulk - Gray	86	CI0012/AD139- 073	NF	M	S Door	None Detected
121	Parker Conference Suite	Partition Wall	87	CI0012/AD139- 074	NF	M	S Wall	None Detected
127	Harrison Room Balcony	Interior Window Glaze - Black	88	CI0012/AD139- 075	NF	M	W Window	None Detected
128	Front Entrance Balcony	Interior Window Caulk - White	89	CI0012/AD139- 076	NF	M	E Window	None Detected
196	Main Hallway E of Harrison Rm.	Decorative Concrete	90	CI0012/AD139- 077	NF	M	W Wall	None Detected
196	Main Hallway E of Harrison Rm.	Mortar for Decorative Concrete	91	CI0012/AD139- 078	NF	M	W Wall	None Detected
182	Shipping & Receiving E Stairwell	Transom Window Glaze - Black	73	CI0012/AD139- 079	NF	M	W Door	None Detected
167	Hallway SE of Harrison Rm.	4" Stair Tread - Gray	113	CI0012/AD139- 083A	NF	M	N Center	None Detected
167	Hallway SE of Harrison Rm.	Mastic for 4" Stair Tread - Gray	114	CI0012/AD139- 083B	NF	M	N Center	None Detected
220	Exterior	Exterior Vapor Barrier - Black	146	CI0012/AD139- 084	NF	M	SE Exterior near Receiving	None Detected
210	NW Stairwell	Stair Stringer Caulk - White	122	CI0012/AD139- 086	NF	M	Center	None Detected
210	NW Stairwell	Window Glaze - Gray	123	CI0012/AD139- 087	NF	M	E Wall	<1% Chrysotile Point Count <0.25%
30	4th Floor SE Storage Room	Smooth Plaster - Finishcoat	5	CI0012/AD139- 088A	NF	S	Center	None Detected
30	5th Floor SE Storage Room	Smooth Plaster - Browncoat	6	CI0012/AD139- 088B	NF	S	Center	None Detected
22	Custodial Closet	Drywall - Old	29	CI0012/AD139- 089	NF	M	E Wall	None Detected
22	Custodial Closet	Drywall Mud - Old	30	CI0012/AD139- 090	NF	M	E Wall	None Detected
22	Custodial Closet	Drywall Tape - Old	31	CI0012/AD139- 091	NF	M	E Wall	None Detected
160	Summer Day - Camp Storage	Drywall	69	CI0012/AD139- 092	NF	M	N Wall	None Detected
160	Summer Day - Camp Storage	Drywall Mud	70	CI0012/AD139- 093	NF	M	N Wall	None Detected
160	Summer Day - Camp Storage	Drywall Tape	71	CI0012/AD139- 094	NF	M	N Wall	None Detected

Rochester Community SchoolsAdministration Building
Bulk Sample Collection Sheet

FS#	FS Description	Homogeneous Area Description	HA#	ACM Sample #	F/NF	S/TSI/M	Sample Location	Asbestos Result
220	Exterior	Exterior Decorative Cinderblock	136	CI0012/AD139- 095	NF	M	SE Exterior near Receiving	None Detected
220	Exterior	Exterior Decorative Cinderblock Mortar	137	CI0012/AD139- 096	NF	M	SE Exterior near Receiving	None Detected
160	Summer Day - Camp Storage	Smooth Plaster - Finishcoat	5	CI0012/AD139- 097A	NF	S	E Wall	None Detected
160	Summer Day - Camp Storage	Smooth Plaster - Browncoat	6	CI0012/AD139- 097B	NF	S	E Wall	None Detected
158	1st Floor SE Storage	Drywall	69	CI0012/AD139- 101	NF	M	W Wall	None Detected
158	1st Floor SE Storage	Drywall Mud	70	CI0012/AD139- 102	NF	M	W Wall	None Detected
158	1st Floor SE Storage	Drywall Tape	71	CI0012/AD139- 103	NF	M	W Wall	None Detected
220	Exterior	Exterior Brick	125	CI0012/AD139- 104	NF	M	SE Exterior near Receiving	None Detected
220	Exterior	Exterior Brick Mortar	126	CI0012/AD139- 105	NF	M	SE Exterior near Receiving	None Detected
220	Exterior	Exterior Plaster Overhang - Finishcoat	127	CI0012/AD139- 106A	NF	S	Receiving Exterior	None Detected
220	Exterior	Exterior Plaster Overhang - Browncoat	128	CI0012/AD139- 106B	NF	S	Receiving Exterior	None Detected
220	Exterior	Exterior Plaster Overhang - Finishcoat	127	CI0012/AD139- 107A	NF	S	Exterior S. of Main Entrance	None Detected
220	Exterior	Exterior Plaster Overhang - Browncoat	128	CI0012/AD139- 107B	NF	S	Exterior S. of Main Entrance	None Detected
220	Exterior	Exterior Plaster Overhang - Finishcoat	127	CI0012/AD139- 108A	NF	S	Exterior N. of Main Entrance	None Detected
220	Exterior	Exterior Plaster Overhang - Browncoat	128	CI0012/AD139- 108B	NF	S	Exterior N. of Main Entrance	None Detected
220	Exterior	Exterior Wall Joint Caulk - White	129	CI0012/AD139- 109	NF	M	West Exterior	8% Chrysotile
220	Exterior	Exterior Window Caulk - Gray	131	CI0012/AD139- 110	NF	M	South Exterior	None Detected
220	Exterior	Exterior Door Caulk - Gray	132	CI0012/AD139- 111	NF	M	West Exterior	None Detected
220	Exterior	Exterior Fiberglass Pipe Insulation	134	CI0012/AD139- 112	NF	TSI	SE Exterior near Receiving	None Detected
220	Exterior	Exterior Fiberglass Pipe Fitting Insulation	135	CI0012/AD139- 113	NF	TSI	SE Exterior near Receiving	None Detected
220	Exterior	Exterior Decorative Stone	138	CI0012/AD139- 114	NF	M	SE Exterior near Receiving	None Detected
220	Exterior	Exterior Decorative Stone Mortar	139	CI0012/AD139- 115	NF	M	SE Exterior near Receiving	None Detected
220	Exterior	Exterior Door Caulk - White	140	CI0012/AD139- 116	NF	M	North Exterior	None Detected
220	Exterior	Exterior Gutter Caulk - Black	141	CI0012/AD139- 117	NF	M	SE Exterior near Receiving	2% Chrysotile Point Count <0.25%
220	Exterior	Exterior Flashing Caulk - Black	142	CI0012/AD139- 118	NF	M	SE Exterior near Receiving	None Detected
220	Exterior	Exterior Cinderblock	143	CI0012/AD139- 119	NF	M	SE Exterior near Receiving	None Detected
220	Exterior	Exterior Cinderblock Mortar	144	CI0012/AD139- 120	NF	M	SE Exterior near Receiving	None Detected
220	Exterior	Exterior Foundation Caulk - Black	145	CI0012/AD139- 121	NF	M	Exterior Main Entrance	None Detected
220	Exterior	Exterior Foundation Caulk - Gray	147	CI0012/AD139- 122	NF	M	Exterior Main Entrance	None Detected
220	Exterior	Exterior Foundation Felt	149	CI0012/AD139- 123	NF	M	Exterior Main Entrance	None Detected



EMSL Analytical, Inc.

15111 Northville Rd Plymouth, MI 48170

Tel/Fax: (734) 668-6810 / (734) 668-8532

<http://www.EMSL.com> / annarborlab@emsl.com

EMSL Order: 082001823

Customer ID: NOVA53

Customer PO:

Project ID:

Attention: Adam Amin

Nova Environmental, Inc

5300 Plymouth Rd

Ann Arbor, MI 48105

Phone: (734) 930-0995

Fax: (734) 930-2969

Received Date: 08/25/2020 5:10 PM

Analysis Date: 08/25/2020

Collected Date:

Project: CI0012 / A139 / Rochester Community Schools / Administration Building

Test Report: Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 Method using Polarized Light Microscopy

Sample	Description	Appearance	Non-Asbestos		Asbestos % Type
			% Fibrous	% Non-Fibrous	
CI0012/A139-001A <i>082001823-0001</i>	Coating	Gray Non-Fibrous Homogeneous		100% Non-fibrous (Other)	None Detected
CI0012/A139-001B <i>082001823-0001A</i>	Concrete	Gray Non-Fibrous Homogeneous		5% Quartz 95% Non-fibrous (Other)	None Detected
CI0012/A139-002 <i>082001823-0002</i>		Gray/White Non-Fibrous Homogeneous	<1% Cellulose	4% Quartz 96% Non-fibrous (Other)	None Detected
CI0012/A139-003 <i>082001823-0003</i>		Gray/White Non-Fibrous Homogeneous		6% Quartz 94% Non-fibrous (Other)	None Detected
CI0012/A139-004 <i>082001823-0004</i>		Brown/Gray/White Fibrous Heterogeneous	7% Cellulose	93% Non-fibrous (Other)	None Detected
CI0012/A139-005 <i>082001823-0005</i>		Yellow Fibrous Homogeneous	98% Glass	2% Non-fibrous (Other)	None Detected
CI0012/A139-006A <i>082001823-0006</i>	Wrap	Brown/Silver Fibrous Heterogeneous	40% Cellulose 10% Glass	50% Non-fibrous (Other)	None Detected
CI0012/A139-006B <i>082001823-0006A</i>	Insulation	Pink Fibrous Homogeneous	98% Glass	2% Non-fibrous (Other)	None Detected
CI0012/A139-007 <i>082001823-0007</i>		Gray/White Fibrous Homogeneous	30% Cellulose 30% Min. Wool	30% Perlite 10% Non-fibrous (Other)	None Detected
CI0012/A139-008 <i>082001823-0008</i>		Tan Non-Fibrous Homogeneous		100% Non-fibrous (Other)	None Detected
CI0012/A139-009 <i>082001823-0009</i>		Gray Non-Fibrous Homogeneous	<1% Glass	100% Non-fibrous (Other)	None Detected
CI0012/A139-010 <i>082001823-0010</i>		Gray Non-Fibrous Homogeneous		100% Non-fibrous (Other)	None Detected
CI0012/A139-011A <i>082001823-0011</i>	Cove Base	Black/Blue Non-Fibrous Homogeneous		100% Non-fibrous (Other)	None Detected
CI0012/A139-011B <i>082001823-0011A</i>	Adhesive	Beige Non-Fibrous Homogeneous	<1% Cellulose	100% Non-fibrous (Other)	None Detected
CI0012/A139-012 <i>082001823-0012</i>		Tan Non-Fibrous Homogeneous	5% Cellulose	95% Non-fibrous (Other)	None Detected
CI0012/A139-013 <i>082001823-0013</i>		Yellow Fibrous Homogeneous	98% Min. Wool	2% Non-fibrous (Other)	None Detected

Initial report from: 08/25/2020 14:07:44



Project ID:



EMSL Analytical, Inc.

15111 Northville Rd Plymouth, MI 48170

Tel/Fax: (734) 668-6810 / (734) 668-8532

<http://www.EMSL.com> / annarborlab@emsl.com

EMSL Order: 082001823

Customer ID: NOVA53

Customer PO:

Project ID:

Test Report: Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 Method using Polarized Light Microscopy

Sample	Description	Appearance	<u>Non-Asbestos</u>		<u>Asbestos</u>
			% Fibrous	% Non-Fibrous	% Type
CI0012/A139-027		Brown/Gray/Silver Fibrous Heterogeneous	3% Cellulose 85% Min. Wool	12% Non-fibrous (Other)	None Detected
082001823-0030					
CI0012/A139-028		Black Non-Fibrous Homogeneous		100% Non-fibrous (Other)	None Detected
082001823-0031					
CI0012/A139-029		Gray/White Fibrous Homogeneous	35% Cellulose 20% Min. Wool	35% Perlite 10% Non-fibrous (Other)	None Detected
082001823-0032					
CI0012/A139-030A	CB	Gray Non-Fibrous Homogeneous		100% Non-fibrous (Other)	None Detected
082001823-0033					
CI0012/A139-030B	M	Tan/White Non-Fibrous Heterogeneous	10% Cellulose	90% Non-fibrous (Other)	None Detected
082001823-0034					
CI0012/A139-031		Yellow/Green Non-Fibrous Heterogeneous	<1% Cellulose <1% Synthetic	100% Non-fibrous (Other)	None Detected
082001823-0035					
CI0012/A139-032A	CB	Tan Non-Fibrous Homogeneous		100% Non-fibrous (Other)	None Detected
082001823-0036					
CI0012/A139-032B	M	Yellow Non-Fibrous Homogeneous		100% Non-fibrous (Other)	None Detected
082001823-0037					
CI0012/A139-033		Gray Fibrous Homogeneous	50% Cellulose 10% Min. Wool	30% Perlite 10% Non-fibrous (Other)	None Detected
082001823-0038					
CI0012/A139-034		Clear Non-Fibrous Homogeneous	<1% Cellulose	100% Non-fibrous (Other)	None Detected
082001823-0041					
CI0012/A139-035		White Fibrous Homogeneous	<1% Cellulose	100% Non-fibrous (Other)	None Detected
082001823-0042					
CI0012/A139-036		Gray Non-Fibrous Homogeneous	<1% Cellulose	8% Quartz 92% Non-fibrous (Other)	None Detected
082001823-0043					
CI0012/A139-037		Black Non-Fibrous Homogeneous	4% Wollastonite	96% Non-fibrous (Other)	None Detected
082001823-0044					
CI0012/A139-038		Brown Fibrous Homogeneous	95% Cellulose	5% Non-fibrous (Other)	None Detected
082001823-0045					
CI0012/A139-039A	Glue Pod	Brown Non-Fibrous Homogeneous		100% Non-fibrous (Other)	None Detected
082001823-0046					
CI0012/A139-039B	Insulation	Brown Fibrous Homogeneous	95% Cellulose	5% Non-fibrous (Other)	None Detected
082001823-0046A					
CI0012/A139-040		Red Non-Fibrous Homogeneous	2% Glass	98% Non-fibrous (Other)	None Detected
082001823-0047					
CI0012/A139-041A	CB	Gray Non-Fibrous Homogeneous		100% Non-fibrous (Other)	None Detected
082001823-0048					
CI0012/A139-041B	M	Yellow Non-Fibrous Homogeneous		100% Non-fibrous (Other)	None Detected
082001823-0049					

Initial report from: 08/25/2020 14:07:44



EMSL Analytical, Inc.

15111 Northville Rd Plymouth, MI 48170

Tel/Fax: (734) 668-6810 / (734) 668-8532

<http://www.EMSL.com> / annarborlab@emsl.com

EMSL Order: 082001823

Customer ID: NOVA53

Customer PO:

Project ID:

Test Report: Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 Method using Polarized Light Microscopy

Sample	Description	Appearance	<u>Non-Asbestos</u>		<u>Asbestos</u>
			% Fibrous	% Non-Fibrous	% Type
CI0012/A139-042A <i>082001823-0050</i>	CB	Black Non-Fibrous Homogeneous		100% Non-fibrous (Other)	None Detected
CI0012/A139-042B <i>082001823-0051</i>	Adhesive	Yellow Non-Fibrous Homogeneous		100% Non-fibrous (Other)	None Detected
CI0012/A139-042C <i>082001823-0051A</i>	Backing	Brown Non-Fibrous Homogeneous	95% Cellulose	5% Non-fibrous (Other)	None Detected
CI0012/A139-043 <i>082001823-0052</i>		Gray Non-Fibrous Homogeneous	<1% Cellulose	8% Quartz 92% Non-fibrous (Other)	None Detected
CI0012/A139-044 <i>082001823-0053</i>	Not Used				Not Submitted
CI0012/A139-045A <i>082001823-0054</i>	Stair Tread	Gray Non-Fibrous Homogeneous		100% Non-fibrous (Other)	None Detected
CI0012/A139-045B <i>082001823-0055</i> <i>Mastic and leveler inseparable</i>	M	Gray/Black Non-Fibrous Heterogeneous		3% Quartz 97% Non-fibrous (Other)	None Detected
CI0012/A139-046 <i>082001823-0056</i>		Tan Fibrous Homogeneous	95% Cellulose	5% Non-fibrous (Other)	None Detected
CI0012/A139-047 <i>082001823-0057</i>		White Non-Fibrous Homogeneous		100% Non-fibrous (Other)	None Detected
CI0012/A139-048 <i>082001823-0058</i>		Gray/Yellow Non-Fibrous Heterogeneous		100% Non-fibrous (Other)	None Detected
CI0012/A139-049A <i>082001823-0059</i>	VS	Gray Fibrous Heterogeneous	25% Cellulose 2% Glass	73% Non-fibrous (Other)	None Detected
CI0012/A139-049B <i>082001823-0060</i>	M	Brown/Yellow Non-Fibrous Homogeneous		100% Non-fibrous (Other)	None Detected
CI0012/A139-051 <i>082001823-0061</i>		Gray Non-Fibrous Homogeneous		100% Non-fibrous (Other)	None Detected
CI0012/A139-052A <i>082001823-0062</i>	VS	Gray Fibrous Heterogeneous	25% Cellulose	5% Quartz 70% Non-fibrous (Other)	None Detected
CI0012/A139-052B <i>082001823-0063</i>	M	Yellow Non-Fibrous Homogeneous		100% Non-fibrous (Other)	None Detected
CI0012/A139-053 <i>082001823-0064</i>		White Non-Fibrous Homogeneous		100% Non-fibrous (Other)	None Detected
CI0012/A139-054 <i>082001823-0065</i>		Brown Non-Fibrous Homogeneous		96% Non-fibrous (Other)	4% Chrysotile
CI0012/A139-055 <i>082001823-0066</i>		Black Non-Fibrous Homogeneous		100% Non-fibrous (Other)	None Detected

Initial report from: 08/25/2020 14:07:44



EMSL Analytical, Inc.

15111 Northville Rd Plymouth, MI 48170

Tel/Fax: (734) 668-6810 / (734) 668-8532

<http://www.EMSL.com / annarborlab@emsl.com>

EMSL Order: 082001823

Customer ID: NOVA53

Customer PO:

Project ID:

Test Report: Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 Method using Polarized Light Microscopy

Sample	Description	Appearance	Non-Asbestos		Asbestos % Type
			% Fibrous	% Non-Fibrous	
CI0012/A139-056 <i>082001823-0067</i>		White Non-Fibrous Homogeneous		15% Ca Carbonate 85% Non-fibrous (Other)	None Detected
CI0012/A139-057 <i>082001823-0068</i>		Red Non-Fibrous Homogeneous		100% Non-fibrous (Other)	None Detected
CI0012/A139-058A <i>082001823-0069</i>	Finishcoat	White Non-Fibrous Homogeneous		100% Non-fibrous (Other)	None Detected
CI0012/A139-058B <i>082001823-0070</i>	Browncoat	Gray Fibrous Homogeneous	<1% Cellulose	7% Quartz 93% Non-fibrous (Other)	None Detected
CI0012/A139-059A <i>082001823-0071</i>	FT	Tan Non-Fibrous Homogeneous		91% Non-fibrous (Other)	9% Chrysotile
CI0012/A139-059B <i>082001823-0072</i>	Mastic	Black Non-Fibrous Homogeneous		100% Non-fibrous (Other)	None Detected
CI0012/A139-059C <i>082001823-0072A</i>	Adhesive	Yellow Non-Fibrous Homogeneous	<1% Cellulose <1% Synthetic	100% Non-fibrous (Other)	None Detected
CI0012/A139-060A <i>082001823-0073</i>	Leveler	Brown Fibrous Homogeneous		100% Non-fibrous (Other)	None Detected
CI0012/A139-060B <i>082001823-0073A</i>	Adhesive	Yellow Non-Fibrous Homogeneous		100% Non-fibrous (Other)	None Detected
CI0012/A139-061 <i>082001823-0074</i>		White Fibrous Homogeneous	<1% Cellulose 98% Glass	2% Non-fibrous (Other)	None Detected
CI0012/A139-062 <i>082001823-0075</i>		Yellow Non-Fibrous Homogeneous		100% Non-fibrous (Other)	None Detected
CI0012/A139-063 <i>082001823-0076</i>		Tan Non-Fibrous Homogeneous		100% Non-fibrous (Other)	None Detected
CI0012/A139-064 <i>082001823-0077</i>		White Fibrous Heterogeneous		100% Non-fibrous (Other)	None Detected
CI0012/A139-065A <i>082001823-0078</i>	VS	Gray/Tan Fibrous Heterogeneous	30% Cellulose	70% Non-fibrous (Other)	None Detected
CI0012/A139-065B <i>082001823-0079</i>	M	Clear Non-Fibrous Homogeneous		100% Non-fibrous (Other)	None Detected
CI0012/A139-066 <i>082001823-0080</i>		Tan/Pink Non-Fibrous Homogeneous		100% Non-fibrous (Other)	<1% Chrysotile
CI0012/A139-067A <i>082001823-0081</i>	Sink Undercoat	White Non-Fibrous Homogeneous	25% Cellulose	3% Mica 72% Non-fibrous (Other)	None Detected
CI0012/A139-067B <i>082001823-0081A</i>	Caulk	Tan Non-Fibrous Homogeneous	<1% Glass	100% Non-fibrous (Other)	None Detected
CI0012/A139-068A <i>082001823-0082</i>	FT	Gray Non-Fibrous Homogeneous		100% Non-fibrous (Other)	None Detected

Initial report from: 08/25/2020 14:07:44



EMSL Analytical, Inc.

15111 Northville Rd Plymouth, MI 48170

Tel/Fax: (734) 668-6810 / (734) 668-8532

<http://www.EMSL.com / annarborlab@emsl.com>

EMSL Order: 082001823

Customer ID: NOVA53

Customer PO:

Project ID:

Test Report: Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 Method using Polarized Light Microscopy

Sample	Description	Appearance	Non-Asbestos		Asbestos % Type
			% Fibrous	% Non-Fibrous	
CI0012/A139-068B <i>082001823-0083</i>	M	Tan Non-Fibrous Homogeneous	<1% Cellulose	100% Non-fibrous (Other)	None Detected
CI0012/A139-069 <i>082001823-0084</i>		Gray Non-Fibrous Homogeneous	2% Cellulose	91% Non-fibrous (Other)	7% Chrysotile
CI0012/A139-070 <i>082001823-0085</i>		Gray/White Fibrous Heterogeneous	40% Cellulose 30% Min. Wool	20% Perlite 10% Non-fibrous (Other)	None Detected
CI0012/A139-071 <i>082001823-0086</i>		Gray/White Non-Fibrous Homogeneous		100% Non-fibrous (Other)	None Detected
CI0012/A139-072 <i>082001823-0087</i>		Brown/Gray Fibrous Heterogeneous	6% Cellulose <1% Glass	94% Non-fibrous (Other)	None Detected
CI0012/A139-073 <i>082001823-0088</i>		Gray Non-Fibrous Homogeneous		100% Non-fibrous (Other)	None Detected
CI0012/A139-074A <i>082001823-0089</i>	Drywall	White Non-Fibrous Homogeneous	3% Cellulose	97% Non-fibrous (Other)	None Detected
CI0012/A139-074B <i>082001823-0089A</i>	Insulation	Yellow Fibrous Homogeneous	98% Glass	2% Non-fibrous (Other)	None Detected
CI0012/A139-075 <i>082001823-0090</i>		Black Non-Fibrous Homogeneous	2% Cellulose 5% Wollastonite	93% Non-fibrous (Other)	None Detected
CI0012/A139-076 <i>082001823-0091</i>		Gray/White Non-Fibrous Homogeneous		100% Non-fibrous (Other)	None Detected
CI0012/A139-077 <i>082001823-0092</i>		Gray Non-Fibrous Homogeneous		100% Non-fibrous (Other)	None Detected
CI0012/A139-078 <i>082001823-0093</i>		White Non-Fibrous Homogeneous		7% Quartz 93% Non-fibrous (Other)	None Detected
CI0012/A139-079 <i>082001823-0094</i>		Black Non-Fibrous Homogeneous	2% Cellulose 5% Wollastonite	93% Non-fibrous (Other)	None Detected
CI0012/A139-080A <i>082001823-0095</i>	Ceiling Tile	Tan/White Fibrous Heterogeneous	90% Cellulose	10% Non-fibrous (Other)	None Detected
CI0012/A139-080B <i>082001823-0095A</i>	Glue	Brown Non-Fibrous Homogeneous		100% Non-fibrous (Other)	None Detected
CI0012/A139-081A <i>082001823-0096</i>	Ceiling Tile	Tan/White Fibrous Heterogeneous	90% Cellulose	10% Non-fibrous (Other)	None Detected
CI0012/A139-081B <i>082001823-0096A</i>	Glue	Brown Non-Fibrous Homogeneous		100% Non-fibrous (Other)	None Detected
CI0012/A139-082 <i>082001823-0097</i>		Gray/White Fibrous Heterogeneous	40% Cellulose 30% Min. Wool	20% Perlite 10% Non-fibrous (Other)	None Detected
CI0012/A139-083A <i>082001823-0098</i>	ST	Gray Non-Fibrous Homogeneous		100% Non-fibrous (Other)	None Detected

Initial report from: 08/25/2020 14:07:44



EMSL Analytical, Inc.

15111 Northville Rd Plymouth, MI 48170

Tel/Fax: (734) 668-6810 / (734) 668-8532

<http://www.EMSL.com / annarborlab@emsl.com>

EMSL Order: 082001823

Customer ID: NOVA53

Customer PO:

Project ID:

Test Report: Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 Method using Polarized Light Microscopy

Sample	Description	Appearance	Non-Asbestos		Asbestos % Type
			% Fibrous	% Non-Fibrous	
CI0012/A139-083B	M	Beige Non-Fibrous Homogeneous	<1% Cellulose	100% Non-fibrous (Other)	None Detected
082001823-0099					
CI0012/A139-084		Black Fibrous Homogeneous	<1% Cellulose 20% Glass	80% Non-fibrous (Other)	None Detected
082001823-0100					
CI0012/A139-085	Not Used				Not Submitted
082001823-0101					
CI0012/A139-086		White Non-Fibrous Homogeneous		100% Non-fibrous (Other)	None Detected
082001823-0102					
CI0012/A139-087		Gray Non-Fibrous Homogeneous		100% Non-fibrous (Other)	<1% Chrysotile
082001823-0103					
CI0012/A139-088A	FC	White Non-Fibrous Homogeneous		100% Non-fibrous (Other)	None Detected
082001823-0104					
CI0012/A139-088B	BC	Gray Non-Fibrous Homogeneous		7% Quartz 93% Non-fibrous (Other)	None Detected
082001823-0105					
CI0012/A139-089		Brown/Gray Fibrous Heterogeneous	4% Cellulose <1% Glass	96% Non-fibrous (Other)	None Detected
082001823-0106					
CI0012/A139-090		White Non-Fibrous Homogeneous		7% Ca Carbonate <1% Mica 93% Non-fibrous (Other)	None Detected
082001823-0107					
CI0012/A139-091A	Tape	Tan Fibrous Homogeneous	95% Cellulose	5% Non-fibrous (Other)	None Detected
082001823-0108					
CI0012/A139-091B	Joint Compound	White Non-Fibrous Homogeneous		6% Ca Carbonate 94% Non-fibrous (Other)	None Detected
082001823-0108A					
CI0012/A139-092		Brown/Gray Fibrous Heterogeneous	4% Cellulose	96% Non-fibrous (Other)	None Detected
082001823-0109					
Bag labeled as "Drywall Only"					
CI0012/A139-093		White Non-Fibrous Homogeneous		15% Ca Carbonate 2% Mica 83% Non-fibrous (Other)	None Detected
082001823-0110					
Bag labeled as "Mud Only"					
CI0012/A139-094		White/Beige Fibrous Homogeneous	90% Cellulose	10% Non-fibrous (Other)	None Detected
082001823-0111					
Bag labeled as "Tape Only"					
CI0012/A139-095		Gray Non-Fibrous Homogeneous		8% Quartz 92% Non-fibrous (Other)	None Detected
082001823-0112					
CI0012/A139-096		Gray Non-Fibrous Homogeneous		10% Quartz 90% Non-fibrous (Other)	None Detected
082001823-0113					
CI0012/A139-097A	FC	White/Green Non-Fibrous Homogeneous		100% Non-fibrous (Other)	None Detected
082001823-0114					
CI0012/A139-097B	BC	Gray Non-Fibrous Homogeneous		8% Quartz 92% Non-fibrous (Other)	None Detected
082001823-0115					

Initial report from: 08/25/2020 14:07:44



EMSL Analytical, Inc.

15111 Northville Rd Plymouth, MI 48170

Tel/Fax: (734) 668-6810 / (734) 668-8532

<http://www.EMSL.com / annarborlab@emsl.com>

EMSL Order: 082001823

Customer ID: NOVA53

Customer PO:

Project ID:

Test Report: Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 Method using Polarized Light Microscopy

Sample	Description	Appearance	Non-Asbestos		Asbestos % Type
			% Fibrous	% Non-Fibrous	
CI0012/A139-098 082001823-0116 Bag labeled as "Drywall Only"		Brown/Gray Fibrous Heterogeneous	3% Cellulose <1% Glass	97% Non-fibrous (Other)	None Detected
CI0012/A139-099 082001823-0117		White Non-Fibrous Homogeneous		15% Ca Carbonate 3% Mica 82% Non-fibrous (Other)	None Detected
CI0012/A139-100 082001823-0118 Bag labeled as "Tape Only"		White Fibrous Homogeneous	90% Cellulose	10% Non-fibrous (Other)	None Detected
CI0012/A139-101 082001823-0119 Bag labeled as "Drywall Only"		Brown/Gray Fibrous Heterogeneous	4% Cellulose <1% Glass	96% Non-fibrous (Other)	None Detected
CI0012/A139-102 082001823-0120 Bag labeled as "Mud Only"		White Non-Fibrous Homogeneous		15% Ca Carbonate 85% Non-fibrous (Other)	None Detected
CI0012/A139-103 082001823-0121 Bag labeled as "Tape Only"		White Fibrous Homogeneous	90% Cellulose	10% Non-fibrous (Other)	None Detected
CI0012/A139-104 082001823-0122		Red Non-Fibrous Homogeneous		100% Non-fibrous (Other)	None Detected
CI0012/A139-105 082001823-0123 Result includes a small amount of inseparable attached material		Gray/Red Non-Fibrous Heterogeneous		7% Quartz 93% Non-fibrous (Other)	None Detected
CI0012/A139-106A 082001823-0124	FC	White Non-Fibrous Homogeneous		10% Quartz 90% Non-fibrous (Other)	None Detected
CI0012/A139-106B 082001823-0125	BC	Gray Non-Fibrous Homogeneous		8% Quartz 92% Non-fibrous (Other)	None Detected
CI0012/A139-107A 082001823-0126	FC	White Non-Fibrous Homogeneous		10% Quartz 90% Non-fibrous (Other)	None Detected
CI0012/A139-107B 082001823-0127	BC	Gray Fibrous Heterogeneous	10% Glass	7% Quartz 83% Non-fibrous (Other)	None Detected
CI0012/A139-108A 082001823-0128	FC	Tan/White Non-Fibrous Homogeneous		6% Quartz 94% Non-fibrous (Other)	None Detected
CI0012/A139-108B 082001823-0129	BC	Gray/White Fibrous Homogeneous	2% Glass	4% Quartz 94% Non-fibrous (Other)	None Detected
CI0012/A139-109 082001823-0130		Gray Non-Fibrous Homogeneous		92% Non-fibrous (Other)	8% Chrysotile
CI0012/A139-110 082001823-0131		Gray Non-Fibrous Homogeneous		100% Non-fibrous (Other)	None Detected
CI0012/A139-111 082001823-0132		Gray/Beige Non-Fibrous Homogeneous		100% Non-fibrous (Other)	None Detected

Initial report from: 08/25/2020 14:07:44



EMSL Analytical, Inc.

15111 Northville Rd Plymouth, MI 48170

Tel/Fax: (734) 668-6810 / (734) 668-8532

<http://www.EMSL.com> / annarborlab@emsl.com

EMSL Order: 082001823

Customer ID: NOVA53

Customer PO:

Project ID:

Test Report: Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 Method using Polarized Light Microscopy

Sample	Description	Appearance	<u>Non-Asbestos</u>		<u>Asbestos</u>
			% Fibrous	% Non-Fibrous	% Type
CI0012/A139-112		Yellow Fibrous Homogeneous	98% Glass	2% Non-fibrous (Other)	None Detected
082001823-0133					
CI0012/A139-113		Gray Fibrous Homogeneous	93% Glass	7% Non-fibrous (Other)	None Detected
082001823-0134					
CI0012/A139-114		Black/Pink Non-Fibrous Homogeneous		15% Quartz 85% Non-fibrous (Other)	None Detected
082001823-0135					
CI0012/A139-115		Gray/Tan Non-Fibrous Homogeneous		12% Quartz 88% Non-fibrous (Other)	None Detected
082001823-0136					
CI0012/A139-116		White Non-Fibrous Homogeneous		100% Non-fibrous (Other)	None Detected
082001823-0137					
CI0012/A139-117		Black Non-Fibrous Homogeneous		98% Non-fibrous (Other)	2% Chrysotile
082001823-0138					
CI0012/A139-118		Black Non-Fibrous Homogeneous		100% Non-fibrous (Other)	None Detected
082001823-0139					
CI0012/A139-119		Gray Non-Fibrous Homogeneous		8% Quartz 92% Non-fibrous (Other)	None Detected
082001823-0140					
CI0012/A139-120		Gray Non-Fibrous Homogeneous		8% Quartz 92% Non-fibrous (Other)	None Detected
082001823-0141					
CI0012/A139-121		Black Non-Fibrous Homogeneous		100% Non-fibrous (Other)	None Detected
082001823-0142					
CI0012/A139-122		Gray Non-Fibrous Homogeneous		100% Non-fibrous (Other)	None Detected
082001823-0143					
CI0012/A139-123		Brown/Black Fibrous Homogeneous	85% Cellulose	15% Non-fibrous (Other)	None Detected
082001823-0144					
CI0012/A139-050	Not on COC	Brown/Black Fibrous Homogeneous	85% Cellulose	15% Non-fibrous (Other)	None Detected
082001823-0145					

Rebecca D'Angelo

Analyst(s)

Eric Budai (34)

Rebecca D'Angelo (41)

Ryan Shannon (41)

Waverly Ferguson (41)

Ryan Shannon
Ryan Shannon, Laboratory Manager
or Other Approved Signatory

EMSL maintains liability limited to cost of analysis. Interpretation and use of test results are the responsibility of the client. This report relates only to the samples reported above, and may not be reproduced, except in full, without written approval by EMSL. EMSL bears no responsibility for sample collection activities or analytical method limitations. The report reflects the samples as received. Results are generated from the field sampling data (sampling volumes and areas, locations, etc.) provided by the client on the Chain of Custody. Samples are within quality control criteria and met method specifications unless otherwise noted. The above analyses were performed in general compliance with Appendix E to Subpart E of 40 CFR (previously EPA 600/M4-82-020 "Interim Method") but augmented with procedures outlined in the 1993 ("final") version of the method. This report must not be used by the client to claim product certification, approval, or endorsement by NVLAP, NIST or any agency of the federal government. Non-friable organically bound materials present a problem matrix and therefore EMSL recommends gravimetric reduction prior to analysis. Unless requested by the client, building materials manufactured with multiple layers (i.e. linoleum, wallboard, etc.) are reported as a single sample. Estimation of uncertainty is available on request.

Samples analyzed by EMSL Analytical, Inc. Plymouth, MI NVLAP Lab Code 101048-4

Initial report from: 08/25/2020 14:07:44



EMSL Analytical, Inc.

15111 Northville Rd Plymouth, MI 48170

Phone/Fax: (734) 668-6810 / (734) 668-8532

<http://www.EMSL.com> / annarborlab@emsl.com

EMSL Order: 082001823

Customer ID: NOVA53

Customer PO:

Project ID:

Attention: Adam Amin
Nova Environmental, Inc
5300 Plymouth Rd
Ann Arbor, MI 48105

Phone: (734) 930-0995
Fax: (734) 930-2969
Received: 08/25/2020 5:10 PM
Analysis Date: 08/25/2020
Collected:

Project: CI0012 / A139 / Rochester Community Schools / Administration Building

Test Report: Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 Method using Polarized Light Microscopy. Quantitation using 400 Point Count Procedure

Sample	Description	Appearance	Non-Asbestos		Asbestos
			% Fibrous	% Non-Fibrous	% Type
CI0012/A139-066 082001823-0080		Tan/Pink Non-Fibrous Homogeneous		100.0% Non-fibrous (Other)	<0.25% Chrysotile
Point Count performed on NOB material without gravimetric reduction at client request. Asbestos results may be under-reported.					
CI0012/A139-087 082001823-0103		Gray Non-Fibrous Homogeneous		100.0% Non-fibrous (Other)	<0.25% Chrysotile
Point Count performed on NOB material without gravimetric reduction at client request. Asbestos results may be under-reported.					

Analyst(s)

Waverly Ferguson (2)

Ryan Shannon, Laboratory Manager
or other approved signatory

EMSL maintains liability limited to cost of analysis. Interpretation and use of test results are the responsibility of the client. This report relates only to the samples reported above, and may not be reproduced, except in full, without written approval by EMSL. EMSL bears no responsibility for sample collection activities or analytical method limitations. The report reflects the samples as received. Results are generated from the field sampling data (sampling volumes and areas, locations, etc.) provided by the client on the Chain of Custody. Samples are within quality control criteria and met method specifications unless otherwise noted. The above analyses were performed in general compliance with Appendix E to Subpart E of 40 CFR (previously EPA 600/M4-82-020 "Interim Method") but augmented with procedures outlined in the 1993 ("final") version of the method. This report must not be used by the client to claim product certification, approval, or endorsement by NVLAP, NIST or any agency of the federal government. Non-friable organically bound materials present a problem matrix and therefore EMSL recommends gravimetric reduction prior to analysis. Unless requested by the client, building materials manufactured with multiple layers (i.e. linoleum, wallboard, etc.) are reported as a single sample. Estimation of uncertainty is available on request.

Samples analyzed by EMSL Analytical, Inc. Plymouth, MI

Initial report from: 08/25/2020 14:07:41



EMSL Analytical, Inc.

15111 Northville Rd Plymouth, MI 48170

Phone/Fax: (734) 668-6810 / (734) 668-8532

<http://www.EMSL.com> / annarborlab@emsl.com

EMSL Order: 082001831

Customer ID: NOVA53

Customer PO:

Project ID:

Attention: Adam Amin
Nova Environmental, Inc
5300 Plymouth Rd
Ann Arbor, MI 48105

Phone: (734) 930-0995
Fax: (734) 930-2969
Received: 08/25/2020 2:30 PM
Analysis Date: 08/26/2020
Collected:

Project: Additional PtCt for 082001823 (CI0012 / A139 / Rochester Community Schools / Administration Building)

Test Report: Asbestos Analysis of Bulk Materials via EPA 600/R-93/116 Method using Polarized Light Microscopy. Quantitation using 400 Point Count Procedure

Sample	Description	Appearance	Non-Asbestos		Asbestos
			% Fibrous	% Non-Fibrous	% Type
CI0012/A139-117		Gray/Black		100.0% Non-fibrous (Other)	<0.25% Chrysotile
082001831-0001		Fibrous			
		Homogeneous			

Point Count performed on NOB material without gravimetric reduction at client request. Asbestos results may be under-reported.

Analyst(s)

Ryan Shannon (1)

Ryan Shannon, Laboratory Manager
or other approved signatory

EMSL maintains liability limited to cost of analysis. Interpretation and use of test results are the responsibility of the client. This report relates only to the samples reported above, and may not be reproduced, except in full, without written approval by EMSL. EMSL bears no responsibility for sample collection activities or analytical method limitations. The report reflects the samples as received. Results are generated from the field sampling data (sampling volumes and areas, locations, etc.) provided by the client on the Chain of Custody. Samples are within quality control criteria and met method specifications unless otherwise noted. The above analyses were performed in general compliance with Appendix E to Subpart E of 40 CFR (previously EPA 600/M4-82-020 "Interim Method") but augmented with procedures outlined in the 1993 ("final") version of the method. This report must not be used by the client to claim product certification, approval, or endorsement by NVLAP, NIST or any agency of the federal government. Non-friable organically bound materials present a problem matrix and therefore EMSL recommends gravimetric reduction prior to analysis. Unless requested by the client, building materials manufactured with multiple layers (i.e. linoleum, wallboard, etc.) are reported as a single sample. Estimation of uncertainty is available on request.

Samples analyzed by EMSL Analytical, Inc. Plymouth, MI

Initial report from: 08/26/2020 13:32:21



**Rochester Community Schools
Administration Building**

**Section IV
Facility Information/Diagram**

This section includes information provided by Rochester Community Schools on this facility. Specifically, this information contains the following:

- Functional Space Listing
- Diagram of Administration Building

Administration Building

Functional Space Listing

FS#	FS Description
1	Teacher Consultants Office 22
2	Teacher Consultants Office 21
3	Teacher Consultants Office 23
4	Teacher Consultants Office 24
5	Teacher Consultants Office 20
6	Teacher Consultants Office 25
7	Teacher Consultants Office 26
8	Teacher Consultants Office 33
9	Teacher Consultants Office 27
10	Teacher Consultants Office 32
11	Teacher Consultants Office 28
12	Teacher Consultants Office 31
13	Teacher Consultants Office 30
14	Teacher Consultants Office 29
15	Teacher Consultants Office Hallway
16	Floor 3R Family Restroom
17	Storage Closet near Family Restroom
18	Room 34 Secondary Classroom
19	Room 34 (Speech Services)
20	Room 34 Teachers Office
21	Room 34 Hallway
22	Custodial Closet
23	Staff Lounge
24	Storage Closet near Elevator
25	Floor 3R North Hallway
26	Floor 3 Elevator Vestibule
27	Floor 3 South Hallway (near Elevator)
28	Custodial Closet 3rd Floor South Hallway
29	Storage Closet 3rd Floor South Hallway
30	3rd Floor SE Storage Room
31	O.T./ P.T. Room
32	3rd Floor Conference Room B
33	3rd Floor Athletics & Enrichment Storage
34	3rd Floor Conference Room A
35	3rd Floor Conference Room Hallway
36	Enrichment & Athletics NE Office
37	Enrichment & Athletics SE Office
38	Enrichment & Athletics Main Office
39	Enrichment & Athletics Copy Room
40	Enrichment & Athletics Break Room
41	Enrichment & Athletics W Center Office
42	Enrichment & Athletics NW Office
43	Curriculum Department
44	Community Relations Department Office
45	Community Relations Department
46	3rd Floor SW Women's Restroom
47	3rd Floor SW Men's Restroom
48	3rd Floor Enrichment & Athletics Hallway
49	Payroll Records
50	3rd Floor West Center Stair Vestibule
51	REA Office

Administration Building

Functional Space Listing

FS#	FS Description
52	Capital Programs & Facilities Director's Office
53	Contract Manager Office
54	Purchasing Supervisor
55	Purchasing Department
56	Director of Financial Services
57	Accountant's Office
58	Payroll Supervisor's Office
59	Payroll & Business Office
60	Curriculum Conference Room
61	Assistant Superintendent of Secondary Ed.
62	Director of Instructional Equity Office
63	Elementary Program Consultant
64	Executive Director of Elementary Teaching & Learning
65	Executive Director of Instructional Practices
66	Curriculum Department
67	Payroll & Curriculum Department Hallway
68	HR Lobby
69	Payroll Copy Room Closet
70	Payroll Copy Room
71	HR Department SW Records Room
72	HR/Benefits Specialist Office
73	Support Staff Specialist Office
74	Salaried Personnel Specialist Office
75	Chief HR Resource Officer
76	Deputy Superintendent for Business Affairs
77	HR Department North Office Supply
78	Deputy Superintendent of Teaching & Learning
79	Superintendent of Schools Office
80	Superintendent of Schools Restroom
81	Superintendent of Schools Kitchen
82	Conference Room near Superintendent's Office
83	HR Department Men's Restroom
84	HR Department Women's Restroom
85	HR Department Break Room
86	HR Department East File Room
87	HR Department South Office Space
88	HR Department North Office Space
89	Special Education SE Supervisor Office
90	Special Education S. Center Supervisor Office
91	Special Education Executive Director's Office
92	Special Education Department Office Space
93	Special Education Dep. Clerk's Office
94	Special Education Dept. File Room
95	STEPS Room (Early Intervention)
96	Special Education Kitchen
97	Special Education Department Room 15
98	Special Education Department Room 14
99	Special Education Department Room 14 Closet
100	Special Education Department Room 13
101	Special Education Department Room 12
102	Storage Closet near Women's Restroom

Administration Building

Functional Space Listing

FS#	FS Description
103	SE Women's Restroom
104	Special Education Department Hallway
105	Handicap Restroom
106	Landing near Handicap Restroom
107	HR Collaboration Lab
108	Coffee Shop
109	Coffee Shop Storage
110	Elevator Waiting Area
111	Elevator Waiting Area w/ Exterior Exit
112	Mail Room
113	Mail Room Hallway
114	Room 111
115	East Wing Custodial Closet
116	East Wing Custodial Closet Restroom
117	2nd Floor East Mechanical Room
118	2nd Floor East Boiler Room
119	RCS Construction HQ
120	2nd Floor E. Wing Hallway
121	Parker Conference Suite
122	Graham Conference Suite B
123	2nd Floor SW Women's Restroom
124	2nd Floor SW Men's Restroom
125	Woodward Conference Room
126	2nd Floor Conference Room Hallway
127	Harrison Room Balcony
128	Front Entrance Balcony
129	2nd Floor NE Mechanical Room
130	Technology Services Work Room
131	Technology Services South Exit Vestibule
132	Technology Services South Custodial Closet
133	Computer Lab
134	Technology Service Restroom
135	Technology Services Break Room
136	Technology Services Board Room
137	Technology Services NW Shared Offices
138	Network Manager Office
139	System Admin. Office
140	Technology Services NE Office
141	Technology Services E. Storage Room
142	Technology Services Main Office Space
143	1st Floor S. Basement Storage near Stairs
144	1st Floor S. Basement Storage Vestibule
145	Basement SW Storage
146	Basement OT/PT Storage
147	Storage Room SE of OT/PT Storage
148	Basement Record Retention Room
149	Basement Record Retention Room E. Storage
150	South Basement Hallway
151	Basement Mechanical Room
152	Basement Stairs & Landing near Mechanical Room
153	Basement Elevator Equipment Room

Administration Building


Functional Space Listing


FS#	FS Description
154	Basement NE Storage
155	Hallway outside Elevator Equipment Rm.
156	Basement Elevator Landing
157	1st Floor S. Elevator Landing
158	1st Floor SE Storage
159	Community Ed. Storage
160	Summer Day - Camp Storage
161	Hallway N. of 1st Floor SE Storage
162	Custodial Closet N. of 1st Floor SE Storage
163	Early Intervention/ECSE/Pre-K Storage
164	Stair Vestibule S. of Harrison Rm.
165	Mechanical Room S. of Harrison Rm
166	Storage Closet S. of Harrison Rm.
167	Hallway SE of Harrison Rm.
168	Restroom Hallway SE of Harrison Rm.
169	Men's Restroom SE of Harrison Rm.
170	Women's Restroom SE of Harrison Rm.
171	Student Enrollment Break Room
172	Student Enrollment Office N of Break Rm.
173	Student Enrollment Supervisor's Office
174	Student Enrollment Office Space
175	Hallway W of Shipping & Receiving
176	Shipping & Receiving
177	Shipping & Receiving Refrigeration Unit
178	Facilities Department Tool Storage
179	Facilities Department N Lower Storage Rm.
180	Facilities Department Elevator Equipment Rm.
181	Facilities Department s Lower Storage Rm.
181.1	Exterior Lower Storage
182	Shipping & Receiving E Stairwell
183	Harrison Room
184	Harrison Room SE Mechanical Room
185	Harrison Room SW Mechanical Room
186	Harrison Room SW Kitchen
187	Harrison Room SW Kitchen Storage
188	Harrison Room Stage
189	Elevator Equipment Room NE of Harrison Rm.
190	Elevator Vestibule NE of Harrison Rm.
191	Harrison Rm. NW Storage Closet
192	Mechanical Room NW of Harrison Rm
193	Mechanical Room W of Server Room
194	Server Room
195	Broadcast Room
196	Main Hallway E of Harrison Rm.
197	Front Entrance Vestibule
198	Air Handler Room near Front Entrance
199	Preschool Programs S Office
200	Preschool Programs N Office
201	Audio/Visual Repair
202	Audio/Visual Repair SE Closet
203	Audio/Visual Repair S Center Closet


Administration Building

Functional Space Listing

FS#	FS Description
204	Audio/Visual Repair NE Closet
205	NW Mechanical Room
206	NW Women's Restroom
207	NW Men's Restroom
208	NW Computer Storage Room
209	NW Hallway
210	NW Stairwell
211	Front Entrance Stairwell
212	Stairwell NW of Shipping & Receiving
213	Stairwell SW of Harrison Rm.
214	Stairwell NW of Special Ed. Dept.
215	Special Ed. S Stairwell
216	Special Ed. S Vestibule
217	North Elevator
218	South Elevator
219	Receiving Elevator
220	Exterior







Rochester Community Schools
Administration Building
3rd Floor Functional Space Map
Nova Environmental
CI0012/A139



**Rochester Community Schools
Administration Building**

**Section V
Qualifications/Certifications & General Disclaimer Statement**

This section provides the qualifications/certifications of the Nova Environmental, Inc. Accredited Inspectors and the Laboratory used for sample analysis. Also located within this section is a general disclaimer statement on the inspection conducted. The following forms are located within this section:

Bulk Sampling Information form
Laboratory Information form
Copy of Inspectors' Michigan Accreditation Cards
General Disclaimer Statement



BULK SAMPLING INFORMATION

This form provides information regarding the collection of bulk samples, in accordance with 40 CFR, part 763.85(b)(vii)(B).

1. **Date(s) of Bulk Sampling (Project #CI0012/A139):**

August 24, 2020

2. **Name of Accredited Inspector(s) who collected Bulk Sample(s):**

Paul Parksmith / Tristan Licht

3. **Signature of Accredited Inspector(s) who collected Bulk Sample(s):**

Two handwritten signatures in black ink. The signature on the left is "Paul J. Parksmith" and the signature on the right is "Tristan Licht".

4. **State of Accreditation of Inspector(s) who collected Bulk Sample(s):**

Michigan / Michigan

5. **Accreditation Number of Accredited Inspector(s) who collected Bulk Sample(s):**

A55234 / A5233

Note: Description of the manner used to determine sample locations:

All Samples are collected in accordance with 40 CFR, Part 763.86 and the EPA's Asbestos in Buildings: Simplified Sampling Scheme for Friable Surfacing Materials.

State of Michigan

Department of Labor and Economic Opportunity

Michigan Occupational Safety & Health Administration - Asbestos Program



Asbestos Inspector

Paul J. Parksmith
c/o Nova Environmental, Inc.
5300 Plymouth Road
Ann Arbor, MI 48105

Accreditation Number
A55234

Expiration Date
09/05/2020



DOB: 10/27/1993

This individual has satisfactorily met or exceeded the requirements of Michigan Public Act 440 of 1988, as amended, to be accredited as an Asbestos Inspector.

Accreditation card is not valid if altered.

143111

State of Michigan
Department of Labor and Economic Opportunity
Michigan Occupational Safety & Health Administration - Asbestos Program



Asbestos Inspector
Tristan J. Licht
c/o Nova Environmental, Inc.
5300 Plymouth Road
Ann Arbor, MI 48105

Accreditation Number
A55233

Expiration Date
09/05/2020



DOB: 08/26/1996

This individual has satisfactorily met or exceeded the requirements of Michigan Public Act 440 of 1988, as amended, to be accredited as an Asbestos Inspector.

Accreditation card is not valid if altered.

143114



LABORATORY INFORMATION

1. **Name of Laboratory:**

EMSL

2. **Address of Laboratory:**

1511 Northville Rd., Plymouth, MI 48170

3. **Name of Analyst:**

Ryan Shannon / Eric Budai / Rebecca D'Angelo / Waverly Ferguson

4. **Signature of Analyst:**

See Attached Laboratory Results Sheet

5. **Date(s) of Analysis:**

August 25, 2020

POINT COUNT: August 25 & 26, 2020

6. **National Voluntary Laboratory Accreditation Program (NVLAP) Number:**

101048-4

7. **Applicable Requirements Statement:**

Samples are analyzed for asbestos by laboratories accredited under the National Voluntary Laboratory Accreditation Program (NVLAP), in accordance with 40 CFR, Part 763.87(a). This program is provided under the auspices of the United States Department of Commerce National Institute of Standards and Technology. Question #6 provides the NVLAP Accreditation Number for the laboratory, which performed the asbestos bulk analysis on the samples collected.

Nova Environmental, Inc.
ACM Inspection
General Disclaimer Statement

The intent of this General Disclaimer Statement is to provide an understanding of the inherent limitations of typical asbestos-containing materials (ACM) inspections. Additional limitations specific to this building's inspection are identified in Section I of this report.

REGULATIONS and STANDARDS

Nova Environmental, Inc. made every effort to conduct the ACM inspection in accordance with 40 CFR Part 61 of the EPA's NESHAP regulation and 29 CFR Part 1926.1101 of the OSHA Asbestos Construction Standard, (Michigan Part 602), utilizing inspection and sampling strategies identified in 40 CFR Part 763 of the EPA's AHERA regulation. However, it should be noted that, since Nova Environmental, Inc. did not use destructive means to access materials, this ACM inspection includes only accessible building components.

If any building material or component is encountered that is not identified within this ACM inspection report, it should be assumed and treated as ACM until bulk samples are collected and analyzed in order to determine asbestos content.

Due to recent interpretations by MIOSHA, all materials that have been analyzed < 1 % asbestos by point count will still need to be in compliance with the OSHA Asbestos Construction Standard when disturbed.

ASBESTOS TERMINOLOGY

Many of the terms and phrases used within this ACM inspection report were derived from the EPA's AHERA regulation. Although AHERA is only associated with K-12 schools and associated buildings, both EPA and OSHA reference the AHERA regulation when identifying the strategy for conducting ACM inspections. As a result, the Nova Environmental, Inc. uses AHERA terms and phrases within all ACM inspections, even those conducted in non K-12 buildings and facilities.

SAMPLING STRATEGIES

Nova Environmental, Inc. conducted bulk sampling in accordance with the EPA's AHERA regulation and the EPA's Simplified Sampling Scheme. At least one bulk sample was collected and analyzed for each homogeneous area except for those materials that are assumed ACM or for those TSI materials that are assumed by the Michigan Accredited Asbestos Inspector to be non-ACM such as fiberglass, foam glass or rubber, (in accordance with 763.86 of the AHERA regulation).

Nova Environmental, Inc. utilizes an independent third party laboratory that is NVLAP accredited to conduct the bulk sample analysis.

If one or more bulk samples of a given homogeneous area is tested positive for asbestos, the homogeneous area is identified as ACM within this report.

If a bulk sample result is listed as trace or less than 1% asbestos but greater than none detect, Nova Environmental, Inc. will either identify the homogeneous area as ACM or have the sample point counted. The point count sample result will be used to determine if the homogeneous area is ACM or non-ACM. If the laboratory identifies a disclaimer stating that point count samples should have gravimetric reduction performed, the client must specifically request this type of sample preparation from Nova Environmental, Inc.

ASSUMED ACM

Normally, Nova Environmental, Inc. assumes that fire doors (tagged), fire door frames (tagged) and roofs are assumed ACM. This is due to the level of destructive means to bulk sample these types of materials. It is Nova's policy to assume these materials to be ACM unless specifically agreed upon by Nova and its client.



ROCHESTER COMMUNITY SCHOOLS
VENDOR INFORMATION

»»»»»»»»»»This document MUST accompany a completed IRS W-9 form to ensure proper payment.««««««««««

Vendor Legal Name:

Doing Business As:

TIN/EIN:

or

SSN:

Vendor Email to Send Purchase Orders:

Vendor Email to Send Payment Inquiries:

Vendor Phone:

Vendor Fax:

Will vendor provide a service which comes in direct contact with students? (YES or NO)

If yes, what type of service will be provided involving students?

Are you currently, or have you ever been, employed by a public school district in MI? (YES or NO)

PURCHASE ORDER INFORMATION

Address 1:

Address 2:

City:

State:

Zip:

Contact Name:

Contact Email:

Contact Phone:

PAYMENT INFORMATION (Remit To)

Payment Method (choose one): ☐ Check mailed via USPS

☐ ACH (AR email address and bank letter are required. Please include/attach.)

Info Below Same as PO Info Above: ☐

Address 1:

Address 2:

City:

State:

Zip:

Contact Name:

Contact Email:

Contact Phone:

AUTHORIZATION

By completing this form, Vendor acknowledges all of the following:

»Orders over \$500 will only be filled AFTER receipt of a valid RCS purchase order. Orders over \$500 filled without a valid RCS purchase order are NOT the liability of the District.

»All invoicing must be directed to RCS Accounts Payable, 52585 Dequindre Road, Rochester, MI 48307 or ap@rochester.k12.mi.us.

»Any changes to the above information must be provided IN WRITING to the RCS Purchasing Department at purchasing@rochester.k12.mi.us.

Signed:

Date:

Printed Name:

Title:

Request for Taxpayer Identification Number and Certification

Give Form to the
requester. Do not
send to the IRS.

► Go to www.irs.gov/FormW9 for instructions and the latest information.

1 Name (as shown on your income tax return). Name is required on this line; do not leave this line blank.
Dominic J Mocerri LLC

2 Business name/disregarded entity name, if different from above

3 Check appropriate box for federal tax classification of the person whose name is entered on line 1. Check only one of the following seven boxes.

☐ Individual/sole proprietor or single-member LLC

☐ C Corporation

☐ S Corporation

☐ Partnership

☐ Trust/estate

☒ Limited liability company. Enter the tax classification (C=C corporation, S=S corporation, P=Partnership) ► **P**

Note: Check the appropriate box in the line above for the tax classification of the single-member owner. Do not check LLC if the LLC is classified as a single-member LLC that is disregarded from the owner unless the owner of the LLC is another LLC that is not disregarded from the owner for U.S. federal tax purposes. Otherwise, a single-member LLC that is disregarded from the owner should check the appropriate box for the tax classification of its owner.

☐ Other (see instructions) ►

4 Exemptions (codes apply only to certain entities, not individuals; see instructions on page 3):

Exempt payee code (if any) _____

Exemption from FATCA reporting code (if any) _____

(Applies to accounts maintained outside the U.S.)

5 Address (number, street, and apt. or suite no.) See instructions.
3005 University Drive Suite 100

6 City, state, and ZIP code
Auburn Hills, MI 48326

7 List account number(s) here (optional)

Requester's name and address (optional)

Part I Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid backup withholding. For individuals, this is generally your social security number (SSN). However, for a resident alien, sole proprietor, or disregarded entity, see the instructions for Part I, later. For other entities, it is your employer identification number (EIN). If you do not have a number, see *How to get a TIN*, later.

Note: If the account is in more than one name, see the instructions for line 1. Also see *What Name and Number To Give the Requester* for guidelines on whose number to enter.

Social security number

			-			-			
--	--	--	---	--	--	---	--	--	--

or

Employer identification number

3	8	-	3	4	5	0	2	2	1
---	---	---	---	---	---	---	---	---	---

Part II Certification

Under penalties of perjury, I certify that:

- The number shown on this form is my correct taxpayer identification number (or I am waiting for a number to be issued to me); and
- I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the Internal Revenue Service (IRS) that I am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that I am no longer subject to backup withholding; and
- I am a U.S. citizen or other U.S. person (defined below); and
- The FATCA code(s) entered on this form (if any) indicating that I am exempt from FATCA reporting is correct.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and generally, payments other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the instructions for Part II, later.

Sign Here Signature of U.S. person ►

Date ► 10-20-2020

General Instructions

Section references are to the Internal Revenue Code unless otherwise noted.

Future developments. For the latest information about developments related to Form W-9 and its instructions, such as legislation enacted after they were published, go to www.irs.gov/FormW9.

Purpose of Form

An individual or entity (Form W-9 requester) who is required to file an information return with the IRS must obtain your correct taxpayer identification number (TIN) which may be your social security number (SSN), individual taxpayer identification number (ITIN), adoption taxpayer identification number (ATIN), or employer identification number (EIN), to report on an information return the amount paid to you, or other amount reportable on an information return. Examples of information returns include, but are not limited to, the following.

- Form 1099-INT (interest earned or paid)

- Form 1099-DIV (dividends, including those from stocks or mutual funds)
- Form 1099-MISC (various types of income, prizes, awards, or gross proceeds)
- Form 1099-B (stock or mutual fund sales and certain other transactions by brokers)
- Form 1099-S (proceeds from real estate transactions)
- Form 1099-K (merchant card and third party network transactions)
- Form 1098 (home mortgage interest), 1098-E (student loan interest), 1098-T (tuition)
- Form 1099-C (canceled debt)
- Form 1099-A (acquisition or abandonment of secured property)

Use Form W-9 only if you are a U.S. person (including a resident alien), to provide your correct TIN.

If you do not return Form W-9 to the requester with a TIN, you might be subject to backup withholding. See *What is backup withholding*, later.

FAMILIAL DISCLOSURE AFFIDAVIT OF BIDDER

The undersigned, the owner or authorized officer of Dominic J Mocerì LLC (the "Bidder"), pursuant to the familial disclosure requirement provided in the Rochester Community Schools' (the "School District") advertisement for construction bids, hereby represent and warrant, except as provided below, that no familial relationships exist between the owner(s) or any employee of Dominic J Mocerì LLC and any member of the Board of Education of the School District or the Superintendent of the School District.

List any Familial Relationships:

BIDDER:


[Signature]

By: Dominic F Mocerì

Its: Authorized agent

STATE OF MICHIGAN)
COUNTY OF Oakland)

This instrument was acknowledged before me on the 31st day of August, 2026 by Dominic F. Mocerì.



Rhonda M. Burton
_____, Notary Public

Oakland, County, Michigan

My Commission Expires: 09-03-2028

Acting in the County of: Oakland


CERTIFICATION OF COMPLIANCE – IRAN ECONOMIC SANCTIONS ACT
Michigan Public Act No. 517 of 2012

The undersigned, the owner, or authorized officer of the below-named company (the "Company"), pursuant to the compliance certification requirement provided in the Rochester Community Schools' Request For Proposal (the "RFP"), hereby certifies, represents, and warrants that the Company (which includes its officers, directors and employees) is not an "Iran Linked Business" within the meaning of the Iran Economic Sanctions Act, Michigan Public Act No. 517 of 2012 (the "Act"), and that in the event the Company is awarded a contract by Rochester Community Schools as a result of the aforementioned RFP, the Company is not and will not become an "Iran Linked Business" at any time during the course of performing any services under the contract.

The Company further acknowledges that any person who is found to have submitted a false certification is responsible for a civil penalty of not more than \$250,000.00 or two (2) times the amount of the contract or proposed contract for which the false certification was made, whichever is greater, the cost of the Rochester Community Schools' investigation, and reasonable attorney fees, in addition to the fine. Moreover, any person who submitted a false certification shall be ineligible to bid on a request for proposal for three (3) years from the date the it is determined that the person has submitted the false certification.

Dominic J. Molari LLC
Name of Company

Dominic F. Molari, Authorized agent
Name and Title of Authorized Representative


Signature