



Hendry County School District

September 10, 2026

ITB 27-0001 - LaBelle High School Re-roof project

**ALL BIDS FOR THE ABOVE-REFERENCED SOLICITATION
ARE HEREBY REJECTED**

Notice is hereby given that the Hendry County School District has elected to reject all bids received in response to the above-referenced solicitation. While bids were received by the closing date of September 4, 2026, the District confirms that bids were submitted and evaluated according to the RFP scoring criteria.

The District is taking this action pursuant to District's Policy Manual §6320, *Competitive Solicitation Requirements for Commodities and Contractual Services Other Than Construction Contracting at C. and §6325(B)(1)e.* (Dec. 12, 2023). The decision is based on the following determinations:

To ensure a fair and competitive environment, the District is re-issuing the solicitation for this project. This decision stems from a lack of clarity in the original document regarding the project schedule estimated start date. Re-issuing allows all firms to submit proposals based on an estimated date rather than a general time frame.

The District intends to issue a new solicitation for LaBelle High School Re-roof project shortly. This new solicitation will incorporate all necessary documentation and addendums required for a complete project scope.

Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, failure to post the bond or other security required by law within the time allowed for filing a bond, or failure to follow any other requirements in the bid protest procedures established by the District shall constitute a waiver of all protest rights and proceedings under chapter 120, Florida Statutes.

Anthony Busin
Director of Facilities and Maintenance
Hendry County School District